
 

  
 

  
 

  

 
 

   

 
 

  
  

  
 

 
  

  
  

 
  

 
     

 
 

     
        
        

   

   

 
   

 
    

   
  

 
     

 
    

  
  

   
  

   
  

  
    

   
    

  

 

 
   

 
   

 

 
 

 

 
  

 
   

 
 

 
 

  

CITY OF TAMPA, FLORIDA - RFQ 
c/o Contract Administration Department 
306 East Jackson Street #280A4N 
Tampa, Florida 33602 

20-C-00002; Comprehensive Infrastructure for Tampa’s Neighborhoods - Design-Build 

PUBLIC ANNOUNCEMENT IN COMPLIANCE WITH REQUIREMENTS OF SECTION 287.055, FLORIDA STATUTES (CONSULTANTS’ COMPETITIVE NEGOTIATION ACT)
APPLICABLE LAW, EXECUTIVE ORDERS, RULES, REGULATIONS, AND THE CITY’S STANDARD PROCEDURES. A NOTICE OF INTENT TO AWARD SHALL BE POSTED, IF AT ALL, 
ON THE CITY’S WEBSITE ACCESSIBLE BY UTILIZING THIS WEBSITE LINK: www.tampagov.net/contract-administration/programs/architectural-engineering-construction-and-related-rfqs . 

The City of Tampa desires to obtain Professional Design-
Build Services for the Comprehensive Infrastructure for 
Tampa’s Neighborhoods project, including water, 
wastewater, stormwater, and transportation 
improvements performed at the same time for selected 
locations within Tampa’s neighborhoods. 

The project includes but is not limited to design and 
construction of, and performing public relations for, 
various comprehensive infrastructure improvements. 

Services will also include coordination and scheduling 
during the permitting and design phase, cost estimating, 
administering subcontracts and all related work required 
for a number of completed improvements. 

Services will be provided under a contract for a 
negotiated guaranteed maximum price with appropriate 
Public Construction Bonds. 

The proposed budget is estimated at $200 million. 

A pre-submittal conference will be held at 3 PM Tuesday,
December 3, 2019, in the 3rd Floor City Council 
Chambers, Old City Hall 315 E. Kennedy Blvd., Tampa, 
Florida 33602. Attendance is not mandatory. 

Additional material may be found at demandstar.com and at: 
www.tampagov.net/contract-administration/programs/
architectural-engineering-construction-and-related-rfqs 
Questions may be directed to Jim Greiner, PE, 813-274-8598, 
or Jim.Greiner@tampagov.net. 
An individual or entity (“Firm”) responding to this RFQ must provide 
evidence of any required licenses, certificates, or registrations with its 
submission or within 10 days thereof in order to be considered. The 
City shall own all ideas, documents, plans, and materials developed 
as a result of this solicitation and Firm is informed same shall be 
subject to reuse in accordance with Section 287.055(10), Florida 
Statutes. Firm (i) confirms it has read and is familiar with Section 
119.071(3), Florida Statutes regarding certain building plans, 
blueprints, schematic drawings, which depict the internal layout and 
structural elements of a building, facility, or other structure owned or 
operated by the City or other agency that are per said section 
exempt from Section 119.07(1), Florida Statutes and Section 24(a), 
Art. I of the Florida Constitution (“Exempt Plans”) and (ii) agrees Firm 
shall remain in compliance with same, including maintaining the 
exempt status of such Exempt Plans for so long as they are held by 
Firm or otherwise in its possession. The City may cancel, withdraw, 
or modify this RFQ at any time and reserves the right to reject any or 
all responses and to waive irregularities, formalities, and informalities 
as it determines in the City’s best interest. 

Firms desiring to provide these services to the City must 
submit a single electronic file in searchable PDF format, 
Smaller than 5MB, that includes the attached RFQ 
Transmittal Memorandum completed as appropriate, a 
Letter of Interest addressed to Brad L, Baird, P.E., 
Chairman, and referring to this RFQ by number, together 
with a Statement of Qualifications and any supplemental 
material allowing evaluation for further consideration 
(short-listing) based upon the following criteria/point 
system: Project understanding and Approach 
(30); Successful Comparable Urban Project Experience, 
(25); Workload and availability (5); Past performance/Low 
amount of City work (5); Standard Form #A305 or similar 
outline( with financial info. provided in a separate PDF)(5); 
Planned WMBE/SLBE Solicitation & Utilization, Form MBD 
10 & 20 (20 pts); Workforce Development Programs(10). 

The PDF file must be E-Mailed to 
ContractAdministration@tampagov.net
BEFORE 2 P.M., Thursday, January 9, 2020. 

As a courtesy, the City will endeavor provide an email 
acknowledgement usually sent within a few days after submission 
receipt (submissions received on the day of the deadline may not be 
acknowledged before the deadline or at all). It is Firm’s responsibility to 
confirm its submission (PDF file) has been received. 

Rev. 2018-09-12 

mailto:ContractAdministration@tampagov.net
mailto:ContractAdministration@tampagov.net
mailto:Jim.Greiner@tampagov.net
www.tampagov.net/contract-administration/programs
http:demandstar.com
www.tampagov.net/contract-administration/programs/architectural-engineering-construction-and-related-rfqs


  

RFQ TRANSMITTAL MEMORANDUM 
FOR A SUBMITTAL TO THE CITY OF TAMPA, FLORIDA 

TRANSMITTAL DATE: 
RFQ NO. & TITLE: 

TO: 

SUBMITTER (“Firm”) NAME: 
FEDERAL TAX ID#: 

FIRM TYPE: 

FIRM CONTACT NAME: 

Brad L. Baird, P. E., Chairman Selection & Certification Committee (CCNA) 
c/o Contract Administration Department via ContractAdministration@tampagov.net 
306 East Jackson Street, 4th Floor North, Tampa, Florida 33602 

Individual/Sole Proprietor Joint Venture (JV)* Partnership (PN)* Corporation 
Limited Liability Company Other: 

EMAIL: PHONE: 

CERTIFICATIONS: Firm is licensed, permitted, and certified as required to do business in Florida: Yes | No 
License/registration/certification no(s): 

Per §287.133, Fla. Stat., individuals or entities (including those meeting the §287.133, Fla. Stat. definition of 
“affiliate”) placed on the convicted vendor list (“List”) following a conviction for public entity crimes may not 
submit a bid, proposal, or reply (“Response”) on a contract to provide any goods or services to a public 
entity, may not submit a Response on a contract with a public entity for the repair or construction of a public 
building or public work, may not submit a Response for leases of real property to a public entity, and may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public 
entity; and may not transact business with any public entity in excess of the threshold amount provided in 
§287.017, Fla. Stat. for CATEGORY TWO for a period of 36 months from the date of placement on the List. 
Neither Firm nor its affiliates have been placed on the List: Yes | No 
Firm’s own initial application for employment has criminal history screening practices similar to those contained 
in Chapter 12, Article VI, Tampa Code (responses, whether “Yes” or “No”, are for informational purposes only 
and will not be used as a basis for award or denial, or for any protest): Yes | No 
Firm shall comply with all applicable governmental rules & regulations, including the City's Ethics Code (Sec. 2-
522, Tampa Code). The City's Charter & Ethics Code prohibit any City employee from receiving any substantial 
benefit or profit out of any award or obligation entered into with the City, or from having any direct or indirect 
financial interest in effecting any such award or obligation. If Firm is successful, it shall ensure no City employee 
receives any such benefit or interest as a result of such award (See Sec.2-514(d),Tampa Code): Yes | No 
Firm is not in arrears and is not in default upon any obligation to the City of Tampa: Yes | No 
Firm agrees that if the City of Tampa determines Firm has participated in any collusive, deceptive, or fraudulent 
practices with regard to this submittal, in addition to any other remedy it may exercise, the City will have the 
right to debar Firm and deem invalid any contract let under such circumstances: Yes | No 
Data or material Firm asserts to be exempted from public disclosure under Chapter 119, Fla. Stat., is submitted 
in a separate, single electronic searchable PDF file labeled with the above RFQ number and the phrase 
“Confidential Material”, which identifies the data/material to be protected, states the reasons the date/material is 
exempt from public disclosure, and the specific Florida statute allowing such exemption (if “No” or otherwise, 
then Firm waives any possible or claimed exemption upon submission, effective at opening): Yes | No 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN FIRM’S SUBMITTAL BEING DECLARED NON-RESPONSIVE 

Authorized Signature (wet): 
[SEAL] Printed Name: 

Title: Sole Prop Pres Sr VP Gen Ptnr LLC Auth.Mbr/Mgr 
Other _______________________ (attach ity) proof of author

STATE OF 
COUNTY OF 
The forgoing instrument was sworn (or affirmed) before me this ____ day of ________________________, 20____ by
_________________________________________________ either in his/her individual capacity or where Firm is an entity as 
the ____________________________________ of __________________________________________, on behalf of such 
entity. He/She is personally known to me or produced a/n _____________ state driver’s license as identification. 

[NOTARY SEAL] 
Printed Name: Notary Public, State of 
My Commission Expires: Commission No: 

* With submittal or within 10 days thereafter, Firm must provide a signed copy of the complete agreement between all JV/PN members i
respective roles, responsibilities, and levels of participation. 

ndicating 
Rev.2018-09-12

mailto:ContractAdministration@tampagov.net


    
        

    

      
  

 

   
     

 

  

    
  

    
  

  

  
 

 
  

  

   

              

   

           

      

         

  

  

  

      

      

     

  

          

        

          

    

  

  

Points Pursuant to Designated Industry Category:______________ 
(Refer to MBD Form 70 and Form 50-GFE Outreach) 

Evaluation Criteria Point Values 
A. Underutilized WMBE Firms participating as the 

Prime Contractor (City of Tampa Certified Only) 
20 

B. City of Tampa Certified SLBE firms participating 
as the Prime Contractor, which include City of 
Tampa Certified WMBE/SLBE sub-(contractor, 
consultant) participation 

5 - 15 

C. Non-City of Tampa Certified WMBE/SLBE Prime 
Contractor with meaningful sub-(contractor, 
consultant) participation by City Certified 
Underutilized  WMBE and/or SLBE firms 

1 - 15 

D. * External agency WMBE/SLBE/DBE 
certifications recognized by City of Tampa for 
designated RFP, RFQ, RFI solicitations 

0 – 7 

NOTE: The maximum points available for WMBE and/or SLBE participation will not exceed twenty (20) 

Points are determined as follows (Requires Form 50-GFE): 

A. A maximum of twenty (20) rating points may be awarded when the Proposer is a City of Tampa 

Certified WMBE firm deemed underutilized within the Industry category established by the RFP. 

B. A maximum of fifteen (15) rating points may be awarded when the Proposer is a City of Tampa 

certified SLBE with meaningful participation by City certified WMBE/SLBE sub-

contractors/consultants. 

C. One to Fifteen (1-15) rating points may be awarded when the Proposer is not a City of Tampa 

certified WMBE/SLBE prime contractor but utilizes either Underutilized WMBE and/or SLBE 

certified firm(s) as sub-contractors/consultants and assigned to perform meaningful segments of 

the contractual services detailed herein and documented on the enclosed MBD Form 10-20. 

D. A maximum of seven (7) “discretionary” rating points may be awarded when the Proposer 

provides WMBE/SLBE participation from an external agency recognized by the City. Discretionary 

points may be awarded for ancillary participation (see definition). The point values for ancillary 

participation may be subordinate to weighted values outlined in categories A, B and C above. 

NOTE: *WMBE participation is narrowly-tailored (per policy) to target underutilization of affected 

groups in specific trade/industry categories. Any WMBE/SLBE achievement that was not 

designated on MBD Form 70 is considered ancillary. Ancillary participation may be counted with 

overall participation and credited to your rating points when underutilization criteria are met. 

The maximum number of points available for WMBE and/or SLBE participation will not exceed a total 

of twenty (20) points. 



    

            
      

             
    

      
              
            

 

Equal Business Opportunity Evaluation Weighted Points: CCNA Proposal Guidelines 

Under CCNA solicitations, proposers must submit to preconstruction Good Faith Efforts (GFE) 
requirements covering the inclusion of City of Tampa certified WMBE, SLBE firms. Such inclusion shall be 
clearly addressed and documented utilizing Forms MBD 10, 20 & 50. Proof of certification shall include 
copies of current certification certificates. This applies to ALL Phase 1 preconstruction design services. 

Points awarded during the shortlist selection process will be more heavily weighted predominantly on the 
design side (this does not preclude identification of phase 2 projections of construction participation 
which follow in the future, i.e. GMPs). In order to ensure the maximum points, a proposer must clearly 
identify and quantify its planned participation. Finally, additional favorable consideration will be 
granted to the firm(s) that beyond all others provide(s) the highest and most binding participation. 



 

   

    

    

   

  

  

    

      

     

 

    

     

  

    

   

   

    

      

      

   

     

  

     

     

  

     

   

       

     

        

      

      

      

  

  

GMP Exhibit 

Tampa’s Equal Business Opportunity Program Procedures for GMP Contracts 

 The City of Tampa’s Equal Business Opportunity Program (EBO) requires setting a 

construction subcontract goal on each GMP under the CM /or D-Build delivery system. 

 Prior to the time construction subcontract goals are set, the Construction Manager (CM) 

or the Design-Builder (D-B) provides information on subcontract packages planned for 

the construction phase(s) and their sequencing. 

(Ref: use Detailed GMP Estimate and MBD Form-80 PTW) 

 The CM (or D-B) participates in a meeting wherein the City will establish narrowly-

tailored project goals for SLBE and/or W/MBE subcontractor participation on the project. 

(Ref: use MBD Form-70) 

 For each subcontracting package to be bid, the CM (or D-B) confirms with the MBD 

Office, the City’s minimum contact list of available SLBE and/or W/MBE firms to be 

solicited. Note: strategic, extensive outreach is the CM/DB’s responsibility (i.e. GFECP) 
(Ref: use Minimum Contact List provided w/final Project EBO Determination Goal) 

 The CM (or D-B) documents the notification of all potential subcontractors, including the 

SLBE or W/MBE firms identified above, i.e. minimum contact list of certified firms. 

(Ref: use DMI 10-20 for construction phase Solicitation/Utilization outcomes) 

 The CM (or D-B) receives, opens, and tabulates subcontract bid results. The City, 

including representatives of the managing department and the MBD Office, may be 

present for the bid openings or to review the bids submitted. 

(Ref: use MBD Form-50 GFECP outreach w/documentation) 

 The CM (or D-B) provides to the City, a tabulation of all bids received and its 

determination of the lowest responsive/responsible bidder. If bids received exceed 

contracted Guaranteed Maximum Price, CM (or D-B) advises City as to how they will 

proceed. If re-bidding is selected, notification at least equal to the original solicitation 

will occur. (Ref: Reaffirm EBO Outreach) 

 As all subcontracts are executed, final copies are provided to the City. Where 

participation is achieved via sub-subcontractors and/or suppliers, the CM (or D-B) 

provides the City and MBD with copy of executed agreement or purchase order as 

documentation. (Ref: use MBD Form-40 LOIs execute “Letters-of-Intent”) 

 During construction, monitoring activities may including but may not be limited to, 

subcontractor payment reports to be submitted with pay requests, prior approval by the 

MBD Office and the managing departments, of any replacement of SLBE or W/MBE 

subcontractors, and a report of final amounts paid to all subcontractors. 

(Ref: use #1-DMI 30 Form w/Pay Applications; #2-Prime & Subs must log into 

Diversity Mgt. Compliance System to report payment activity) 

Rev. 2019 
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Good Faith Effort Compliance Plan Guidelines 
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________ Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________ Date __________ 
Name _______________________________________ Title _________________________________ 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 

□ The WMBE/SLBE participation Goal is Met or Exceeded. See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized. 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract. The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond. The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 

interested WMBE/SLBEs. □ See DMI report forms for subcontractors solicited. □ See enclosed supplemental data on solicitation 
efforts. □ Qualifying Remarks: 

(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation. □ See enclosed actual solicitations 
used. □ Qualifying Remarks: 

(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 
addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable. Bidders are not required to accept excessive quotes in order to meet the goal. 

□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications. □ See enclosed documentation. 
□ Qualifying Remarks: 

(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal.  □ Qualifying Remarks: 

(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal. □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion. □ See enclosed comments. □ Qualifying Remarks: 

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization. A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate, 
breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 

prefer to perform these work items with its own forces. □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion. □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime. □ See enclosed comments. □ Qualifying Remarks: 

(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor. 
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks: 

(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program. □ See enclosed documentation of initiatives and/or agreements. □ Qualifying Remarks: 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs. 
□ See enclosed documentation. □ The following services were used: 

Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 1 of 2 



                                    

 

 

 

 

 

       

 

 

 

           

     

      

           

    

        

     

         

         

     

 

         

    

 

       

 

 

            

        

  

 

             

 

 

         

        

  

 

        

  

 

         

 

 

            

      

      

 

 

 

 

 

Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach 

(page 2 of 2) 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 

fax, letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI 

Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 

for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-

line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required. 

Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  

Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work. For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 

supporting documentation for this decision. 

5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 

listed in the “WMBE/SLBE Goal Setting Firms List.” 

6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 

not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 

participation is stated within the RFP/RFQ. 

8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor. 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 

WMBE/SLBEs, if needed. 

10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small 

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 

County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 

name a few for the recruitment and placement of WMBEs/SLBEs. 

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 2 of 2 



 
 

 
       

 

     
       

   
 

               
                   

                  
 

    
   
              

      
             
 

      
 

 
 
  

 
  

  
 

  
 

 
 
 

 
 

 
 

 

 
 
 

 
 
 

 
 

 
 

  

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
       
  

 
                  

     
 

 
  

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)

(FORM MBD-10) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because: 
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 

Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 

NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 10 rev./effective  02/2016 



    
 

 

       
  

     
   

 
  

     
  

  
  

 
  

     
      

  
   
    

  
    

    
     

      

  
   

     
   

 
      

  
  

     
    

 
   

   

Page 2 of 4 – DMI Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 

(Form MBD-10) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation. 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 

The following instructions are for information of any and all subcontractors solicited. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 



     

    
      

   
     

    
        

  
       

           
   

     
      

        
 
 
  

 
 

  
 

  
 

 
 
 

 
 
 

 

 

 
 
 

  
 

 
 
 

 
 

  
    

 
 

  

           
  

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)

(FORM MBD-20) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form)

Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because: 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified 
S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership
(F=Female M=Male)
BF BM = African Am. 

HF HM = Hispanic Am.
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade,
Services,

or Materials 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI)
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

Total ALL Subcontract / Supplier Utilization $____________________
Total SLBE Utilization $ _____________________________________ 
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016 



 
 

 
    

  
 

                
     

  
 

    
    
       
    
    
    
     
    
           

           
       

    
       

 
         

  
     

       
      

      
    

 
      

 

    
  

  
   

   
        
    

   
    
   

     
     

    
      

     
    

     
       
       

 

    
  

Page 4 of 4 DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form. Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 

proper identification of the subcontractor. 
• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 

and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 
• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount. 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 

http:/www.tampagov.net/mbd


                                 

                 

           

       

                                 

       

             

   

 

                         

 
 

     

                        

   
 

         
         

       

       

       
         

 

           

                            
                          

            
                       

                         

         

   

    

  
  

     

      

 
 

   

 

     

      

       

     

  

     

 
 

   

     

    

 
 

       

    

 

 
             

 
    

    
    
      

     

  

               
             

       
             

              
              

  

   

Page 1 of 1 

Procurement Guidelines 
To Implement 

Minority & Small Business Participation 

Underutilized WMBE Primes by Industry Category 

Construction 
Construction‐ 

Related 
Professional Non‐Professional Goods 

AL
 P
RO

CU
RE

M
EN

T

Black Asian Black Black Black 

Hispanic Native Am. Hispanic Asian Hispanic 

Native Am. Woman Asian Native Am. Asian 

FO
RM Woman Native Am. Native Am. 

Woman Woman 

Underutilized WMBE Sub‐Contractors / Sub‐Consultants 
Construction 

Construction‐ 
Related 

Professional Non‐Professional Goods 

Black Black Black Black Black 

Asian Hispanic Asian Asian 

SU
B 
W
O
RK

Native Am. Asian Native Am. Native Am. 

Woman Native Am. Woman 

Woman 

Policy 
The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly‐tailored. 

Index 
▪ Black = Black/African‐American Business Enterprise 
▪ Hispanic = Hispanic Business Enterprise 
▪ Asian = Asian Business Enterprise 
▪ Native Am. = Native American Business Enterprise 
▪ Woman = Woman Business Enterprise (Caucasian) 

Industry Categories 

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities. 
Construction‐Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction 
management services, or registered surveying and mapping. 
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc. 
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc. 
Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities. 

MBD Form‐70 

October 2012 (RFP) 
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Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 
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RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

DESIGN CRITERIA: 
The City of Tampa has prepared the Design Criteria Package for RFQ: 20-C-00002 Design- 
Build Services related to the Comprehensive Infrastructure Improvements for Tampa’s 
Neighborhoods. 

The project consists of the design and construction of comprehensive infrastructure 
improvements, that will include water, wastewater, storm water, and transportation 
improvements performed under single projects for areas within the City of Tampa that have 
multiple infrastructure needs. The areas included under this project are located within the 
following neighborhoods:  East Tampa, Forest Hills, MacFarlane Park, and Virginia Park.  The 
boundaries of the project areas and preliminary information on necessary infrastructure 
improvements are further described below. 

The scope shall include, but not be limited to the following: 

• Design services will include: 

o Pre-design services to determine infrastructure improvements for each project area. 
These services will include the review of available data, obtaining additional data as 
needed, identifying and coordinating infrastructure needs with various City 
Departments and stakeholders, limited hydraulic analysis to finalize proposed water 
main sizes, providing and evaluating alternative methods for construction, 
developing cost estimates, project schedules, and the need for project phasing, 
identifying traffic impacts and maintenance of traffic needs, and obtaining public 
input and acceptance. 

o Performing subsurface utility excavation (SUE) and utility coordination 
o Performing topographical surveying 
o Comprehensive design services for selected improvements 
o Coordinating, applying for and obtaining regulatory permits 

• Preconstruction services with development of a Guaranteed Maximum Price (GMP) for 
construction 

• Construction of selected improvements, including any demolition and removal of existing 
pipes and appurtenances 

• Performing all related valve operations for water and/or reclaimed water system shutdowns 
under the supervision of a City of Tampa Water Department personnel  as required for 
construction 

• Start up and testing 
• Scheduling of all logistics 
• Public relation  activities that  will maintain a  positive response to  the project from 
affected neighborhoods 

• Estimated Construction Budget:  $200,000,000. 

In addition, the following pages contain the project overview and description of design and 
construction requirements. 



  
  

   

       
   

  
 

   

 

 
         

 

 

        
      

     

   
  

  

 
   

 
   

 
 

 
 

   
  

    
 

 
     
 

     

 
 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

1. Purpose 

1.1 This document provides the criteria for the design and construction of complete 
comprehensive infrastructure improvements, that will include water, wastewater, storm water, 
and transportation improvements performed under single projects for areas within the City of 
Tampa that have multiple infrastructure needs. The intent is to list the minimum design 
criteria necessary for achieving the needs of these projects. 

1.2 The locations and boundaries of the areas that will be included in this RFQ are shown on 
Exhibits A through H.  These exhibits also show the preliminary infrastructure 
improvements that have been identified for these areas.  

1.3 This package is not a specification or prescriptive checklist and is not intended to replace the 
professional judgment by a competent licensed professional engineer after coordination with 
the end-user and stakeholders of the City of Tampa. 

2. Design Criteria 

2.1 The design is based on providing facilities that will meet the needs of the Water, Wastewater, 
and Transportation and Storm water Services Departments to effectively maintain and/or 
improve the level of service provided to the identified project areas. 

2.2 The City has identified preliminary infrastructure needs and improvements for each of the 
project areas.  These needs and improvements are depicted on Exhibits A through H 
and are further described in the sections below: 

2.3 Wastewater needs and improvements: 

It is the City’s intent that all deficiencies and required improvements related to the wastewater 
systems within each project area be identified and included in the project. Within the project 
areas there are gravity sewers constructed on vitrified clay pipe, concrete, cast iron or ductile 
iron that has been in service for numerous years and are severely deteriorated.  Some of these 
pipelines are located in un-improved rights of way that have obstructions that prevent access 
to the pipeline.  For the pipelines that can be accessed, the deteriorated pipelines should be 
rehabilitated through the installation of cured in place liners to restore the pipeline’s integrity.  
The rehabilitations should include identifying deficiencies for the portions of the service 
laterals located in the right of way and making necessary improvements to prevent future 
failures and reduce infiltration and inflow (I&I).  Pipelines that cannot be accessed should be 
replaced with new pipelines located in right of ways that allow access.  The relocations will 
include rerouting the onsite plumbing for the properties currently connected to the existing 
pipeline.  In addition to the rehabilitation and relocation of gravity sewers, the project should 
include identifying and completing manhole rehabilitations, point repairs, and other needed 
wastewater improvements. Based on a preliminary assessment, the project will include the 
installation of approximately 62,000-linear feet (LF) of new 8” gravity sewers and the 
rehabilitation of approximately 187,000-linear of gravity sewers ranging size from 8” to 24”. 

• East Tampa: 35,000 LF of new 8-inch gravity sewers and 41,000 LF 
rehabilitation of gravity sewers 

• Forest Hills: 74,000 LF of rehabilitation of gravity sewers 



  
  

   

   
 

    

  
  

    

 
  

  
 

 
  

 

  

 

  
 

  

   

 
    

 
  

  

 
 

 
  

 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

• MacFarlane Park: 27,000 LF of new 8-inch gravity sewers and 21,000 LF of 
rehabilitation of gravity sewers 

• Virginia Park:  51,000 LF of rehabilitation of gravity sewers 

2.4 Water needs and Improvements: 

Water improvements will consist of the replacement of existing old water mains within each 
of the neighborhood areas to effectively maintain and/or improve the level of service for the 
potable water system. Based on a preliminary assessment of the required replacements, the 
project consists of the construction of approximately 198,000 linear feet (LF) of potable water 
mains (East Tampa:  36,000 LF, Forest Hills: 67,000 LF, MacFarlane Park: 54,000 LF, and 
Virginia Park: 41,000 LF) and associated appurtenances. Improvements should include fire 
hydrant assemblies, meter sets, service laterals, valves and various fittings as required for a 
complete and functioning water system.  It is imperative that water service be maintained 
throughout all phase of the project execution.  The Firm must fully understand the operational 
requirements, permitting, site logistics and all related requirements to design the water mains 
and associated appurtenances accordingly.  The majority of the water mains selected for 
replacement are old cast iron mains. Although preliminary proposed water main sizes have 
been determined by the Water Department, the Firm shall perform limited hydraulic analysis 
and finalize proposed water main sizes to provide adequate water service including fire 
protection. 

2.5 Stormwater Needs and Improvements 

Stormwater improvements will consist of the construction of new stormwater pipelines, inlets, 
and manholes.  Stormwater improvements will also include the rehabilitation of deteriorated 
pipelines through the installation of cured in place liners and the rehabilitation of box culverts.  

2.6 Transportation Needs and Improvements 
Transportation improvements will include milling and resurfacing/reconstruction of all streets 
within project limits as needed based upon current pavement conditions, reconstruction of curb 
ramps to comply with current ADA Accessibility Standards, re-profiling of roadways to 
achieve positive drainage, and driveway/drainage structure replacement (where needed).  
Other neighborhood improvements shall include construction of new sidewalks, installation of 
enhanced crosswalks, such as Rectangular Rapid Flashing Beacon (RRFB) assemblies, and 
traffic calming features, such as raised intersections, chicanes, median islands, bulb-outs, and 
mini circles, based on traffic and pedestrian analysis with input from the initial public 
workshops and City Transportation Engineering staff. 

Improvements shall include analysis, design, and installation of striping and signage on all 
applicable roadways. Existing planning documents shall be reviewed for any planned walk-
bike or operational improvements. Additional Complete Streets and Bike-Ped improvements 
identified in the Transportation Capital Plan within these proposed project limits shall be 
included: 

• El Prado Blvd. Complete Streets and Safety Improvements 
o Coordination of Capital Project that is to be designed and constructed by others 

• 21st Ave. Complete Streets and Safety Improvements 
o Coordination With Capital Project that is to be designed and constructed by 

others. 



  
  

   

 

  

 
 

  
  

 

  
 

  

  
 

   
 

    
    

   

        
     

    
    

 
 

 
  

 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

• Green ARTery Perimeter Trail 
o Coordination with the on-going Capital Project and design and/or construction of 
improvements within the project limits 

• 34th St. Safety Improvements Project 
o Coordination with on-going construction by others 

• North Boulevard Complete Streets and Safety Improvements 
o Widening the east or west side sidewalk to 12’ wide multi-use trail 
o Filling any alternative side sidewalk gaps 
o Approximately nine (9) RRFB Crosswalks at locations within the project limits 
o Enhancing bus stops 
o Analysis, design, and construction of safety enhancements at all intersections 

Improvements shall also include the design and construction of signal improvements, including 
complete signal replacements with mast arm assemblies at the following locations: 

• Manhattan Ave. & El Prado Blvd. 
• Manhattan Ave. & Bay to Bay Blvd. 
• Bay to Bay Blvd. & Church Ave. 
• MacDill Ave. & Tampa Bay Blvd. 

3. Facilities Development Criteria 

3.1 Project Development services shall be performed for each project area to identify 
infrastructure needs, develop cost estimates, schedules, and project sequences.  These services 
shall include, but not be limited to, the review of available data, obtaining addition data as 
needed, identifying and developing requirements for infrastructure improvements, coordinating 
infrastructure improvements with various City Departments and stakeholders, providing and 
evaluating alternative methods for construction, identifying traffic impacts and maintenance of 
traffic needs, and obtaining public input. 

3.2 The City will evaluate the information provided through the project development services and 
will make a final selection of the required improvements that will be used for the final design. 
The Firm will create the final plans and specifications for the selected improvements that will 
include but will not be limited to: 

• topographical surveys, that includes location of existing utilities, elevations, and 
all other features required to property design the selected improvements 

• performing subsurface utility excavation (SUE) and utility coordination 
• final construction plans in 2018 AutoCAD Civil 3D format and scaled as 
11”X17” PDF drawings 



 

  
  

   

 

 
 

     

  
 

 

 
   

  
 

  

    

 

 

    

 
 
  

  
 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

• technical specifications in Microsoft Work and PDF 
• pricing proposals developed to a GMP document with all associated exhibits 
• obtaining permits and approvals from regulatory agencies and local authorities 
• utility coordination 

3.3 Additional requirements for the project development and final design services are 
provided below: 

Wastewater project development and final design services will include: 

• Review of available TV inspection data, GIS data, and as-builts to confirm 
gravity sewers that require rehabilitation and determining the requirements for 
the rehabilitations.  Rehabilitation of gravity sewers shall be performed using 
methods that meet Wastewater Department standards and specifications.  These 
standards and specifications are provided below. 

• Performing TV inspections for service laterals along gravity sewers that will be 
rehabilitated and determining locations where service laterals require 
rehabilitation or replacements. 

• Determining methods to rehabilitate service laterals 
• Review of available manhole inspection reports and determining manholes that 
require rehabilitation.  Manholes requiring rehabilitation will be rehabilitated 
using methods that meet Wastewater Department standards and specifications. 
These standards and specifications are provided below. 

• Determining methods and requirements for maintaining wastewater service 
throughout construction 

Water project development and final design services: 

• Review of available GIS data, and as-builts to confirm water mains that require 
replacement 

• Establishing best location and method for pipe replacements 
• Determination of methods and requirements for maintaining water service 
throughout construction 

Storm water project development and final services: 

 Perform TV inspections for all existing stormwater pipes and box culverts to 
identify deteriorated pipes and culverts and to determine if the pipes can be 
lined with an inversion liner or if they should be replaced.  Identify no-dig 
box culvert rehabilitation methods if needed.  To facilitate the TV inspections, 
some pipes/boxes may need to be cleaned and sediment removed and 
disposed. 

 Perform basin analysis to determine if any of the pipes need to be larger. In 
some cases, this will entail updating existing hydrologic/hydraulic models. 

 Identify areas of standing water and required improvements 



  
  

   

 
 

 

 
 

 
 

 

  
 

 

          
          

             
    

           

           
        

    
    

           
 

  
            

       
      
 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

Transportation project development  and final design services: 

• Analysis of surrounding area for existing pedestrian routes, pedestrian attractors, 
existing crash data, and speeding/cut-through traffic concerns 

• Public workshops/informational meetings to assist in prioritization and planning of 
traffic calming, sidewalks, and roadway improvements and to inform residents of 
proposed improvements 

• Roadway Analysis and Design (Plans), including pavement design, roadway re-
profiling, milling and resurfacing, design of sidewalks and pedestrian ramps 

• Drainage Analysis and Plans ponding evaluation and drainage design 
• Miscellaneous Structures 
• Signing and Pavement Marking Analysis and Plans, including traffic analysis, crash 

analysis, circulation and traffic calming design 
• Arborist Services 
• Signalization Analysis and Plans 
• Landscape Architecture Analysis and Plans 
• Geotechnical Services including pavement cores 
• Coordination and permitting with other Agencies, such as FDOT, HART, and 

Hillsborough County 

4. Workforce Development 

A description of a Workforce Development Program should include any ongoing or 
developing programs such as apprenticeship, mentoring or on-the-job training. The Program 
description should include any efforts toward fostering a strong and talented workforce in 
Tampa, promoting an increase of school attendance and graduation rates, defining pathways 
through higher education, technical certification programs and career readiness. It should also 
mention any workforce incentives, championing local businesses and removing barriers to 
access.  The Program description should also include contracting and subcontracting trades, 
and engineering, architectural, geotechnical and public engagement opportunities. 

5. Construction & Oversight 

The Firm shall perform all construction and related tasks necessary to deliver completed project. 
The Firm shall perform construction in a manner to minimize impact to the neighborhoods 
including traffic. The Firm shall maintain utility services at all times. The Firm shall provide 
for construction management activities and general project oversight with consistent coordination 
with the City. Construction management activities will include, but not be limited to: 

• Identification of the designated staging location(s) with respect to project need. For each 
effort, the Firm shall prepare an aerial map with the project boundaries and staging site(s) 
clearly delineated. The map shall include, at a minimum, distances (from property lines) 
of the staging lot(s) to adjacent residential parcels, in addition to the duration of 
occupancy of the location. Accompanying the aerial maps shall be a plan of the 
respective staging site(s) showing fencing, screening, and if necessary the location of 
trailers, parking areas and the driveway apron(s) for access. 

• Preparation of a general Quality-Control Plan to be submitted in format(s) acceptable to 
the City, in which personnel, procedures, controls, instructions, tests, records, and forms 
to be used to carry out the Firm’s quality-assurance and quality-control responsibilities 
will be identified. Coordinate with the Contractor's construction schedule. 



 

  
  

   

         
 

        
         

       
 

  
    

  
      

    

       
   

      
     

     
       

  
          
    

 
  
        

 
           

    
  

 
 

 
 

 
 

 

  

  
  

   

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 

• Engage qualified full-time personnel trained and experienced in managing and executing 
quality-assurance and quality-control procedures similar in nature and extent to those 
required for the project. 

• Describe  procedures for ensuring  compliance with  requirements through  review  and 
management of submittal process. Indicate qualifications of personnel responsible for 
submittal review. 

• Include a comprehensive schedule of work requiring valve operations, testing or 
inspection, including the following: 

o Contractor-performed pre-shutdown planning and testing valve operation tasks as 
well as actual system shutdowns for water and/or reclaimed water system under 
the supervision of a City of Tampa Water Department personnel. 

o Contractor-performed tests and inspections (including subcontractor-performed 
tests and inspections). Include required tests and inspections and Contractor-
elected tests and inspections. 

o Owner-required tests include soil density, concrete for all structural or structurally 
related work and asphalt, pressure testing, chlorination, and bacteriological 
sampling. 

o Continuous   Inspection  of   Workmanship: Describe   process   for continuous 
inspection  during construction  to  identify and correct deficiencies  in 
workmanship in addition to testing and inspection specified. Indicate types of 
corrective actions to be required to bring work into compliance with standards of 
workmanship established by Contract requirements and approved mockups. 

• Maintain testing and inspection reports including log of approved and rejected results, 
including work the City has indicated as nonconforming or defective. Indicate corrective 
actions taken to bring nonconforming work into compliance with requirements. Comply 
with requirements of authorities having jurisdiction. 

• Apply for and obtain Florida Department of Environmental Protection (FDEP) clearances 
to place completed water mains into service. 

• Anticipate the construction week to be Monday through Friday, with work not starting 
before 7:00 AM and ending no later than 5:00 PM. 

• Perform pre-shutdown planning and testing valve operation tasks for water and/or 
reclaimed water system prior to actual shutdowns under the supervision of a City of 
Tampa Water Department personnel.  These activities include coordination, development 
of the proposed water system shutdown plan that contains identification of valves to be 
operated and impacts to existing customers, exposing any buried or paved-over valves and 
cleaning out valve boxes, as well as testing of the operability of the valves, and 
verification of customers that will be affected by the proposed shutdown. 

• Perform water and/or reclaimed water system shutdown operations under the supervision 
of a City of Tampa Water Department personnel as required for construction. 

• Water system shutdowns shall be scheduled Monday through Wednesday beginning at 
9:00 AM with water service restored to normal service no later than 3:00 PM. 

• Contractor shall be prepared to perform water and/or reclaimed water system shutdowns 
after normal business hours, weekends, and holidays as deemed necessary to meet the 
special needs of the customer or reschedule as determined by the City of Tampa Water 
Department personnel. 

• All right-of-way restoration shall meet or exceed City of Tampa standards. 
• All private property restoration shall meet or exceed the existing conditions. 
• Maintain safe construction site conditions at all times. 
• Accurately document construction installation per each Department’s Standards. 
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• Follow American Water Works Association (AWWA) and Florida Administrative Code 
(F.A.C.) standards for maintaining and installing water pipeline. 

• Complete “Water Main Meter Sheets” to clearly document meter location, serial number, 
and service lateral characteristics. 

• Generate  and   continuously maintain a  project schedule,   budget,   invoicing,   and 
understand payment status for any utilized sub-consultant or sub-contractor. 

The Firm shall provide 2018 AutoCAD Civil 3D as-built drawings accurately depicting the as-
built conditions of the proposed underground systems; in addition to any pertinent design data 
(survey,  hydraulic analysis, etc.).  Hard copies of the  as-built  drawings will  also  be required 
as determined during the design phase. 

6. Project Schedule 

The City desires to start and complete the project as soon as possible.  To meet this goal, the Firm 
shall provide a draft scope of services and related cost for the Project Development services 
within two (2) weeks of receiving notification that the firm has been selected for the project. The 
firm will also develop project sequencing, scheduling, and methods that will expedite the 
completion of the construction.  It is expected that construction within all four project areas will 
be performed simultaneously.  Estimated time for completion of the entire project is 42-months. 
The firm shall maintain sufficient resources through all phases of the project needed to meet 
project schedules and deadlines. 

7. PublicRelations 

Contact with neighborhood associations, residents, schools, and retail/commercial businesses is 
necessary throughout the pre-design, design, and construction phases of the projects.  Public 
involvement meetings during the project phases and prior to and during construction are 
necessary to minimize impacts and reduce uncertainty for the affected neighborhoods. 

Inquiries and questions about design and construction will be handled by the Firm, after 
coordination of the responses with the City. 

The Firm will be responsible for maintaining a proactive, robust and transparent community 
outreach to keep the neighborhoods continuously informed of project status, project information, 
and construction scheduling and impacts. Also, the Firm shall immediately react, respond, and 
address any concerns during construction.  At a minimum the selected Firm shall: 

• Provide a manned 24/7 phone number and e-mail, to address concerns regarding the 
project. 

• Maintain a phone/e-mail response log. 
• Employ social media and traditional communications 
• Develop  and maintain  a  website that  depicts accurate  and  up-to-date project 
scheduling and project progression. 

• Conduct public meetings and  provide a  mailer to  inform residents and property 
owners of  the  available resources and project schedules. 

• Designate an "Ombudsperson". 
• Maintain wayfinding and message board signs.  
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Excerpts from City Standard Workmanship Specifications 

SECTION 49 - GRAVITY SEWER REHABILITATION BY CURED-IN-PLACE PIPE (C.I.P.P.) 

W-49.01  Scope of Work 

This specification covers the materials and method of application for the rehabilitation of gravity 
sewers through the use of C.I.P.P. 

The proposed location for gravity sewer rehabilitation by C.I.P.P. is as shown on the Plans. 

The Contractor shall furnish all labor, materials, and special equipment required to accomplish 
the work in accordance with these specifications.  The installation shall affect the complete interior 
relining of the existing sanitary sewer piping and shall result in a smooth, hard, strong, and chemically 
inert interior finish closely following the contours of the existing piping.  The Contractor shall provide 
a completed system with trunk sewer and all lateral connections in operational condition. 

The Contractor shall provide all necessary television monitoring and cutting equipment and 
perform all work required to cut out unnecessary liner material at the locations of all existing lateral 
pipes and reestablish service to all laterals entering the trunk sewer. All television inspection videos to 
be provided to the City shall be on DVD or USB and a Microsoft Access Database (MDB) file. 

The actual sizes, lengths, and materials of the pipes to be relined shall be as indicated in the 
contract documents, subject to verification by the Contractor prior to commencing the lining installation. 

The Contractor shall provide all water, piping, hoses, valves, or connections necessary to 
complete the lining process. 

W-49.02  ASTM Standards 

The proposed rehabilitation by CIPP shall be in accordance with these specifications and 
the applicable reference standards from the American Society for Testing and Materials, such as: 
ASTM F1216 (Rehabilitation of Existing Pipelines and Conduits by the Inversion and Curing of a 
Resin-Impregnated Tube), ASTM F1743 (Rehabilitation of Existing Pipelines and Conduits by 
Pulled-in-Place Installation of Cured-in-Place Thermosetting Resin Pipe (CIPP)), ASTM D5813 
(Cured-in-Place Thermosetting Resin Sewer Pipe), ASTM D790 (Test Methods for Flexural 
Properties of Un-reinforced and Reinforced Plastics and Electrical Insulating Materials), and 
D2990 (Tensile, Compressive, and Flexural Creep and Creep-Rupture of Plastics) which are made 
a part hereof by such reference and shall be the latest edition and revision thereof. In case of 
conflicting requirements between this specification and these referenced documents, this 
specification will govern. 

W-49.03  Qualification of Pipelining Contractor 

The prospective Contractor must be approved, in writing, by the Engineer prior to the award of 
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the contract.  The Contractor shall provide any information or documentation which the Engineer may 
require as proof of the Contractor's competency to perform work of the type herein specified. 

Minimum requirements for approval by the Engineer shall be as follows: 

(1) The Contractor shall have been engaged in the business of furnishing and installing the 
C.I.P.P., and shall have been performing work of similar type, magnitude, and difficulty 
for a period not less than 5 years and shall also have successfully installed at least 
1,000,000 feet of a cured-in-place product in wastewater collection systems. Work 
performed in non-wastewater systems will not be accepted. 

(2) The Contractor shall submit a resume' and list of projects of similar complexity in 
wastewater collection systems only, which have been successfully completed by him in the 
past. 

(3) The Contractor shall be capable of providing test data supporting the long-term strength, 
corrosion resistance, and 50-year design life of the liner.  These tests shall be based on 
the following standards: 

a) Material tested shall be identical to those proposed for installation and from 
samples of material in final resting place after the trauma of installation and/or 
reforming of the product. Testing shall be in accordance with applicable ASTM 
standards.  Laboratory samples will not be acceptable. 

b) Short-term tests can be extrapolated using actual short-term test data and 
applicable ASTM standards for plastic pipe. 

c) All test data (whether theoretically extrapolated or actual) must be validated by 
an independent third party qualified in these testing procedures. 

(4) The Contractor shall be responsible for providing one (1) restrained CIPP sample 
test at a frequency of 1 test per every 5,000 ft lined or 1 test per every work order 
issued, or as directed by the Engineer, at the Contractors own expense. 

The test shall be based on the following standards: 

a) The physical properties and thickness shall be tested in accordance with 
applicable ASTM standards and the report shall be submitted for review by the 
Engineer.  The restrained sample shall be a minimum of 8-inches in length and 
full diameter of the pipe size being lined. 

b) If any test sample results are unsatisfactory, the City reserves the right to 
increase the testing frequency at no additional cost. 

c) The sample test must be validated by an independent third party qualified in 
these testing procedures such as Specialty Testing Services, Birmingham, 
Alabama or equal. If the minimum thickness and physical properties are not 
met as set forth in the contract documents the contractor shall repair or replace 
the liner. The proposed repair method shall be submitted to the Engineer for 
approval. 
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W-49.04  Accuracy of the Plans 

To the greatest practical extent, the Plans will depict the details of the work, including the 
locations and numbers of all manholes, distances between manholes, locations of junctions, pipe sizes, 
manhole depths, etc.  However, the Contractor shall verify all dimensions, including lengths between 
manholes by field measurement.  The Contractor shall also be aware that minor variations in pipe 
diameter and circumference will occur, and that it is not intended that such minor variations be indicated 
on the Plans. 

W-49.05  Inspections 

Prior to commencing the C.I.P.P. installation, the Contractor shall thoroughly clean all piping to 
be relined and shall inspect the piping utilizing closed circuit television.  All television inspection shall 
utilize a radial view (pan and tilt) closed-circuit color television camera capable of viewing the entire 
circumference of the pipe.  DVD(s) or USB(s) and a Microsoft Access Database (MDB) file of the 
piping to be lined shall be made available to the City for inspection before proceeding with the work. 
Only certified trained personnel of the National Association of Sewer Service Companies (NASSCO) 
Pipeline Assessment and Certification Program (PACP) shall perform the inspection. 

The Contractor shall prevent sand or debris from becoming trapped between the existing pipe 
and its finished liner, or infiltration caused by damage done during the cleaning process.  Grouting of 
laterals or cracks may be required to prevent infiltration and the sand or debris entrapment.  If grouting 
is required, it shall be considered incidental to the lining procedure, and no additional payment shall be 
made therefor.  The grouting of damaged pipelines is required within 48 hours of discovery. 

The City reserves the right to inspect the manufacturing of materials.  The Contractor shall give 
appropriate prior notice in order that the City inspector may be on hand to observe the various processes. 

No work shall be performed by the Contractor except in the presence of the City of Tampa 
Inspector unless otherwise approved by the Engineer.  The Contractor shall coordinate his work 
schedule and give timely prior notice regarding his intentions to perform any and/or all parts of the work, 
in order that the Department's inspector may be on hand.  The Contractor shall provide a work schedule 
a minimum of 2 weeks in advance of starting work to allow for public notification letters to be 
distributed by the Department. Any work performed in the absence of the Department's inspector is 
subject to removal and replacement at the Contractor's expense. 

Upon substantial completion of the work, the Contractor shall, in the presence of the 
Department's inspector, inspect the line using a radial view, closed circuit television. The DVD or USB 
drive thus produced shall be accompanied by a simultaneously produced, narrated sound.  The sound 
narration shall draw attention to all recognizable defects, imperfections, etc., and the location along the 
length of the piping shall be accurately noted.  In addition, the Contractor shall provide a condition 
assessment inspection report following the latest version of NASSCO PACP coding and scoring.  Also, 
the locations and all pertinent details regarding the entrance of service laterals into the main trunk sewer 
shall be accurately noted on the DVD or USB and inspection report.  One copy of the DVD or USB and 
a Microsoft Access Database (MDB) file and inspection report shall become the property of the City. 

W-49.06  Materials 

All materials used in the lining and in the insertion process shall be of the best respective kinds 
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and shall be as approved in advance by the City.  Any materials not approved by the City prior to 
insertion into the piping shall be rejected and shall be removed and replaced with approved materials at 
the Contractor's expense. 

The finished C.I.P.P. shall generally consist of a polyester or epoxy resin impregnated, needle 
interlocked, terylene felt thoroughly bonded to the internal circumference of the existing pipe, and an 
internal polyurethane membrane integrally bonded to the internal circumference of the felt, thus forming 
a smooth, chemically inert internal flow surface. 

Felt Content:  The liner felt content shall be determined by the Contractor to ensure a cured 
thickness of liner as indicated on the Plans.  The thickness of the cured liner is to be as specified 
and shall not include the thickness of the polyurethane inner liner. 

Resin Content:  The resin content of the liner shall be 10-15% by volume greater than the volume 
of felt in the liner bag. 

Liner Sizing:  The liner shall be fabricated to a size that when installed will neatly fit the internal 
circumference of the pipe to be lined.  Allowance for longitudinal and circumferential stretching 
of the liner during insertion shall be made by the Contractor. 

Length:  The length of the liner shall be that deemed necessary by the Contractor to effectively 
carry out the insertion and seal the liner at the inlet and outlet of the manhole.  Individual 
inversion runs may be made over one or more manhole to manhole sections as determined. 

Because the actual strength and characteristics of the finished liner will vary considerably, 
depending on the types and mixing proportions of the resin and hardener used, the type of felt used, the 
type and amount of filler material used, and the degree of cure, it shall be the sole responsibility of the 
Contractor to control these variables and to provide a finished liner possessing the following minimum 
properties: 

ASTM Minimum 
Design Parameter Unit Test Method Value  

Tensile strength at yield-20°C psi D638 3,000 
Flexural Modulus psi D790 250,000 
Flexural strength psi D790 4,500 

The Contractor shall provide a liner exhibiting the above minimum properties.  Prior approval 
of shop drawings related to any or all materials or methods of installation shall not relieve the Contractor 
of this responsibility. 

The Contractor shall provide a finished liner which exhibits excellent resistance to those 
chemicals, liquids, and gases normally found in raw sewage, in particular, hydrogen sulfide gas. 

The resin to be used shall be an epoxy or polyester resin with characteristics compatible with 
the required mechanical and chemical properties previously specified.  A sample of each batch shall be 
made available to the City for testing. 

W-49.07  Execution 

Manufacture 
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It will be necessary for the Contractor to obtain the City's prior approval for all materials or 
processes and the City shall have the power at any time to order the Contractor to modify or discontinue 
any practice.  All such orders shall be given in writing. 

The liner shall be vacuum impregnated with resin not more than 24 hours before the proposed 
time of installation and stored out of direct sunlight at a temperature of less than 4°C, unless otherwise 
approved by the Engineer.  The Contractor shall designate a location where the CIPP will be vacuum 
impregnated prior to installation. 

The Contractor shall provide all appropriate transport, handling, and protection equipment 
including refrigerated, or otherwise suitably cooled, transport equipment. 

All fabricating and Contractor testing shall be carried out under cover and no materials shall be 
exposed to the weather until they are ready to be inserted.  All materials should be protected from the 
weather and exposure to ultra-violet light as far as practicable during the manufacture and installation 
process. 

Each liner shall be accompanied by suitable documentation such as a wet out report, indicating 
time and date of manufacture, felt thickness, number of layers, length of liner, resin types, resin content, 
catalyst, relevant batch numbers, etc and provided to the City of Tampa inspector for approval prior to 
installation. 

W-49.08  Installation 

Each liner may be manufactured at any time but shall be impregnated with resin not more than 
24 hours prior to the intended installation time, unless otherwise approved by the Engineer.  The City 
shall notify the Contractor upon approval of the line cleaning and inspection report, at which time the 
Contractor may proceed with operations on the site.  The Contractor shall coordinate his schedule for 
impregnation and insertion of the liner bag with the City, and with due regard for site and weather 
conditions prevailing at the time. 

On the event of insertion being delayed after impregnation by unexpected site conditions but 
prior to the start of the insertion process, the Contractor shall store the liner, at his own cost, for a further 
period below 4°C for use when conditions allow. 

Prior to beginning insertion of the liner bag, the Contractor shall inspect the cleaned line by use 
of radial view, closed circuit television cameras, and shall confirm to his own, and the City's, satisfaction 
that the lines are adequately cleaned.  No sewage shall flow through the cleaned line between final 
acceptance of the cleaned line and insertion of the liner bag.  If, however, sewage does flow through the 
clean line prior to the insertion of the liner, then the Contractor shall, at minimum, reinspect the line by 
use of a radial view, closed circuit television camera in order to evaluate whether further cleaning is 
warranted.  The decision whether or not to employ additional cleaning operations will be made by the 
Engineer. Insertion of the bag by the Contractor shall serve as evidence of his acceptance of the 
condition of the piping. 

The liner shall be inverted into the pipeline from a suitable platform located above the manhole 
or other approved point of inversion.  The free open end of the liner bag shall be firmly secured to the 
inversion platform and the folded liner passed down a suitably reinforced column to a shute or bend 
leading to the opening of the pipe to be lined.  Clean water at ambient temperature shall be supplied to 
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the inversion platform at a rate sufficient to cause controlled inversion of the liner into the pipeline. 

Alternatively, the liner may also be pulled into position through a manhole or other entry point 
with the aid of a power winch that is equipped with a device to monitor the force and prevent excessive 
tension and liner elongation.  Extreme care shall be taken during the installation to prevent damage to 
the liner.  After the liner is in place, the calibration hose shall then be securely attached to the standpipe 
and clean water at ambient temperature shall be supplied to cause a controlled inversion inside the liner. 

By either method, the installation forces exerted on the liner shall be limited so as not to stretch 
the liner longitudinally by more than 5 percent of the original length. 

Rehabilitation by fold and form pipe into existing pipes will not be approved on this contract. 

The Contractor shall supply a suitable heat source and water recirculation equipment capable of 
delivering hot water to the far end of the liner to quickly and uniformly raise the water temperature in 
the entire liner, once inverted in the pipeline, above the temperature required to commence the 
exothermic reaction of the resin as determined by the catalyst system employed. 

The heat source shall be fitted with suitable monitors to gauge the temperature of the incoming 
and outgoing water supply to determine when uniform temperature is achieved throughout the length of 
the liner.  Liner installation and curing utilizing steam is considered an acceptable alternative for certain 
applications and therefore must be approved by the Engineer on a case by case basis. 

The finished pipelining shall be continuous over the entire length of an insertion run between 
two manholes or structures and be as free as commercially practicable from visual defects such as 
foreign inclusions, dry spots, air bubbles, pinholes, dimples, and delamination.  The lining shall be 
impervious and free of any leakage from the pipe to the surrounding ground or from the ground to the 
inside of the lined pipe. 

The polyurethane inflation bag, permanently bonded and attached to the felt bag, shall remain 
as an inner liner.  This bag shall not be considered as contributing to any of the specified properties 
required of the liner. 

Any defects which, in the judgement of the Engineer, will affect the integrity or strength of the 
lining, shall be repaired or the liner replaced at the Contractor's expense.  Prior to proceeding with any 
repair work, the Contractor shall recommend the proposed plan to the Engineer for his approval. 

End sections, where cut or terminated within manholes, shall be repaired with City-approved 
products, cut flush with the face of the manhole, and suitably sealed with "Hydro-Tite" waterstops, as 
manufactured by Gundle Lining Construction Company, Houston, TX, or equal. 

All defective work shall be removed and replaced with new material to the full satisfaction of 
the City. 

W49.09 Service Connection 

The existing service connections shall be reconnected after the curing process has been 
completed.  A radial view television camera-guided cutting device, in conjunction with the service 
locater log from pre-lining inspection, shall be used to identify and restore the service connections to 
not less than 90% capacity. A smoothing device shall be utilized to smooth all rough edges after re-
establishment. A locater log shall be provided to the City which identifies the location of the lateral 
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connection and which connections were re-established. This work shall be done without excavation. 

W 49.10 Back-up Equipment 

It shall be the Contractors responsibility that all critical equipment necessary to complete the 
installation of the CIPP liner shall be in good working condition prior to starting construction. Critical 
equipment shall include service cutting device, brushing tools, CCTV camera, and cleaning equipment. 
The Contractor shall be required to have one working back-up CCTV camera and cutter and all 
appurtenances necessary onsite prior to starting construction. 

W 49.11 Warranty 

All C.I.P.P. will be warranted to be free from defects in materials and workmanship for a period 
of one year from the date of rehabilitation.  Should a defect occur during this one year period that is 
attributable to the C.I.P.P. installation, then this defect shall be repaired at no additional cost to the City 
within 30 days. 

* * * 
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MANHOLE AND STRUCTURE REHABILITATION 

W-52.01  General 

It is the intent of this specification to provide for the rehabilitation of the existing brick and 
concrete manholes, junction chambers and structures shown on the drawings, specified and directed 
by the Engineer.  The rehabilitation shall consist of a spray applied 100% solids epoxy system, or 
urethane resin system, as specified herein.  All aspects of the rehabilitation shall be done in strict 
accordance to the manufacturer’s instructions.    

It is the Contractor’s responsibility to comply with OSHA standards and all regulations 
pertaining to work in confined space entry. 

W-52.02  Submittals 

Prior to the commencement of any rehabilitation work, the Contractor shall submit the 
following to the Engineer for approval: 

1) A rehabilitation plan detailing the methods, materials and procedures proposed for the 
rehabilitation of all manholes and junction chambers. 

2) Mortar and hydraulic cement mix designs detailing the compressive strengths, cement/water 
ratios, slump, etc. 

3) Written certification by the protective coating manufacturer stating that the proposed repair 
material is compatible and acceptable as a substrate for the protective coating to be applied. 

4) Detailed method of complete containment of debris 

5) Description of all the equipment to be used for the rehabilitation. 

6) Safety plan describing all safety equipment to be utilized in compliance with OSHA standards 
pertaining to work in confined space entry. 

W-52.03  Surface Preparation 

Surface preparation shall be in strict accordance with the approved coating manufacturer’s 
instructions.  All surfaces to be coated shall be cleaned with a high pressure water spray (minimum 
5000 psi).  The use of acid for cleaning purposes will not be allowed.  All deteriorated concrete and 
loose or protruding brick and mortar shall be removed from the wall and benches in order to obtain 
a smooth and even substrate suitable for the proposed coating system.  Surfaces shall be cleaned and 
abraded to produce a sound and uncontaminated surface with adequate profile and porosity to provide 
a strong bond between the proposed material and the substrate. All corroded materials shall be 
disposed of at an off-site location in accordance with all Federal, State, and local regulations. All 
infiltration shall be stopped with hydraulic cement or other approved means before installation of the 
coating system.  Any voids in the manhole walls shall be sealed with hydraulic cement. 

Repair materials shall be applied in strict accordance with the manufacturer’s instructions 
and shall be finished as recommended by the protective coating manufacturer. At minimum, the 
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repair material shall be troweled or brushed to provide a smooth surface with an average profile 
equivalent to coarse sandpaper to optimally receive the protective coating. 

The Contractor shall install bulkheads or plugs in order to prevent extraneous material from 
entering the sewer lines. 

W – 52.05 Epoxy Coating System 

The sprayed applied epoxy coating system shall be as manufactured by Raven Lining 
Systems, Broken Arrow, Oklahoma, or equal. The product shall be a 100% solids, solvent-free ultra 
high-build epoxy. The finished epoxy shall be resistant to sulfuric acid attack associated with 
domestic sewage.  The epoxy shall be manually sprayed onto the structures or manholes to provide 
a uniform smooth and even surface.  

The minimum finished thickness shall be as specified on the plans.  The coating system shall 
be capable of being applied over wet surfaces without degrading the final product. 

The existing manhole and junction chambers shall be prepared for the application of the 
epoxy system by cleaning and stoppage of infiltration as specified above.  Prior to applying the epoxy 
liner, the entire manhole surface and benches shall be patched and grouted to the extent needed to 
provide a smooth and even surface to which the liner will adhere. 

The cured epoxy system shall conform to the minimum physical standards, as listed below: 

CURED EPOXY STANDARD 
LONG-TERM 

DATA 
TENSILE STRENGTH ASTM D-638 7,500 psi 
FLEXURAL MODULUS ASTM D-790 600,000 psi 
FLEXURAL STRESS ASTM D-790 13,000 psi 
COMPRESSIVE STRENGTH ASTM D-695 18,000 psi 

The Contractor shall provide certified independent, third party test results verifying the 
minimum physical properties listed above.  The tests shall be in conformance with the ASTM 
specifications listed. 

The finished liner shall be cured in strict accordance with the manufacturer’s instructions. 

Composite systems containing layers of different materials or cured-in-place resin systems 
that are inflated in the manholes will not be considered as equal. 

W- 52.06 Epoxy Paste  (Fast Curing and Moisture Tolerant Coating) 

The epoxy paste shall be a two-component moisture tolerant, high adhesive 100% solid 
strength epoxy paste.  The epoxy paste shall be a Concrete Polymer Paste (CPP) as manufactured by 
EpoxyTec or approved equal.  The coating shall be capable of curing underwater and shall be trowel 
applied up to 1.5-inches thick without sag. 
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Concrete surfaces shall be prepared for the application of the epoxy paste by cleaning and 
stoppage of infiltration as specified above.  Prior to applying the epoxy paste, concrete surfaces shall 
be repaired to the extent needed to provide a smooth and even surface to which the liner will adhere. 

The epoxy paste shall conform to the minimum physical standards, as listed below: 

CURED RESIN STANDARD 
LONG-TERM 
DATA 

TENSILE STRENGTH ASTM D-638 8,900 psi 
FLEXURAL STRESS ASTM D-790 8,020 psi 
FLEXURAL MODULUS ASTM D-790 720,000 psi 

The tensile bond to wet concrete shall be a minimum 525 psi.  The Contractor shall provide 
certified independent, third party test results verifying the minimum physical properties listed above. 
The tests shall be in conformance with the ASTM specifications listed. 

The finished liner shall be cured in strict accordance with the manufacturer’s instructions. 

W-52.07  Urethane Resin System 

The sprayed applied urethane resin system shall be SprayWall as manufactured by Sprayroq, 
Inc, Birmingham, Alabama or equal.  The finished urethane shall be resistant to sulfuric acid attack 
associated with domestic sewage.  The urethane shall be manually sprayed onto the structures or 
manholes to provide a uniform smooth surface.  The minimum finished thickness shall be as specified 
on the plans.  The coating system shall be capable of being applied over wet surfaces without 
degrading the final product. 

The existing manhole and junction chambers shall be prepared for the application of the 
urethane system by cleaning and stoppage of infiltration as specified above.  Prior to applying the 
urethane liner, the entire manhole surface and benches shall be patched and grouted to the extent 
needed to provide a smooth and even surface to which the liner will adhere. 

The cured urethane system shall conform to the minimum physical standards, as listed below: 

CURED URETHANE STANDARD 
LONG-TERM 

DATA 
TENSILE STRENGTH ASTM D-638 5,000 psi 
FLEXURAL STRESS ASTM D-790 10,000 psi 
FLEXURAL MODULUS ASTM D-790 550,000 psi 

The Contractor shall provide certified independent, third party test results verifying the 
minimum physical properties listed above.  The tests shall be in conformance with the ASTM 
specifications listed. 

The finished liner shall be cured in strict accordance with the manufacturer’s instructions. 

Composite systems containing layers of different materials or cured-in-place resin systems 
that are inflated in the manholes will not be considered as equal. 
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W-52.08  Contractor Qualifications 

The manufacturer and installer of the rehabilitation system shall be specialized in the design 
and installation of the rehabilitation system for at least 5 years.  The installer shall be approved and 
certified in writing by the manufacturer and shall be completely trained in leak repair, surface 
preparation, and installation of the rehabilitation system.  References shall be provided upon request 
to demonstrate that the installer has successfully used the rehabilitation system in Florida on a 
minimum of 5 projects, one of which must be at least 5 years old. 

W-52.09  Thickness Verification and Inspection 

The Contractor shall provide a method of verifying the actual coating thickness installed to 
ensure it meets or exceeds the minimum values specified.  The proposed liner thickness verification 
method shall be submitted to the Engineer for approval. 

The Contractor may utilize a wet film thickness gage meeting ASTM D4414 to ensure 
monolithic coating and uniform thickness during application.  A minimum of three readings per 
200 square foot area shall be recorded.  Documentation on thickness readings shall be conveyed to 
the Inspector on a daily basis when the coating application occurs. 

All phases of the manhole rehabilitations such as surface preparation, bench reconstruction, liner 
installation, annulus sealing, grouting, curing, testing, etc., will be inspected by the Department's Field 
Engineering personnel for conformance to the specifications, construction drawings, and liner 
manufacturer's instructions.  The Contractor shall, therefore, coordinate his schedule for the installation 
of the structural coating system with the field office, and with due regard for site and weather conditions 
prevailing at the time. 

The final manholes shall be completely free of defects. 

The Contractor shall inspect all rehabilitated manholes utilizing closed circuit television 24 
hours after coating system is complete. The intent of the inspection is to find any deficiencies to the 
finished liner. Contractor shall repair deficiencies within 1 week of notification. All television inspection 
videos to be provided to the City shall be in DVD format. One copy of the DVD shall become the 
property of the City. 

W-52.10 Rehabilitated Manhole Re-Inspection 

The Contractor shall be required to assist in re-inspection of all manholes 10 months after 
rehabilitation has been completed. The re-inspection shall be completed with but not limited to 
Maintenance of traffic, surface cleaning, video with a CCTV pole camera, hand tools, as necessary for 
inspection as required by the Engineer to ensure no system failures have occurred as listed in the 
Workmanship and Materials Section W-52.11 Warranty. All surfaces to be re-inspected shall be 
cleaned with a high-pressure water spray (minimum 5000 psi) prior to video with the CCTV pole 
camera. The Contractor shall repair deficiencies within 1 week of notification. Re-Inspection shall be 
completed at no additional cost to the City. 

W-52.11 Spark Testing 

The coating system shall be spark tested prior to acceptance.  The holiday testing shall be in 
strict accordance with NACE SPO188. After the coating has set hard to touch, it shall be inspected 



  
  

   
  

  
    

  

 
  

 
 

 
  

 

   
 

  
 

RFQ: 20-C-00002 
Comprehensive Infrastructure for Tampa’s Neighborhoods 
Design Criteria Package 
with high-voltage holiday detection equipment.  An induced holiday shall be made onto the coated 
concrete surface and will serve to determine the minimum/maximum voltage to be used to test the 
coating for holidays at that particular area.  The spark tester shall be initially set at 100 volts per 1 
mil (25 microns) of minimum specified (not average) film thickness applied but may be increased 
if it is insufficient to detect the induced holiday.  All detected holidays shall be marked and 
repaired per the manufacturer’s recommendations.  All costs associated with the testing shall be 
born by the Contractor. Testing equipment shall be in good working condition and evidence of 
certified calibration within the last year shall be provided before the detection test equipment shall 
be used. 

W-52.12  Warranty 

The Manhole Rehabilitation Contractor shall furnish the City of Tampa with an unconditional 
5-year warranty for materials and workmanship.  This warranty shall be a guarantee against failure 
for the warranty period.  Failure shall be defined to occur if the rehabilitation system fails to: 

1. Prevent the internal damage or corrosion of the structure. 
2. Prevent groundwater infiltration. 
3. Adhere to existing structure wall. 

If any failures occur within the specified warranty period after final acceptance, the 
Contractor shall repair or restore the structure to its previously accepted state including all materials, 
labor, and at no additional cost to the City.  Repair shall be completed within 30 days of written 
notification of the failure. 

* * * 
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