
 

ADDENDUM 2 
Via E-Mail 

DATE:  June 10, 2022 

Contract:  22-C-00013; Wastewater Department Asphalt Restoration 

Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 

Item 1:  The Bid date is hereby changed to June 21, 2022. 

Item 2:  Replace Proposal page P-2 with the attached Proposal page P-2R. 

Item 3:  Replace Contract Items page C-1 with the attached page C-1. 

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum 
shall remain in full force and effect.  Questions are to be e-mailed to 
ContractAdministration@tampagov.net. 

Jim Greiner 
Jim Greiner, P.E., Contract Management Supervisor 

Contract Administration 
Michael W. Chucran, Director 

306 East Jackson Street, 4N 
Tampa, FL  33602 

Office (813) 274-8116 
Fax: (813) 274-7368
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CONTRACT ITEM 100 SERIES – MOBILIZATION 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize forces as necessary 

to perform all work under this Contract.   

Work under this section includesbonding and insurance, transportation, and otherwise movement of all 

personnel, equipment, supplies, materials and incidentals to the project site and all other preconstruction expense 

necessary for the start of the work, excluding the cost of construction materials, to be constructed under this 

Contract as specified, and directed by the Engineer. 

There are 3 separate pay items under mobilization that will be paid depending on the size of the asphalt 

installation.  These mobilizations include Mobilization for asphalt pavement installations less than 2 tons, asphalt 

installations between and including 2 to 3 tons, and asphalt pavement installations greater than 3 tons.   

Payment for Mobilization will be made at the appropriate Contract Item Unit Price per mobilization.  

CONTRACT ITEM 200 – CONTINGENCY 

The Contractor shall include a One Hundred Thousand Dollar ($100,000) contingency sum, to be included 

as part of the total bid amount for this contract. The contingency is for the purpose of compensating the 

Contractor for any incidental work that may arise as construction operations proceed and was not addressed as 

part of the original work portrayed in the Specifications, or as directed by the Engineer. 

The One Hundred Thousand Dollar ($100,000) contingency sum is an upset limit. Any amount of the 

contingency shall be paid only after negotiation. 

CONTRACT ITEM 8100 – PERMANENT ASPHALT PAVEMENT REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace all permanent pavement 

surface removed during the City’s pipeline repairs and appurtenant work as specified, and directed by the 

Engineer. 

Permanent pavement surface replacement shall conform to the requirements of the Workmanship and 

Materials section headed "Restoration of Street Pavements”. 

Payment for Permanent Pavement Surface Replacement will be made at the Contract Item Unit Price per 

Ton of pavement surface replaced. 
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