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CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT 
306 E. Jackson Street 280A4N 
Tampa, FL  33602 

******************************************* 
BID NOTICE MEMO 
******************************************* 

Electronic Bids are not allowed for these projects. 

Physical Bids will be received no later than 1:30 p.m. at the above address on the indicated Date(s) for the following 
Project(s): 
*************************************************************************************************************************************************** 

CONTRACT NO.: 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal – FDOT LAP 

BID OPENING:  1:30PM, Tuesday, June 28, 2022 ESTIMATE:  $435,396 SCOPE: Construction of two new mast arm 
traffic signals at the intersection of W Cleveland Street and S Rome Avenue. As part of the project, minor geometric changes will 
be made as appropriate, including curb bulb outs, new crosswalks, pedestrian signals, ADA-compliant ramps, detectable warning 
mats, and drainage modifications. 

*************************************************************************************************************************************************** 

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602. The public is not allowed to attend in person. 

To view the Bid Opening follow these instructions: 
To join the meeting from your computer, tablet or smartphone. 

https://global.gotomeeting.com/join/173279197 

You can also dial in using your phone. (For supported devices, tap a one-touch number below to join instantly.) 
United States: +1 (646) 749-3131 - One-touch: tel:+16467493131,,173279197# 

Access Code: 173-279-197 

Join from a video-conferencing room or system. Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Meeting ID: 173 279 197 Or dial directly: 173279197@67.217.95.2 or 67.217.95.2##173279197 

New to GoToMeeting? Get the app now and be ready when your first meeting starts: 
https://global.gotomeeting.com/install/173279197 

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons with disabilities 
needing a reasonable accommodation to participate in this public hearing or meeting should contact the City of Tampa’s ADA 
Coordinator at least 48 hours prior to the proceeding.  The ADA Coordinator may be contacted by phone at 813-274-3964, email 
at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request online form available at 
http://www.tampagov.net/ADARequest. 

Please note that the City of Tampa may not be able to accommodate any request received less than 48 hours before the 
scheduled public hearing or meeting. 

Plans and Specifications and Addenda for this work may be examined at, and downloaded from, www.demandstar.com. 
Files are also available at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  

Email Questions to: contractadministration@tampagov.net . 

mailto:TampaADA@tampagov.net
mailto:173279197@67.217.95.2
http:inroomlink.goto.com
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., June 28, 2022, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, construction of two new mast arm traffic signals at the intersection of W Cleveland 
Street and S Rome Avenue. As part of the project, minor geometric changes will be made as appropriate, including curb bulb outs, new 
crosswalks, pedestrian signals, ADA-compliant ramps, detectable warning mats, and drainage modifications with all associated work 
required for a complete project in accordance with the Contract Documents. 

A contractor must be pre-qualified in accordance with Rule Chapter 14-22 on the date of the Bid Opening or provide sufficient evidence 
of qualifications within ten (10) days thereof. All bidders must provide Certification of Current Capacity and Status of Contracts on Hand 
on the day of Bid Opening. Work classes applicable to this project include 7 Drainage, 10 Flexible Paving, 38 Roadway Signing, 39 
Traffic Signals, Pavement Markings and Sidewalks. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding. One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.  Refer to Section 287.133, Florida Statues. 

Bidders are hereby notified that in any contract entered into pursuant to this notice, disadvantaged (DBE’s), women or minority business 
enterprises (DBE’s) will be afforded full opportunity to bid and will not be discriminated against on the grounds of race, religion, sex, 
color or national origin in consideration for an award. 

Technical questions - contractadministration@tampagov.net 
(Budget:  $435,396) 

N-1 

Revised 2019-01-28 

http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
mailto:ContractAdministration@tampagov.net
mailto:contractadministration@tampagov.net
http:DemandStar.com


 

     

 
  

 
 

 
  

 
  

 
            

      
 

 
   

      
      

       
 

 
    

  
 

      
 

 
             

         
  

       
        

          
 

 
  

 
         

 

             
    

    
 

          
   

            
      

 
 

        
 

 
           

    
               
        

   
          

            
      

           
 
 

  

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP in the City of Tampa, as required 
for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or 
controlled by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the 
following:  Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his Proposal 
as submitted.  All addenda so issued shall become part of the Contract Documents. 

I-1.04 INSTRUCTIONS TO BIDDERS 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are 

I-1a 

Revised 2019-01-28 

mailto:ContractAdministration@tampagov.net
http:DemandStar.Com


 

  

 
  

 
     

     
        

  

 

    
 

         
               

 

 

    
              

  

   

  

         
  

 

 

 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information 
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 200 consecutive calendar days. 
The period for performance shall start from the date indicated in the Notice To Proceed. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall 
be $1,690 per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions 
pages beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things 
requires the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to 
time use a third-party vendor to manage its insurance certificates and related documentation which vendor may 
periodically initiate contact, requests for information, etc. on the City’s behalf. 

The Contractor agrees to endorse the Florida Department of Transportation as an additional insured. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department of 
Transportation, JULY 2020 Standard Specifications for Road and Bridge Construction 
. 

I-1b 

Revised 2019-01-28 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 – SPECIAL INSTRUCTIONS 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 

SUBCONTRACTING GOAL – (WMBE and SLBE) 

In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 
established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).   Project Industry Category: Construction 

Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

_____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
_____% U-WMBE/SLBE Combined (EBO Program) 

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
together with City-certified SLBEs 

_____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 
firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-

274-5522. (3-18) I-1c 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

FDOT must maintain a statewide database of all firms that are participating or attempting to participate in FHWA-assisted 
contracts. The list must include all firms that bid on prime contracts or bid or quote subcontracts on FHWA-assisted projects, 
including both DBEs and non-DBEs. The Bid Opportunity List is used to record bidders’ information for all subcontractors or 
sub consultants who submitted bids to primes. All contractors must enter their bid opportunity information in the Equal 
Opportunity Compliance (EOC) System http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm within 3 business days 
of submission of the bid or Proposal for all subcontractors or subconsultants who quoted bids for FHWA-assisted 
projects. 

Note:  All new Primes submitting a bid will need to apply for an EOC UserID and Password, 
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm The FDOT LAP Contract Number for this project is ___________. 

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized. 
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.  

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 

I-1.11 CONTRACT EXCLUSIONS: 

Contractor purchased equipment for State or local ownership is expressly excluded from this Contract. 

Local hiring preference is expressly excluded from this Contract. 

Owner force account contracting is expressly excluded from this Contract. 

Public agencies in competition with the private sector are expressly excluded from this Contract. 

Local Agency-owned or Publicly-owned equipment is expressly excluded from this Contract. 

Salvage credits are expressly excluded from this Contract. 

State or local preferences are expressly excluded from this Contract. 

Nothing in the contract is to be construed as limiting the Proposal to domestic-owned contractors only. The Proposal does 
not include the Florida orders on business with Syria, Cuba, Iran, and Sudan. 

I-1.12 STANDARDIZED CHANGED CONDITIONS 

23 CFR 635.109 is included by reference and is applicable where not already covered by the agreement. 

I-1.13 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 

I-1.14 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida. After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 

I-1.15 AGREEMENT 
SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
Add the following: 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
(c) terminate all subcontracts and orders to the extent they relate to the Work terminated; 
(d) proceed to complete the performance of Work not terminated; and 
(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 
(a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

(b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
expenses reasonable necessary for the preparation of termination settlement proposals and supporting 
data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and 

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 
Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 

SECTION 7 – Agreement, Article 7.02(3), Add the following to the end of the first sentence …. “as specified in the 
Rental Rate Blue Book” 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 
replace with the following new article: 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…” 

I-1e 

Revised 2019-01-28 



     

 
  

 
 

 
  

 
    

    

 
 

  
 

   
 

 
  

  

 
 

  
  

 
 

 
 

  

 
   

  
 

 
  

 
 

 

  
  

 
   

 
  

  
 

   
 

  
   

 
 

 
 

 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 

ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is 
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage. 

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract. 

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 

I-1.16 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 
eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.17 SCRUTINIZED COMPANIES CERTIFICATION. 

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding. 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or services of 
any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are engaged in a boycott of 
Israel, and of $1 million or more with companies that are on either the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in 
Cuba or Syria. Specifically, Section 287.135(2), Florida Statutes, states: “A company is ineligible to, and may not, bid on, 
submit a proposal for, or enter into or renew a contract with an agency or local governmental entity for goods or services of: 
(a) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the 
company is on the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a 
boycott of Israel; or (b) One million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or 
renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is engaged in 
business operations in Cuba or Syria.” 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 287.135, Florida 
Statutes, and shall not be in violation at the time the company enters into or renews any resulting contract; and (ii) agrees 
any such resulting contract shall be deemed to contain a provision that allows the City, at its option, to terminate such 
contract for cause if the company is found to have submitted a false certification, been placed on one or any of the foregoing 
Lists, been engaged in a boycott of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.18 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 

I-1.19 APPRENTICESHIP REQUIREMENTS AND REPORTING FORM 

Bidders shall comply with the conditions of the Apprenticeship Requirements and Reporting Form, Ordinance No. 2021-33, 
incorporated into the Contract and as specified therein. 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.19 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 

I-1.20 CONFLICT OF INTEREST 
The Contractor shall comply with the following provision, and shall include, and require its subcontractors to 
include in each subcontract the following provision: No member, officer or employee of the Recipient or of the 
locality during his tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or 
the proceeds thereof. 

I-1.21 INDEMNIFICATION 

To the extent provided by law, the Contractor shall indemnify, defend, and hold harmless the City and the 
State of Florida, Department of Transportation, including the Department’s officers, agents, and employees, 
against any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) 
of the Contractor, or any of its officers, agents, or 
employees, acting within the scope of their office or employment, in connection with the rights granted to or 
exercised by the Contractor hereunder, to the extent and within the limitations of Section 768.28, Florida 
Statutes. 

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set forth 
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by the Contractor 
to indemnify the City for the negligent acts or omissions of the City, its officers, agents, or employees, or third 
parties. Nor shall the same be construed to constitute agreement by the Contractor to indemnify the 
Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or third 
parties. This indemnification shall survive the termination of this Agreement. 

I-1.22 s.20.055(5) Florida Statutes 

It is the duty of every state officer, employee, agency, special district, board, commission, contractor, and 
subcontractor to cooperate with the inspector general in any investigation, audit, inspection, review, or 
hearing pursuant to this section. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS 
Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made.  The computed total
price for each unit price Contract Item shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for Item". The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal.  In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern.  In no case is the Agreement Form to be filled out or
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal. 
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a 
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract. 

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals. Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy will be delivered to the
prospective bidder's representative.  Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract.  Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance. 

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened. No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure. The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
ordinances, rules and regulations applicable and having the force of
law. 

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida. Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
recently circulated BEST'S KEY RATING GUIDE PROPERTY-
LIABILITY. 

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners.  When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary. Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal. 

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein.  Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders.  Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind.  The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may

be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed.  The City further
reserves the right to vary the quantities in any amount. 

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents.  Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals.  The successful Bidder will be required to possess, or
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED
The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors. 

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246. 
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference. 

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation.  Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document,Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance,complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage,provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim,litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

1 
MINIMUM SCOPE AND LIMIT OF INSURANCE 

A. Commercial General Liability (CGL) Insurance on the most current 

Insurance Serv ices Office (ISO) Form CG 00 01or its equivalent on an 

"occurrence" basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be 

provided to cover liability contemplated by the Agreement including without 

limitation premises and operations, independent contractors, contractual 

liability, products and completed operations,property damage,bodily,personal 

and advertising injury, contractual liability, explosion,collapse, underground 

coverages,personal injury liability, death, employees-as-insureds. Products and 

completed operations liability coverage maintained for at least 3 years after 

completion of work. Limits shall not be less than $1M per occurrence and $2M 

general aggregate for Agreements valued at $2M or less; if valued over $2M, 

a general aggregate limit that equals or exceeds the Agreement's value. If a 

general aggregate limit applies; it shall apply separately to the project/location 

(ISO CG 2S 03 or 2S 04 or equivalent). (ALWAYS APPLICABLE) 

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to 

the ownership, maintenance, and use of all owned,non-owned, leased,or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined 

single limit each occurrence bodily injury and property damage for 

Agreements valued at $100,000 or less or (b) $1M combined single limit 

each occurrence bodily injury and property damage for Agreements valued 

over $100,000. If transportation of hazardous material involved,the MCS-90 

endorsement (or equivalent). (ALWAYS APPLICABLE) 

C. Worker's Compensation (WC) & Employer's Liability Insurance for 

all employees engaged under the Agreement, Worker's Compensation 

as required by Florida law. Employer's Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident,bodily injury by 

disease policy limit,and bodily injury by disease each employee for 

Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit,and bodily 

injury by disease each for all other Agreements. (ALWAYS APPLICABLE) 

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or 

more,at least $4M per occurrence in excess of underlying limits and no more 

restrictive than underlying coverage for all work performed by Firm. May also 

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE) 

E. Builder's Risk Insurance for property loss exposure associated with 
construction/renovation/additions to buildings or structures, including materials or 

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the 
project's completed value,have no coinsurance penalties, eliminate the 

"occupancy clause", cover Finn (together with its contractors,subcontractors of 

every tier,and suppliers),and name City as a Loss Payee. (IF APPLICABLE) 

F. Installation Floater coverage for property (usually highly valued 

equipment or materials such as compressors, generators, etc.) during its 

installation. Coverage must be "All Risk" including installation and transit for 

no less than 100% of the installed replacement cost value. (IF APPLICABLE) 

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors 

Professional Liability ( CPrL)/ Medical Malpractice Insurance where 

Agreement involves Florida-regulated professional services (e.g. architect, 

engineer, design-builder, CM,accountant, appraiser, investment banker 

medical professional) at any tier,whether employed or independent, 

vicarious design liability exposure (e.g. construction means & methods, 

design supervision), value engineering, constructability assessments/reviews, 

BIM process,and/or performance specifications. Limits of at least $1M per 

occurrence and $2M aggregate; deletion of design/ build liability exclusions, 

as applicable,and maintained for at least 3 years after completion of 
work/services and City's acceptance of same. (IF APPLICABLE) 

H. Railroad Protective Liability CRPL) Insurance for construction within 

50ft of operated railroad track(s) or where affects any railroad bridge, 
trestle, tunnel, track(s) roadbed,or over/under pass. Subject to involved 

rail road's approval prior to commencement of work. (IF APPLICABLE). 

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement 

involves asbestos and/or environmental hazards/contamination risks 

(defined broadly, e.g. lead,mold, bacteria, fuel storage, underground work, 

cleanup (owned or non-owned sites),pollutant generation/transportation, 

marine/natural resource damage,contamination claim, restitution, business 

interruption, mold, fungus, lead-based paint, 3rd party claims/removal, 

etc.), with limits of at least $1M per occurrence and $2M aggregate, 

maintained for at least 3 years after Agreement completion. (IF APPLICABLE) 

J. Cyber Liability Insurance where Agreement involves portals allowing 

access to obtain, use,or store data; managed dedicated servers; cloud 

hosting services; software/hardware; programming; and/or other IT services 

"M" indicates million(s), for example $1M is $1,000,000 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm,and shall include,but not be limited to,claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information,extortion, virus 

transmission, and network security. Coverage,as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K. Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs,mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises,building, structure, or improved real property is leased, licensed,or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0. Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P. Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20,CG 20 26,CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department,306 E Jackson St, Tampa, FL 33602 Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 0104 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm shall require and verify that all such entities 

maintain insurance meeting all requirements stated herein with the City as an additional insured by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY-To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g. participants in an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials,departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2 Document updated and approved by Legal and Risk Management as of 08/16/2016 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name: 
Contractor Name: Address:  
Federal ID:   Phone:  Fax: Email: 
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
-Type of Ownership - (F=Female M=M

NM = Native Am.,  
ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 

CF CM = Caucasian S = SLBE 
Type 

Total 
Sub Contract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Trade/Work Paid 

For This Period Activity  
[]Sub  Amount 

Sub Pay Period 
Ending Date 

[]Supplier Pending 

Federal ID 
Previously 
Reported 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



 

 
    

     
   

  
 

     
  
    
 

  
  
  
   
 

    
  

 
  
   
  

  
 

  
 

    
   

 
  

 
  
   
   
   

   
  
  
     
   
   

 
   

  
 

   

Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 



     

 
   

 
 

 
 

  
 

   

   

              

      

   

   

     
          

       

  

 

 
 

        
 

         
 

  

         
 

         
 

             
       

          
 

       
        

      
       

 

       

            
 

       
           

 

  
   

 
 
 
 

 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

PROPOSAL 

To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ____________________________________________________________________________________________ 

Bidder’s Fictitious Name, if applicable: _______________________________________________________________________________ 

Bidder is a/an: Individual  Partnership* Joint Venture* LLC  Corp. Other: 

Bidder is organized under the laws of:  State of Florida Other: 

Bidder Mailing Address: ___________________________________________________________________________________________ 

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________ 

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________ 
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**: Email: Phone: (_____) ______________ 

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida 

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder has | has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

* If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits. 

P-1 

Revised 2019-01-28 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

Computed Total Price in Words: 

dollars and cents. 

Computed Total Price in Figures: $ 

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 

taken into account in this proposal: #1 ____ #2 ____ #3 ____ #4 ____ #5 ____ #6 ____ #7 ____ #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

A. 

Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

[SEAL] Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title: 

STATE OF 

COUNTY OF 

For an 
entity: 

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other:______________, on behalf of such entity. Such individual is  personally known to me or 
produced a/n ______________ state driver’s license as identification. 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 

P-4 

Revised 2019-01-28 

http:553.60-553.64


 
 

 
       

 

     
       

   
 

               
                   

                  
 

    
   
              

      
             
 

      

 
 
 
  

 
  

  
 

  
 

 
 
 

 
 

 
 

 

 
 
 

 
 
 

 
 

 
 

 
 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
       
  

 
                  

     
 

 
  

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(FORM MBD-10) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because: 
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 

Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 

NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 
Federal  ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 

MBD 10 rev./effective  02/2016 



 
 

 
     

 
 

 
       

  
     

   
  

   
    
       
    
    
    
   
    
      

       
   

    
     

   
      
      

     
 

 
  

      
 

    
    

       
    

   
        
    

  
       
      

  
    

 
   

 
 
 
 
 

Page 2 of 4 – DMI Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 

(Form MBD-10) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation. 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 

The following instructions are for information of any and all subcontractors solicited. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 



 
 

 
      

 

     
       

   
 

               
               

                  
 

  
       

           

   
              

 
      

 
                                   

 
 
  

 
 

  
 

  
 

 
 
 

 
 
 

 
 

 

 
 
 

  
 

 
 
 

 
  

      

 

      

 

      

 

      

 

      

 

      

 

      

 

  
    

 
 

 

  
 

                  
  

 
   

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) 

(FORM MBD-20) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 

Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 

[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because: 

NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified 

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________ 
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016 



 
 

 

    
  

 
                

     
  

 

    
    
       
    
    
    
     
    
           

           
       

    
       

 
         

  
     

       
      

      
    

 
      

 

    
  

  
   

   
        
    

   
    
   

     
     

    
      

     
    

     
       
       

 

    
  

Page 4 of 4 DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form. Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for information of Any and All subcontractors To Be Utilized. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount. 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 

http:/www.tampagov.net/mbd
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TAMPA BID BOND 
Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 22-C-00027, W. Cleveland Street at Rome Avenue Traffic 
Signal - FDOT LAP. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 

Principal ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

(SEAL) ____________________________________________ 
Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 

BB-1 

Revised 2019-01-28 



     

      
 

   
    

   
 

     

    

 

                   
          

    
         

               

             
       

              
    

          
   

        

    

     

525-010-46 

09/20 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROGRAM MANAGEMENT LAP CERTIFICATION OF CURRENT CAPACITY 

Page 1 of 2 

CONFIDENTIAL per Ch 337.14(1) F.S. 

Fill in your FDOT Vendor Number 
For bids to be received on 

(Letting Date) VF 

(Only applicable to FDOT pre-qualified contractors) 

CERTIFICATE 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 

The total uncompleted work as shown on 
the “Status of Contracts on Hand” report (page 2) $ 

I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th 

day of the month, last preceding the month of the letting. 

2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of 
the 15th day of the month of the letting. 

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report 
and charged against our total rating. 

I certify that the information above is correct. NAME OF FIRM 

Sworn to and subscribed this 

of , 20 

day By: 

Title 
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FIN PROJECT 1.D. 

STATE OF R.Of!IOA OEPARTMENT OF TRANSPOl'lTATION 

CERTIFICATION 
COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY (EEO) 

PROVISIONS ON FEDERAL AID CONTRACTS 

--------------
DATE 
CONTRACT NO. 

, prime contractor 

Fom, 700.01 l-13 
CONSTRUCTION 

06/05 

for the above referenced contract, hereby certifies that this company and all of it's subcontractors have made every Good Faith Effort to 
comply with the EEO provisions of FHWA Form-1273 (Section II. Nondiscrimination and Section Ill. Nonsegregated facilities) on this 
contract. 

Exception: 
The following subcontractor(s) have been found to be in noncompliance with the provisions stated above. Attached is notification sent 
to the respective subcontractor(s) explaining their noncompliance with 1hese provisions. 

Subcontractor Name 

Street Address 

City/State/Zip 

Sta1e of Florida 
County of 
Sworn to and subscribed before me this 
of . ~ 

Subcontractor Name 

Street Address 

City/State/Zip 

___ day 

(Print name of person signing Certicaoon) 

A false statement or omission made in connection with 
this certification Is sufficient cause for suspenston, 
revocation, or denial of qualification to bid, and a 
deteJlllina!ion of nonresponsibiity. and may subject the 
person and/or entity making the false statement to any 
and all civil and criminal penalties avatlable pursuant to 
applicable Federal and State law. 

Notary Public 

Commission Expires 

Personally Known jJ_ OR Produced Identification 

Type of Identification Produced 

I nstrudions: 

0 

1 . Attach oopy of any notifications of noncompliance sent to each applicable subcontractor 
2 . List the subcontractors found not in compliance at the time of this certification. 
3. A separate certification is required for each contract. 

Contractor 

By 

Title 

4. To be signed by an officer or director of the Contractor with the authority lo bind the Contractor and notarized. 
s. To avoid delay in payment, certification must be submitted to the Project Engineer no later than the Friday before the monthly 

estimate cutoff date (generally the 3rd Sunday of the month). 
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375-030-33 

10/01 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES 

ON FEDERAL-AID CONTRACTS 
(Compliance with 49CFR, Section 20.100 (b)) 

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge 
and belief: 

(1)  No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of any federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any federal contract, the making of any federal grant, the making of any 
federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any federal contract, grant, loan, or cooperative agreement. 

(2)  If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.  
(Standard Form-LLL can be obtained from the Florida Department of Transportation's Professional 
Services Administrator or Procurement Office.) 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

The prospective participant also agrees by submitting his or her proposal that he or she shall require that 
the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and 
that all such subrecipients shall certify and disclose accordingly. 

Name of Consultant:  

By: Date: 

Authorized Signature: 

Title: 



   

 
 
 

  

 

 

        

    
        
     
        

     
  

 

 

  
 

     

 
 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-34 

DISCLOSURE OF LOBBYING ACTIVITIES PROCUREMENT 
02/16 

Is this form applicable to your firm? 
YES NO 
If no, then please complete section 4 
below for “Prime” 

1. Type of Federal Action: 
a. contract 
b. grant 
c. cooperative agreement 
d. loan 
e. loan guarantee 
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application 
b. initial award 
c. post-award 

3. Report Type:
a. initial filing 
b. material change 

For Material Change Only:
Year: Quarter: 
Date of last report: 
(mm/dd/yyyy) 

4. Name and Address of Reporting Entity: 
Prime  Subawardee 

Tier , if known: 

Congressional District, if known: 4c 

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and 
Address of Prime: 

Congressional District, if known: 
6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known: 

$ 

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, MI): 

b. Individuals Performing Services (including address if 
different from No. 10a) 
(last name, first name, MI): 

11. Information requested through this form is authorized by title 31 
U.S.C. section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed 
by the tier above when this transaction was made or entered 
into. This disclosure is required pursuant to 31 U.S.C. 1352. 
This information will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

Signature: ____________________________________________ 

Print Name: 

Title: 

Telephone No.: Date (mm/dd/yyyy): 

Federal Use Only: Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97) 
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375-030-34 

04/14 
PROCUREMENT 

Page 2 of 2 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State 
and zip code of the prime Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying 
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action. 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 
Enter Last Name, First Name, and Middle Initial (MI). 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a 
valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this 
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden 
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and 
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 
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575-060-13 

05/01 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
RIGHT OF WAY NON-COLLUSION DECLARATION AND 

Page 1 of 3 COMPLIANCE WITH 49 CFR § 29 

ITEM/SEGMENT NO.: 
F.A.P. NO.: 
MANAGING DISTRICT: 
PARCEL NO.: 
COUNTY OF: 
BID LETTING OF: 

I, 
(NAME) 

, hereby declare that I am 

of 
(TITLE) (FIRM) 

of 
(CITY AND STATE) 

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this 

State Project. 

I further declare that: 

1. The prices(s) and amount of this bid have been arrived at independently, without consultation, 
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential 
bidder. 

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a 
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening. 

3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from 
bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or 
other form of complementary bid. 

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or 
inducement from, any firm or person to submit a complementary bid. 

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or 
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in 
connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain 
from bidding or to submit a complementary bid on this project. 

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or 
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, 
whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or 
agreeing to do so, on this project. 

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities 
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them 
that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in this Declaration. 

8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of 
Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), 
and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or 
material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees 
of the firm or affiliates who were convicted of contract crimes while in the employ of another company. 

1 



 
  

 
  

            
            

   

         
           

       
          

         
           

     

          
        

 

       
     

           
           
         

            
       

 

 

           
               

         

        

  

    
   

    
 

     

 
  

575-060-13 

05/01 
RIGHT OF WAY 

Page 2 of 3 

9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of 
owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the 
administration of Federal funds: 

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency; 

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment 
rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a Federal, State or local government transaction or public contract; 
violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements or receiving stolen property; 

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local 
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this 
certification; and 

(d) has within a three-year period preceding this certification had one or more Federal, State or local 
government public transactions terminated for cause or default. 

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material 
supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
contract by any Federal Agency unless authorized by the Department. 

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs 
numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate 
sheet. 

EXCEPTIONS: 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action. 
Providing false information may result in criminal prosecution and/or administrative sanctions.) 

I declare under penalty of perjury that the foregoing is true and correct. 

CONTRACTOR: (Seal) 

BY: WITNESS: 
NAME AND TITLE PRINTED 

BY: 
SIGNATURE 

WITNESS: 

Executed on this day of , 

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT 
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE 
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575-060-13 

05/01 
RIGHT OF WAY 

Page 3 of 3 

REQUIRED CONTRACT PROVISIONS 

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants. 

- Appendix B of 49 CFR Part 29 – 

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered 
Transactions 

Instructions for Certification 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set 
out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered. If it is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into 
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, 
unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it 
determines the eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement List. 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause. The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals 
is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in 
this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to this proposal. 
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375-030-32 

11/15 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 

INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS 

(Compliance with 2 CFR Parts 180 and 1200) 

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. 

Name of Consultant/Contractor: 

By: 

Date: 

Title: 

Instructions for Certification 

Instructions for Certification - Lower Tier Participants: 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if 
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal 
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered 
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that 
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 
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375-040-18 

03/17 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROCUREMENT DRUG-FREE WORKPLACE PROGRAM CERTIFICATION 

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug-
free workplace program, a business shall: 

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition. 

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations. 

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of
the statement specified in subsection (1). 

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such
conviction. 

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community by, any employee who is so convicted. 

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above? 

YES 

NO 

NAME OF BUSINESS: 

1 
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6-5 Products and Source of Supply. 
6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use 

materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been producing convict-made materials for 
Federal-aid highway construction projects before July 1, 1987. 

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 
highway construction projects free from the restrictions placed on the use of these materials by 
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 
in Federal-aid highway construction projects to: 

1. Materials produced by convicts on parole, supervised release, or 
probation from a prison or, 

2. Materials produced in a qualified prison facility. 
The amount of such materials produced for Federal-aid highway construction 

during any 12-month period shall not exceed the amount produced in such facility for use in such 
construction during the 12-month period ending July 1, 1987. 

6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in 
accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 
manufacturing processes for this material occur in the United States. As used in this 
specification, a manufacturing process is any process that modifies the chemical content, 
physical shape or size, or final finish of a product, beginning with the initial melting and 
continuing through the final shaping and coating. If a steel or iron product is taken outside the 
United States for any manufacturing process, it becomes foreign source material. When using 
steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 
prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 
iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 
the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 
all steel and iron materials incorporated into the finished work, but are not applicable to steel and 
iron items that the Contractor uses but does not incorporate into the finished work. Submit a 
certification from the manufacturer of steel or iron, or any product containing steel or iron, 
stating that all steel or iron furnished or incorporated into the furnished product was produced 
and manufactured in the United States or a statement that the product was produced within the 
United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 
Submit each such certification to the Engineer prior to incorporating the material or product into 
the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 
document the actual cost of such material, and obtain the Engineer’s written approval prior to 
incorporating the material into the project 
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7-1.4 Compliance with Federal Endangered Species Act and other Wildlife Regulations: 
The Federal Endangered Species Act requires that the Department investigate the potential 
impact to a threatened or endangered species prior to initiating an activity performed in 
conjunction with a highway construction project. If the Department’s investigation determines 
that there is a potential impact to a protected, threatened or an endangered species, the 
Department will conduct an evaluation to determine what measures may be necessary to mitigate 
such impact. When mitigation measures and/or special conditions are necessary, these measures 
and conditions will be addressed in the Contract Documents or permits. 

In addition, in cases where certain protected, threatened or endangered species are 
found or appear within close proximity to the project boundaries, the Department has established 
guidelines that will apply when interaction with certain species occurs, absent of any special 
mitigation measures or permit conditions otherwise identified for the project. 

These guidelines are posted at the following URL 
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr 
sn=e27baf3f_2. 

Take responsibility to obtain this information and take all actions and precautions 
necessary to comply with the conditions of these guidelines during all project activities. 

Prior to establishing any off-project activity in conjunction with a project, notify 
the Engineer of the proposed activity. Covered activities include but are not necessarily limited 
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or 
equipment storage sites. Include in the notification the Financial Project ID, a description of the 
activity, the location of the site by township, range, section, county, and city, a site location map 
including the access route, the name of the property owner, and a person to contact to arrange a 
site inspection. Submit this notification at least 30 days in advance of planned commencement of 
the off-site activity, to allow for the Department to conduct an investigation without delaying job 
progress. 

Do not perform any off-project activity without obtaining written clearance from 
the Engineer. In the event the Department’s investigation determines a potential impact to a 
protected, threatened or endangered species and mitigation measures or permits are necessary, 
coordinate with the appropriate resource agencies for clearance, obtain permits and perform 
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 
this coordination with the appropriate resource agencies. Additional compensation or time will 
not be allowed for permitting or mitigation, associated with Contractor initiated off-project 
activities. 

7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act 
prohibits the U. S. Secretary of Transportation from approving a project which requires the use 
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 
any historic site of national, state, or local significance unless there is no prudent or feasible 
alternative to using that land and the program or project includes all possible planning to 
minimize the harm to the site resulting from the use. 

Before undertaking any off-project activity associated with any federally assisted 
undertaking, ensure that the proposed site does not represent a public park, recreation area, 
wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 
Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 
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description of the proposed off-site activity, the Financial Project ID, the location of the site by 
township, range, section, a county or city map showing the site location, including the access 
route and the name of the property. It is the Contractor’s responsibility to submit justification for 
use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this 
notification sufficiently in advance of planned commencement of the off-site activity to allow a 
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 
not begin any off-project activity without obtaining written clearance from the Engineer. 
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7-16 Wage Rates for Federal-Aid Projects. 
For this Contract, payment of predetermined minimum wages applies. 
The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 

listed in table below, as modified up through ten days prior to the opening of bids. 

Wage Rate 
Decision Number Associated Work 

FL20220169 _____________________________________________________________ Highway 

______________                              _____________________________________________________________ 

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s 
Office of Construction website and ensure that employees receive the minimum compensation 
applicable. Review the General Decisions for all classifications necessary to complete the 
project. Request additional classifications through the Engineer’s office when needed. 
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7-24 Disadvantaged Business Enterprise Program. 

7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance 
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to, 

1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages; and/or 
4. Disqualifying the Contractor from future bidding as non-responsible.” 

7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity 
Compliance System: 

1. DBE Commitments - at or before the Pre-Construction Conference. 
2. Report monthly, through the Equal Opportunity Compliance System on the 

Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers. 

The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 

1. the procedures adopted to comply with these Specifications; 
2. the number of subordinated Contracts on Department projects awarded 

to  DBEs; 
3. the dollar value of the Contracts awarded to DBEs; 
4. the percentage of the dollar value of all subordinated Contracts awarded 

to DBEs as a percentage of the total Contract amount; 
5. a description of the general categories of Contracts awarded to DBEs; 

and 
6. the specific efforts employed to identify and award Contracts to DBEs. 

Upon request, provide the records to the Department for review. 
Maintain all such records for a period of five years following acceptance of final 

payment and have them available for inspection by the Department and the Federal Highway 
Administration. 

7-24.5 Counting DBE Participation and Commercially Useful Functions: 
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 
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When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 

1. The Department will count only the value of the work performed by the 
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 

2. The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 

3. When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

7. Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

9. A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30% 
of the total cost of its contract with its own workforce, or if the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 
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1. The Department will count only the value of the work performed by the DBE toward DBE goals. 
The entire amount of the contract that is performed by the DBE’s own forces (including the cost of 
supplies, equipment and materials obtained by the DBE for the contract work) will be counted as DBE 
credit. 

2. The Department will count the entire amount of fees or commissions charged by the DBE firm 
for providing a bona fide service, such as professional, technical, consultant, or managerial services or for 
providing bonds or insurance specifically required for the performance of a Department-assisted contract, 
toward DBE goals, provided that the Department determines the fees to be reasonable and not excessive as 
compared with fees customarily followed for similar services. 

3. When the DBE subcontracts part of the work of its contract to another firm, the Department will 
count the value of the subcontracted work only if the DBE’s subcontractor is itself a DBE. Work that a 
DBE subcontracts to a non-DBE firm does not count toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the Department will count the 
portion of the dollar value of the contract equal to the distinct, clearly defined portion of the work 

the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that perform a commercially useful 
function (CUF) in the work of a contract may be counted toward the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible for execution  of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. To perform a commercially useful function, the DBE must also be 
responsible, with respect to materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material, and installing (where applicable) and paying for the material 
itself. 

7. Contractors wishing to use joint checks involving DBE credit must provide written notice to the 
District Contract Compliance Office prior to issuance of the joint check. The Contractor must also provide 
a copy of the notice to the DBE subcontractor and maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether the 

amount the firm is to be paid under the contract is commensurate with the work it is actually performing 
and the DBE credit claimed for its performance of the work, and other relevant factors. 

9. A DBE does not perform a commercially useful function if its role is limited to that of an extra 
participant in a transaction, contract, or project through which funds are passed in order to obtain the 
appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its 
contract with its own workforce, or if the DBE subcontracts a greater portion of the work of a contract than 
would be expected on the basis of normal industry practice for the type of work involved, the DBE has not 
performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 
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7-25 On-The-Job Training Requirements. 
As part of the Contractor’s equal employment opportunity affirmative action program, 

training shall be provided as follows: 
The Contractor shall provide On-The-Job Training aimed at developing full 

journeymen in the type of trade or job classification involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of 
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. Ensure 
that, when feasible, 25% of trainees in each occupation are in their first year of training. The 
Contractor shall incorporate the requirements of this Section into such subcontract. 

The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 

1. Determine the number of trainees on Federal Aid Contract: 
a. No trainees will be required for contracts with a Contract Time 

allowance of less than 275 calendar days. 
b. If the Contract Time allowance is 275 calendar days or more, the 

number of trainees shall be established in accordance with the following chart: 

Estimated Contract Amount Trainees Required 
$2,000,000 or less 0 

Over $2,000,000 to $4,000,000 2 
Over $4,000,000 to $6,000,000 3 
Over $6,000,000 to $12,000,000 5 
Over $12,000,000 to $18,000,000 7 
Over $18,000,000 to $24,000,000 9 
Over $24,000,000 to $31,000,000 12 
Over $31,000,000 to $37,000,000 13 
Over $37,000,000 to $43,000,000 14 
Over $43,000,000 to $49,000,000 15 
Over $49,000,000 to $55,000,000 16 
Over $55,000,000 to $62,000,000 17 
Over $62,000,000 to $68,000,000 18 
Over $68,000,000 to $74,000,000 19 
Over $74,000,000 to $81,000,000 20 
Over $81,000,000 to $87,000,000 21 
Over $87,000,000 to $93,000,000 22 
Over $93,000,000 to $99,000,000 23 
Over $99,000,000 to $105,000,000 24 

Over $105,000,000 to $112,000,000 25 
Over $112,000,000 to $118,000,000 26 
Over $118,000,000 to $124,000,000 27 
Over $124,000,000 to $130,000,000 28 

Over $130,000,000 to * 
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 
$130,000,000 
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Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the Contract Time during which training of each trainee is to take place. This schedule may be 
subject to change if any of the following occur: 

1. When a start date on the approved On-The-Job Training Schedule has been 
missed by 14 or more days; 

2. When there is a change in previously approved classifications; 
3. When replacement trainees are added due to voluntary or involuntary 

termination 
The revised schedule will be resubmitted to and approved by the Department’s District 

Contract Compliance Manager. 
The following criteria will be used in determining whether or not the Contractor has 

complied with this Section as it relates to the number of trainees to be trained: 
1. Credit will be allowed for each trainee that is both enrolled and satisfactorily 

completes training on this Contract. Credit for trainees, over the established number for this 
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those 
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 

2. Credit will be allowed for each trainee that has been previously enrolled in the 
Department’s approved training program on another contract and continues training in the same 
job classification and completes their training on a different contract. 

3. Credit will be allowed for each trainee who, due to the amount of work 
available in their classification, is given the greatest practical amount of training on the contract 
regardless of whether or not the trainee completes training. 

4. Credit will be allowed for any training position indicated in the approved 
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort 
to provide training in that classification was made. 

5. No credit will be allowed for a trainee whose employment by the Contractor is 
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 

Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training 
Notification of Personnel Action Form notifying the District Contract Compliance Manager of 
such action shall be accompanied by a disadvantaged certification or a justification for such 
action acceptable to the Department’s District Contract Compliance Manager. The Contractor 
will be given an opportunity and will be responsible for demonstrating the steps that it has taken 
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in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 

No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman status, or have been employed as 
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means. Regardless of the method used, the 
Contractor’s records should document the findings in each case. 

The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 

1. Trainee Enrollment and Personnel Action Form 
2. Proficiency Demonstration Verification Form indicating completion of each 

standard established for the classification signed by representatives of both the Contractor and 
the Department. 

The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 

A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria. 

It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level 
management positions such as office engineers, estimators, etc., where the training is oriented 
toward construction applications. Training in the laborer classifications, except 
Common/General Laborer, may be permitted provided that significant and meaningful training is 
provided and approved by the District Contract Compliance Office. 
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When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Offsite training is permissible as long as the training is an integral part of an 
approved training program and does not compromise a significant part of the overall training. 
Credit for offsite training indicated above may only be made to the Contractor when it does one 
or more of the following and the trainees are concurrently employed on a Federal Aid Project: 

1. Contributes to the cost of the training, 
2. Provides the instruction to the trainee, 
3. Pays the trainee’s wages during the offsite training period. 

The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. The compensation rate will be increased to the 
journeyman’s wage upon graduation from the training program for the remainder of the time the 
trainee works in the classification in which they were trained. 

The Contractor shall furnish the trainee a copy of the program they will follow in 
providing the training. The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one 
training classification at a time to completion before the trainee can be enrolled in another 
classification on the same project. 

The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 

The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following actions occur: a trainee is transferred on the 
project, transferred from the project to continue training on another contract, completes training, 
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project. 

The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each proficiency. 

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and 
Timekeeper classifications will not be approved for the On-The-Job Training Program. 

The number of trainees may be distributed among the work classifications on the basis of 
the Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. 

The Contractor will have fulfilled the responsibilities of this Specification when 
acceptable training has been provided to the trainee as specified above. 
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7-26 Cargo Preference Act – Use of United States-Flag Vessels. 
Pursuant to Title 46 CFR 381, the Contractor agrees 

1. To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this Contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
Article to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

3. To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this Contract. 
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7-29 E-Verify. 

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 
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APPENDICES A and E 

Revised  01/2015 

During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 

(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement. 

(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract, 
shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion 
or family status in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix B of the 
Regulations. 

(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment: 
In all solicitations made by the Contractor, either by competitive bidding or negotiation for 
work to be performed under a subcontract, including procurements of materials or leases of 
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination 
on the basis of race, color, national origin, sex, age, disability, religion or family status. 

(4.) Information and Reports: The Contractor shall provide all information and reports required 
by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

(5.) Sanctions for Noncompliance: In the event of the Contractor’s noncompliance with the 
nondiscrimination provisions of this contract, the Florida Department of Transportation shall 
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 

a. withholding of payments to the Contractor under the contract until the Contractor 
complies, and/or 

b. cancellation, termination or suspension of the contract, in whole or in part. 

(6.) Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (1) 
through (7) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
Contractor shall take such action with respect to any subcontract or procurement as the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
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Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, 
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may 
request the Florida Department of Transportation to enter into such litigation to protect the 
interests of the Florida Department of Transportation, and, in addition, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United 
States. 

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights 
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment 
of persons displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects); Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), 
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973, 
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); 
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et 
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of 
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, 
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209), 
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); Titles II and III of the Americans with 
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of 
public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by Department of 
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation 
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to 
Address Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures non-discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; Executive Order 13166, Improving Access to 
Services for Persons with Limited English Proficiency, and resulting agency guidance, 
national origin discrimination includes discrimination because of limited English proficiency 
(LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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8-10 Liquidated Damages for Failure to Complete the Work. 

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are 

the amounts established in the following schedule: 

Original Contract Amount Daily Charge Per Calendar Day 

$50,000 and under.......................................................$1,015 

Over $50,000 but less than $250,000..........................$1,045 

$250,000 but less than $500,000.................................$1,170 

$500,000 but less than $2,500,000..............................$1,690 

$2,500,000 but less than $5,000,000...........................$2,579 

$5,000,000 but less than $10,000,000.........................$3,756 

$10,000,000 but less than $15,000,000.......................$4,344 

$15,000,000 but less than $20,000,000.......................$5,574 

$20,000,000 and over.............. $10,203 plus 0.00005 of any 

amount over $20 million (Round to nearest whole dollar) 



       
    

 

 

 

 

 

 

   

 

  
  

  

 

 

  

    

              

                  

 
 

   
   

 
 

  

         

 

1. Check One 

__Prime 

___Subcontractor 

4. County 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CONTRACTOR'S PROJECT EEO REPORT 
2. Name and Address 

6. Contractor's Beginning Work Date on Project 7. FDOT Contract No. 

9. FLORIDA CONSTRUCTION EMPLOYMENT 

TABLE A

FDOT FORM 275-010-12 
Equal Opportunity Office 

10/2018 
3. FEID No. OR FDOT Vendor No. 

5. Financial Project No. 

8. This Report is based on Pay Period ending M/D/Y 

M F 

TOTAL 

EMPLOYEES 

OFFICIALS 
(MANAGERS) 

SUPERVISORS 

FOREMEN/WOMEN 

ADMIN SUPPORT 
EQUIPMENT 
OPERATORS 

MECHANICS 

TRUCK DRIVERS 

IRONWORKERS 

CARPENTERS 
CEMENT 
MASONS 

ELECTRICIANS 
PIPEFITTERS, 
PLUMBERS 

PAINTERS 
LABORERS, 
SEMI-SKILLED 

LABORERS, 
UNSKILLED 

TOTALS 

TOTAL 
MINORITIES 

M F 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

0 0 0 0 

10.IF ANY EMPLOYEES REPORTED IN 'TABLE A' ARE APPRENTICES, NAME OF THE PROGRAM, JOB CATEGORY, COUNT, RACE & SEX. 

AMERICAN NATIVE BLACK INDIAN or HAWAIIAN OR (Not of Hispanic HISPANIC ASIAN OTHER PACIF ALASKAN Origin) ISL NATIVE 

M F M F M F M F M F 

0 0 0 0 0 0 0 0 0 0 

TABLE C 

11. SUMMARIZE ALL HIRES FOR THE ENTIRE ACTIVE MONTH BY JOB CATEGORY, RACE, SEX (USE ADDITIONAL SHEET IF NEEDED). 

PRINTED NAME-FIRST/LAST EMAIL ADDRESS PHONE SIGNATURE DATE 

12. PREPARER 

13. REVIEWER 

 TABLE B 

On-The-Job TWO OR WHITE MORE RACES Trainees (OJT) 

M F M F M F 

0 0 0 0 

OJT TOTALS 
M       F 

0 On-The-Job Trainees  (OJT) 

JOB CATEGORIES 

1 
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FHWA-1273 -- Revised May 1, 2012 

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General 
II. Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

I. GENERAL 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services). The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II. NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more. The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627. The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements. 

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 

b. The contractor will accept as its operating policy the 
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer. 

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability. The following procedures shall be 
followed: 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance. In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women. The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under. Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 

b. The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

a. The records kept by the contractor shall document the 
following: 

(1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result. The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom. The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated. The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees. The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size). The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway. This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt. 
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages 

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b.(1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2. Withholding 

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b.(1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed. 

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

V. CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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evidenced in writing and that it contains all pertinent provisions 
VI. SUBLETTING OR ASSIGNING THE CONTRACT and requirements of the prime contract. 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

a. The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators. Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees. The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements. Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 

VII. SAFETY: ACCIDENT PREVENTION 

T h i s p r o v i s i o n i s applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 

T h i s p r o v i s i o n i s applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 
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"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 

Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract). “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts). “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * * 

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion – First Tier
Participants: 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

(3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 

(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 

a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations. “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract). “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts). “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * * 

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 

2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

* * * * * 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 

3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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14-78.005 Participation by Disadvantaged Business Enterprises. 
(1) The major purpose of the Disadvantaged Business Enterprise (DBE) Program is to assure nondiscrimination and DBE 

utilization in road and bridge constriction and maintenance projects. Contractors are required to comply with the following special 
provision contained in all road and bridge contracts: 

Special Provision for DBE Contracts 

General. Prior to award of the contract, have an approved DBE Affirmative Action Program Plan filed with the Equal Opportunity 

Office. Update and resubmit the plan every three years. No contract will be awarded until the Department approves the Plan. The 

DBE Affirmative Action Program Plan and commitment to carry out the Plan must be incorporated into and become part of the 

awarded contract. Failure to keep these commitments will be deemed noncompliance with these specifications and a breach of the 
contract. Take all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises, as defined in 49 C.F.R. Part 26, 
have the opportunity to participate in, compete for, and perform subcontracts. Do not discriminate on the basis of age, race, color, 
religion, national origin, sex, or disability in the award and performance of this contract. 
Plan Requirements. Include the following in the DBE Affirmative Action Program Plan: 
A policy statement, expressing a commitment to use DBEs in all aspects of contracting to the maximum extent feasible. The policy 

making body must issue a policy statement signed by the chairperson, which expresses its commitment to utilize DBEs, outlines the 

various levels of responsibility, and states the objectives of the program. Circulate the policy statement throughout the Contractor’s 
organization. 
The designation of a Liaison Officer with the contractor’s organization, as well as support staff, necessary and proper to administer 
the program, and a description of the authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison 

Officer and staff are responsible for developing, managing, and implementing the program on a day-to-day basis for carrying out 
technical assistance activities for DBEs and for disseminating information on available business opportunities so that the DBEs are 

provided an equitable opportunity to participate in contracts let by the Department. Use techniques to facilitate DBE participation in 

contracting activities such as: 
1. Soliciting price quotations and arranging a time for the review of plans, quantities, specifications, and delivery schedules, and for 
the preparation and presentation of quotations. 
2. Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding, financing, or technical assistance. 
3. Carrying out information and communication programs or workshops on contracting procedures and specific contracting 

opportunities in a timely manner, with such programs being bilingual, where appropriate. 
4. Encouraging eligible DBEs to apply for certification. 
5. Contacting Minority Contractor Associations and city and county agencies with programs for disadvantaged individuals for 
assistance in recruiting and encouraging eligible DBE contractors to apply for certification. 
DBE Records and Reports. Submit the Anticipated DBE Participation Statement at or before the Pre-construction Conference. 
Report monthly, through the Equal Opportunity Reporting System, manually or on the Department’s website, actual payments, 
retainage, minority status, and work type of all subcontractors and major suppliers. The Equal Opportunity Office will provide 

instructions on accessing this system. Develop a record keeping system to monitor DBE affirmative action efforts which include the 

following: 
1. The procedures adopted to comply with these specifications; 
2. The number of subordinated contracts on Department projects awarded to DBEs; 
3. The dollar value of the contracts awarded to DBEs; 
4. The percentage of the dollar value of all subordinated contracts awarded to DBEs as a percentage of the total contract amount. 
5. A description of the general categories of contracts awarded to DBEs; and 

6. The specific efforts employed to identify and award contracts to DBEs. 
Upon request, provide the records to the Department for review. 
All such records are required to be maintained for a period of five years following acceptance of final payment and available for 
inspection by the Department and the Federal Highway Administration. 

(2) 49 C.F.R. Part 26 (10-1-03 Edition) is incorporated herein by reference and adopted by the Department for participation by 
disadvantaged business enterprises in the Department’s federally funded projects. The provisions of 64 Federal Register No. 21, 
February 2, 1999, and 68 Federal Register No. 115, June 16, 2003, are available from the Department for informational purposes 
only. They also can be obtained on the Internet at http://www.gpoaccess.gov/fr/index.html. 

Specific Authority 337.125, 337.137, 339.0805 FS. Law Implemented 337.125, 337.137, 339.0805 FS. History–New 12-9-81, Amended 5-23-84, 
Formerly 14-78.05, Amended 9-21-87, 5-4-88, 6-24-91, 12-2-93, 4-30-96, 8-31-04. 
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"General Decision Number: FL20220169 01/07/2022 

Superseded General Decision Number: FL20210169 

State: Florida 

Construction Type: Highway 

County: Hillsborough County in Florida. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum 

wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive 

Orders apply to covered contracts entered into by the federal government that are subject to the Davis-

Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those 

set forth at 29 CFR 5.1(a)(2)-(60). 

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an 

option is exercised) on or after January 30, 2022, Executive Order 14026 generally applies to the contract. 

The contractor must pay all covered workers at least $15.00 per hour (or the applicable wage rate listed on 

this wage determination, if it is higher) for all hours spent performing on that contract in 2022. 

If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not 

renewed or extended on or after January 30, 2022, Executive Order 13658 generally applies to the contract. 

The contractor must pay all covered workers at least $11.25 per hour (or the applicable wage rate listed on 

this wage determination, if it is higher) for all hours spent performing on that contract in 2022. 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by 

one of the Executive Orders and a classification considered necessary for performance of work on the 

contract does not appear on this wage determination, the contractor must still submit a conformance 

request. 

Additional information on contractor requirements and worker protections under the Executive Orders is 

available at www.dol.gov/whd/govcontracts. 

Modification Number Publication Date 

0 01/07/2022 

*  SUFL2013-030 08/19/2013 

Rates Fringes 

CARPENTER, Includes Form Work..................................$ 15.08 0.00 

CEMENT MASON/CONCRETE FINISHER..........................$ 14.59 0.00 

ELECTRICIAN...................................................................$ 21.80 0.00 

FENCE ERECTOR..............................................................$ 13.58 0.00 

HIGHWAY/PARKING LOT STRIPING: 

Operator (Striping Machine)..........................................$ 16.69 0.00 

WR-1 
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HIGHWAY/PARKING LOT STRIPING: 

Painter............................................................................$ 12.13 0.00 

INSTALLER - GUARDRAIL.................................................$ 11.39 0.00 

IRONWORKER, ORNAMENTAL........................................$ 13.48 0.00 

IRONWORKER, REINFORCING.........................................$ 17.37 0.00 

IRONWORKER, STRUCTURAL..........................................$ 16.42 0.00 

LABORER (Traffic Control Specialist)...............................$ 12.39 0.00 

LABORER:  Asphalt, Includes Raker, Shoveler, Spreader and 

Distributor......................................................................$ 12.64 0.00 

LABORER:  Common or General.....................................$ 11.71 0.00 

LABORER:  Flagger..........................................................$ 11.86 0.00 

LABORER:  Grade Checker..............................................$ 13.96 0.00 

LABORER:  Landscape & Irrigation..................................$ 10.07 0.00 

LABORER:  Mason Tender - Cement/Concrete...............$ 12.56 0.56 

LABORER:  Pipelayer.......................................................$ 14.29 0.00 

OPERATOR: Backhoe/Excavator/Trackhoe....................$ 16.38 0.00 

OPERATOR: Bobcat/Skid Steer/Skid Loader..................$ 12.88 0.00 

OPERATOR: Boom.........................................................$ 13.94 1.28 

OPERATOR: Broom/Sweeper........................................$ 13.69 0.00 

OPERATOR: Bulldozer...................................................$ 18.11 0.00 

OPERATOR: Concrete Finishing Machine.....................$ 15.44 0.00 

OPERATOR: Concrete Pump.........................................$ 19.77 0.00 

OPERATOR: Concrete Saw............................................$ 16.57 0.00 

OPERATOR: Crane.........................................................$ 22.33 0.00 

OPERATOR: Curb Machine............................................$ 19.67 0.00 

OPERATOR: Drill............................................................$ 14.78 0.00 

OPERATOR: Forklift.......................................................$ 13.52 0.00 

OPERATOR: Gradeall.....................................................$ 14.71 0.00 

OPERATOR: Grader/Blade.............................................$ 20.71 0.00 

OPERATOR: Loader........................................................$ 14.99 0.00 
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OPERATOR: Mechanic...................................................$ 17.49 0.00 

OPERATOR: Milling Machine Groundsman...................$ 16.20 0.00 

OPERATOR: Milling Machine.........................................$ 16.26 0.00 

OPERATOR: Oiler...........................................................$ 17.61 0.00 

OPERATOR: Paver  (Asphalt, Aggregate, and Concrete)..$ 13.51 0.00 

OPERATOR: Piledriver...................................................$ 17.23 0.00 

OPERATOR: Post Driver (Guardrail/Fences)..................$ 19.35 0.00 

OPERATOR: Roller.........................................................$ 14.14 0.00 

OPERATOR: Scraper......................................................$ 11.74 0.00 

OPERATOR: Screed.......................................................$ 16.67 0.00 

OPERATOR: Tractor......................................................$ 13.39 0.00 

OPERATOR: Trencher...................................................$ 13.78 0.00 

PAINTER: Spray............................................................$ 16.38 0.00 

TRAFFIC SIGNALIZATION: Traffic Signal Installation.....$ 16.54 0.00 

TRUCK DRIVER:  Dump Truck........................................$ 12.81 0.00 

TRUCK DRIVER: Flatbed Truck.....................................$ 14.13 0.00 

TRUCK DRIVER:  Lowboy Truck....................................$ 15.56 0.00 

TRUCK DRIVER:  Slurry Truck........................................$ 11.96 0.00 

TRUCK DRIVER:  Water Truck.......................................$ 12.88 0.00 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 

January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of 

paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related 

needs, including 

preventive care: to assist a family member (or person who is like family to the employee) who is ill, injured, 

or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a 

family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual 

assault, or stalking.  Additional information on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
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The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a 

union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average 

rate (weighted union average rate). 

Union Rate Identifiers 

A four-letter classification abbreviation identifier enclosed in dotted lines beginning with characters other 

than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification 

in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union, which 

prevailed in the survey for this classification, which in this example would be Plumbers 0198 indicates the 

local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the 

effective date of the most current negotiated rate, which in this example is July 1, 2014. 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement 

(CBA) governing this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in 

the survey and the published rate is derived by computing a weighted average rate based on all the rates 

reported in the survey for that classification.  As this weighted average rate includes all rates reported in the 

survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the 

rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA 

indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. 

The next number, 007 in the example, is an internal number used in producing the wage determination. 

5/13/2014 indicates the survey completion date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-

OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. 

The next number, 0010 in the example, is an internal number used in producing the wage determination. 

08/29/2014 indicates the survey completion date for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the 

current negotiated/CBA rate of the union locals from which the rate is based. 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 
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a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the 

Wage and Hour Division National Office Branch of Wage Surveys. If the response from this initial contact is 

not satisfactory, then the process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be 

with the Branch of Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR 

Part 7). Write to: 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION" 
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09/19 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 275-030-11 
EQUAL OPPORTUNITY OFFICE DBE BID PACKAGE INFORMATION 

Page 1 of 2 

DBE Utilization 
The Department began its DBE race neutral program January 1, 2000. Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must 
achieve. In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting. 

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts. When the 
low bidder executes the contract with the Department, information will be requested of the contractor’s 
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and 
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs. 

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project. A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount. Contractors are 
encouraged to identify any opportunities to subcontract to DBE’s. 

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information. 

DBE Reporting
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects. This will not become a mandatory part of the contract. It will assist the Department in tracking 
and reporting planned or estimated DBE utilization. During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system. 

All DBE payments must be reported whether or not you initially planned to utilize the company. In order 
for our race neutral DBE Program to be successful, your cooperation is imperative. If you have any 
questions, please contact EOOHelp@dot.state.fl.us. 

Bid Opportunity List
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts. The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs. 

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 275-030-11 
EQUAL OPPORTUNITY OFFICE DBE BID PACKAGE INFORMATION 

Page 2 of 2 

DBE/AA Plans
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. 
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract. 

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code. Plans that do not meet these mandatory requirements may not be approved. Approvals are for a 
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison 
Officer and/or President. Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a 
change in the designated DBE Liaison officer as follows: 

• Print the first page of the document on company stationery (“letterhead”) that indicates the 
company’s name, mailing address, phone number, etc. 

• Print the company’s name in the “___” space; next to “Date” print the month/day/year the policy is 
being signed; record the signature of the company’s Chief Executive Officer, President or 
Chairperson in the space next to “by” and print the full first and last name and position title of the 
official signing the policy. 

• Print the DBE Liaison’s full name, email address, business mailing address and phone number 
the bottom of email. 

E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us. 

The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor. 
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630-020-005 

PROPRIETARY PRODUCTS REVIEW AND CERTIFICATION 

PURPOSE: 

This procedure provides the process for the Department to certify local agency and 
Department project requests for the use of proprietary products or processes under 23 
CFR 635.411 Material or Product Selection. The authority for the Department to 
assume the responsibility for the approval of patented and proprietary products on the 
National Highway System (NHS) projects is formalized in the Florida Federal-aid 
Partnership Agreement, Topic No. 700-000-005. 

AUTHORITY: 

Sections 20.23(4)(a) and 334.048(3), Florida Statutes (F.S.) 

SCOPE: 

This procedure applies to employees and organizational units in the Department involved 
in the preparation, design, review and approval of plans. 

Definitions: 

Agency: Any state, county, district, municipality, department, division, board, bureau, 
commission, or other separate unit of government created or established by law as 
defined in Section 119.011(2), F.S. 

Contracting Agency: An Agency that is requesting the use of a proprietary product in 
the Contract Package. 

Contract Package: The plans and specifications prepared during the design phase and 
used by construction personnel to build a project. 

Department: The Florida Department of Transportation. 

EOR: Engineer of Record - The professional engineer who signs, dates, and seals the 
Contract Package in accordance with Section 471.025, F.S. and Rule 61G15-23, F.A.C. 

Experimental and Research Project: A project incorporating a material, process, 
method, equipment item, traffic operational device, or other feature that: (1) has not been 
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Page 2 of 6 

sufficiently tested under actual service conditions to merit acceptance without reservation 
in normal highway construction, or (2) has been accepted but needs to be compared with 
alternative acceptable features for determining their relative merits and cost 
effectiveness. 

FHWA: Federal Highway Administration 

Initiator: The person designated as the submitter of the proprietary product certification 
form on behalf of an Agency. The EOR may serve as the initiator. 

PODI: Projects of Division Interest 

Proprietary Product: A sole source or patented product or process. A product or 
process is also considered proprietary if it is identified by a plan note or specification so 
narrowly defined that only a sole source or patented product or process can meet the 
requirements. 

Public Interest Finding (PIF): A document that is created by an agency when more than 
one acceptable product or process available for use and an agency seeks to limit 
purchase to a specified product. It documents the reasonableness of the agency’s 
minimum needs and the best method to meet these needs consistent with the 
requirement for the broadest practical competition. 

Special Funding/Evaluation Projects: A project that incorporates products or 
processes that FHWA is promoting through special funding/evaluation programs (e.g. 
Highways for Life, Innovative Bridge Research and Deployment Program, Innovative 
Pavement Research and Deployment Program, etc.) 

Synchronization: to make things visually or functionally go together or work together. 

Unique or No Suitable Alternative: limited to one of a kind, or without equal or 
equivalent. 

1. GENERAL 

When a proprietary product is identified in the Contract Package, this Proprietary 
Products Certification (Certification) procedure and form must be used. This 
certification should be completed by the time the design has reached 60% Plans. A 
denied request can be resubmitted for reconsideration with supplemental information. 

This procedure is not to be used in lieu of Design or Utility Exceptions and Variations but 
may be required as an additional step. Also, this procedure is not to be used for 
Experimental, Research, or Special Funding/Evaluation Projects. When more than one 
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acceptable product or process is available for use and the Department or local agency 
seeks to limit purchase to a specified product or process, a Public Interest Finding (PIF) 
must be submitted in lieu of obtaining a certification with this procedure. 

2. RESPONSIBILITIES 

1) The Department assigned Project Manager is responsible for the following activities: 

a) Communicating with the initiator, 
b) Ensuring completeness of the documentation, 
c) Assisting the District Design Engineer or Turnpike Design Engineer in the 

evaluation of the justification, 
d) Ensuring all Certification requests are processed in accordance with this 

procedure. 
e) Maintaining and archiving all requests, documentation, correspondence, and 

Certifications for proprietary products with applicable project files, 
f) Forwarding the package to the FDWA Division Administrator when a project is a 

PODI. 

2) The District Design Engineer or Turnpike Design Engineer is responsible for the 
following: 
a) Assigning a Project Manager, 
b) Evaluating and approving Certification requests for projects within their District 

when documentation is factually and technically supported in accordance with 
Section 4, 

c) Evaluating and making a recommendation for Certification requests on a PODI 
project within their District. 

3. PROPRIETARY PRODUCT CERTIFICATION PROCEDURE 

1) When the Initiator submits a Certification request to the Department, the District 
Design Engineer or Turnpike Design Engineer will assign a Project Manager. 

2) Each assigned Project Manager shall review request package of information and 
ensure that it contains the following documentation: 

a) Cover Letter 
The cover letter is the Proprietary Products Certification Form, Form No. 
630-020-07 for the Certification procedure. The appropriate certification 
statement must be marked on the form and the document signed by the 
initiator. 
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b) Justification 
Justifications must contain supporting documentation that provide an 
understanding of the request and factual and technically support the request in 
accordance with Section 4. 

The assigned Project Manager should consult with appropriate technical Department 
personnel to evaluate the package for Certification. The assigned Project Manager 
may request additional documentation from the initiator to assist with the evaluation 
and supplement the justification. The assigned Project Manager will make a 
recommendation regarding the request’s approval and then forward the package and 
the recommendation to the District Design Engineer or Turnpike Design Engineer. 

3) The District Design Engineer or Turnpike Design Engineer shall evaluate the package 
for Certification and the assigned Project Manger’s recommendation and then 
determine it the request should be approved. When the District Design Engineer or 
Turnpike Design Engineer makes the decision, the Certification request package will 
be returned to the assigned ProjectManager. 

1) If the District Design Engineer or Turnpike Design Engineer determines that the 
request should be approved, the District Design Engineer or Turnpike Design 
Engineer shall mark the appropriate certification statement on the form, assign 
a termination date and sign the document. If the District Design Engineer or 
Turnpike Design Engineer has identified any limitations regarding the 
proprietary product use on the project, a description of those limitations shall 
be included on the completed Certification form. 

2) If the District Design Engineer or Turnpike Design Engineer determines that the 
request should be rejected, the District Design Engineer or Turnpike Design 
Engineer shall provide an explanation for therejection. 

4) The assigned Project Manager shall provide a copy of the Certification with the 
signed certification or a notice and explanation of rejection to the initiator. The District 
or Turnpike assigned Project Manager shall post the Certification and justification on 
the Department web site and archive all documentation, correspondence, 
and certifications for proprietary products with applicable project files. 

4. JUSTIFICATION DOCUMENTATION REQUIREMENTS 

The District or Turnpike assigned Project Manager and District Design Engineer or 
Turnpike Design Engineer must evaluate the Certification request justification 
documentation in accordance with this section. The initiator’s justification documentation 
must factually and technically support why the sole use of the proprietary product is both 
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reasonable and necessary to fulfill the project need. The assigned Project Manager shall 
ensure that the documentation includes, but is not limited to, the following information: 

1) Description of the project need for the proprietary product, 

2) Factual and technical supporting evidence for Synchronization (see Section 
4.1) or Unique need (see Section 4.2), 

3) Explanation how the evidence links it to the project need,and 

4) Factual and technical supporting evidence that no alternatives are available. 

The extent of the evaluation and details should be appropriate for the value and 
complexity of the product. This justification documentation must be used to support the 
Department’s decision to approve the use of a proprietary product. 

A case must not be made solely on the basis of: 

• Cost saving 
• Time saving 
• Similarity to other designs. 

The initiator may also base the current Certification request on the use of a previously 
approved Certification. When this occurs, the assigned Project Manager shall ensure the 
justification includes project specific details and explanations that factually and technically 
link the use of the proprietary product to the previously approved Certification, and 
provide documentation that the factors supporting the justification of the previously 
approved Certification have not changed.. 

4.1 SYNCHRONIZATION 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on synchronization: 

• Function: the proprietary product is necessary for the satisfactory operation of the 
existing facility, 

• Aesthetics: the proprietary product is necessary to match the visual appearance of 
existing facilities, 

• Logistics: the proprietary product is interchangeable with products in the 
Contracting Agency's maintenance inventory. 

In addition, it is advisable for the initiator to include additional documentation that 
factually and technically supports the following factors as they relate to synchronization: 
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• Lifecycle: the relative age of existing systems that will be expanded and the 
projected life of the proposed proprietary element in relation to the remaining life of 
the existing elements, 

• Size/extent of products and systems to be synchronized to/with, and the relative 
cost of the proprietary elements compared with replacing the elements requiring 
synchronization, 

• Training costs for staff, such as significant training required to effectively maintain 
and operate an unfamiliar product. 

4.2 UNIQUE OR NO SUITABLE ALTERNATIVE 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on unique or no suitable alternative: 

• How the proprietary product requirement will benefit the public, 
• The unique needs that exist and how the proprietary product addresses 

those needs, 
• Why a higher standard for safety or other critical need exists and how the 

proprietary product addresses that need, 
• An evaluation of the pool of potential products and a description of why 

other products cannot meet the Contracting Agency's needs, 
• Cost/Benefit analysis (this factor can only be used to support other factors). 

5. TRAINING 

http://www.dot.state.fl.us/specificationsoffice/PackagePreparation/WritingAids/Def 
ault.shtm 

http://www.fhwa.dot.gov/construction/cqit/propriet.cfm 

6. FORMS 

Proprietary Products Certification, Form No. 630-020-07 
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Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP 

AGREEMENT 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 22-C-00027 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
_______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 

20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 

Contract 22-C-00027; W. Cleveland Street at Rome Avenue Traffic Signal - FDOT LAP, shall include, but not be limited to, 
construction of two new mast arm traffic signals at the intersection of W Cleveland Street and S Rome Avenue. As part of 
the project, minor geometric changes will be made as appropriate, including curb bulb outs, new crosswalks, pedestrian 
signals, ADA-compliant ramps, detectable warning mats, and drainage modifications with all associated work required for a 
complete project in accordance with the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 

A-1 
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TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal;
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals;
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice. Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 

(n)"Project" shall mean the entire improvement 
package or related work. The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council: 

(a)To monitor the performance of the work.
(b)To determine the amount, kind, quality, sequence,

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract
that all of the work shall be subject to his determinations and
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power:

(a)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding. The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract. The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents. Unless 
otherwise expressly provided, the work must be performed in
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer. Only 
adequate and safe procedure, methods, structures and 
equipment shall be used. The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer. Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site. The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified. Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City. Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose. If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction. If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss, 
or injury. The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City. Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others. In 
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract. Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid. The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment. In the event the City receives, from
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions. Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to
which the time for completion may be extended. 

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof. 
The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be 
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions. The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site. In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any injunction which may be brought against 
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request. The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due thereunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing. The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents. Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract. The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his 
own forces at least twenty-five (25) percent of the work, 
unless written consent to subcontract a greater percentage 
of the work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder. The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01 CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City. The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract. The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03 AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors. The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection. Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04 MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at
his own expense, any failure of any part of the work due to
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any
part of the work caused by such failure. It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the 
City. 

SECTION 7 
CHANGES 

ARTICLE 7.01 MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving 
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable. An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined
as follows: 

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA
taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills. No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work. No percentage 
shall be added to this sum. 

(4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03 DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a 
final determination thereof. If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being
performed or that the determination and direction is being 
complied with under protest. Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04 OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the
Contract; or 

(c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the Engineer and 
approved by the City. 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers. Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02 SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and 
equipment immediately. He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04 RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05 PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms. The 
Contractor shall not carry on his payroll any persons not
employed by him. Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

SECTION 9 
CONTRACTOR'S DEFAULT 

ARTICLE 9.01 CITY'S RIGHT AND NOTICE 
It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02 CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03 COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if
any, and the cost of reletting. The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City. 

ARTICLE 9.04 PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit 
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the 
Proposal. The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid. The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed. Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03 REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04 PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05 PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may
apply for partial payment therefor. The Contractor shall 
revise the estimate as the Engineer may direct. When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been
completed and the value thereof. The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment. The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor. Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06 FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor. The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work. The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07 ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work. No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01 CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants:

(a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the
Contract Documents. 

(d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research. 

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03 SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of
the damage sustained and of the basis of the claim against the 
City. On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by
the Contractor. Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06 LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09 LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived. Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11 NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12 ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress. On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment. 

ARTICLE 12.04 EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract. The Contractor also agrees to similarly 

bind contractually each subcontractor. In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000). The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05 PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with
WR-1. 

* * * * * * * 
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TAMPA 
AGREEMENT 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Jane Castor, Mayor 
(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: 
The execution of this document was authorized 
by Resolution No. ______________________ 

e/s 
Marcella T. Hamilton, Assistant City Attorney 

Contractor 

By:________________________________________ 
(SEAL) 

Title:  

ATTEST: 

Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

STATE OF ) 
) SS: 

COUNTY OF ) 

For a Corporation: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 

Notary 

My Commission Expires: 

For a Firm: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 

Notary 

My Commission Expires: 
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PUBLIC CONSTRUCTION BOND 

Bond No. (enter bond number) 

Name of Contractor: 

Principal Business Address of Contractor: 

Telephone Number of Contractor: 

Name of Surety (if more than one list each): 

Principal Business Address of Surety: 

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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KNOW ALL MEN BY THESE PRESENTS That we, 

(Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and 

_________________________________________________________________________________(Name of Surety) 
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of Dollars and Cents ($ ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services 
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 

DATED ON _____________________, 20___ 

(Name of Principal) (Name of Surety) 

(Principal Business Address) (Surety Address) 

By By 
(As Attorney in Fact)* 

Title 
Telephone Number of Surety 

Telephone Number of Principal 

Approved as to legal sufficiency: 

Countersignature: By e/s 
Marcella T. Hamilton, Assistant City Attorney 

(Name of Local Agency) 

(Address of Resident Agent) 

By 

Title 

Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFIC TIONS 
GENER L PROVISIONS 

SECTION 1 

SCOPE  ND INTENT 

G-1.01 DESCRIPTION 
The wo k to be done consists of the fu nishing of all labo , 
mate ials and equipment, and the pe fo mance of all wo k 
included in this Cont act. 

G-1.02 WORK INCLUDED 
The Cont acto  shall fu nish all labo , supe intendence, 
mate ials, plant, powe , light, heat, fuel, wate , tools, 
appliances, equipment, supplies, and othe  means of 
const uction necessa y o  p ope  fo  pe fo ming and 
completing the wo k. He shall obtain and pay fo all  equi ed 
pe mits. He shall pe fo m and complete the wo k in the 
manne  best calculated to p omote  apid const uction 
consistent with safety of life and p ope ty and to the 
satisfaction of the Enginee , and in st ict acco dance with the 
Cont act Documents. The Cont acto  shall clean up the wo k 
and maintain it du ing and afte  const uction, until accepted, 
and shall do all wo k and pay all costs incidental the eto. He 
shall  epai  o   esto e all st uctu es and p ope ty that may be 
damaged o distu bed du ing pe fo mance of the wo k. 

The cost of incidental wo k desc ibed in these Gene al 
P ovisions, fo  which the e a e no specific Cont act Items, 
shall be conside ed as pa t of the ove head cost of doing the 
wo k and shall be included in the p ices fo  the va ious 
Cont act Items. No additional payment will be made the efo . 

The Cont acto  shall p ovide and maintain such mode n 
plant, tools, and equipment as may be necessa y, in the 
opinion of the Enginee , to pe fo m in a satisfacto y and 
acceptable manne  all the wo k  equi ed by this Cont act. 
Only equipment of established  eputation and p oven 
efficiency shall be used. The Cont acto  shall be solely 
 esponsible fo  the adequacy of his plant and equipment, 
p io app oval of the Enginee notwithstanding. 

G-1.03 PUBLIC UTILITY INST LL TIONS  ND 

STRUCTURES 
Public utility installations and st uctu es shall be unde stood 
to include all poles, t acks, pipes, wi es, conduits, house 
se vice connections, vaults, manholes, and all othe  
appu tenances and facilities pe taining the eto whethe owned 
o  cont olled by the City, othe  gove nmental bodies o  
p ivately owned by individuals, fi ms, o  co po ations, and 
used to se ve the public with t anspo tation, t affic cont ol, 
gas, elect icity, telephone, sewe age, d ainage, wate  o  othe  
public o  p ivate p ope ty which may be affected by the 
wo k. 

The Cont act Documents contain data  elative to existing 
public utility installations and st uctu es above and below the 
g ound su face. These data a e not gua anteed as to thei  
completeness o  accu acy and it is the  esponsibility of the 
Cont acto  to make his own investigations to info m himself 

fully of the cha acte , condition and extent of all such 
installations and st uctu es as may be encounte ed and as may 
affect the const uction ope ations. 

The Cont acto  shall p otect all public utility installations and 
st uctu es f om damage du ing the wo k. Access ac oss any 
bu ied public utility installation o  st uctu e shall be made 
only in such locations and by means app oved by the 
Enginee . The Cont acto  shall so a  ange his ope ations as 
to avoid any damage to these facilities. All  equi ed 
p otective devices and const uction shall be p ovided by the 
Cont acto  at his expense. All existing public utilities 
damaged by the Cont acto  which a e shown on the Plans o  
have been located in the field by the utility shall be  epai ed 
by the Cont acto , at his expense, as di ected by the Enginee . 
No sepa ate payment shall be made fo  such p otection o  
 epai s to public utility installations o st uctu es. 

Public utility installations o  st uctu es owned o  cont olled 
by the City o  othe  gove nmental body which a e shown on 
the Plans to be  emoved,  elocated,  eplaced o   ebuilt by the 
Cont acto  shall be conside ed as a pa t of the gene al cost of 
doing the wo k and shall be included in the p ices bid fo  the 
va ious Cont act Items. No sepa ate payment shall be made 
the efo . 

Whe e public utility installations o  st uctu es owned o  
cont olled by the City o  othe  gove nmental body a e 
encounte ed du ing the cou se of the wo k, and a e not 
indicated on the Plans o  in the Specifications, and when, in 
the opinion of the Enginee ,  emoval,  elocation,  eplacement 
o   ebuilding is necessa y to complete the wo k unde  this 
Cont act, such wo k shall be accomplished by the utility 
having ju isdiction o  such wo k may be o de ed, in w iting 
by the Enginee , fo  the Cont acto  to accomplish. If such 
wo k is accomplished by the utility having ju isdiction it will 
be ca  ied out expeditiously and the Cont acto  shall give full 
coope ation to pe mit the utility to complete the  emoval, 
 elocation,  eplacement o   ebuilding as  equi ed. If such 
wo k is accomplished by the Cont acto , it will be paid fo  as 
ext a wo k as p ovided fo in A ticle 7.02 of the Ag eement. 

The Cont acto  shall, at all times in pe fo mance of the wo k, 
employ app oved methods and exe cise  easonable ca e and 
skill so as to avoid unnecessa y delay, inju y, damage o  
dest uction of public utility installations and st uctu es; and 
shall, at all times in the pe fo mance of the wo k, avoid 
unnecessa y inte fe ence with, o  inte  uption of, public 
utility se vices, and shall coope ate fully with the owne s 
the eof to that end. 

All City and othe gove nmental utility depa tments and othe  
owne s of public utilities, which may be affected by the wo k, 
will be info med in w iting by the Enginee  within two weeks 
afte  the execution of the Cont act o  Cont acts cove ing the 
wo k. Such notice will set out, in gene al, and di ect attention 
to, the  esponsibilities of the City and othe  gove nmental 
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utility depa tments and othe  owne s of public utilities fo  
such installations and st uctu es as may be affected by the 
wo k and will be accompanied by one set of Plans and 
Specifications cove ing the wo k unde  such Cont act o  
Cont acts. 

In addition to the gene al notice given by the Enginee , the 
Cont acto  shall give w itten notice to all City and othe  
gove nmental utility depa tments and othe  owne s of public 
utilities of the location of his p oposed const uction 
ope ations, at least fo ty-eight (48) hou s in advance of 
b eaking g ound in any a ea o  on any unit of the wo k. This 
can be accomplished by making the app op iate contact with 
the "Unde g ound Utility Notification Cente  fo  Excavato s 
(Call Candy)". 

The maintenance,  epai ,  emoval,  elocation, o  ebuilding of 
public utility installations and st uctu es, when accomplished 
by the Cont acto  as he ein p ovided, shall be done by 
methods app oved by the Enginee . 

SECTION 2 

PL NS  ND SPECIFIC TIONS 

G-2.01 PL NS 
The Plans  efe  ed to in the Cont act Documents bea  the 
gene al p oject name and numbe  as shown in the Notice To 
Bidde s. 

When obtaining data and info mation f om the Plans, figu es 
shall be used in p efe ence to scaled dimensions, and la ge 
scale d awings in p efe ence to small scale d awings. 

G-2.02 COPIES FURNISHED TO CONTR CTOR 
Afte  the Cont act has been executed, the Cont acto  will be 
fu nished with five sets of pape  p ints, the same size as the 
o iginal d awings, of each sheet of the Plans and five copies 
of the Specifications. Additional copies of the Plans and 
Specifications, when  equested, may be fu nished to the 
Cont acto at cost of  ep oduction. 

The Cont acto  shall fu nish each of the subcont acto s, 
manufactu e s, and mate ial supplie s such copies of the 
Cont act Documents as may be  equi ed fo his wo k. 

G-2.03 SUPPLEMENT RY DR WINGS 
When, in the opinion of the Enginee , it becomes necessa y 
to explain mo e fully the wo k to be done o  to illust ate the 
wo k fu the  o  to show any changes which may be  equi ed, 
d awings known as Supplementa y D awings, with 
specifications pe taining the eto, will be p epa ed by the 
Enginee  and five pape  p ints the eof will be given to the 
Cont acto . 

The Supplementa y D awings shall be binding upon the 
Cont acto  with the same fo ce as the Plans. Whe e such 
Supplementa y D awings  equi e eithe  less o  mo e than the 
estimated quantities of wo k, c edit to the City o  
compensation the efo  to the Cont acto  shall be subject to 
the te ms of the Ag eement. 

G-2.04 CONTR CTOR TO CHECK PL NS  ND 

D T  
The Cont acto  shall ve ify all dimensions, quantities, and 
details shown on the Plans, Supplementa y D awings, 
Schedules, Specifications, o  othe  data  eceived f om the 
Enginee , and shall notify him of all e  o s, omissions, 
conflicts, and disc epancies found the ein. Failu e to 
discove  o  co  ect e  o s, conflicts o  disc epancies shall not 
 elieve the Cont acto  of full  esponsibility fo  unsatisfacto y 
wo k, faulty const uction o  imp ope  ope ation  esulting 
the ef om no  f om  ectifying such conditions at his own 
expense. He will not be allowed to take advantage of any 
e  o s o  omissions as full inst uctions will be fu nished by 
the Enginee , should such e  o s o  omissions be discove ed. 
All schedules a e given fo  the convenience of the Enginee  
and the Cont acto  and a e not gua anteed to be complete. 
The Cont acto  shall assume all  esponsibility fo  the making 
of estimates of the size, kind, and quality of mate ials and 
equipment included in wo k to be done unde the Cont act. 

G-2.05 SPECIFIC TIONS 
The specifications consist of fou  pa ts, the Gene al 
P ovisions, the Technical Specifications, the Special 
P ovisions and the Cont act Items. The Gene al P ovisions 
and Technical Specifications contain gene al  equi ements 
which gove n the wo k. The Special P ovisions and the 
Cont act Items modify and supplement these by detailed 
 equi ements fo  the wo k and shall always gove n, wheneve  
the e appea s to be conflict. 

G-2.06 INTENT 
All wo k called fo  in the Specifications applicable to this 
Cont act, but not shown on the Plans in thei  p esent fo m, o  
vice ve sa, shall be of like effect as if shown o  mentioned in 
both. Wo k not specified in eithe  the Plans o  in the 
Specifications, but involved in ca  ying out thei  intent o  in 
the complete and p ope  execution of the wo k, is  equi ed 
and shall be pe fo med by the Cont acto  as though it we e 
specifically delineated o desc ibed. 

The appa ent silence of the Specifications as to any detail, o  
the appa ent omission f om them of a detailed desc iption 
conce ning any wo k to be done and mate ials to be 
fu nished, shall be  ega ded as meaning that only the best 
gene al p actice is to p evail and that only mate ial and 
wo kmanship of the best quality is to be used, and 
inte p etation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DR WINGS 

G-3.01 SCOPE 
The Cont acto  shall p omptly p epa e and submit layout, 
detail and shop d awings to insu e p ope  const uction, 
assembly, and installation of the wo k using those mate ials 
and methods as he eafte  specified unde  the Technical 
Specifications, Special P ovisions and Cont act Items. 
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These d awings shall accu ately and distinctly p esent the 
following: 

a. All wo king and e ection dimensions. 
b. A  angements and sectional views. 
c. Necessa y details, including complete info mation fo  
making connections between wo k unde  this Cont act and 
wo k unde othe Cont acts. 
d. Kinds of mate ials and finishes. 
e. Pa ts listed and desc iption the eof. 

D awings fo  mechanical equipment shall p esent, whe e 
applicable, such data as dimensions, weight and pe fo mance 
cha acte istics. These data shall show confo mance with the 
pe fo mance cha acte istics and othe  c ite ia inco po ated in 
the Plans and Specifications. 

Each d awing shall be dated and shall contain the name of the 
p oject, Division numbe  and desc iption, the technical 
specifications section numbe , names of equipment o  
mate ials and the location at which the equipment o  
mate ials a e to be installed. Location shall mean both 
physical location and location  elative to othe  connected o  
attached mate ial. The Enginee  will  etu n unchecked any 
submittal which does not contain complete data on the wo k 
and full info mation on  elated matte s. 

Stock o  standa d d awings will not be accepted fo   eview 
unless full identification and supplementa y info mation is 
shown the eon in ink o typew itten fo m. 

The Cont acto  shall  eview all wo king d awing submittals 
befo e t ansmitting them to the Enginee  to dete mine that 
they comply with  equi ements of the Specifications. 
D awings which a e incomplete o  a e not in compliance with 
the Cont act Documents shall not be submitted fo  p ocessing 
by the Enginee . The Cont acto  shall place his stamp of 
app oval on all wo king d awings submitted to the Enginee  
to indicate compliance with the above. 

G-3.02  PPROV L 
If the wo king d awings show depa tu es f om the Cont act 
 equi ements, the Cont acto  shall make specific mention 
the eof in his lette  of submittal; othe wise app oval of such 
submittals shall not constitute app oval of the depa tu e. 
App oval of the d awings shall constitute app oval of the 
subject matte  the eof only and not of any st uctu e, mate ial, 
equipment, o appa atus shown o indicated. 

The app oval of d awings will be gene al and shall not 
 elieve the Cont acto  of  esponsibility fo  the accu acy of 
such d awings, no  fo  the p ope  fitting and const uction of 
the wo k, no  fo  the fu nishing of mate ials o  wo k  equi ed 
by the Cont act and not indicated on the d awings. No wo k 
called fo  by wo king d awings shall be done until such 
d awings have been app oved by the Enginee . 

The p ocedu e in seeking app oval of the wo king d awings 
shall be as follows: 

1.The Cont acto  shall submit fou  complete sets of d awings 

and othe  desc iptive data togethe  with one copy of a lette  
of t ansmittal to the Enginee  fo  app oval. The lette  of 
t ansmittal shall contain the name of the p oject, cont act 
numbe , technical specifications section numbe , the name of 
the Cont acto , a list of d awings with numbe s and titles, and 
any othe pe tinent info mation. 

2.D awings o  desc iptive data will be stamped "App oved", 
"App oved Subject to Co  ections Ma ked", o  "Examined 
and Retu ned fo  Co  ection" and one copy with a lette  of 
t ansmittal will be  etu ned to the Cont acto . 

3.If a d awing o  othe  data is stamped "App oved", the 
Cont acto  shall inse t the date of app oval on five additional 
copies of the document and t ansmit the five copies to the 
Enginee  togethe  with one copy of a lette  of t ansmittal 
containing substantially the same info mation as desc ibed in 
Inst uction 1. above. 

4.If a d awing o  othe  data is stamped "App oved Subject to 
Co  ections Ma ked", the Cont acto  shall make the 
co  ections indicated and p oceed as in Inst uction 3., above. 

5.If a d awing o  data is stamped "Examined and Retu ned 
fo  Co  ection", the Cont acto  shall make the necessa y 
co  ections and  esubmit the documents as set fo th in 
Inst uction 1., above. The lette  of t ansmittal shall indicate 
that this is a  esubmittal. 

The Cont acto  shall  evise and  esubmit the wo king 
d awings as  equi ed by the Enginee , until app oval the eof 
is obtained. 

SECTION 4 

M TERI LS  ND EQUIPMENT 

G-4.01 GENER L REQUIREMENTS 
All mate ials, appliances, and types o  methods of 
const uction shall be in acco dance with the Specifications 
and shall, in no event, be less than that necessa y to confo m 
to the  equi ements of any applicable laws, o dinances, and 
codes. 

All mate ials and equipment shall be new, unused, and 
co  ectly designed. They shall be of standa d fi st g ade 
quality, p oduced by expe t pe sonnel, and intended fo  the 
use fo  which they a e offe ed. Mate ials o  equipment 
which, in the opinion of the Enginee , a e infe io  o  of a 
lowe  g ade than indicated, specified, o   equi ed will not be 
accepted. 

The quality of Wo kmanship and Mate ials ente ing into the 
wo k unde this Cont act shall confo m to the  equi ements of 
the pe tinent sections, clauses, pa ag aphs, and sentences, 
both di ectly and indi ectly applicable the eto, of that pa t of 
the Technical Specifications, whethe  o  not di ect  efe ence 
to such occu s in the Cont act Items. 

Equipment and appu tenances shall be designed in 
confo mity with ANSI, ASME, IEEE, NEMA and othe  
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gene ally accepted standa ds and shall be of  ugged 
const uction and of sufficient st ength to withstand all 
st esses which may occu  du ing fab ication, testing, 
t anspo tation, installation, and all conditions of ope ation. 
All bea ings and moving pa ts shall be adequately p otected 
against wea  by bushings o  othe  app oved means and shall 
be fully lub icated by  eadily accessible devices. Details 
shall be designed fo  appea ance as well as utility. 
P ot uding membe s, joints, co ne s, gea  cove s, and the 
like, shall be finished in appea ance. All exposed welds shall 
be g ound smooth and the co ne s of st uctu al shapes shall 
be mite ed. 

Equipment shall be of the app oximate dimensions as 
indicated on the Plans o  as specified, shall fit the spaces 
shown on the Plans with adequate clea ances, and shall be 
capable of being handled th ough openings p ovided in the 
st uctu e fo  this pu pose. The equipment shall be of such 
design that piping and elect ical connections, ductwo k, and 
auxilia y equipment can be assembled and installed without 
causing majo   evisions to the location o  a  angement of any 
of the facilities. 

Machine y pa ts shall confo m exactly to the dimensions 
shown on the wo king d awings. The e shall be no mo e 
fitting o  adjusting in setting up a machine than is necessa y 
in assembling high g ade appa atus of standa d design. The 
equivalent pa ts of identical machines shall be made 
inte changeable. All g ease lub icating fittings on equipment 
shall be of a unifo m type. All machine y and equipment 
shall be safegua ded in acco dance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 M NUF CTURER 
The names of p oposed manufactu e s, supplie s, mate ial, 
and deale s who a e to fu nish mate ials, fixtu es, equipment, 
appliances o  othe  fittings shall be submitted to the Enginee  
fo  app oval, as ea ly as possible, to affo d p ope  
investigation and checking. Such app oval must be obtained 
befo e shop d awings will be checked. No manufactu e  will 
be app oved fo  any mate ials to be fu nished unde  this 
Cont act unless he shall be of good  eputation and have a 
plant of ample capacity. He shall, upon the  equest of the 
Enginee , be  equi ed to submit evidence that he has 
manufactu ed a simila p oduct to the one specified and that it 
has been p eviously used fo  a like pu pose fo  a sufficient 
length of time to demonst ate its satisfacto y pe fo mance. 

All t ansactions with the manufactu e s o  subcont acto s 
shall be th ough the Cont acto , unless the Cont acto  shall 
 equest, in w iting to the Enginee , that the manufactu e  o  
subcont acto  deal di ectly with the Enginee . Any such 
t ansactions shall not in any way  elease the Cont acto  f om 
his full  esponsibility unde this Cont act. 

Any two o  mo e pieces of mate ial o  equipment of the 
same kind, type o  classification, and being used fo  identical 
types of se vice, shall be made by the same manufactu e . 

G-4.03 REFERENCE TO ST ND RDS 
Wheneve   efe ence is made to the fu nishing of mate ials o  

testing the eof to confo m to the standa ds of any technical 
society, o ganization o  body, it shall be const ued to mean 
the latest standa d, code, specification o  tentative 
specification adopted and published at the date of 
adve tisement fo  p oposals, even though  efe ence has been 
made to an ea lie  standa d, and such standa ds a e made a 
pa t he eof to the extent which is indicated o intended. 

Refe ence to a technical society, o ganization o body may be 
made in the Specifications by abb eviations, in acco dance 
with the following list: 

AASHTO fo  Ame ican Association of State Highway and 
T anspo tation Officials (fo me ly AASHO) 
ACI fo Ame ican Conc ete Institute 
AGMA fo Ame ican Gea Manufactu e 's Association 
AFBMA fo  Anti-F iction Bea ing Manufactu e 's 
Association 
AISC fo Ame ican Institute of Steel Const uction 
AISI fo Ame ican I on and Steel Institute 
ANSI fo Ame ican National Standa ds Institute 
ASCE fo Ame ican Society of Civil Enginee s 
ASTM fo Ame ican Society fo Testing and Mate ials 
ASME fo Ame ican Society of Mechanical Enginee s 
AWS fo Ame ican Welding Society 
AWWA fo Ame ican Wate Wo ks Association 
AWPA fo Ame ican Wood P ese ve s Association 
CEMA fo  Conveyo  Equipment Manufactu e s 
Association 
CIPRA fo Cast I on Pipe Resea ch Association 
IEEE fo Institute of Elect ical and Elect onic Enginee s 
IPCEA fo Insulated Powe Cable Enginee s Association 
NEC fo National Elect ical Code 
NEMA fo National Elect ical Manufactu e s Association 
SAE fo Society of Automotive Enginee s 
SHBI fo Steel Heating Boile Institute 
Fed.Spec. fo Fede al Specifications 
Navy Spec. fo Navy Depa tment Specifications 
U.L.,Inc. fo Unde w ite s' Labo ato ies, Inc. 

When no  efe ence is made to a code, standa d o  
specification, the Standa d Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, o the NEMA shall gove n. 

G-4.04 S MPLES 
The Cont acto  shall, when  equi ed, submit to the Enginee  
fo  app oval typical samples of mate ials and equipment. 
The samples shall be p ope ly identified by tags and shall be 
submitted sufficiently in advance of the time when they a e to 
be inco po ated into the wo k, so that  ejections the eof will 
not cause delay. A lette  of t ansmittal, in duplicate, f om the 
Cont acto   equesting app oval must accompany all such 
samples. 

G-4.05 EQUIV LENT QU LITY 
Wheneve , in the Cont act Documents, an a ticle, mate ial, 
appa atus, equipment, o  p ocess is called fo  by t ade name 
o  by the name of a patentee, manufactu e , o  deale  o  by 
 efe ence to catalogs of a manufactu e  o  deale , it shall be 
unde stood as intending to mean and specify the a ticle, 
mate ial, appa atus, equipment o  p ocess designated, o  any 
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equal the eto in quality, finish, design, efficiency, and 
du ability and equally se viceable fo  the pu poses fo  which 
it is intended. 

Wheneve  mate ial o  equipment is submitted fo  app oval as 
being equal to that specified, the decision as to whethe o not 
such mate ial o  equipment is equal to that specified shall be 
made by the Enginee . 

Upon  ejection of any mate ial o  equipment submitted as the 
equivalent of that specifically named in the Cont act, the 
Cont acto  shall immediately p oceed to fu nish the 
designated mate ial o equipment. 

Neithe  the app oval by the Enginee  of alte nate mate ial o  
equipment as being equivalent to that specified no  the 
fu nishing of the mate ial o  equipment specified, shall in any 
way  elieve the Cont acto  of  esponsibility fo  failu e of the 
mate ial o  equipment, due to faulty design, mate ial, o  
wo kmanship, to pe fo m the functions  equi ed of them by 
the Specifications. 

G-4.06 DELIVERY 
The Cont acto  shall delive  mate ials in ample quantities to 
insu e the most speedy and uninte  upted p og ess of the 
wo k so as to complete thw wo k within the allotted time. 
The Cont acto  shall also coo dinate delive ies in o de  to 
avoid a delay in, o  impediment of, the p og ess of the wo k 
of any  elated Cont acto . 

G-4.07 C RE  ND PROTECTION 
The Cont acto  shall be solely  esponsible fo  p ope ly 
sto ing and p otecting all mate ials, equipment, and wo k 
fu nished unde the Cont act f om the time such mate ials and 
equipment a e delive ed at the site of the wo k until final 
acceptance the eof. He shall, at all times, take necessa y 
p ecautions to p event inju y o damage by wate , f eezing, o  
by inclemencies of the weathe  to such mate ials, equipment 
and wo k. All inju y o  damage to mate ials, equipment, o  
wo k  esulting f om any cause whatsoeve  shall be made 
good by the Cont acto . 

The Enginee  shall, in all cases, dete mine the po tion of the 
site to be used by the Cont acto  fo  sto age, plant o  fo  
othe  pu poses. If, howeve , it becomes necessa y to  emove 
and  estack mate ials to avoid impeding the p og ess of any 
pa t of the wo k o  inte fe ence with the wo k to be done by 
any othe Cont acto , the Cont acto  shall  emove and  estack 
such mate ials at his own expense. 

G-4.08 TOOLS  ND  CCESSORIES 
The Cont acto  shall, unless othe wise stated in the Cont act 
Documents, fu nish with each type, kind o  size of 
equipment, one complete set of suitably ma ked high g ade 
special tools and appliances which may be needed to adjust, 
ope ate, maintain, o   epai  the equipment. Such tools and 
appliances shall be fu nished in app oved painted steel cases, 
p ope ly labeled and equipped with good g ade cylinde  
locks and duplicate keys. 

Spa e pa ts shall be fu nished as specified. 

Each piece of equipment shall be p ovided with a substantial 
nameplate, secu ely fastened in place and clea ly insc ibed 
with the manufactu e 's name, yea  of manufactu e, se ial 
numbe , weight and p incipal  ating data. 

G-4.09 INST LL TION OF EQUIPMENT 
The Cont acto  shall have on hand sufficient p ope  
equipment and machine y of ample capacity to facilitate the 
wo k and to handle all eme gencies no mally encounte ed in 
wo k of this cha acte . 

Equipment shall be e ected in a neat and wo kmanlike 
manne  on the foundations at the locations and elevations 
shown on the Plans, unless di ected othe wise by the 
Enginee  du ing installation. All equipment shall be co  ectly 
aligned, leveled and adjusted fo  satisfacto y ope ation and 
shall be installed so that p ope  and necessa y connections 
can be made  eadily between the va ious units. 

The Cont acto  shall fu nish, install and p otect all necessa y 
ancho  and attachment bolts and all othe  appu tenances 
needed fo  the installation of the devices included in the 
equipment specified. Ancho  bolts shall be as app oved by 
the Enginee  and made of ample size and st ength fo  the 
pu pose intended. Substantial templates and wo king 
d awings fo installation shall be fu nished. 

The Cont acto shall, at his own expense, fu nish all mate ials 
and labo  fo , and shall p ope ly bed in non-sh ink g out, 
each piece of equipment on its suppo ting base that  ests on 
mason y foundations. G out shall completely fill the space 
between the equipment base and the foundation. 

G-4.10 OPER TING INSTRUCTIONS 
The Cont acto , th ough qualified individuals, shall 
adequately inst uct designated employees of the City in the 
ope ation and ca e of all equipment installed he eunde , 
except fo equipment that may be fu nished by the City. 

The Cont acto  shall also fu nish and delive  to the Enginee  
th ee complete sets fo  pe manent files, identified in 
acco dance with Subsection G-3.01 he eof, of inst uctions, 
technical bulletins and any othe  p inted matte , such as 
diag ams, p ints o  d awings, containing full info mation 
 equi ed fo  the p ope  ope ation, maintenance, and  epai , of 
the equipment installed and the o de ing of spa e pa ts, 
except fo equipment that may be fu nished by the City. 

In addition to the above th ee copies, the Cont acto  shall 
fu nish any additional copies that may be  equi ed fo  use 
du ing const uction and sta t-up ope ations. 

G-4.11 SERVICE OF M NUF CTURER'S 

ENGINEER 
The Cont act p ices fo  equipment shall include the cost of 
fu nishing a competent and expe ienced enginee  o  
supe intendent who shall  ep esent the manufactu e and shall 
assist the Cont acto , when  equi ed, to install, adjust, test 
and place in ope ation the equipment in confo mity with the 
Cont act Documents. Afte  the equipment is placed in 
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pe manent ope ation by the City, such enginee  o  
supe intendent shall make all adjustments and tests  equi ed 
by the Enginee  to p ovide that such equipment is in p ope  
and satisfacto y ope ating condition, and shall inst uct such 
pe sonnel as may be designated by the City in the p ope  
ope ation and maintenance of such equipment. 

SECTION 5 

INSPECTION  ND TESTING 

G-5.01 GENER L 
The Cont acto 's attention is he eby di ected to A ticle 3.03 
of the Ag eement. 

Inspection and testing of mate ials will be pe fo med by the 
City unless othe wise specified. 

Fo  tests specified to be made by the Cont acto , the testing 
pe sonnel shall make the necessa y inspections and tests and 
the  epo ts the eof shall be in such fo m as will facilitate 
checking to dete mine compliance with the Cont act 
Documents. Five copies of the  epo ts shall be submitted and 
autho itative ce tification the eof must be fu nished to the 
Enginee  as a p e equisite fo  the acceptance of any mate ial 
o equipment. 

If, in the making of any test of any mate ial o equipment, it is 
asce tained by the Enginee  that the mate ial o  equipment 
does not comply with the Cont act, the Cont acto  will be 
notified the eof and he will be di ected to  ef ain f om 
delive ing said mate ial and equipment, o  to  emove it 
p omptly f om the site o  f om the wo k and  eplace it with 
acceptable mate ial, without cost to the City. 

Tests of elect ical and mechanical equipment and appliances 
shall be conducted in acco dance with  ecognized test codes 
of the ANSI, ASME, o  the IEEE, except as may othe wise 
be stated he ein. 

The Cont acto  shall be fully  esponsible fo  the p ope  
ope ation of equipment du ing tests and inst uction pe iods 
and shall neithe  have no  make any claim fo  damage which 
may occu  to equipment p io  to the time when the City 
fo mally takes ove the ope ation the eof. 

G-5.02 COSTS 
All inspection and testing of mate ials fu nished unde  this 
Cont act will be pe fo med by the City o  duly autho ized 
inspection enginee s o  inspection bu eaus without cost to the 
Cont acto , unless othe wise exp essly specified. 

The cost of shop and field tests of equipment and of ce tain 
othe  tests specifically called fo  in the Cont act Documents 
shall be bo ne by the Cont acto  and such costs shall be 
deemed to be included in the cont act p ice. 

Mate ials and equipment submitted by the Cont acto  as the 
equivalent to those specifically named in the Cont act may be 
tested by the City fo  compliance. The Cont acto  shall 
 eimbu se the City fo  the expenditu es incu  ed in making 

such tests on mate ials and equipment which a e  ejected fo  
noncompliance. 

G-5.03 INSPECTIONS OFM TERI LS 
The Cont acto  shall give notice, in w iting to the Enginee , 
sufficiently in advance of his intention to commence the 
manufactu e o  p epa ation of mate ials especially 
manufactu ed o  p epa ed fo  use in o  as pa t of the 
pe manent const uction. Such notice shall contain a  equest 
fo  inspection, the date of commencement and the expected 
date of completion of the manufactu e o  p epa ation of 
mate ials. Upon  eceipt of such notice the Enginee  will 
a  ange to have a  ep esentative p esent at such times du ing 
the manufactu e as may be necessa y to inspect the mate ials 
o  he will notify the Cont acto  that inspection will be made 
at a point othe  than the point of manufactu e, o  he will 
notify the Cont acto  that inspection will be waived. The 
Cont acto  must comply with these p ovisions befo e 
shipping any mate ial. Such inspection shall not  elease the 
Cont acto  f om the  esponsibility fo  fu nishing mate ials 
meeting the  equi ements of the Cont act Documents. 

G-5.04 CERTIFIC TE OFM NUF CTURE 
When inspection is waived o  when the Enginee  so  equi es, 
the Cont acto  shall fu nish to him autho itative evidence in 
the fo m of Ce tificates of Manufactu e that the mate ials to 
be used in the wo k have been manufactu ed and tested in 
confo mity with the Cont act Documents. These ce tificates 
shall be nota ized and shall include copies of the  esults of 
physical tests and chemical analyses, whe e necessa y, that 
have been made di ectly on the p oduct o  on simila  
p oducts of the manufactu e . 

G-5.05 SHOP TESTS OF OPER TING EQUIPMENT 
Each piece of equipment fo  which p essu e, duty, capacity, 
 ating, efficiency, pe fo mance, function, o  special 
 equi ements a e specified shall be tested in the shop of the 
make  in a manne  which shall conclusively p ove that its 
cha acte istics comply fully with the  equi ements of the 
Cont act Documents. No such equipment shall be shipped to 
the wo k until the Enginee notifies the Cont acto , in w iting, 
that the  esults of such tests a e acceptable. 

Five copies of the manufactu e 's actual test data and 
inte p eted  esults the eof, accompanied by a ce tificate of 
authenticity swo n to by a  esponsible official of the 
manufactu ing company, shall be fo wa ded to the Enginee  
fo app oval. 

The cost of the shop tests and of fu nishing manufactu e 's 
p elimina y and shop test data of ope ating equipment shall 
be bo ne by the Cont acto . 

G-5.06 PRELIMIN RY FIELD TESTS 
As soon as conditions pe mit, the Cont acto  shall fu nish all 
labo , mate ials, and inst uments and shall make p elimina y 
field tests of equipment. If the p elimina y field tests disclose 
any equipment fu nished unde  this Cont act which does not 
comply with the  equi ements of the Cont act Documents, the 
Cont acto  shall, p io  to the acceptance tests, make all 
changes, adjustments, and  eplacements  equi ed. 
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TEMPOR RY STRUCTURES 

G-5.07 FIN L FIELD TESTS 
Upon completion of the wo k and p io  to final payment, all 
equipment and appliances installed unde  this Cont act shall 
be subjected to acceptance tests as specified o   equi ed to 
p ove compliance with the Cont act Documents. 

The Cont acto  shall fu nish labo , fuel, ene gy, wate  and all 
othe  mate ials, equipment, and inst uments necessa y fo  all 
acceptance tests, at no additional cost to the City. 

G-5.08 F ILURE OF TESTS 
Any defects in the mate ials and equipment o  thei  failu e to 
meet the tests, gua antees o   equi ements of the Cont act 
Documents shall be p omptly co  ected by the Cont acto  by 
 eplacements o  othe wise. The decision of the Enginee  as 
to whethe  o  not the Cont acto  has fulfilled his obligations 
unde  the Cont act shall be final and conclusive. If the 
Cont acto  fails to make those co  ections o  if the imp oved 
mate ials and equipment, when tested, shall again fail to meet 
the gua antees o  specified  equi ements, the City, 
notwithstanding its pa tial payment fo  wo k, and mate ials 
and equipment, may  eject the mate ials and equipment and 
may o de  the Cont acto  to  emove them f om the site at his 
own expense. 

In case the City  ejects any mate ials and equipment, then the 
Cont acto  shall  eplace the  ejected mate ials and equipment 
within a  easonable time. If he fails to do so, the City may, 
afte  the expi ation of a pe iod of thi ty calenda  days afte  
giving him notice in w iting, p oceed to  eplace such  ejected 
mate ials and equipment, and the cost the eof shall be 
deducted f om any compensation due o  which may become 
due the Cont acto unde this Cont act. 

The City ag ees to obtain othe  equipment within a 
 easonable time and the Cont acto  ag ees that the City may 
use the equipment fu nished by him without  ental o  othe  
cha ges until the new equipment is obtained. 

Mate ials o  wo k in place that fails to pass acceptability tests 
shall be  etested at the di ection of the const uction enginee  
all such  etests shall be at the Cont acto 's expense. The  ates 
cha ged shall be in acco dance with the Depa tment of Public 
Wo ks cu  ent annual inspection cont act which is available 
fo  inspection at the offices of the Depa tment of Public 
Wo ks. 

G-5.09 FIN L INSPECTION 
The p ocedu es fo  final inspection shall be in acco dance 
with the p ovisions of A ticle 4.07 of the Ag eement. Du ing 
such final inspections, the wo k shall be clean and f ee f om 
wate . In no case will the final estimate be p epa ed until the 
Cont acto  has complied with all the  equi ements set fo th 
and the Enginee  has made his final inspection of the enti e 
wo k and is satisfied that the enti e wo k is p ope ly and 
satisfacto ily cosnt ucted in acco dance with the  equi ements 
of the Cont act Documents. 

SECTION 6 

G-6.01 GENER L 
All false wo k, scaffolding, ladde s, hoistways, b aces, 
pumping plants, shields, t estles,  oadways, sheeting, 
cente ing fo ms, ba  icades, d ains, flumes, and the like, any 
of which may be needed in the const uction of any pa t of the 
wo k and which a e not he ein desc ibed o  specified in 
detail, must be fu nished, maintained and  emoved by the 
Cont acto , and he shall be  esponsible fo  the safety and 
efficiency of such wo ks and fo  any damages that may  esult 
f om thei  failu e o  f om thei  imp ope  const uction, 
maintenance, o ope ation. 

G-6.02 PUBLIC  CCESS 
At all points in the wo k whe e public access to any building, 
house, place of business, public  oad, o  sidewalk would be 
obst ucted by any action of the Cont acto  in executing the 
wo k  equi ed by this Cont act, the Cont acto  shall p ovide 
such tempo a y st uctu e, b idges o   oadway as may be 
necessa y to maintain public access at all times. At least one 
lane fo  vehicula  t affic shall be maintained in st eets in 
which the Cont acto  is wo king. St eet closu e pe mits a e 
 equi ed f om the Depa tment of Public Wo ks. 

The Cont acto  shall p ovide suitable tempo a y b idges, as 
di ected by the Enginee , at st eet inte sections when 
necessa y fo  the maintenance of vehicula  and pedest ian 
t affic. 

P io  to tempo a ily cutting of access to d iveways and 
ga ages, the Cont acto  shall give twelve (12) hou s notice to 
affected p ope ty owne s. Inte  uptions to use of p ivate 
d iveways shall be kept to a minimum. 

G-6.03 CONTR CTOR'S FIELD OFFICE 
The Cont acto  shall e ect, fu nish and maintain a field office 
with a telephone at the site du ing the enti e pe iod of 
const uction. He o  an autho ized agent shall be p esent at 
this office at all times while his wo k is in p og ess. 
Readily accessible copies of both the Cont act Documents 
and the latest app oved wo king d awings shall be kept at this 
field office. 

G-6.04 TEMPOR RY FENCE 
If, du ing the cou se of the wo k, it is necessa y to  emove o  
distu b any fence o  pa t the eof, the Cont acto  shall, at his 
own expense, if so o de ed by the Enginee , p ovide a 
suitable tempo a y fence which shall be maintained until the 
pe manent fence is  eplaced. The Enginee  shall be solely 
 esponsible fo  the dete mination of the necessity fo  
p oviding a tempo a y fence and the type of tempo a y fence 
to be used. 

G-6.05 RESPONSIBILITY FOR TEMPOR RY 

STRUCTURES 
In accepting the Cont act, the Cont acto  assumes full 
 esponsibility fo  the sufficiency and safety of all tempo a y 
st uctu es o wo k and fo any damage which may  esult f om 
thei  failu e o  thei  imp ope  const uction, maintenance, o  
ope ation and will indemnify and save ha mless the City f om 
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all claims, suits o  actions and damages o  costs of eve y 
desc iption a ising by  eason of failu e to comply with the 
above p ovisions. 

SECTION 7 

TEMPOR RY SERVICES 

G-7.01 W TER 
The Cont acto  shall p ovide the necessa y wate  supply at 
his own expense. He shall, if necessa y, p ovide and lay 
necessa y wate lines f om existing mains to the place of 
using, shall secu e all necessa y pe mits and pay fo  all taps 
to wate  mains o  hyd ants and fo  all wate  used at the 
established  ates. 

G-7.02 LIGHT  ND POWER 
The Cont acto  shall p ovide, at his own expense, tempo a y 
lighting and powe  facilities  equi ed fo  the p ope  
p osecution and inspection of the wo k. If, in the opinion of 
the Enginee , these facilities a e inadequate, the Cont acto  
will not be pe mitted to p oceed with any po tion of the wo k 
affected the eby. 

G-7.03 S NIT RY REGUL TIONS 
The Cont acto  shall p ohibit and p event the committing of 
nuisances on the site of the wo k o on adjoining p ope ty and 
shall discha ge any employee who violates this  ule. 

Ample wash ooms and toilet facilities and a d inking wate  
supply shall be fu nished and maintained in st ict confo mity 
with the law by the Cont acto fo use by his employees. 

G-7.04  CCIDENT PREVENTION 
P ecautions shall be exe cised at all times fo  the p otection 
of pe sons and p ope ty. The safety p ovisions of applicable 
laws, building and const uction codes shall be obse ved. The 
Cont acto  shall comply with the U. S. Depa tment of Labo  
Safety and Health Regulations fo  const uction p omulgated 
unde  the Occupational Safety and Health Act of 1970 (PL 
91-596), and unde Section 107 of the Cont act Wo k. Hou s 
and Safety Standa ds Act (PL 91-54), except whe e state and 
local safety standa ds exceed the fede al  equi ements and 
except whe e state safety standa ds have been app oved by 
the Sec eta y of Labo  in acco dance with p ovisions of the 
Occupational Safety and Health Act. 

G-7.05 FIRST  ID 
The Cont acto  shall keep upon the site, at each location 
whe e wo k is in p og ess, a completely equipped fi st aid kit 
and shall p ovide  eady access the eto at all times when men 
a e employed on the wo k. 

G-7.06 HE TING 
The Cont acto  shall p ovide tempo a y heat, at his own 
expense, wheneve  equi ed on account of wo k being ca  ied 
on du ing cold weathe  and to p event f eezing of wate pipes 
and othe damage to the wo k. 

SECTION 8 

LINES  ND GR DES 

G-8.01 GENER L 
All wo k done unde  this Cont act shall be const ucted in 
acco dance with the lines and g ades shown on the Plans, o  
as given by the Enginee . The full  esponsibility fo  keeping 
alignment and g ade shall  est upon the Cont acto . 

The Enginee  will establish bench ma ks and base line 
cont olling points. Refe ence  ema ks fo  lines and g ades 
as the wo k p og esses will be located to cause as little 
inconvenience to the p osecution of the wo k as possible. The 
Cont acto  shall so place excavation and othe  mate ials as to 
cause no inconvenience in the use of the use of the  efe ence 
ma ks p ovided. He shall  emove any obst uctions placed by 
him cont a y to this p ovision. 

G-8.02 SURVEYS 
The Cont acto  shall fu nish and maintain, at his own 
expense, stakes and othe  such mate ials, and give such 
assistance, including qualified helpe s, as may be  equi ed by 
the Enginee  fo  setting  efe ence ma ks. The Cont acto  
shall check such  efe ence ma ks by such means as he may 
deem necessa y and, befo e using them, shall call the 
Enginee 's attention to any inaccu acies. The Cont acto  
shall, at his own expense, establish all wo king o  
const uction lines and g ades as  equi ed f om the  efe ence 
ma ks set by the Enginee , and shall be solely  esponsible fo  
the accu acy the eof. He shall, howeve , be subject to the 
check and  eview of the Enginee . 

The Cont acto  shall keep the Enginee  info med a 
 easonable time in advance as to his need fo  line and g ade 
 efe ence ma ks, in o de  that they may be fu nished and all 
necessa y measu ements made fo   eco d and payment with 
the minimum of inconvenience to the Enginee  o  of delay to 
the Cont acto . 

It is the intention not to delay the wo k fo  the establishment 
of  efe ence ma ks but, when necessa y, wo king ope ations 
shall be suspended fo  such  easonable time as the Enginee  
may  equi e fo this pu pose. 

G-8.03 S FEGU RDINGM RKS 
The Cont acto  shall safegua d all points, stakes, g ade 
ma ks, monuments and bench ma ks made o  established on 
the wo k, bea  the cost of  eestablishing them if distu bed, 
and bea  the enti e expense of  ectifying wo k imp ope ly 
installed due to not maintaining o  p otecting o  to  emoving 
without autho ization such established points, stakes and 
ma ks. 

The Cont acto  shall safegua d all existing and known 
p ope ty co ne s, monuments and ma ks adjacent to but not 
 elated to the wo k and, if  equi ed, shall bea  the cost of 
 eestablishing them if distu bed o dest oyed. 

G-8.04 D TUM PL NE 
All elevations indicated o  specified  efe  to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Wate  Datum of the U. S. A my 
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Co ps of Enginee s. 

SECTION 9 

 DJ CENT STRUCTURES  ND L NDSC PING 

G-9.01 RESPONSIBILITY 
The  esponsibility fo   emoval,  eplacement,  elocation, 
 epai ,  ebuilding o  p otection of all public utility 
installations, including poles, t acks, pipes, wi es, conduits, 
house se vice connections, vaults, manholes, sewe s, t affic 
cont ol and fi e ala m signal ci cuit installations and othe  
appu tenances and facilities shall be in acco dance with G-
1.02 and G-1.03. 

The Cont acto  shall also be enti ely  esponsible and liable 
fo  all damage o  inju y as a  esult of his ope ations to all 
othe  adjacent public and p ivate p ope ty, st uctu es of any 
kind and appu tenances the eto met with du ing the p og ess 
of the wo k. The cost of p otection,  eplacement in thei  
o iginal locations and conditions o  payment of damages fo  
inju ies to such adjacent public and p ivate p ope ty and 
st uctu es affected by the wo k, whethe  o  not shown on the 
Plans, and the  emoval,  elocation, and  econst uction of such 
items called fo  on the Plans o  specified shall be included in 
the va ious Cont act Items and no sepa ate payment will be 
made the efo . Whe e such public and p ivate p ope ty, 
st uctu es of any kind and appu tenances the eto a e not 
shown on the Plans and when, in the opinion of the Enginee , 
 emoval o   elocation and  econst uction is necessa y to 
avoid inte fe ence with the wo k, payment the efo  will be 
made as p ovided fo  ext a wo k in A ticle 7.02 of the 
Ag eement. 

G-9.02 PROTECTION OF TREES 
All t ees and sh ubs shall be adequately p otected by the 
Cont acto  with boxes o  othe wise and, within the City of 
Tampa, in acco dance with o dinances gove ning the 
p otection of t ees. No excavated mate ials shall be placed so 
as to inju e such t ees o  sh ubs. T ees o  sh ubs dest oyed 
by negligence of the Cont acto  o  his employees shall be 
 eplaced by him with new stock of simila  size and age, at the 
p ope season, and at the sole expense of the Cont acto . 

Beneath t ees o  othe  su face st uctu es, whe e possible, 
pipelines may be built in sho t tunnels, backfilled with 
excavated mate ials, except as othe wise specified, o  the 
t ees o  st uctu es ca efully suppo ted and p otected f om 
damage. 

The City may o de the Cont acto , fo the convenience of the 
City, to  emove t ees along the line of t ench excavation. If 
so o de ed, the City will obtain any pe mits  equi ed fo  
 emoval of t ees. Such t ee  emoval o de ed shall be paid fo  
unde the app op iate Cont act Items. 

G-9.03 L WN  RE S 
Lawn a eas shall be left in as good condition as befo e the 
sta ting of the wo k. Whe e sod is to be  emoved, it shall be 
ca efully  emoved and late   eplaced, o  the a ea whe e sod 
has been  emoved shall be  esto ed with new sod in the 

manne desc ibed in the Technical Specifications section. 

G-9.04 RESTOR TION OF FENCES 
Any fence, o  pa t the eof, that is damaged o   emoved 
du ing the cou se of the wo k shall be  eplaced o  epai ed by 
the Cont acto  and shall be left in as good a condition as 
befo e the sta ting of the wo k. The manne  in which the 
fence is  epai ed o   eplaced and the mate ials used in such 
wo k shall be subject to the app oval of the Enginee . The 
cost of all labo , mate ials, equipment, and wo k fo  the 
 eplacement o   epai  of any fence shall be deemed included 
in the app op iate Cont act Item o  Items, o  if no specific 
Item is p ovided the efo , as pa t of the ove head cost of the 
wo k, and no additional payment will be made the efo . 

SECTION 10 

PROTECTION OF WORK  ND PUBLIC 

G-10.01 TR FFIC REGUL TIONS 
The Cont acto  shall a  ange his wo k to comply with A ticle 
G-6.02. The wo k shall be done with the least possible 
inconvenience to the public and to that end the wo k may be 
confined by the Enginee to one block at a time. 

G-10.02 B RRIERS  ND LIGHTS 
Du ing the p osecution of the wo k, the Cont acto  shall put 
up and maintain at all times such ba  ie s, and lights, as will 
effectually p event accidents. The Cont acto  shall p ovide 
suitable ba  icades,  ed lights, "dange " o  "caution" o  
"st eet closed" signs and watchmen at all places whe e the 
wo k causes obst uctions to the no mal t affic o  constitutes 
in any way a haza d to the public. Such ba  ie s and signs 
shall be const ucted to State of Flo ida Depa tment of 
T anspo tation standa ds and placed as  ecommended by the 
T affic Division of the City's Depa tment of Public Wo ks. 

No open fi es will be pe mitted. 

G-10.03 SMOKE PREVENTIONS 
The Cont acto shall use ha d coal, coke, oil o gas as fuel fo  
equipment gene ating steam. A st ict compliance with 
o dinances  egulating the p oduction and emission of smoke 
will be  equi ed. 

G-10.04 NOISE 
The Cont acto  shall eliminate noise to as g eat an extent as 
p acticable at all times. Ai  comp essing plants shall be 
equipped with silence s and the exhaust of all gasoline 
moto s o  othe  powe  equipment shall be p ovided with 
muffle s. In the vicinity of hospitals and schools, special ca e 
shall be used to avoid noise o  othe  nuisances. The 
Cont acto  shall st ictly obse ve all local  egulations and 
o dinances cove ing noise cont ol. 

Except in the event of an eme gency, no wo k shall be done 
between the hou s of 7:00 p.m. and 7:00 a.m., o  on Sundays. 
If the p ope  and efficient p osecution of the wo k  equi es 
ope ations du ing the night, the w itten pe mission of the 
Enginee  shall be obtained befo e sta ting such items of the 
wo k. 
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G-10.05  CCESS TO PUBLIC SERVICES 
Neithe  the mate ials excavated no  the mate ials o  plant 
used in the const uction of the wo k shall be so placed as to 
p event f ee access to all fi e hyd ants, valves o manholes. 

G-10.06 DUST PREVENTION 
The Cont acto  shall p event dust nuisance f om his 
ope ations o  f om t affic by keeping the st eets sp inkled 
with wate at all times. 

G-10.07 PRIV TE PROPERTY 
The Cont acto  shall so conduct the wo k that no equipment, 
mate ial, o  deb is will be placed o  allowed to fall upon 
p ivate p ope ty in the vicinity of the wo k unless he shall 
have obtained the owne 's w itten consent the eto and shall 
have shown this consent to the Enginee . 

SECTION 11 

SLEEVES  ND INSERTS 

G-11.01 COORDIN TION 
When the Cont act  equi es the placing of conduits, saddles, 
boxes, cabinets, sleeves, inse ts, foundation bolts, ancho s, 
and othe  like wo k in floo s,  oofs, o  walls of buildings and 
st uctu es, they shall be p omptly installed in confo mity with 
the const uction p og am. The Cont acto  who e ects the 
floo s,  oofs, and walls shall facilitate such wo k by fully 
coope ating with the Cont acto s  esponsible fo  installing 
such appu tenances. The Cont acto   esponsible fo  
installing such appu tenances shall a  ange the wo k in st ict 
confo mity with the const uction schedule and avoid 
inte fe ence with the wo k of othe cont acto s. 

G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delive y of sleeves and othe  mate ials 
cannot be made and to avoid delay, the affected Cont acto  
may a  ange to have boxes o  othe  fo ms set at the locations 
whe e the appu tenances a e to pass th ough o  into the 
floo s,  oofs, walls, o  othe  wo k. Upon the subsequent 
installation of these appu tenances, the Cont acto  e ecting 
the st uctu e shall fill a ound them with mate ials as  equi ed 
by the Cont act. The necessa y expenditu es incu  ed fo  the 
boxing out and filling in shall be bo ne by the Cont acto  o  
Cont acto s  equi ed to fu nish the sleeves and inse ts. 
Fo med openings and late  installation of sleeves will not be 
pe mitted at locations subject to hyd ostatic p essu e. 

SECTION 12 

CUTTING  ND P TCHING 

G-12.01 GENER L 
The Cont acto  shall do all cutting, fitting, o  patching of his 
po tion of the wo k that may be  equi ed to make the seve al 
pa ts the eof join and coo dinate in a manne  satisfacto y to 
the Enginee  and in acco dance with the Plans and 
Specifications. The wo k must be done by competent 
wo kmen skilled in the t ade  equi ed by the  esto ation. 

SECTION 13 

CLE NING 

G-13.01 DURING CONSTRUCTION 
Du ing const uction of the wo k, the Cont acto  shall, at all 
times, keep the site of the wo k and adjacent p emises as f ee 
f om mate ial, deb is, and  ubbish as is p acticable and shall 
 emove the same f om any po tion of the site if, in the 
opinion of the Enginee , such mate ial, deb is, o   ubbish 
constitutes a nuisance o is objectionable. 

The Cont acto  shall  emove f om the site all of his su plus 
mate ials and tempo a y st uctu es when no fu the  need 
the efo develops. 

G-13.02 FIN L CLE NING 
At the conclusion of the wo k, all e ection plant, tools, 
tempo a y st uctu es and mate ials belonging to the 
Cont acto shall be p omptly taken away, and he shall  emove 
and p omptly dispose of all wate , di t,  ubbish o  any othe  
fo eign substances. 

The Cont acto  shall tho oughly clean all equipment and 
mate ials installed by him and shall delive  such mate ials 
and equipment undamaged in a b ight, clean, polished, and 
new appea ing condition. 

SECTION 14 

MISCELL NEOUS 

G-14.01 PROTECTION  G INST SILT TION  ND 

B NK EROSION 
The Cont acto  shall a  ange his ope ations to minimize 
siltation and bank e osion on const uction sites and on 
existing o p oposed wate cou ses and d ainage ditches. 

G-14.02 EXISTING F CILITIES 
The wo k shall be so conducted to maintain existing facilities 
in ope ation insofa  as is possible. Wo k shall be scheduled 
to minimize bypassing du ing const uction. Requi ements 
and schedules of ope ations fo  maintaining existing facilities 
in se vice du ing const uction shall be as desc ibed in the 
Special P ovisions. 

G-14.03 USE OF CHEMIC LS 
All chemicals used du ing p oject const uction o  fu nished 
fo  p oject ope ation, whethe  he bicide, pesticide, 
disinfectant, polyme ,  eactant o  of othe  classification, must 
show app oval of eithe  EPA o  USDA. Use of all such 
chemicals and disposal of  esidues shall be in st ict 
confo mance with inst uctions. 

* * * * * * * 
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CONTRACT ITEMS 

CONTRACT ITEM 101 - MOBILIZATION 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his 

forces as necessary to perform all the work under this Contract. 

Work under this section includes bonding and insurance; transportation, and otherwise 

movement of all personnel, equipment, supplies, materials and incidentals to the project site; 

establishment of temporary offices, buildings, safety equipment and first aid supplies, sanitary and 

other facilities; and all other preconstruction expense necessary for the start of the work, excluding 

the cost of construction materials, to be constructed under this Contract as shown on the Plans and 

directed by the Engineer. 

Payment for Mobilization will be made at the appropriate Contract Lump Sum Price. 

CONTRACT ITEM 102 - MAINTENANCE OF TRAFFIC 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain 

all traffic maintenance devices and personnel as shown on the Plans, specified, and directed by the 

Engineer. 

The work includes installation of all signs, barricades, lights and flagmen, additional earth 

excavation, selected fill, temporary wearing surface, temporary bridges, and all appurtenant work 

complete in place as necessary to control traffic and provide for safety to the public, all in 

compliance with the Manual on Uniform Traffic Control Devices, "MUTCD," with subsequent 

revisions and additions, and to the satisfaction of the Engineer. 

Payment for Maintenance of Traffic will be made at the appropriate Contract Lump Sum 

Price. 

CONTRACT ITEM 104 - STAKED SILT BARRIER 

The Contractor shall furnish all labor, equipment, and materials to install a staked silt 

barrier as shown on the Plans and directed by the Engineer. 

The work includes all filling, shaping, grading, stakes, barrier materials, and all appurtenant 

work, complete in place. 

Payment for Staked Silt Barrier shall be made at the appropriate Contract Item Unit Price 

per foot of staked silt barrier installed. 
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CONTRACT ITEM 425 SERIES - STORMWATER INLETS, MANHOLES, 

AND JUNCTION BOXES 

The Contractor shall furnish all materials and equipment, test, construct, install, 

reconstruct, and maintain the stormwater inlets, stormwater manholes and stormwater junction 

boxes as shown on the Plans, specified, and directed by the Engineer. 

Stormwater inlets, manholes, and junction boxes shall conform to the requirements of the 

Workmanship and Materials section headed "Stormwater Inlets, Manholes and Junctions Boxes." 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, 

sheeting, shoring, bracing, dewatering, formwork, castings, brickwork, adjusting structures, 

removal of pavement, sidewalks, curb and curb gutter, concrete work and reinforcing, all inlet and 

outlet pipe, making all pipe connections, setting pipe stubs and plugs for future connections, 

nonpermanent and special temporary pavement replacement, disposal of surplus excavated 

material, and protection of adjacent facilities, and all appurtenant work, complete and in place. 

Not included in the work are sheeting left in place, additional earth excavation or additional 

select fill material which, if ordered or specified, will be included for payment under other Contract 

items. 

The number of Inlets, Manholes, and Junction Boxes to be measured for payment will be 

the actual number of such structures installed in the work. 

Payment for Inlets, Manholes, and Junction Boxes will be made at the appropriate Contract 

Item Unit Price. 

CONTRACT ITEM 430 SERIES - PIPE CULVERTS 

AND STORM SEWERS 

Under the respective Contract Items for Pipe Culverts and Storm Sewers, the Contractor 

shall furnish all materials and equipment, construct, test, and maintain complete all pipe culverts 

and storm sewers as shown on the Plans, specified, and directed by the Engineer. 

All pipe culverts and storm sewers, including fittings, shall be manufactured and installed 

in accordance with the requirements of the respective Workmanship and Materials sections. 

The work includes all removal of sidewalks, driveways, curbs, curb and gutter, 

existing storm sewer systems, and permanent pavement; excavation, short tunnels, backfill, 

sheeting, shoring, bracing, dewatering, pipe bedding, pipe fittings, pipe work, making all pipe 

connections, flared and mitered end sections, standard pipe cradles and encasements shown 

on the Plans, anchors, sealants, jackets and coupling bands, installation and removal of plugs 

and bulkheads, testing, special temporary and nonpermanent pavement replacement, 

protection, repair and replacement of utilities and house services, maintenance of traffic 

including maintaining access across driveways along the line of the work, protection, 

trimming and replacement of trees and shrubs, protection, repair and replacement of existing 
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culverts and other storm sewerage facilities and all utilities, reconstruction or regrading of 

road shoulders and ditches, disposal of surplus excavated material, protection of existing 

structures, making joints in protective plastic lining between pipes and between pipes and 

manholes or structures and all other work incidental to the installation of all pipe culverts and 

storm sewers complete in place. 

The work does not include sheeting left in place, rock excavation, manholes, 

junction chamber, surface restoration comprising lawn or permanent pavement replacement,  

additional earth excavation or additional selected fill material, short tunnels and driveway, 

sidewalk and curb and curb gutter replacement and when shown on the Plans or ordered, such 

work will be paid for under other appropriate Contract Items. 

The quantity of storm sewer pipe, in linear feet, to be measured for payment shall be 

the actual length of new pipelines placed in the work, as shown, specified and directed. Pipelines 

will be measured along the centerline of the pipe. 

Deductions in the measured length of storm sewers will be made for the width of all 

structures, including manholes and inlets, measured from the inside wall to the inside wall of the 

structure. 

The measured length for stormwater force mains will include all fittings and short tunnels 

with deductions for the laid length of valves. 

Payment for Pipe Culverts and Storm Sewers will be made at the appropriate Contract 

Item Unit Price per linear foot of pipe installed. 

CONTRACT ITEM 520 SERIES - PERMANENT CURB AND 

GUTTER REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent concrete, bituminous, and granite curb or curb and gutter, Miami gutter, 

removed or damaged by pipeline construction and appurtenant work as shown on the drawings, 

specified, and directed by the Engineer. 

Permanent curb or curb and gutter, and Miami gutter replacement shall conform to the 

requirements of the Workmanship and Materials Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn 

replacement incidental to curb, or curb and gutter replacement, Miami gutter, and other 

appurtenant work complete in place. 
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The length of Permanent Curb and Gutter Replacement to be measured for payment will 

be the actual length of gutter placed in the work within payment limits for surface restoration 

shown on the Plans, or ordered by the Engineer. 

Payment limits for Permanent Curb and Gutter Replacement along pipelines shall include 

removal and replacement of gutter incidental to construction of manholes and structures. All curb 

and gutter removed or damaged and requiring replacement outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Payment of Permanent Curb and Gutter Replacement will be made at the Contract Item 

Unit Price per linear foot of curb and gutter placed. 

CONTRACT ITEM 522 SERIES - PERMANENT 

SIDEWALK/DRIVEWAY REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent sidewalks. driveways removed or damaged by pipeline construction and 

appurtenant work as shown on the Plans, specified, and directed by the Engineer. 

Permanent sidewalk/driveway replacement shall conform to the requirements of the 

Workmanship and Materials Section 16 - Restoration of Street Pavements. 

Concrete work under this series shall conform to Workmanship and Materials Section 346 - 

Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, temporary limestone surface, 

base material, paved surface, lawn replacement incidental to sidewalk/driveway, and other 

appurtenant work complete in place. 

The quantity of Permanent Sidewalk/Driveway Replacement to be measured for payment 

will be the actual area of permanent sidewalk/driveway surface placed in the work within payment 

limits and ordered by the Engineer. 

Payment limits for permanent sidewalk/driveway replacement along pipelines shall include 

removal and replacement of sidewalk/driveway surface incidental to construction of manholes and 

structures. All sidewalk/driveway surface removed or damaged outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing sidewalk/driveway surface is a nonpermanent type consisting of shell, 

gravel, limerock, crushed stone, or other similar material, no payment will be allowed for 

replacement of permanent sidewalk/driveway surface. Replacement of surface for such 

nonpermanent sidewalk/driveway surfaces will be included in the various classified unit price 

Contract Items for pipelines or considered under the provisions for "Extra Work." 
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Payment for Permanent Sidewalk/Driveway Replacement will be made at the 

Contract Item Unit Price per square yard of sidewalk/driveway replaced. 

CONTRACT ITEM 523-1 - PEDESTRIAN RAMP 

The Contractor shall furnish all labor, equipment, and materials to construct, replace, and 

maintain all permanent concrete pedestrian ramps removed or damaged by pipeline construction 

and appurtenant work as shown on the drawings, specified, and directed by the Engineer. 

Pedestrian Ramps shall conform to the requirements of the Workmanship and Materials 

Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn replacement 

incidental to pedestrian ramp construction, and all other appurtenant work complete in place. 

The quantity of Pedestrian Ramps to be measured for payment will be the actual number of ramps 

placed in the work within payment limits for surface restoration shown on the Plans, or 

ordered by the Engineer. 

Payment for Pedestrian Ramps will be made at the Contract Item Unit Price per 

pedestrian ramp constructed. 
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120 EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D). 

(REV 4-20-21) (FA 7-13-21) (1-22) 

SECTION 120 is deleted and the following substituted: 

SECTION 120 

EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D) 

120-1 Description. 

120-1.1 General: Perform earthwork and related operations based on the type of work 

specified in the Contract and the Earthwork Categories as defined below. Meet the applicable 

requirements for materials, equipment and construction as specified. 

Earthwork and related operations consist of excavation for the construction of the 

roadway, excavation for structures and pipe, constructing backfill around structures and pipe, 

and constructing embankments as required for the roadway, ditches, and channel changes. 

120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one 

of the following Earthwork Categories: 

120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 

associated with the construction of sidewalks and bike paths along with any drainage structures 

associated with these facilities. 

120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 

associated with the construction of turn lanes and other non-mainline traffic lanes, widening, 

roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the 

non-mainline pavement. 

120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 

associated with the construction of new mainline pavement, along with concrete box culverts, 

retaining walls, and other drainage structures on the mainline pavement. 

120-1.3 Unidentified Areas of Contamination: When encountering or exposing any 

abnormal condition indicating the presence of contaminated materials, cease operations 

immediately in the vicinity and notify the Engineer. The presence of tanks or barrels; discolored 

earth, metal, wood, ground water, etc.; visible fumes; abnormal odors; excessively hot earth; 

smoke; or other conditions that appear abnormal may indicate the presence of contaminated 

materials and must be treated with extreme caution. 

Make every effort to minimize the spread of contamination into uncontaminated 

areas. Immediately provide for the health and safety of all workers at the job site and make 

provisions necessary for the health and safety of the public that may be exposed to any 

potentially hazardous conditions. Ensure provisions adhere to all applicable laws, rules or 

regulations covering potentially hazardous conditions and will be in a manner commensurate 

with the gravity of the conditions. 

The Engineer will notify the Department of a contamination 

assessment/remediation process plan to determine the course of action necessary for site security 

and the steps necessary under applicable laws, rules, and regulations for additional assessment 

and/or remediation work to resolve the contamination issue. 
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120-2 Classifications of Excavation. 

120-2.1 General: The Engineer may classify excavation specified under this Section for 

payment as any of the following: regular excavation, subsoil excavation, lateral ditch excavation, 

and channel excavation. 

If the proposal does not show subsoil excavation or lateral ditch excavation as 

separate items of payment, include such excavation under the item of regular excavation. 

If the proposal shows lateral ditch excavation as a separate item of payment but 

does not show channel excavation as a separate item of payment, include such excavation under 

the item of lateral ditch excavation. Otherwise, include channel excavation under the item of 

regular excavation. 

120-2.2 Regular Excavation: Regular excavation includes roadway excavation and 

borrow excavation, as defined below for each. 

120-2.2.1 Roadway Excavation: Roadway excavation consists of the excavation 

and the utilization or disposal of all materials necessary for the construction of the roadway, 

ditches, channel changes, etc., except as may be specifically shown to be paid for separately and 

that portion of the lateral ditches within the limits of the roadway right-of-way as shown in the 

Plans. 

120-2.2.2 Borrow Excavation: Borrow excavation consists of the excavation and 

utilization of material from authorized borrow pits, including only material that is suitable for the 

construction of roadway embankments or of other embankments covered by the Contract. 

A Cost Savings Initiative Proposal (CSIP) submittal based on using borrow 

material from within the project limits will not be considered. 

120-2.3 Subsoil Excavation: Subsoil excavation consists of the excavation and disposal 

of muck, clay, rock, or any other material that is unsuitable in its original position and that is 

excavated below the finished grading template. For pond and ditches that identify the placement 

of a blanket material, consider the finished grading template as the bottom of the blanket 

material. Subsoil excavation also consists of the excavation of all suitable material within the 

above limits as necessary to excavate the unsuitable material. Consider the limits of subsoil 

excavation indicated in the Plans as being particularly variable, in accordance with the field 

conditions encountered. 

The quantity of material required to replace the excavated material and to raise the 

elevation of the roadway to the bottom of the template will be paid for under embankment or 

borrow excavation (Truck Measure). 

120-2.4 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 

inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches 

parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown 

in the Plans. 

120-2.5 Channel Excavation: Channel excavation consists of the excavation and 

satisfactory disposal of all materials from the limits of the channel as shown in the Plans. 

120-2.6 Excavation for Structures and Pipe: Excavation for structures consists of the 

excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other 

pipelines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, 

manholes, and similar structures. 
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120-3 Preliminary Soils Investigations. 

When the Plans contain the results of a soil survey, do not assume such data is a 

guarantee of the depth, extent, or character of material present. 

120-4 Excavation Requirements. 

120-4.1 Removal of Unsuitable Materials and Existing Roads 

120-4.1.1 Subsoil Excavation: Where rock, muck, clay, or other material within 

the limits of the roadway is unsuitable in its original position, excavate such material to the 

cross-sections shown in the Plans or indicated by the Engineer, and backfill with suitable 

material. Shape backfill material to the required cross-sections. Where the removal of plastic 

soils below the finished earthwork grade is required, meet a construction tolerance, from the 

lines shown in the Plans as the removal limits, of ±0.2 foot in depth and ±6 inches (each side) in 

width. 

120-4.1.2 Construction over Existing Old Road: Where a new roadway is to be 

constructed over an old one, completely remove the existing pavement for the entire limits of the 

width and depth. If the Plans provide that paving materials may be incorporated into the fill, 

distribute such material in a manner so as not to create voids. Recompact the old road meeting 

the requirements of 120-10.2. 

120-4.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and 

roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral 

ditches to the grade and cross-section shown in the Plans. 

120-4.3 Channel Excavation: Excavate and dispose of all materials from the limits of 

the channel as shown in the Plans. Excavate for bridge foundations, box culverts, pipe culverts, 

storm sewers and all other pipelines, retaining walls, headwalls for pipe culverts and drains, 

catch basins, drop inlets, manholes, and similar structures. 

120-4.4 Excavation for Structures and Pipe. 

120-4.4.1 Requirements for all Excavation: Perform all excavation to 

foundation materials, satisfactory to the Engineer, regardless of the elevation shown in the Plans. 

Remove rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below 

the bottom of pipes and box culverts elevations. Remove muck or other soft material to the depth 

indicated in the Plans or as directed by the Engineer. 

120-4.4.2 Earth Excavation: 

120-4.4.2.1 Foundation Material other than the Rock: When masonry 

is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom 

of the excavation, and do not remove the final foundation material to grade until just before 

placing the masonry. In case the foundation material is soft or mucky, the Engineer may require 

excavation to a greater depth and to backfill to grade with approved material. 

120-4.4.2.2 Foundation Piles: Where foundation piles are used, complete 

the excavation of each pit before driving the piles. After the driving is completed, remove all 

loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry. 

120-4.4.2.3 Removal of Obstructions: Remove boulders, logs, or any 

unforeseen obstacles encountered in excavating. 

120-4.4.3 Rock Excavation: Clean all rock and other hard foundation material, 

remove all loose material, and cut all rock to a firm surface. Either level, step vertically and 
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horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams and fill 

them with concrete or mortar. 

120-4.4.4 Pipe Trench Excavation: Excavate trenches for pipes to the elevation 

of the bottom of the pipe and to a width sufficient to provide adequate working room. Remove 

soil not meeting the classification specified as suitable backfill material in 120-8.3.2.2 to a depth 

of 4 inches below the bottom of the pipe elevation. Remove rock, boulders or other hard lumpy 

or unyielding material to a depth of 12 inches below the bottom of the pipe elevation. Remove 

muck or other soft material to a depth necessary to establish a firm foundation. Where the soils 

permit, ensure that the trench sides are vertical up to at least the mid-point of the pipe. 

For pipelines placed above the natural ground line, place and compact the 

embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the 

pipe and to a width equal to four pipe diameters, and then excavate the trench to the required 

grade. 

For pipe trenches utilizing trench boxes, ensure that the trench box used is 

of sufficient width to permit thorough tamping of bedding material under and around the pipes as 

specified in 125-8.1.6. 

Do not disturb the installed pipe and its embedment when moving trench 

boxes. Move the trench box carefully to avoid excavated wall displacement or damage. As the 

trench box is moved, fill any voids left by the trench box and continuously place and compact the 

backfill material adjacent to and all along the side of the trench box walls to fill any voids 

created by the trench box. 

120-5 Disposal of Surplus and Unsuitable Material. 

120-5.1 Ownership of Excavated Materials: Dispose of surplus and excavated 

materials as shown in the Plans, or if the Plans do not indicate the method of disposal, then take 

ownership of the materials and dispose them outside the right-of-way. 

120-5.2 Disposal of Muck on Side Slopes: As an exception to the provisions of 120-5.1, 

when approved by the Engineer, in rural undeveloped areas, the Contractor may place muck (A-8 

material) on the slopes, or store it alongside the roadway, provided there is a clear distance of at 

least 6 feet between the roadway grading limits and the muck, and the Contractor dresses the 

muck to present a neat appearance. In addition, the Contractor may also dispose of this material 

by placing it on the slopes in developed areas where, in the opinion of the Engineer, this will 

result in an aesthetically pleasing appearance and will have no detrimental effect on the adjacent 

developments. Where the Engineer permits the disposal of muck or other unsuitable material 

inside the right-of-way limits, do not place such material in a manner which will impede the 

inflow or outfall of any channel or side ditches. The Engineer will determine the limits adjacent 

to channels within which such materials may be disposed. 

120-5.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 

paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 

etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-

way. If the materials are to remain the property of the Agency, place them in neat piles as 

directed. Existing limerock base that is removed may be incorporated in the stabilized portion of 

the subgrade. If the construction sequence will allow, incorporate all existing limerock base into 

the project as allowed by the Contract Documents. 
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120-5.4 Disposal Areas: Where the Contract Documents require disposal of excavated 

materials outside the right-of-way, and the disposal area is not indicated in the Contract 

Documents, furnish the disposal area without additional compensation. 

Provide areas for disposal of removed paving materials out of sight of the project 

and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are 

buried, disregard the 300-foot limitation. 

120-6 Materials for Embankment. 

120-6.1 General Requirements for Embankment Materials: Construct embankments 

using suitable materials excavated from the roadway or delivered to the jobsite from authorized 

borrow pits. Embankment material shall not contain muck, stumps, roots, brush, vegetable 

matter, rubbish, reinforcement bar or other material that does not compact into a suitable and 

enduring roadbed. 

Remove all waste material designated as undesirable. Use material in 

embankment construction in accordance with Plan details or as the Engineer directs. 

Construct the embankment using maximum particle sizes as follows: 

1. In top 12 inches: 3-1/2 inches (in any dimension). 

2. 12 to 24 inches: 6 inches (in any dimension). 

3. In the depth below 24 inches: not to exceed 12 inches (in any 

dimension) or the compacted thickness of the layer being placed, whichever is less. 

Spread all material so that the larger particles are separated from each other to 

minimize voids between them during compaction. Compact around these rocks in accordance 

with 120-9.2. 

When and where approved by the Engineer, larger rocks (not to exceed 18 inches 

in any dimension) may be placed outside the one to two slope and at least 4 feet or more below 

the bottom of the base. Compact around these rocks to a firmness equal to that of the supporting 

soil. Where constructing embankments adjacent to bridge end bents or abutments, do not place 

rock larger than 3-½ inches in diameter within 3 feet of the location of any end-bent piling. 

120-6.2 Use of Materials Excavated from the Roadway and Appurtenances: Assume 

responsibility for determining the suitability of excavated material for use on the project in 

accordance with the applicable Contract Documents. Consider the sequence of work and 

maintenance of traffic phasing in the determination of the availability of this material. 

120-6.3 Authorization for Use of Borrow: Use borrow pit only when sufficient 

quantities of suitable material are not available from roadway and drainage excavation, to 

properly construct the embankment, subgrade, and shoulders, and to complete the backfilling of 

structures and pipe. Do not use borrow material until so ordered by the Engineer, and then only 

use material from approved borrow pits. 

120-6.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to 

the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads 

or trails are used by others, do not cause such roads or trails to deteriorate in condition. 

Arrange for the use of all non-public haul routes crossing the property of 

any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 

direct construction vehicles away from developed areas when feasible and keep noise from 

hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
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120-6.3.2 Borrow Material for Shoulder Build-up: When so indicated in the 

Plans, furnish borrow material with a specific minimum bearing value, for building up of 

existing shoulders. Blend materials as necessary to achieve this specified minimum bearing value 

prior to placing the materials on the shoulders. Take samples of this borrow material at the pit or 

blended stockpile. Include all costs of providing a material with the required bearing value in the 

Contract unit price for borrow material. 

120-6.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 

around pipes, culverts, and bridge foundations with selected materials. 

120-7 Embankment Construction. 

120-7.1 General: Construct embankments in sections of not less than 300 feet in length 

or for the full length of the embankment. Do not construct another LOT over an untested LOT 

without the Engineer’s approval in writing. 
For construction of mainline pavement lanes, turn lanes, ramps, parking lots, 

concrete box culverts and retaining wall systems, a LOT is defined as a single lift of finished 

embankment not to exceed 500 feet. 

For construction of shoulder-only areas, shared use paths, and sidewalks areas, a 

LOT is defined as a single lift of finished embankment not to exceed 2000 feet. 

Isolated compaction operations will be considered as separate LOTs. For multiple 

phase construction, a LOT shall not extend beyond the limits of the phase. 

120-7.2 Dry Fill Method: 

120-7.2.1 General: Construct embankments to meet compaction requirements in 

120-7 and in accordance with the acceptance program requirements in 120-10. 

As far as practicable, distribute traffic over the work during the 

construction of embankments to cover the maximum area of the surface of each layer. 

Construct embankment in the dry whenever normal dewatering equipment 

and methods can accomplish the needed dewatering. 

120-7.2.1.1 Maximum Compacted Lift Thickness Requirements: 

Construct the embankment in successive layers with lifts up to a maximum listed in the table 

below based on the embankment material classification group. 

Table 120-1 

Group AASHTO Soil Class 
Maximum Lift 

Thickness 

Thick Lift Control Test 

Section Requirements 

1 
A-3 

12 inches Not Needed 
A-2-4 (No. 200 Sieve ≤ 15%) 

2 

A-1 

6 inches without 

Control Test Section 
Maximum of 12 inches 

A-2-4 (No. 200 Sieve > 15%) 

A-2-5, A-2-6, A-2-7, 

A-4, A-5, A-6 

A-7 (Liquid Limit < 50) 

120-7.2.1.2 Thick Lift Requirements: For embankment materials 

classified as Group 2 in Table 120-1 above, the option to perform thick lift construction in 
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successive layers of not more than 12 inches compacted thickness may be used after meeting the 

following requirements: 

1. Demonstrate the possession and control of compacting equipment sufficient to achieve 

density required by 120-10.5 for the full depth of a thicker lift. 

2. Construct a test section of the length of one full LOT of not less than 500 feet. 

3. Perform five tests at random locations within the test section. 

a. All five tests must meet the density required by 120-10.5. 

b. Identify the test section with the compaction effort and soil classification in the 

project’s records. 
4. Obtain Engineer’s approval for the compaction effort after completing a successful test 

section. 

In case of a change in compaction effort or soil classification, 

failing density test, construct a new test section. The Contractor may elect to place material in 

6 inches compacted thickness at any time. Construct all layers approximately parallel to the 

centerline profile of the road. 

The Engineer reserves the right to terminate the Contractor’s use of 

thick lift construction. Whenever the Engineer determines that the Contractor is not achieving 

satisfactory results, revert to the 6-inch compacted lifts. 

120-7.2.1.3 Equipment and Methods: Provide normal dewatering 

equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 

machinery. Provide normal dewatering methods including, but not limited to, constructing 

shallow surface drainage trenches/ditches, using sand blankets, sumps, and siphons. 

When normal dewatering does not adequately remove the water, 

the Engineer may require the embankment material to be placed in the water or in low swampy 

ground in accordance with 120-9.2.4. 

120-7.2.2 Placing in Unstable Areas: When depositing the material in water, or 

in low swampy ground that will not support the weight of hauling equipment, construct the 

embankment by dumping successive loads in a uniformly distributed layer of a thickness not 

greater than necessary to support the hauling equipment while placing subsequent layers. Once 

sufficient material has been placed so that the hauling equipment can be supported, construct the 

remaining portion of the embankment in layers in accordance with the applicable provisions of 

120-9.2.3 and 120-9.2.6. 

120-7.2.3 Placing on Steep Slopes: When constructing an embankment on a 

hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 

cut into steps the surface of the original ground on which the embankment is to be placed. 

120-7.2.4 Placing Outside Standard Minimum Slope: The standard minimum 

slope is defined as the plane described by a one (vertical) to two (horizontal) slope downward 

from the roadway shoulder point or the gutter line, in accordance with Standard Plans, Index 

120-001 and 120-002. Where material that is unsuitable for normal embankment construction is 

to be used in the embankment outside the standard minimum slope, place such material in layers 

of not more than 18 inches in thickness, measured loose. The Contractor may also place material, 

which is suitable for normal embankment, outside such standard minimum slope in 18-inch 

layers. Maintain a constant thickness for suitable material placed within and outside the standard 

minimum slope, unless placing in a separate operation. 

120-7.3 Hydraulic Method: 
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120-7.3.1 Method of Placing: When the hydraulic method is used, as far as 

practicable, place all dredged material in its final position in the embankment by such method. 

Place and compact any dredged material that is reworked or moved and placed in its final 

position by any other method, as specified in 120-9.2. Baffles or any other form of construction 

may be used if the slopes of the embankments are not steeper than indicated in the Plans. 

Remove all timber used for temporary bulkheads or baffles from the embankment and fill and 

thoroughly compact all voids. When placing fill on submerged land, construct dikes prior to 

beginning of dredging, and maintain the dikes throughout the dredging operation. 

120-7.3.2 Excess Material: Do not use excess material placed outside the 

prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 

of this material required for dressing the slopes. 

120-7.3.3 Protection of Openings in Embankment: Leave openings in the 

embankments at the bridge sites. Remove any material which invades these openings or existing 

channels without additional compensation to provide the same depth of channel as existed before 

the construction of the embankment. Do not excavate or dredge any material within 200 feet of 

the toe of the proposed embankment. 

120-8 Backfilling Around Structures and Pipe. 

120-8.1 Requirements for Structures and Pipes: 

120-8-1.1 General: Backfill around structures and pipe in the dry whenever 

normal dewatering equipment and methods can accomplish the needed dewatering. A LOT is 

defined as one lift of backfill material placement, not to exceed 500 feet in length or a single run 

of pipe connecting two successive structures, whichever is less. Backfill for structures and pipe 

compacted in one operation will be considered as one LOT within the cover zone. Backfill 

around structures compacted separately from the pipe will be considered as separate LOTs. 

Backfill on each side of the pipe for the first lift will be considered a separate LOT. Backfill on 

opposite sides of the pipe for the remaining lifts will be considered separate LOTs, unless the 

same compaction effort is applied. Same compaction effort is defined as the same type of 

equipment (make and model) making the same number of passes on both sides of the pipe. For 

multiple phases of backfill, a LOT shall not extend beyond the limits of the phase. 

When placing backfill within a trench box, each lift of backfill is 

considered a LOT. Placement of backfill within a trench box limits will be considered a complete 

operation before trench box is moved for next backfill operation. When the trench box is moved 

for next backfill operation this will start new LOTs for each lift. Follow the density testing 

frequency in 125-9.3.1. 

129-8.1.2 Equipment and Methods: Provide normal dewatering equipment 

including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and 

trenching/digging machinery. Provide normal dewatering methods including, but not limited to, 

constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe 

drains, sumps, and siphons. 

120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade 

surface of openings made for structures, with a sufficient allowance for settlement. The Engineer 

may require that the material used for this backfill be obtained from a source entirely apart from 

the structure. 
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Do not allow heavy construction equipment to cross over culvert or storm 

sewer pipes until placing and compacting backfill material to the finished earthwork grade or to 

an elevation at least 4 feet above the crown of the pipe. 

120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may 

be used from a point 12 inches above the top of the pipe up to the elevation shown in the 

Standard Plans as the elevation for undercutting of A-7 material. 

120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or 

concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in 

no case until the masonry or concrete has been in place seven days or until the specified 28-day 

compressive strength occurs. 

120-8.1.6 Placement and Compaction: Place the material in horizontal layers 

not exceeding 6 inches compacted thickness in depth above water level, behind abutments, 

wingwalls and end bents or end rest piers, under the haunches of the pipes, around box culverts, 

and all structures including pipe culverts. When the backfill material is deposited in water, 

compact as specified in 125-8.2.5 and 125-8.3.4. 

120-8.1.6.1 Thick Lift Requirements: The Contractor may elect to place 

material in thicker lifts of no more than 12 inches compacted thickness above the Soil Envelope 

if the embankment material is classified as Group 1 in the table below. If the embankment 

material is classified as Group 2 in the table below and the Contractor chooses to place material 

in thicker lifts of no more than 12 inches compacted thickness above the soil envelope, then the 

Contractor must demonstrate with a successful test section that density can be achieved. Thick 

lift around structures is only allowed above the soil envelope of the connecting pipe. Notify the 

Engineer in writing prior to beginning construction of a test section. Construct a test section of 

the length of one LOT. Perform five quality control tests at random locations within the test 

section. All five tests must meet the density required by 120-9.2. Identify the test section with the 

compaction effort and soil classification in the project’s records. In case of a change in 

compaction effort or soil classification, construct a new test section. When a test fails the 

requirements of 120-9.2, construct a new test section. The Contractor may elect to place material 

in 6 inches compacted thickness at any time. 

Table 120-2 

Group AASHTO Soil Class 

Maximum Lift Thickness 
Thick Lift Control Test Section 

Requirements 

Within Cover 

Zone 

Above Soil 

Envelope 

Within Cover 

Zone 

Above Soil 

Envelope 

1 

A-3 

6 inches 12 inches N/A Not Needed A-2-4 (No. 200 Sieve ≤ 

15%) 

2 

A-1 

6 inches without control test 

section 
N/A 

Maximum of 12 

inches per 120-

7.2.1.2 

A-2-4 (No. 200 Sieve > 

15%) 

A-2-5, A-2-6, A-2-7, A-

4, A-5, A-6 

A-7 (Liquid Limit < 50) 
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120-8.2 Additional Requirements for Structures Other than Pipe: 

120-8.2.1 Density: Where the backfill material is deposited in water, obtain a 

12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the 

Engineer verifies layer and density requirements. Meet the requirements of the density 

Acceptance Criteria. 

120-8.2.2 Box Culverts: For box culverts over which pavement is to be 

constructed, compact around the structure to an elevation not less than 12 inches above the top of 

the structure, using rapid-striking mechanical tampers. 

120-8.2.3 Other Limited Areas: Compact in other limited areas using 

mechanical tampers or approved hand tampers, until the cover over the structure is at least 

12 inches thick. When hand tampers are used, deposit the materials in layers not more than 

4 inches thick using hand tampers suitable for this purpose with a face area of not more than 

100 in2. Take special precautions to prevent any wedging action against the masonry, and step or 

terrace the slope bounding the excavation for abutments and wingwalls if required by the 

Engineer. 

120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides 

simultaneously to approximately the same elevation. 

120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not 

permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for 

the hand tamped portions of the backfill. When the backfill has reached an elevation and 

condition such as to make the use of the mechanical tampers practical, perform mechanical 

tamping in such manner and to such extent as to transfer the compaction force into the sections 

previously tamped by hand. 

120-8.3 Additional Requirements for Pipe Greater than 12 Inches Inside Diameter: 

120-8.3.1 General: Trenches for pipe may have up to four zones that must be 

backfilled. 

Lowest Zone: The lowest zone is backfilled for deep undercuts up to 

within 4 inches of the bottom of the pipe. 

Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. 

Usually, it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When 

rock or other hard material has been removed to place the pipe, the Bedding Zone will be the 

12 inches of soil below the bottom of the pipe. 

Cover Zone: The next zone is the backfill that is placed after the pipe has 

been laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the 

pipe. The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 

Top Zone: The Top Zone extends from 12 inches above the top of the pipe 

to the base or final grade. 

120-8.3.2 Material: 

120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding 

Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading 

operations on the project, or a commercial material if no suitable material is available. 

120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone 

of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may 

be used if the pipe is concrete pipe. 
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120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil 

envelope of the pipe with materials allowed on Standard Plans, Index 120-001. 

120-8.3.3 Compaction: 

120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to 

approximately match the density of the soil in which the trench was cut. 

120-8.3.3.2 Bedding Zone: If the trench was not undercut below the 

bottom of the pipe, loosen the soil in the bottom of the trench immediately below the 

approximate middle third of the outside diameter of the pipe. 

If the trench was undercut, place the bedding material and leave it 

in a loose condition below the middle third of the outside diameter of the pipe. Compact the 

outer portions to meet the density requirements of the Acceptance Criteria. Place the material in 

lifts no greater than 6 inches (compacted thickness). 

120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 

thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 

suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by 

mechanical tampers. Meet the requirements of the density Acceptance Criteria. 

120-8.3.3.4 Top Zone: Place the material in layers not to exceed 

12 inches in compacted thickness. Meet the requirements of the density acceptance criteria. 

120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 

dewatering by normal pumping methods would not be effective, the procedure outlined below 

may be used when specifically authorized by the Engineer in writing. 

Granular material may be used below the elevation at which mechanical 

tampers would be effective, but only material classified as A-3. Place and compact the material 

using timbers or hand tampers until the backfill reaches an elevation such that its moisture 

content will permit the use of mechanical tampers. When the backfill has reached such elevation, 

use normally acceptable backfill material. Compact the material using mechanical tampers in 

such manner and to such extent as to transfer the compacting force into the material previously 

tamped by hand. 

The Engineer may permit the use of coarse aggregate below the elevation 

at which mechanical tampers would be effective. Use coarse aggregate from approved sources 

for Aggregate Size Number 89, 8, 78, 7, 68, 6, or 57. Place the coarse aggregate such that it will 

be stable and firm. Fully wrap the aggregate with an appropriate geosynthetic filter fabric, as 

specified by the Engineer. Do not place coarse aggregate within 4 feet of the ends of the trench 

or ditch. Use normally accepted backfill material at the ends. 

120-9 Compaction Requirements. 

120-9.1 Moisture Content: Compact the materials at a moisture content such that the 

specified density can be attained. If necessary, add water to the material, or lower the moisture 

content by manipulating the material or allowing it to dry, as is appropriate, to attain the 

specified density. 

120-9.2 Compaction of Embankments: 

120-9.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer 

will accept a minimum density of 95% of the maximum density as determined by FM 1-T099 for 

all earthwork items requiring densities. 
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120-9.2.2 Earthwork Category 3 Density Requirements: The Engineer will 

accept a minimum of 100% of the maximum density as determined by FM 1-T099 for all 

densities required under category 3. Except for embankments constructed by the hydraulic 

method as specified in 120-7.3, and for the material placed outside the standard minimum slope 

as specified in 120-7.2.4, and for other areas specifically excluded herein, compact each layer of 

the material used in the formation of embankments to the required density stated above. 

Uniformly compact each layer using equipment that will achieve the required density, and as 

compaction operations progress, shape and manipulate each layer as necessary to ensure uniform 

density throughout the embankment. 

120-9.2.3 Compaction Over Unstable Foundations: Where the embankment 

material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 

provided in 120-7.2.2), compact the top 6 inches (compacted thickness) of such layer to the 

density as specified in 120-10.5. 

120-9.2.4 Compaction Where Plastic Material Has Been Removed: Where 

unsuitable material is removed and the remaining surface is of soil classifications A-4, A-5, A-6, 

or A-7 per AASHTO M145, as determined by the Engineer, compact the surface of the 

excavated area by rolling with a sheepsfoot roller exerting a compression of at least 250 psi on 

the tamper feet, for the full width of the roadbed (subgrade and shoulders). Perform rolling 

before beginning any backfill and continue until the roller feet do not penetrate the surface more 

than 1 inch. Do not perform such rolling where the remaining surface is below the normal water 

table and covered with water. Vary the procedure and equipment required for this operation at 

the discretion of the Engineer. 

120-9.2.5 Compaction for Pipes, Culverts, etc.: Compact the backfill of 

trenches to the densities specified for embankment or subgrade, as applicable, and in accordance 

with the requirements of this section. 

Thoroughly compact embankments over and around pipes, culverts, and bridges 

in a manner which will not place undue stress on the structures, and in accordance with the 

requirements of this section. 

120-9.2.6 Compaction of Grassed Shoulder Areas: For the upper 6-inch layer 

of all shoulders which are to be grassed, since no specific density is required, compact only to 

the extent directed. 

120-9.2.7 Compaction of Grassed Embankment Areas: For the outer layer of 

all embankments where plant growth will be established, do not compact. Leave this layer in a 

loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 

operations. 

120-9.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact 

the subgrade in both cuts and fills to the density specified in 120-10.5. For cut areas, determine 

Standard Proctor Maximum Density in accordance with FM 1-T099 at a frequency of one per 

mile or when there is a change in soil type, whichever occurs first. For undisturbed soils, do not 

apply density requirements where constructing paved shoulders is 5 feet or less in width. 

Where trenches for widening strips are not of sufficient width to permit the use of 

standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 

other type compaction equipment approved by the Engineer. 

Maintain the required density until the base or pavement is placed on the 

subgrade. 
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120-10 Acceptance Program. 

120-10.1 Density over 105%: When a computed dry density results in a value greater 

than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second 

density test within 5 feet. If the second density results in a value greater than 105%, investigate 

the compaction methods, examine the applicable Maximum Density and material description. If 

necessary, the Engineer will test an additional sample for acceptance in accordance with FM 1-

T099. 

120-10.2 Maximum Density Determination: The Engineer will determine the 

maximum density and optimum moisture content by sampling and testing the material in 

accordance with the specified test method listed in 120-10.3. 

120-10.3 Density Testing Requirements: Compliance with the requirements of 120-

10.5 will be determined in accordance FM 1-T 238. The in-place moisture content will be 

determined for each density in accordance with FM 5-507 (Determination of Moisture Content 

by Means of a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory 

Determination of Moisture Content of Granular Soils by Use of a Microwave Oven). 

120-10.4 Soil Classification and Organic Content: The Engineer will perform soil 

classification tests in accordance with AASHTO T88, T89, T90, and FM 1-T267. The Engineer 

will classify soils in accordance with AASHTO M-145 in order to determine compliance with 

embankment utilization requirements. The Engineer will verify the organic content test with the 

criteria specified in Standard Plans, Index 120-001. 

120-10.5 Acceptance Criteria: The Engineer will accept a minimum density in 

accordance with 120-9.2 with the following exceptions: 

1) embankment constructed by the hydraulic method as specified in 120-7.3; 

2) material placed outside the standard minimum slope as specified in 120-7.2.4; 

3) other areas specifically excluded herein. 

120-10.6 Frequency: The Engineer will conduct sampling and testing at a minimum 

frequency listed in the table below. 

Test Name Frequency 

Proctor Maximum Density One per soil type 

Density 1 per LOT (Alternate Lift) 

Soil Classification and Organic Content One per Maximum Density 

120-11 Maintenance and Protection of Work. 

While construction is in progress, always maintain adequate drainage for the roadbed. 

Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction to provide 

support for the edges. 

Maintain and protect all earthwork construction throughout the life of the Contract and 

take all reasonable precautions to prevent loss of material from the roadway due to the action of 

wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may 

occur prior to final acceptance of the work. Maintain all channels excavated as a part of the 

Contract work against natural shoaling or other encroachments to the lines, grades, and cross-

sections shown in the plans, until final acceptance of the project. 
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120-12 Construction. 

120-12.1 Construction Tolerances: Shape the surface of the earthwork to conform to 

the lines, grades, and cross-sections shown in the plans. In final shaping of the surface of 

earthwork, maintain a tolerance of 0.3 foot above or below the plan cross-section with the 

following exceptions: 

1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section. 

2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 

etc. 

3. Shape the bottom of ditches so that the ditch impounds no water. 

4. When the work does not include construction of base or pavement, shape the 

entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the plan 

cross-section. 

Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 

the true lines shown in the plans. 

120-12.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 

pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 

placing the final wearing course. Do not manipulate any embankment material on a pavement 

surface. 

When shoulder dressing is underway adjacent to a pavement lane being used to 

maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-13 Method of Measurement. 

120-13.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated 

by the method of average end areas, unless the Engineer determines that another method of 

calculation will provide a more accurate result. The material will be measured in its original 

position by field survey or by photogrammetric means as designated by the Engineer. 

Measurement for payment will include the excavation of unsuitable material, lateral ditch 

excavation, channel excavation, and excavation for structures and pipe. Payment will not be 

made for excavation or embankment beyond the limits shown in the plans or authorized by the 

Engineer. 

120-13.2 Embankment: Measurement will be made on a loose volume basis, as 

measured in trucks or other hauling equipment at the point of dumping on the road. Payment will 

not be made for embankment beyond the limits shown in the plans or authorized by the 

Engineer. 

120-14 Basis of Payment. 

120-14.1 General: Prices and payments for the work items included in this Section will 

be full compensation for all work described herein, including excavating, dredging, hauling, 

placing, and compacting; dressing the surface of the earthwork; and maintaining and protecting 

the complete earthwork. 

120-14.2 Excavation: The total quantity of all excavation specified under this Section 

will be paid for at the Contract unit price for Excavation. No payment will be made for the 

excavation of any materials which are used for purposes other than those shown in the plans or 

designated by the Engineer. No payment will be made for materials excavated outside the lines 

and grades given by the Engineer, unless specifically authorized by the Engineer. 
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120-14.3 Embankment: The total quantity of embankment specified in this Section will 

be paid for at the Contract unit price for embankment. No payment will be made for materials 

which are used for purposes other than those shown in the plans or designated by the Engineer. 

No payment will be made for materials placed outside the lines and grades given by the 

Engineer. 

334 ASPHALT CONCRETE FOR LAP (CLASS - D). 

(REV 3-2-22) (FA 7-2-21) (7-22) 

SECTION 334 is deleted and the following substituted: 

SECTION 334 

ASPHALT CONCRETE FOR LAP (OFF-SYSTEM) 

334-1 Description. 

334-1.1 General: Construct an Asphalt Concrete pavement based on the type of work 

specified in the Contract and the Asphalt Work Categories as defined below. Meet the applicable 

requirements for plants, equipment, and construction requirements as defined below. Use an 

asphalt concrete mix that meets the requirements of this specification. 

334-1.2 Asphalt Work Mix Categories: Construction of Asphalt Concrete Pavement 

will fall into one of the following work categories: 

334-1.2.1 Asphalt Work Category 1: Includes the construction of bike paths and 

miscellaneous asphalt. 

334-1.2.2 Asphalt Work Category 2: Includes the construction of new turn 

lanes, paved shoulders and other non-mainline pavement locations. 

334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline 

pavement lanes, milling and resurfacing. 

334-1.3 Mix Types: Use the appropriate mix type as shown in Table 334-1. 

Table 334-1 

Mix Types 

Asphalt Work 

Category Mix Types Traffic 

Level 

ESALs (millions) 

1 Type SP-9.5(1) A <0.3 

2 
Structural Mixes: Types SP-9.5 or SP-12.5(1) 

Friction Mixes: Types FC-9.5 or FC-12.5(1) B 0.3 to <3 

3 
Structural Mixes: Types SP-9.5 or SP-12.5 

Friction Mixes: Types FC-9.5 or FC-12.5 
C ≥3 

(1) Equivalent mixes may be approved as determined by the Engineer. For example, Marshall S-III mixture type is equivalent to 

Superpave SP-9.5, Marshall S-I is equivalent to Superpave SP-12.5, and Marshall FC-3 is equivalent to Superpave FC-9.5. 
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For a Traffic Level A mixture, meet the mix design criteria for a Traffic Level B 

mixture and for a Traffic Level D mixture meet the mix design criteria for a Traffic Level E 

mixture. 

At no additional cost to the Department, for a Type SP mix the following 

Traffic Level substitutions are allowed: 

Traffic Level E can be substituted for Traffic Level D. 

Traffic Level D or E can be substituted for Traffic Level C. 

Traffic Level C can be substituted for Traffic Level B. 

Traffic Level B or C can be substituted for Traffic Level A. 

334-1.4 Gradation Classification: Asphalt concrete mixtures are classified as  fine and 

are defined in Standard Specification 334-3.2.2. 

The equivalent AASHTO nominal maximum aggregate size Superpave mixes are 

as follows: 

Type SP-9.5, FC-9.5 ............................................................. 9.5 mm 

Type SP-12.5, FC-12.5 ....................................................... 12.5 mm 

334-1.5 Thickness: The total pavement thickness of the asphalt concrete pavement layers 

will be the plan thickness as shown in the Contract Documents. Before paving, propose a 

thickness for each individual layer meeting the requirements of this specification, which when 

combined with other layers (as applicable) will equal the plan thickness. For construction 

purposes, the plan thickness and individual layer thickness will be converted to spread rate using 

the following equation: 

Spread rate (lbs/yd2) = t x Gmm x 43.3 

where: t = Thickness (in.) (Plan thickness or individual layer thickness) 

Gmm = Maximum specific gravity from the mix design 

For target purposes only, spread rate calculations shall be rounded to the nearest 

whole number. 

334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract 

Documents, the allowable layer thicknesses for asphalt concrete mixtures are as follows: 

Type SP-9.5, FC-9.5 ...............................................1 to 1-1/2 inches 

Type SP-12.5...........................................................1-1/2 to 3 inches 

Type FC-12.5 ................................................... 1-1/2 to 2-1/2 inches 

334-1.5.2 Additional Requirements: The following requirements also apply to 

asphalt Concrete mixtures: 

1. When construction includes the paving of adjacent shoulders (less than 

or equal to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be 

the same and paved in a single pass, unless otherwise called for in the Contract Documents. 

2. For overbuild layers, use the minimum and maximum layer thicknesses 

as specified above unless called for differently in the Contract Documents. On variable thickness 

overbuild layers, the minimum and maximum allowable thicknesses will be as specified below, 

unless called for differently in the Contract Documents. 

Type SP-9.5.................................................... 3/8 to 2 inches 

-18-

FPID(S):  443711-2-58-01 



 

 

                                                     

 

 

 

 

    

  

 

  

  

 

  

   

 

    

   

 

   

 

 

  

 

  

 

 

   

   

 

   

   

 

     

 

   

 

   

  

    

 

 

 

    

 

 

Type SP-12.5.................................................. 1/2 to 3 inches 

Type SP-19.0............................................... 1-1/2 to 4 inches 

3. Variable thickness overbuild layers constructed using a Type SP-9.5 or 

SP-12.5 mixtures may be tapered to zero thickness provided the contract documents require a 

minimum of 1-1/2 inches of dense-graded mix placed over the variable thickness overbuild layer. 

334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided 

in 320-3.2 of the Florida Department of Transportation (FDOT) specifications. 

334-2 Materials. 

334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract 

Documents, use an asphalt binder grade as determined from Table 334-2. If the Contract calls for 

an alternative binder, meet the requirements of FDOT Specification 916. 

334-2.2 Aggregate: Use aggregate capable of producing a quality pavement. Size, grade 

and combine the aggregate fractions to meet the grading and physical properties of the mix design. 

Aggregates from various sources may be combined. 

For Type FC mixes, use an aggregate blend that consists of approved friction 

course aggregates that consists of crushed granite, crushed granitic gneiss, crushed limestone, 

crushed shell rock, or a combination of the above. As an exception, mixes that contain a 

minimum of 60% of approved friction course aggregates of crushed granite and/or crushed 

gneiss may either contain: up to 40% fine aggregate from other sources of aggregate not 

approved for friction courses or a combination of up to 20% RAP and the remaining fine 

aggregate from other sources of aggregate not approved for friction courses. Mixtures utilizing 

High Polymer (HP) binder are not allowed to contain RAP. 

A list of aggregates approved for use in friction courses may be available on the 

FDOT’s State Materials Office website. The URL for obtaining this information, if available, is: 
https://mac.fdot.gov/. 

334-2.3 Reclaimed Asphalt Pavement (RAP) Material: 

334-2.3.1 General requirements: RAP may be used as a component of the 

asphalt mixture subject to the following requirements: 

1. Limit the amount of RAP material used in the mix to a maximum of 

50% by weight of total aggregate. 

2. Assume full responsibility for the design, production and construction 

of asphalt mixes which incorporate RAP as a component material. 

3. Provide stockpiled RAP material that is reasonably consistent in 

characteristics and contains no aggregate particles which are soft or conglomerates of fines. 

4. Provide RAP material having a minimum average asphalt content of 

4.0% by weight of total mix. As an exception, when using fractionated RAP, the minimum 

average asphalt binder content for the coarse portion of the RAP shall be 2.5% by weight of the 

coarse portion of the RAP. The coarse portion of the RAP shall be the portion of the RAP 

retained on the No. 4 sieve. The Engineer may sample the stockpile to verify that this 

requirement is met. 

4. When using RAP as a component material, prevent any oversized RAP 

from being incorporated into the completed mixture by the use of a grizzly or grid over the RAP 

bin; in-line roller or impact crusher; screen; or other suitable means. If oversized RAP material 
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appears in the completed recycled mix, take the appropriate corrective action immediately. If the 

appropriate corrective actions are not immediately taken, stop plant operations. 

334-2.3.2 Material Characterization: Assume responsibility for establishing the 

asphalt binder content, gradation, viscosity and bulk specific gravity (Gsb) of the RAP material 

based on a representative sampling of the material. 

334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt 

binder grade based on Table 334-2 

Table 334-2 

Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 

0 - 15 PG 67-22 

16 - 30 PG 58-22 

 30 PG 52-28 

334-3 Composition of Mixture. 

334-3.1 General: Compose the asphalt mixture using a combination of aggregate 

(coarse, fine or mixtures thereof), mineral filler, if required, and asphalt binder material. Size, 

grade and combine the aggregate fractions to meet the grading and physical properties of the mix 

design. Aggregates from various sources may be combined. 

334-3.2 Mix Design: 

334-3.2.1 General: Design the asphalt mixture in accordance with 

AASHTO R 35, except as noted herein. Submit the proposed mix design with supporting test 

data indicating compliance with all mix design criteria to the Engineer. Prior to the production of 

any asphalt mixture, obtain the Engineer’s conditional approval of the mix design. If required by 

the Engineer, send representative samples of all component materials, including asphalt binder to 

a laboratory designated by the Engineer for verification.  As an exception to these requirements, 

use a currently approved FDOT Mix Design. 

The Engineer will consider any marked variations from original test data 

for a mix design or any evidence of inadequate field performance of a mix design as sufficient 

evidence that the properties of the mix design have changed, and at his/her discretion, the 

Engineer may no longer allow the use of the mix design. 

334-3.2.2 Mixture Gradation Requirements: Combine the coarse and fine 

aggregate in proportions that will produce an asphalt mixture meeting all of the requirements 

defined in this specification and conform to the gradation requirements at design as defined in 

AASHTO M 323. Aggregates from various sources may be combined. 

334-3.2.2.1 Mixture Gradation Classification: Plot the combined 

mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from 

AASHTO M, as well as the Primary Control Sieve (PCS) Control Point from AASHTO M. Fine 

mixes are defined as having a gradation that passes above the primary control sieve control point 

and above the maximum density line for all sieve sizes smaller than the primary control sieve 

and larger than the No. 30 sieve. Use only fine mixes. 

334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance 

with AASHTO T 312, with the following exception:  use the number of gyrations at Ndesign as 
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defined in Standard Specification Table 334-4. Measure the inside diameter of gyratory molds in 

accordance with AASHTO T 312. 

334-3.2.4 Design Criteria: Meet the requirements for nominal maximum 

aggregate size as defined in AASHTO M, as well as for relative density, VMA, VFA, and dust-

to-binder ratio as specified in AASHTO M 323. N and N requirements are not 
initial maximum 

applicable. 

334-3.2.5 Moisture Susceptibility: 

1. For all traffic levels, use a liquid anti-strip agent listed on the APL at 

the specified dosage rate. Hydrated lime may be used instead of the liquid anti-strip agent. 

2. Provide a mixture having a retained tensile strength ratio of at least 0.80 

and a minimum tensile strength (unconditioned) of 100 psi in accordance with FM 1-T 283. 

334-3.2.6 Additional Information: In addition to the requirements listed above, 

provide the following information on each mix design: 

1. The design traffic level and the design number of gyrations (Ndesign). 

2. The source and description of the materials to be used. 

3. The Department source number and the FDOT product code of the 

aggregate components furnished from an FDOT approved source (if required). 

4. The gradation and proportions of the raw materials as intended to be 

combined in the paving mixture. The gradation of the component materials shall be 

representative of the material at the time of use. Compensate for any change in aggregate 

gradation caused by handling and processing as necessary. 

5. A single percentage of the combined mineral aggregate passing each 

specified sieve. Degradation of the aggregate due to processing (particularly material passing the 

No. 200 sieve) should be accounted for and identified. 

6. The bulk specific gravity (Gsb) value for each individual aggregate and 

RAP component, as identified in the Department’s aggregate control program. 
7. A single percentage of asphalt binder by weight of total mix intended to 

be incorporated in the completed mixture, shown to the nearest 0.1%. 

8. A target temperature for the mixture at the plant (mixing temperature) 

and a target temperature for the mixture at the roadway (compaction temperature). Do not exceed 

a target temperature of 340°F for High Polymer asphalt binders, 330°F for PG 76-22 asphalt 

binders, and 315°F for unmodified asphalt binders. 

9. Provide the physical properties at the optimum asphalt content, which 

must conform to all specified requirements. 

10. The name of the Construction Training Qualification Program (CTQP) 

mix designer. 

11. The ignition oven and maximum specific gravity (Gmm) calibration 

factors. 

12. The warm mix technology, if used. 

334-4 Producer Process Control (PC). 

Assume full responsibility for controlling all operations and processes such that the 

requirements of these Specifications are met at all times. Perform any tests necessary at the plant 

and roadway for process control purposes. 
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334-5 General Construction Requirements. 

334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the 

roadway unless all weather conditions are suitable for the laying operations. 

334-5.2 Limitations of Paving Operations: 

334-5.2.1 General: Place the mixture only when the surface upon which it is to 

be placed has been previously prepared, is intact, firm, dry, clean, and the tack or prime coat, 

with acceptable spread rate, is properly broken or cured.  Do not place friction course until the 

adjacent shoulder area has been dressed and grassed. 

334-5.2.2 Ambient Air Temperature: Place the mixture only when the air 

temperature in the shade and away from artificial heat meets the requirements of Table 334-3. 

The minimum ambient temperature requirement may be reduced by 5ºF when using warm mix 

technology, if mutually agreed to by both the Engineer and the Contractor. 

Table 334-3 

Ambient Air Temperature Requirements for Paving 

Layer Thickness or Asphalt Binder Type Minimum Temperature (°F) 

≤ 1 inch 50 

Any mixture > 1 inch containing a PG asphalt 

binder with a high temperature designation ≥ 76°C 
45 

Any mixture > 1 inch containing a PG asphalt 

binder with a high temperature designation < 76°C 
40 

FC-5
(1) 

65 
(1) 

As an exception, place the mixture at temperatures no lower than 60ºF, only when approved by the Engineer based on the 

Contractor’s demonstrated ability to achieve a satisfactory surface texture and appearance of the finished surface. For mixtures 

containing PG 76-22 binder, the minimum ambient temperature may be further reduced to 55ºF when using warm mix technology, if 

agreed to by both the Engineer and the Contractor. 

334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a 

manner as to produce a mixture with a temperature at the plant and at the roadway, within a 

range of plus or minus 30ºF from the target temperature as shown on the mix design. Reject all 

loads outside of this range. Reject any load or portion of a load of asphalt mix at the plant or at 

the roadway with a temperature outside of its respective master range shown in Table334-4. 

Notify the Engineer of the rejection immediately. 

Table 334-4 

Mix Temperature Master Range Tolerance 

Location Acceptable Temperature Tolerance 

Plant Mixing Temperature ±30 F 

Roadway (mix in truck) Compaction Temperature ±30°F 

334-5.4 Transportation of the Mixture: Transport the mixture in trucks of tight 

construction, which prevents the loss of material and the excessive loss of heat and previously 

cleaned of all foreign material. After cleaning, thinly coat the inside surface of the truck bodies 

with soapy water or an asphalt release agent as needed to prevent the mixture from adhering to 

the beds. Do not allow excess liquid to pond in the truck body. Do not use a release agent that 
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will contaminate, degrade, or alter the characteristics of the asphalt mix or is hazardous or 

detrimental to the environment. Petroleum derivatives (such as diesel fuel), solvents, and any 

product that dissolves asphalt are prohibited. Provide each truck with a tarpaulin or other 

waterproof cover mounted in such a manner that it can cover the entire load when required. 

When in place, overlap the waterproof cover on all sides so that it can be tied down. Cover each 

load during cool and cloudy weather and at any time it appears rain is likely during transit with a 

tarpaulin or waterproof cover. Cover and tie down all loads of friction course mixtures. 

334-5.5 Surface Preparation: 

334-5.5.1 Cleaning: Before placing the mixture, clean the surface of the base or 

underlying pavement of all loose and deleterious material by the use of power brooms or 

blowers, supplemented by hand brooming where necessary. 

334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the 

existing surface to proper grade and cross-section by the application of patching or leveling 

courses. 

334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be 

placed over a surface treatment, sweep and dispose of all loose material from the paving area. 

334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-5. Control 

application rate within plus or minus 0.01 gallon per square yard of the target application rate. 

The target application rate may be adjusted by the Engineer to meet specific field conditions. 

Determine the rate of application as needed to control the operation. When using PG 52-28, 

multiply the target rate of application by 0.6. 

Table 300-2 

Tack Coat Application Rates 

Asphalt Mixture Type Underlying Pavement Surface 
Target Tack Rate 

(gal/yd2)1 

Base Course, 

Structural Course, 

Dense-Graded Friction Course, 

Open-Graded Friction Course 

Newly Constructed Asphalt Layers 0.06 

Milled Asphalt Pavement Surface, 

Oxidized and Cracked Asphalt 

Pavement, 

Concrete Pavement 

0.09 

Note 1: Target tack application rates greater than those specified may be used upon approval of the Engineer. 

When using a meter to control the tack or prime application rate, manually 

measure the volume in the tank at the beginning and end of the application area for a specific 

target application rate. Perform this operation at a minimum frequency of once per production 

shift. Resolve any differences between the manually measured method and the meter to ensure 

the target application rate is met in accordance with this Section. Adjust the application rate if 

the manually measured application rate is greater than plus or minus 0.01 gallons per square yard 

when compared to the target application rate. 

334-5.5.5 Curing and Time of Application: Apply tack coat sufficiently 

in advance of placing bituminous mix to permit drying, but do not apply tack coat so far in 

advance that it might lose its adhesiveness as a result of being covered with dust or other foreign 

material. 
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334-5.5.6 Protection: Keep the tack coat surface free from traffic until the 

subsequent layer of bituminous hot mix has been laid. 

334-6 Placing Mixture: 

334-6.1 Alignment of Edges: Place all asphalt mixtures by the stringline method to 

obtain an accurate, uniform alignment of the pavement edge. As an exception, pavement edges 

adjacent to curb and gutter or other true edges do not require a stringline. Control the 

unsupported pavement edge to ensure that it will not deviate from the stringline more than plus 

or minus 1.5 inches. 

334-6.2 Rain and Surface Conditions: Immediately cease transportation of asphalt 

mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures while 

rain is falling, or when there is water on the surface to be covered. Once the rain has stopped, 

standing water has been removed from the tacked surface to the satisfaction of the Engineer, and 

the temperature of the mixture caught in transit still meets the requirements as specified in 334-

5.3, the Contractor may then place the mixture caught in transit. 

334-6.3 Checking Depth of Layer: Check the depth of each layer at frequent intervals to 

ensure a uniform spread rate that will meet the requirements of the Contract. 

334-6.4 Hand Work: In limited areas where the use of the paver is impossible or 

impracticable, the Contractor may place the mixture by hand. 

334-6.5 Spreading and Finishing: Upon arrival, dump the mixture in the approved 

paver, and immediately spread and strike-off the mixture to the full width required, and to such 

loose depth for each course that, when the work is completed, the required weight of mixture per 

square yard, or the specified thickness, is secured. Carry a uniform amount of mixture ahead of 

the screed at all times. 

334-6.6 Thickness Control: Ensure the spread rate is within 5% of the target spread rate, 

as indicated in the Contract. When determining the spread rate, use, at a minimum, an average of 

five truckloads of mix and at a maximum, an average of 10 truckloads of mix. When the average 

spread rate is beyond plus or minus 5% of the target spread rate, monitor the thickness of the 

pavement layer closely and adjust the construction operations. 

When the average spread rate for two consecutive days is beyond 

plus or minus 5% of the target spread, stop the construction operation at any time until the issue 

is resolved. 

The Engineer will allow a maximum deficiency from the specified 

spread rate for the total thickness as follows: 

1. For pavement of a specified thickness of 2-1/2 inches or more: 50 pounds per 

square yard. 

2. For pavement of a specified thickness of less than 2-1/2 inches: 25 pounds per 

square yard. 

Address the unacceptable pavement in accordance with 334-5.10.4, unless an alternative 

approach is agreed upon by the Engineer. 

334-6.7 Leveling Courses: 

334-6.7.1 Patching Depressions: Before spreading any leveling course, fill all 

depressions in the existing surface as shown in the plans. 
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334-6.7.2 Spreading Leveling Courses: Place all courses of leveling with an 

asphalt paver or by the use of two motor graders, one being equipped with a spreader box. Other 

types of leveling devices may be used upon approval by the Engineer. 

334-6.7.3 Rate of Application: When using Type SP-9.5 (fine graded) for 

leveling, do not allow the average spread of a layer to be less than 50 pounds per square yard or 

more than 75 pounds per square yard. The quantity of mix for leveling shown in the plans 

represents the average for the entire project; however, the Contractor may vary the rate of 

application throughout the project as directed by the Engineer. When leveling in connection with 

base widening, the Engineer may require placing all the leveling mix prior to the widening 

operation. 

334-6.8 Compaction: For each paving or leveling train in operation, furnish a separate 

set of rollers, with their operators. 

When density testing for acceptance is required, select equipment, sequence, and 

coverages of rolling to meet the specified density requirement. Regardless of the rolling 

procedure used, complete the final rolling before the surface temperature of the pavement drops 

to the extent that effective compaction may not be achieved or the rollers begin to damage the 

pavement. 

No vibratory compaction in the vertical direction will be allowed for layers one 

inch or less in thickness or, if the Engineer or Contract Documents limit compaction to the static 

mode only. Compact these layers in the static mode only. Other non-vertical vibratory modes of 

compaction will be allowed, if approved by the Engineer; however, no additional compensation, 

cost or time, will be made. 

When density testing for acceptance is not required, use a rolling pattern approved 

by the Engineer. 

Use hand tamps or other satisfactory means to compact areas which are 

inaccessible to a roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 

334-6.9 Joints. 

334-6.9.1 Transverse Joints: Construct smooth transverse joints, which are 

within 3/16 inch of a true longitudinal profile when measured with a 15 foot manual 

straightedge. The Engineer may waive straightedge requirements for transverse joints at the 

beginning and end of the project, at the beginning and end of bridge structures, at manholes, and 

at utility structures if the deficiencies are caused by factors beyond the control of the Contractor 

such as no milling requirement, as determined by the Engineer. When smoothness requirements 

are waived, construct a reasonably smooth transitional joint. 

334-6.9.2 Longitudinal Joints:. Place each layer of pavement so all longitudinal 

construction joints are offset 6 to 12 inches laterally between successive layers. Plan offsets in 

advance so the longitudinal joints of the friction course are not in wheel path areas. The 

longitudinal joints for friction course layers should be within 6 inches of the lane edge or at the 

center of the lane. The Engineer may waive these requirements where offsetting is not feasible 

due to the sequence of construction. 

334-6.10 Surface Requirements: Construct a smooth pavement with good surface 

texture and the proper cross-slope. 

334-6.10.1 Texture of the Finished Surface of Paving Layers: Produce a 

finished surface of uniform texture and compaction with no pulled, torn, raveled, crushed or 

loosened portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. 
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Correct any area of the surface that does not meet the foregoing requirements in accordance with 

334-6.10.4. 

334-6.10.2 Cross Slope: Construct a pavement surface with cross slopes in 

compliance with the requirements of the Contract Documents. Furnish a four-foot-long 

electronic level accurate to 0.1 degree, approved by the Engineer for the control of cross slope. 

Make this electronic level available at the jobsite at all times during paving operations. 

334-6.10.3 Pavement Smoothness: Construct a smooth pavement meeting the 

requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge 

meeting the requirements of FM 5-509. Obtain a smooth surface on all pavement courses placed, 

and then straightedge all layers as required by this Specification. 

334-6.10.3.1 Straightedge Testing: 

334-6.10.3.1.1 Acceptance Testing: Using a rolling straightedge, 

test the final (top) layer of the pavement. Test all pavement lanes where the width is constant 

using a rolling straightedge and document all deficiencies on a form approved by the Engineer. 

Notify the Engineer of the location and time of all straightedge testing a minimum of 48 hours 

before beginning testing. 

334-6.10.3.1.2 Final (Top) Pavement Layer: At the completion 

of all paving operations, straightedge the final (top) layer either behind the final roller of the 

paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch in 

accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-6.10.3.1.3 Straightedge Exceptions: Straightedge testing will 

not be required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks, 

bicycle/shared use paths, parking lots and similar areas, or in the following areas when they are 

less than 250 feet in length: turn lanes, acceleration/deceleration lanes and side streets. The limits 

of the intersection will be from stop bar to stop bar for both the mainline and side streets. 

As an exception, in the event the Engineer identifies an objectional surface 

irregularity in the above areas, straightedge and address all deficiencies in excess of 3/8 inch in 

accordance with 334-5.10.4. 

334-6.10.4 Correcting Unacceptable Pavement: Correct deficiencies in the 

pavement layer by removing and replacing the full depth of the layer, extending a minimum of 

50 feet on both sides (where possible) of the defective area for the full width of the paving lane, 

at no additional cost. 

334-7 Acceptance of the Mixture. 

334-7.1 General: The asphalt mixture will be accepted based on the Asphalt Work 

Category as defined below: 

1. Asphalt Work Category 1 – Certification by the Contractor as defined in 334-

7.2. 

2. Asphalt Work Category 2 – Certification and process control testing by the 

Contractor as defined in 334-7.3 

3. Asphalt Work Category 3 – Process control testing by the Contractor and 

acceptance testing by the Engineer as defined in 334-7.4. 

334-7.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the 

Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification 

of Specification Compliance letter on company letterhead to the Engineer stating that all material 
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produced and placed on the project meets the requirements of the Specifications. The Engineer 

may run independent tests to determine the acceptability of the material. 

334-7.3 Certification and Process Control Testing by the Contractor: On Asphalt 

Work Category 2 construction, submit a Notarized Certification of Specification Compliance 

letter on company letterhead to the Engineer stating that all material produced and placed on the 

project meets the requirements of the Specifications, along with supporting test data 

documenting all process control testing as described in 334-6.3.1. If required by the Contract, 

utilize an Independent Laboratory as approved by the Engineer for the process control testing. 

The mix will also require visual acceptance by the Engineer. In addition, the Engineer may run 

independent tests to determine the acceptability of the material. Material failing to meet these 

acceptance criteria will be addressed as directed by the Engineer such as but not limited to 

acceptance at reduced pay, delineation testing to determine the limits of the questionable 

material, removal and replacement at no cost to the agency, or performing an Engineering 

analysis to determine the final disposition of the material. 

334-7.3.1 Process Control Sampling and Testing Requirements: Perform 

process control testing at a frequency of once per day. Obtain the samples in accordance with 

FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P-8 and P-200) and asphalt 

binder content (Pb). Measure the roadway density with 6 inch diameter roadway cores at a 

minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day. 

Determine the asphalt binder content of the mixture in accordance with 

FM 5-563. Determine the gradation of the recovered aggregate in accordance with FM 1-T 030. 

Determine the roadway density in accordance with FM 1-T 166. The minimum roadway density 

will be based on the percent of the maximum specific gravity (Gmm) from the approved mix 

design. If the Contractor or Engineer suspects that the mix design Gmm is no longer 

representative of the asphalt mixture being produced, then a new Gmm value will be determined 

from plant-produced mix with the approval of the Engineer. Roadway density testing will not be 

required in certain situations as described in 334-7.4.1. Assure that the asphalt binder content, 

gradation and density test results meet the criteria in Table 334-6. 

Table 334-6 

Process Control and Acceptance Values 

Characteristic Tolerance 

Asphalt Binder Content (percent) Target ± 0.55 

Passing No. 8 Sieve (percent) Target ± 6.00 

Passing No. 200 Sieve (percent) Target ± 1.50 

Roadway Density (daily average) Minimum 91.5% of Gmm 

Roadway Density (any single core) Minimum 88.0 % of Gmm 

334-7.4 Process Control Testing by the Contractor and Acceptance Testing by the 

Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-

6.3.1. In addition, the Engineer will accept the mixture at the plant with respect to gradation (P-8 

and P-200) and asphalt binder content (Pb). The mixture will be accepted on the roadway with 

respect to density. The Engineer will sample and test the material as described in 334-7.3.1. The 

Engineer will randomly obtain at least one set of samples per day. Assure that the asphalt 

content, gradation and density test results meet the criteria in Table 334-6. Material failing to 
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meet these acceptance criteria will be addressed as directed by the Engineer such as but not 

limited to acceptance at reduced pay, delineation testing to determine the limits of the 

questionable material, removal and replacement at no cost to the agency, or performing an 

Engineering analysis to determine the final disposition of the material. 

334-7.4.1 Acceptance Testing Exceptions: When the total quantity of any mix 

type in the project is less than 500 tons, the Engineer will accept the mix on the basis of visual 

inspection. The Engineer may run independent tests to determine the acceptability of the 

material. 

Density testing for acceptance will not be performed on widening strips or 

shoulders with a width of 5 feet or less, open-graded friction courses, variable thickness 

overbuild courses, leveling courses, any asphalt layer placed on subgrade (regardless of type), 

miscellaneous asphalt pavement, bike/shared use paths, crossovers, gore areas, or any course 

with a specified thickness less than 1 inch or a specified spread rate less than 100 lb per square 

yard. Density testing for acceptance will not be performed on asphalt courses placed on bridge 

decks or approach slabs; compact these courses in static mode only. In addition, density testing 

for acceptance will not be performed on the following areas when they are less than 500 feet 

(continuous) in length: turning lanes, acceleration lanes, deceleration lanes, shoulders, parallel 

parking lanes, or ramps. Do not perform density testing for acceptance in situations where the 

area requiring density testing is less than 50 tons. Density testing for acceptance will not be 

performed in intersections. The limits of the intersection will be from stop bar to stop bar for 

both the mainline and side streets. A random core location that occurs within the intersection 

shall be moved forward or backward from the intersection at the direction of the Engineer. 

Compact these courses in accordance with a standard rolling procedure approved by the 

Engineer. In the event that the rolling procedure deviates from the approved procedure, 

placement of the mix will be stopped. 

334-8 Method of Measurement. 

For the work specified under this Section, the quantity to be paid for will be the weight of 

the mixture, in tons. 

The bid price for the asphalt mix will include the cost of the liquid asphalt and the tack 

coat application as specified in 334-5.5.4. There will be no separate payment or unit price 

adjustment for the asphalt binder material in the asphalt mix. 

334-9 Basis of Payment. 

334-.1 General: Price and payment will be full compensation for all the work specified 

under this Section. 
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344 CONCRETE FOR LOCAL AGENCY PROGRAM (LAP) (CLASS - D). 

(REV 6-9-2021) (FA 7-2-21) (1-22) 

SECTION 344 is deleted and the following substituted: 

SECTION 344 

CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description. 

344-1 General: Construct concrete structures and other concrete members, based on the 

type of work as described in the Contract Documents and the concrete work categories as 

defined below. 

344-1.2 Work Categories: Construction will fall into one of the following concrete work 

categories: 

344-1.2.1 Concrete Work Category 1: Includes the construction of cast-in-place 

nonstructural concrete; including sidewalks, curb and gutter, ditch and slope pavement, or other 

non-reinforced cast-in- place elements. 

344-1.2.2 Concrete Work Category 2: Includes the construction of precast and 

prestressed concrete products. 

344-1.2.2.1 Precast Concrete Drainage Structures: Includes but are not 

limited to reinforced and non-reinforced concrete pipes, french drains, underdrains, inlets, 

manholes, junction boxes, endwalls, pipe culverts, storm sewers, and box culverts. 

344-1.2.2.1 Incidental Precast/Prestressed Concrete Structures: 

Includes the fabrication, storage, transportation, and erection of prestressed concrete poles, 

concrete bases for light poles, highway sign foundations, retaining wall systems, traffic 

separators, sound barriers or other structural precast elements. 

344-1.2.3 Concrete Work Category 3: Includes the work associated with the 

placement and/or construction of structural cast-in-place concrete meeting the requirements of 

this section. 

344-2 Materials. 

344-2.1 General: Use concrete composed of a mixture of portland cement, aggregates, 

and water, with or without chemical or mineral admixtures and supplementary cementitious 

materials that meet the following requirements: 

344-2.1.1 Portland Cement: Portland cements meeting the requirements of 

AASHTO M 85 or ASTM C150 is required. Different brands of cement, cement of the same 

brand from different facilities or different types of cement shall be stored separately and shall not 

be mixed. 

344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C33. 

344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602. 

344-2.1.4 Chemical Admixtures: Use chemical admixtures shall be listed on the 

FDOT Approved Products List (APL). Admixtures may be added at the dosage rates 

recommended by the manufacturer. 
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344-2.1.5 Types of Cement: Unless a specific type of cement is designated in the 

Contract Documents, use Type I, Type IL, Type IP, Type IS, Type II, Type II (MH) or Type III 

cement in all classes of concrete. Use Type IL or Type II (MH) for all mass concrete elements. 

344-2.1.6 Supplementary Cementitious Materials: Supplementary 

Cementitious Materials shall meet the requirements of ASTM C618 and ASTM C 989, 

respectively. Fly ash shall not include the residue resulting from the burning of municipal 

garbage or any other refuse with coal, or the burning of industrial or municipal garbage in 

incinerators. 

344-3 Production, Mixing and Delivery of Concrete. 

344-3.1 Concrete Production Requirements: 

344-3.1.1 Category 1: Use a concrete production facility that is certified by the 

National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-

structural concrete producers. Concrete production facilities listed on the FDOT Producers with 

Accepted QC Programs list for structural concrete may also be used for Category 1. 

344-3.1.2 Category 2: Obtain precast concrete products from plants that are 

currently on the FDOT’s Production Facility Listing for the types of products that they are 
producing. 

344-3.1.3 Category 3: Obtain structural concrete from a plant that is currently on 

the FDOT’s Production Facility Listing for structural concrete. 

344-3.2 Classes of Concrete: Meet the requirements of Table 344-1. 
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Table 344-1 

Master Proportion Table (7) 

Class of Concrete 

28-day Specified 

Minimum 

Compressive 

Strength (fc′) (psi) 

Maximum Water 

to Cementitious 

Materials Ratio 

(pounds per 

pounds) 

Minimum Total 

Cementitious 

Materials 

Content (lb/yd3) 

Target Slump 

Value (inches) (3) 

Category 1 

Class NS 2,500 N/A N/A N/A 

Category 3 

I (1) 3,000 0.53 470 3 (2) 

I (Pavement) 3,000 0.50 470 1.5 or 3 (5) 

II (1) 3,400 0.53 470 3 (2) 

II (Bridge Deck) 4,500 0.44 600 (8) 3 (2) 

III (4) 5,000 0.44 600 (8) 3 (2) 

III (Seal) 3,000 0.53 600 (8) 8 

IV 5,500 0.41(6) 600 (8) 3 (2) 

IV (Drilled Shaft) 4,000 0.41 600 (8) 8.5 

V (Special) 6,000 0.37 (6) 600 (8) 3 (2) 

V 6,500 0.37 (6) 600 (8) 3 (2 

VI 8,500 0.37 (6) 600 (8) 3 (2) 

VII 10,000 0.37 (6) 600 (8) 3 (2) 

Notes: 

(1) For precast three-sided culverts, box culverts, endwalls, inlets, manholes and junction boxes, the target slump value and air 

content will not apply. The maximum allowable slump is 6 inches, except as noted in (2). The Contractor is permitted to use 

concrete meeting the requirements of ASTM C478 (4,000 psi) in lieu of the specified Class I or Class II concrete for precast 

endwalls, inlets, manholes and junction boxes. 

(2) The Engineer may allow a maximum target slump of 7 inches when a Type F, G, I or II admixture is used. When flowing 

concrete is used, meet the requirements of Section 8.6 of the FDOT Materials Manual. 

(3) For a reduction in the target slump for slip-form operations, submit a revision to the mix design to the Engineer. The target 

slump for slip-form mix is 1.50 inches. 

(4) When precast three-sided culverts, box culverts, endwalls, inlets, manholes or junction boxes require a Class III concrete, the 

minimum cementitious materials content is 470 pounds per cubic yard. Do not apply the air content range and the maximum 

target slump shall be 6 inches, except as allowed in (2). 

(5) Meet the requirements of Section 350 of FDOT Specifications. 

(6) When silica fume or metakaolin is required, the maximum water to cementitious material ratio will be 0.35. When ultrafine 

fly ash is used, the maximum water to cementitious material ratio will be 0.30. 

(7) Tolerance for slump is ± 1.5 inches and Air Content range is 0.0% to 6.0%. 

(8) The minimum total amount of cementitious materials content of 600 pounds per cubic yard is required for extremely 

aggressive environment. For moderately and slightly aggressive environments, the required amounts are 550 lb/yd3 and 510 

lb/yd3, respectively. 

344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full 

responsibility for controlling all operations and processes such that the requirements of these 

Specifications are always met. 

For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer 

how quality will be ensured at the project site. During random inspections, the Engineer will use 

this document to verify that the construction of the project agrees with the QC plan. 
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344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2 concrete, 

submit the proposed mix designs to the Engineer. For Category 3, submit to the Engineer for 

approval, FDOT approved mix designs. Do not use concrete mix designs without prior approval 

of the Engineer. 

Materials may be adjusted provided that the theoretical yield requirement of the 

approved mix design is met. Show all required original approved design mix data and batch 

adjustments on an Engineer approved concrete delivery ticket. 

344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 

90 minutes. For critical placements, with the Engineer’s approval, the transit time may be 

extended to the allowable mixing time shown in the mix design. 

Furnish a delivery ticket on a form approved by the Engineer with each batch of 

concrete before unloading at the placement site. Record material quantities incorporated into the 

mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs 

the delivery ticket certifying that the batch was produced and delivered in accordance with these 

requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with 

these requirements. 

344-3.6 Placing Concrete: 

344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the 

air temperature at placement is below 40°F. 

During the curing period, if the National Oceanic and Atmospheric 

Administration (NOAA) predicts the ambient temperature to fall below 35°F for 12 hours or 

more or to fall below 30°F for more than 4 hours, enclose the structure in such a way that the air 

temperature within the enclosure can be kept above 50°F for a period of 3 days after placing the 

concrete or until the concrete reaches a minimum compressive strength of 1,500 psi. 

Assume all risks connected with the placing and curing of concrete. 

Although the Engineer may give permission to place concrete, the Contractor is responsible for 

satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 

and replace the concrete at no expense to the Agency. 

344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 

defined as the production, placing and curing of concrete when the concrete temperature at 

placing exceeds 86ºF but is less than 100ºF. 

Spray reinforcing bars and metal forms with cool fresh water just prior to 

placing the concrete in a method approved by the Engineer. 

Assume all risks associated with the placing and curing of concrete. 

Although the Engineer may give permission to place concrete, the Contractor is responsible for 

satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 

and replace the concrete at no expense to the Agency. 

Unless the specified hot weather concreting measures are in effect, reject concrete 

exceeding 85ºF at the time of placement. Regardless of special measures taken, reject concrete 

exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 

weather measures to avoid production shutdown. 

344-3.7 Mixers: For Category 3 concrete, do not place concrete from a truck mixer that 

does not have a current FDOT mixer identification card. 

344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities 

of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a 
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single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the 

pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will 
meet the requirements of this Specification. 

344-3.9 Sampling and Testing: 

344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify 

its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi. 

344-3.9.2: Category 2: No sampling and testing is required by the Engineer for 

category 2. 

344-3.9.3 Category 3: The Engineer will randomly select a sample from each 

LOT to determine its plastic properties and to make three 4 x 8 inch cylinders for testing by the 

Engineer at 28 days to ensure that the design compressive strength has been met for the class of 

concrete as specified in Table 344-1. A LOT is defined as the concrete placement of 200 cubic 

yards or one day’s production, whichever is less. 

344-3.10 Records: Ensure the following records are available for review for at least 3 

years after final acceptance of the project: 

1. Accepted concrete Plant QC Plan. 

2. Approved concrete mix designs. 

3. Materials source (delivery tickets, certifications, certified mill test reports). 

4. A copy of the scale company or testing agency report showing the signature of 

the scale company representative, date of inspection, observed deviations from quantities 

checked during calibration of the scales and meters. 

5. A copy of the documentation certifying the admixture weighing/measuring 

devices. 

6. Aggregate moisture control records including date and time of test. 

7. Manufacturer’s mixer information. 
8. Certification documents for admixture weighing and measuring dispensers. 

9. A daily record of all concrete batched for delivery to the projects, including 

respective mix design numbers and quantities of batched concrete. 

344-4 Acceptance of the Work. 

344-4.1 Category 1 Work: Category 1 work will be accepted based on certification by 

the batcher and contractor on the delivery ticket. 

344-4.2 Category 2 Work: Certify that the precast elements were produced by 

production facilities that are currently on the FDOT’s Production Facility Listing for the types of 

products that they are producing. In addition, the producer’s logo shall be stamped on the element. 

The producer shall not use the Florida Department of Transportation QC stamp on elements used 

on this project. Provide a statement of certification from the manufacturer of the precast element 

that the element meets the requirements of this Specification. 

344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s 

test results for plastic properties and compressive strength requirements for the class of concrete 

as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required 

for acceptance of the material at the project site. 

344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of 

344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties 

and compressive strength. 
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344-5 Method of Measurement. 

The quantities to be paid for will be the items shown in the plans, completed and 

accepted. 

344-6 Basis of Payment. 

Prices and payments will be full compensation for all work and materials specified in this 

Section. 

TECHNICAL SPECIAL PROVISIONS. 

The following Technical Special Provisions are individually signed and sealed but 

are included as part of this Specifications Package. 

T715 LUMINAIRE BRACKET ARM (GALVANIZED STEEL) 
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T715 - LUMINAIRE BRACKET ARM (GALVANIZED STEEL) 

T715-1 Description. 

The work in this Technical Special Provision consists of furnishing and installing 

galvanized steel luminaire bracket arm intended for use with galvanized steel signal poles, mast 

arm structures or other galvanized steel structures utilized to accommodate luminaires for 

highway lighting in accordance with the details shown in the Contract Documents, subject to a 

five year warranty period as defined herein. The warranty will only apply when the luminaire 

bracket arm is painted as called for in the Contract Documents. 

T715-2 MATERIAL. 

Obtain steel bracket arms from a fabrication facility that is listed on the Department’s 

Production Facility Listing. Producers seeking inclusion on the list shall meet the requirements 

of Section 105. Use coating products meeting the requirements of FDOT Standard Specification 

Section 975. Signed and sealed shop drawings (including calculations) for the Luminaire arm 

and bracket assembly shall be provided. Shop drawings and calculations shall be signed and 

sealed by a professional engineer licensed in the state of Florida. The luminaire arm to upright 

connection shall be a bracket/clamp type connection. Strap type bracket arm connections shall 

not be permitted. 

T715-3 FABRICATION. 

Fabricate steel luminaire bracket arm and miscellaneous hardware in 

accordance with the Contract Documents. Cut all materials to the final dimensions and complete 

all welding prior to galvanizing. Obtain all components from the same fabricator. Before 

shipping, assemble all components to ensure proper fit. 

Hole openings in the steel mast arm pole to accommodate wiring for the luminaire head 

shall be detailed in the shop drawings. Weather tight rubber grommets shall be provided to 

ensure water proofing of the hole opening. 

Ensure all components are protected from damage during shipping and handling by 

wrapping or other effective methods. Replace any component, which the Engineer determines is 

damaged beyond repair, at no additional cost to the Department. If components are wrapped for 

shipment, remove wrappings no later than five days after receipt of components or immediately 

if the wrappings become saturated. Post these instructions in brightly colored wording on the 

wrapper. Failure to comply with these instructions may lead to damage of the coating system and 

will be cause for the rejection of the component. 

T715-4 COATINGS. 

Luminaire, bracket assembly and hardware (nuts, bolts, etc..) shall comply with the 

coating and warranty requirements outlined in FDOT Standard Specifications 649-4 & 962. 
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T715-5 INSTALLATION REQUIREMENTS. 

Install galvanized luminaire bracket arm in accordance with the manufacturer’s 

recommended installation procedure, the contract documents and shop drawings. 

T715-6 METHOD OF MEASUREMENT. 

Measurement for payment shall include all equipment, labor, and materials necessary 

for a complete and accepted installation. 

T715-7 BASIS OF PAYMENT. 

Price and payment will be full compensation for all work specified in this 

Technical Special Provision. 

Payment will be made under: 

Item No. 715-5-32, Luminaire & bracket arm- F&I, Galvanized Steel - each 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPECIFIC PROVISIONS 

SPT-1.01 MOBILITY DEPARTMENT TRANSPORTATION DIVISION (TSS) TECHNICAL SPECIFICATIONS: 
Division II & III of the Florida Department of Transportation Standard Specifications, October 2020 Edition, with 
revisions provided in the Technical Specification Special Provisions. 

The following hierarchy of the contract documents shall apply: 
The TSS Technical Specifications shall govern, except as noted herein. 

In the case of apparent conflict with the project plans, the Specific Provisions shall govern. 

SPT-2.01 BID ITEMS: 

It is the intent of these Contract Documents that any items of work and all costs for which compensation is not directly 
provided by a bid item but are incidental to various project items of work, shall be prorated and included in the bid item 
for which they are required. Failure of the Contractor to follow this procedure shall be basis for rejection of  its bid. 

SPT-2.02 WORK DIRECTIVE CHANGE: 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or 
responding to an emergency. A Work Directive Change will not change the contract price or the time for completion, 
but is evidence that the parties expect that the change directed or documented by a Work Directive Change will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the 
contract price or the time of completion. 

Without invalidating the Agreement, certain additions, deletions or revisions in the work may, at any time or from time 
to time, be authorized by a Change Order or a Work Directive Change. Upon receipt of any such document, the 
Contractor shall promptly proceed with the work involved. 

SPT-2.03 LINES AND GRADES: 

The General Provisions Section G-8.01 and G-8.02 are revised to read as follows: 

G-8.01 General: 

All work done under this contract shall be constructed in accordance with the lines and grades as shown 
on the plans or as directed by the Engineer. The full responsibility for keeping alignment and grade shall 
rest upon the Contractor. 

The Engineer will establish Benchmarks and baseline controlling points only. 

G-8.02 Surveys: 
The Contractor shall furnish and maintain, with no additional payment, stakes and other such material as 
may be required for setting reference marks; and shall, with no additional payment, establish all working 
or construction lines and grades as required from the reference marks set by a Florida Registered 
Professional Surveyor and Mapper hired and/or employed by the Engineer, and shall be solely 
responsible for the accuracy thereof. The Contractor shall, however, be subject to the check and review 
of a Florida Registered Professional Surveyor and Mapper hired and/or employed by the Engineer the 
Engineer. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

Pay items requiring survey information, such as embankment or excavation, shall be documented by of 
a Florida Registered Professional Surveyor and Mapper. In addition, plotted cross sections and quantity 
computations must be supplied and certified. All surveys shall be performed using electronic data 
collection for data acquisition. All drawings shall be submitted in the most current version of AutoCad 
being used by the COT department requiring the survey. All surveys must meet the Minimum Technical 
Standards set forth by the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17, Florida 
Administrative Code, pursuant to Section 472.027, Florida Statutes. All surveys must also meet any 
standards or specifications which may be included as part of the scope of contract. 

SPT-2.04 REQUIREMENTS FOR CONTROL OF THE WORK: 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer to be attended by the Contractor and representatives of the various utilities and others for the 
purpose of establishing a schedule of operations which will coordinate the work to be done under this 
contract with all related work to be done by others within the limits of the project. The Contractor shall be 
prepared for this meeting and shall present a comprehensive construction schedule for all items of work 
to be accomplished, which will be used as the basis for the development of an overall operational 
schedule and a list of subcontractors and material suppliers to be used on this work. 

All items of work in this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week. The progress of the work will be reviewed by the Engineer at the end of 
each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the 
Engineer. 

The Contractor shall conduct operations in such a manner as will result in the minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as 
directed or as conditions in any particular location may require. 

Access to adjacent residential, public and commercial properties shall be provided at all times during the 
contract period. 

The Contractor shall restore to its previous condition as directed by the Engineer any private property, 
City property, or utilities damaged by its construction. No payment shall be made to the Contractor for 
any required restoration of private property, City property or utilities, unless otherwise noted. 

SPT-2.05 REFERENCE STAKES: 

Add the following paragraph to General Provision Section G-8.03: 

The Contractor shall, with no additional payment, furnish and install reference stakes at all even and half-stations along 
the project survey baseline. 

These stakes shall be maintained for the duration of construction for the purpose of the Engineer's reference. 

SPT-2.06 CONTRACTOR'S WEEKLY SCHEDULE: 

In order that the Contract Administration personnel may be advised of the work to be performed, the Contractor may 
be required to submit weekly to the Engineer of its designated representative a schedule indicating the proposed work 
plan for the forthcoming week. Such shall be delivered to DT&SS not later than Friday preceding the work plan week 
unless other arrangements have been made for this submittal. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-2.07 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 

The Contractor shall prepare on or about the first day of each month an estimate of the work completed in the preceding 
month. Said estimate shall be prepared on standard forms provided by the Engineer, and three (3) signed originals 
shall be provided by the Contractor. Any disputed quantities shall be adjusted as directed by the Engineer prior to each 
partial payment, as provided for in Article 10.05 of the Agreement. 

Certification that all subcontractors have been paid for the previous month's work shall be submitted with each partial 
payment request on forms provided by the Engineer. 

An update of the overall project schedule shall be submitted with each partial payment request. 

SPT-2.08 CONTRACTOR'S REPRESENTATIVE: 

Add to Article 8.02 of the Agreement: 

"The Contractor shall submit in writing to the Construction Engineer the name of its duly authorized 
representative who will be present on the job during all work activities and is authorized to make decisions for 
the Contractor. Any change in the contractor's representative shall require written notification to the 
Construction Engineer prior to such change". 

SPT-2.09 NOTICE AND SERVICE THEREOF: 

All notices, which shall include demands, instruction, requests, approvals, and claims, shall be in writing. 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the Contractor's representative 
at the construction site or to the office of the Contractor specified in the bid (or to such other offices as the Contractor 
may, from time to time, designate to the City in writing), or if deposited in the United States mail in a sealed, postage-
prepaid envelope, or delivered, with charges prepaid, to any telegraph company for transmission, in each case 
addressed to such office. 

All notices required to be delivered to the City shall, unless otherwise specified in writing to the Contractor, be delivered 
to the Engineer, 3806 E. 26th Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall be 
sufficiently in the United States mail in a sealed, postage-prepaid envelope, or delivered with charges prepaid to any 
telegraph company for transmission, in each case addressed to said Engineer or to such other representative of the 
City or to such other address as the City may subsequently specify in writing to the Contractor or to its representative 
at the construction site for such purposes. 

Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or (in the 
case of mailing) when the same should have been received in due course of post or (in the case of telegram) at the 
time of actual receipt, as the case may be. 

SPT-2.10 CONTRACTOR'S FIELD OFFICE: 

The Contractor will not be required to provide a contractor’s field office. 

The Contractor, however, shall have Contract Documents, the latest approved working drawings, standard drawings 
and a representative of the Contractor available at the site during regular working days. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-2.11 ENGINEERING'S FIELD OFFICE: 

An Engineering field office shall not be required for this project. 

A functional, portable cellular telephone and separate lockable sanitary facilities shall be provided to the Engineer for 
use throughout the duration of the project. 

All costs associated with the cellular telephone (local calls only) and sanitary facilities shall be borne by the Contractor. 
No separate payment shall be made for these services. 

SPT-2.12 DAMAGE TO ADJACENT STREETS: 

Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the project area 
(not designated for construction), which are determined by the Engineer to have been damaged due to negligent 
construction related operations and/or equipment, shall be restored by the Contractor to its original or better condition 
without any cost to the City and to the satisfaction of the Engineer. 

SPT-2.13 PROJECT PHOTOGRAPHS: 

The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may not take 
photographs of the area immediately prior to and after completion of the construction for record and information. To 
assure that there will not be any conflict with this photography, the Contractor shall not perform clearing operations or 
actions which will disturb any street or area within the project until the Engineer has been advised thereof and has had 
adequate opportunity to perform the desired photography. 

SPT-2.14 PRECONSTRUCTION VIDEO: 

Prior to commencing work, the Contractor shall submit to the Engineer for approval, a DVD containing a continuous 
color video recording including complete coverage of pre-construction conditions of all surface features within the 
construction's zone of influence, (including detour routes) simultaneously produced audio commentary and electronic 
display of time and date. The video recording shall be sufficient to fulfill the technical and forensic requirements of the 
project and provide continuous unedited coverage, establishing locations and viewer orientation with clear, bright, 
steady and sharp video images with accurate colors free of distortion or other imperfections. The DVD must be 
accompanied by a detailed log of its contents including date, locations, video counter numbers and features. No work 
shall be allowed until the completed DVD and log are approved by the Engineer. 

The costs associated with preparing the project’s preconstruction video shall be included in the contract price for 
Mobilization. 

SPT-2.15 PROJECT CLEAN-UP: 

Clean-up on this project is extremely important and the Contractor will be responsible for keeping the construction 
site neat and clean with debris being removed regularly as the work progresses. 

If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the Engineer, the Engineer 
will notify the Contractor in writing. If the Contractor does not act to correct the situation within 4 hours in the case of 
dust control or within 24 hours in the case of general cleanliness, the Engineer may call upon outside forces to provide 
the appropriate services. Cost of all such activities shall be charged to the Contractor via contract change order. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-2.16 CITY PERMITS: 

The Contractor shall be responsible for obtaining all applicable City permits for this project. These can include but may 
not be limited to: Right-of-way permit(s), tree removal/site clearing permit(s), and drainage/earthwork permit(s). The 
Contractor shall supply any required plans or other information to the issuing department. 

The time required to prepare, submit, review, and issue the permits shall be included in the contract time and no 
payment shall be made for any delay incurred by this process. 

Cost for obtaining City permits shall be included in the lump sum cost for mobilization (Item No. 101-1), and no separate 
payment shall be made. Right-of-way permit fee shall be waived by the City. 

All subcontractors working on the project shall obtain their own, separate permits as above. 

SPT-2.17 AS-BUILT PLANS: 

The Contractor shall provide the Engineer with “As-Built” plans, as follows: 

1. All As-Built information shall be annotated by a Florida Registered Professional Surveyor and Mapper 
on a separate layer of each AutoCAD drawing file as provided on a disk by the City. Annotation of the 
new drawing files shall be in accordance with City of Tampa TSS drafting standards, as well as the 
Minimum Technical Standards set forth by the Florida Board of Professional Surveyors and Mappers in 
Chapter 5J-17 of the Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. Settings 
shall be as follows: Color: CYAN, Linetype: CONTINUOUS, Font: ROMANS, Layer Name: AS- BUILT, 
AutoCAD Menu Name: ACAD.MNU, and File Format: AUTOCAD latest version. 

2. All surveys shall be completed and certified by a Florida Registered Professional Surveyor and Mapper 
hired and/or employed by the Contractor and shall be in accordance with the standards of practice set 
forth by the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17 of the Florida 
Administrative Code, pursuant to Section 472.027, Florida Statutes. Survey data shall be submitted as 
an electronic data file in AutoCad latest version. The Contractor shall also include as supporting data the 
ASCII files of digital raw survey data, closure reports, adjustment reports, and/or copies of any 
handwritten field notes or sketches. 

3. “As-Built”, or “Record”, surveys, as may be required by contract, or agreement, shall consist of survey 
data collected on all constructed improvements, so they may be compared to and contrasted with the 
design plans and/or construction drawings. The annotated disk shall delineate all changes and deviations 
to the planned improvements within the project limits, to include, but not be limited to, pavement, curb & 
gutter, sidewalk, driveways, inlets, manholes, all piping, inverts, ditches, ponds, valves, hydrants, water 
meters, signalization, hand holes, signing & pavement marking, landscaping, and irrigation. All changes 
and deviations shall be delineated by Station-Offset and vertical alignment values and shall be clearly 
shown on the drawing files. 

3. The Contractor shall comply with the above requirements and shall submit one check print set of the plans 
at the same scale as the construction plans, and all the supporting survey data files, to the Engineer for 
review within three weeks of substantial completion of the project. Final payment for the project shall not 
be made until the As-Built information is received for review, any corrections are made, and approval 
granted by the Engineer. Upon approval, the Contractor shall provide the final As-Built drawings on the 
disk, at the same scale as the construction plans. These files shall be 
AutoCad Drawings or AutoCad Design Web Format and Adobe PDF 

The cost for this work shall be included in the contract price for Mobilization and no separate payment 
shall be made for meeting the above As-Built requirements. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-3.01 STREET CLOSURE AND MAINTENANCE OF TRAFFIC: 

A City of Tampa permit for construction and maintenance operations within public Rights of Way will be required for 
every street, lane, or sidewalk closure within City of Tampa Rights of Way. 

These permits will establish the minimum requirements for the closure related to number of lanes and/or time of day 
lanes or street may be closed above what is show in the plans. The Contractor shall adhere to the requirements as 
described in the permit(s). 

The Contractor shall furnish and maintain all necessary signs, pavement markings, barricades, lights, and flagmen 
necessary to control all vehicular and pedestrian traffic and provide for safety of the public, all in compliance with the 
current Florida Department of Transportation Roadway and Traffic Design Standards and the FHWA Manual on 
Uniform Traffic Control Devices. 

The Contractor shall observe traffic movements through the work site and inspect all traffic control devices on a regular 
basis to ensure that all devices are properly installed and functioning as intended. 

In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified Network (collectors, minor 
arterials, and principal arterials), including all State Roads, the Contractor shall provide a maintenance of traffic plan to 
the City of Tampa, Transportation Division. This plan shall be provided at least seventy-two hours in advance of the 
closure (excluding weekends) and shall contain the following: 

1. Proposed detour routes. 

2. Signing of the complete construction area and detour routes. 

Advance notice information signs advising the public of scheduled closure of major roadways and/or information signs 
advising the public of points of closure and detour routes may be required by the Engineer and will be installed at the 
Contractor's expense. 

Payment shall be full compensation for all work, equipment, materials, tools, labor and any incidentals required to 
maintain safe traffic routes past the work site. 

Payment shall be made under 

Item No. 102-1 Maintenance of Traffic L.S. 

SPT-3.02 TRAFFIC INFORMATION SIGNS: 

The Contractor's attention is directed to Section 10 of the General Provisions, PROTECTION OF WORK AND PUBLIC, 
and to the consideration therein for providing informative signs indicating the street closures. It is the purpose of such 
requirements to adequately inform residents and the general public of the closure thereby creating better understanding 
and relations during the construction. 

Street closure signs shall conform to the configuration and dimensions shown on page SIGN-2 which is hereby made 
part of these specifications. 

SPT-3.03 PROJECT SIGN: 

The Contractor shall furnish 2 project sign(s) which shall conform to the general configuration and dimensions as per 
page SIGN-1 which is made a part of these specifications. The sign(s) shall be maintained in good condition until the 
completion of the project and shall be located as instructed by the Construction Engineer. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

The cost of furnishing and maintaining the signs shall be included in the various contract items and no additional 
compensation shall be made. 

SPT-3.04 TEMPORARY SIGNALIZATION: 

The Contractor shall furnish all labor, materials and equipment required to provide and maintain operation of temporary 
signalization during all phases of construction until permanent signalization is installed and functioning properly. If a 
temporary communications interconnect is required, this will be stated on the signal plans. 

The work includes all excavation, backfill, sheeting, shoring, bracing; installation of wood sigla poles, guy wiring, signal 
heads and connecting hardware, span wire, messenger wire, signal cable, electrical service, wire and service 
attachment, controller and pole mounted cabinet; relocation of signal equipment during construction phasing; and all 
other work and hardware incidental to providing and maintaining the operation of temporary signalization. 

SPT-3.05 NIGHT WORK: 

If the Contractor wishes to perform night work, he shall notify the Engineer 72 hours in advance and all night work shall 
be performed in accordance with the following requirements: 

During active nighttime operations, furnish, place and maintain lighting sufficient to permit proper workmanship and 
inspection. Use lighting with 5 ft-cd minimum intensity. Arrange the lighting to prevent interference with traffic or produce 
undue glare to property owners. Operate such lighting only during active nighttime construction activities. Provide a 
light meter to demonstrate that the minimum light intensity is being maintained. 

Lighting may be accomplished by the use of portable floodlights, standard equipment lights, existing street lights, 
temporary street lights, or other lighting methods approved by the Engineer. 

Submit a lighting plan at the Preconstruction Conference for review and acceptance by the Engineer. Submit the plan 
on standard size plan sheets (not larger than 24 by 36 inch), and on a scale of either 100 or 50 feet to 1 inch. Do not 
start night work prior to the Engineer’s acceptance of the lighting plan. 

During active nighttime operations, furnish, place and maintain variable message signs to alert approaching motorists 
of lighted construction zones ahead. Operate the variable message signs only during active construction activities. 
Include compensation for lighting for night work in the Contract prices for the various items of the Contract. Take 
ownership of all lighting equipment for night work. 

No additional payment shall be made for night work required by the project plans or specifications. 

SPT-3.06 TEMPORARY TRAFFIC STRIPING: - Not Applicable 

SPT-4.01 DENSITY REQUIREMENTS: 

The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular travel ways. The 
density requirements for asphaltic concrete and soil cement shall be 96% of the Laboratory Standard Proctor. All other 
locations shall attain densities of 98% of the Modified Proctor. 

SPT-4.02 STABILIZATION: 

Type “C” stabilization, 12” thick shall obtain a minimum Florida Bearing Value (FBV) of 75 p.s.i. 

SPT-4.03 SOIL BORING INFORMATION: - Not Applicable 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-4.04 TEMPORARY STOCKPILING: 

For temporary stockpiling of the excavated material within project limits (and anywhere within City limits) the Contractor 
shall follow the following procedure. 

Public Right of Way 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right- of-way for a period 
in excess of 30 calendar days. Unsuitable excavated material shall not be stockpiled within public right-
of-way for a period in excess of 7 calendar days. 

Location other than Public Right-of-Way 

b. The Contractor shall: 

1. Obtain the permission (in writing) from the owner of the property where stockpiling is desired. 

2. At its own expense present the above letter and a contour plan of the site to the DT&SS Construction 
Engineer for approval of stockpiling site. 

3. At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release from 
the property owner that he/she is completely satisfied with the stockpiling operation and with the 
restoration of their property. A copy of the letter shall be furnished to the Engineer. 

The time periods of stockpiling shall be specified by the Contractor in writing. 

Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours and 
conditions. 

The City of Tampa shall not be a party to any agreement between the Contractor and private property owner(s). 

Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling in no 
way constitutes a public hazard, nuisance and does not interfere with the natural surface runoff in the area. 

SPT-4.05 DEWATERING: 

Any dewatering related to this project will not be a separate bid item. The cost shall be included in the price of the 
facility being installed at that location and/or any related pay items. 

SPT-4.06 COMPACTION OF SUITABLE CLAY FILL MATERIAL: 

The Contractor shall have equipment available to properly compact any suitable clay fill material at no additional cost 
to the City. 

SPT-5.01 UTILITY PROTECTION CONSIDERATIONS: 

The Contractor shall protect all utilities and other facilities within and adjacent to the construction as covered in Section 
G- 1.03, unless a utility firm has conclusively indicated, or such is shown on the plans, that the certain adjustment, 
removal, reconstruction, or protection of the utility's facility will be performed by that respective utility. 

The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the Contractor shall 
replace the affected line in strict accordance with the City of Tampa Water Department Specifications and Construction 
Standards, latest, edition, at no extra cost to the City, and he shall assure that service is maintained at all times. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

The Contractor shall make every effort to protect all sanitary sewer lines. If the main is damaged or lost, the Contractor 
shall replace the affected line in strict accordance with the City of Tampa Department of Sanitary Sewer Specifications 
and Construction Standards, latest edition, at no extra cost to the City. 

It will be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption during the 
construction of storm sewers or the repairs or reconstruction of sanitary sewers. 
When the construction of storm sewers, repair or reconstruction of sanitary sewers has been completed, all temporary 
connections shall be removed. Sewers shall be cleaned of all settled solids. 

The cost of handling sanitary sewers during construction, including cost of all labor, materials, and equipment or other 
items incidental to completing the job, shall be included in the contract price as bid for the contract items and no 
separate payment shall be made. 

It will be the Contractors responsibility to preserve all existing ditches, swales, force main, gravity main, laterals, etc., 
and other stormwater appurtenances and facilities pertaining thereto whether owned or controlled by City, other 
governmental bodies or privately owned by individuals, firms or corporations. 

Any temporary measures constructed shall first be approved by the Engineer. The cost of such temporary measures 
shall be included in the contract price bid for storm sewer items and no separate payment shall be made. 

The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may be 
necessary to satisfactorily accomplish the construction of this project. The cost of such sheeting and shoring and other 
protective measures shall be included in the unit prices as bid for the storm sewer items and no separate payment shall 
be made. 

Compensation for steel sheeting and shoring furnished, installed and removed shall be paid for as extra work in 
accordance with Article 7.02, EXTRA WORK, on Page A-18 of the Tampa Agreement when approved for use by the 
Engineer. Such approval shall be for its use only, and the Contractor shall have full responsibility for the design, 
installation, and removal of the sheeting and shoring. The Contractor shall obtain the services of a registered 
Professional Engineer to design and certify the sheeting and shoring plans. 

SPT-5.02 ADJUSTMENT OF UTILITIES AND PUBLIC SERVICE INSTALLATIONS: 

Storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, and vaults located within the 
limits of construction of the pavement or sidewalk area to be constructed, reconstructed or overlaid shall be relocated 
or adjusted by the Contractor to conform with the new pavement or sidewalk elevation as a part of the work of 
constructing or reconstructing the pavement or sidewalk and no separate payment will be provided therefor. 

Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having jurisdiction over 
the respective utility. 

SPT-5.03 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 

The City will make necessary arrangements with public utility owners, other than City of Tampa Water and Sanitary 
Sewers, for removal or adjustments of existing utilities, whether shown or not shown on the plans, where such removal 
or adjustment is determined by the Engineer to be essential to the performance of the required construction, provided 
normal construction procedures are used by the Contractor. 

Relocations or adjustments requested by the Contractor on the basis of the use of a particular method of construction 
or a particular type of equipment shall not be considered as being essential to the construction of the project if other 
commonly used methods or equipment could be employed without the necessity of relocating or adjusting the utility. 
The Engineer will determine the responsibility for any such adjustment of utilities. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

Relocations or adjustments requested for the Contractor's convenience or because of delivery of materials to the job 
site shall be the responsibility of and at the expense of the Contractor. 

The Contractor shall be required to coordinate its activities with relocation work by the utilities. A schedule for relocation 
work will be presented to the Contractor at the pre-construction conference. This schedule may be adjusted to "fit" the 
Contractor's proposed schedule, but it will include periods during which the Contractor's ability to perform work in the 
relocation area will be limited, with no additional compensation. 

SPT-6.01 USE OF CITY WATER SYSTEM: 

The Contractor shall be responsible for obtaining and paying for a Tampa Water Department portable meter that shall 
be utilized when obtaining water from the City system. These costs shall be included in the various contract items and 
no additional compensation shall be made. 

SPT-6.02 WATER MAIN CONSTRUCTION AND/OR OFFSET: - Not Applicable 

SPT-6.03 WATER SERVICE CONNECTIONS: - Not Applicable 

SPT-7.01 SANITARY SEWER CONSTRUCTION: - Not Applicable 

SPT-7.02 SANITARY SEWER HOUSE LATERAL EXTENSION: - Not Applicable 

SPT-8.01 FILLING LOW AREAS WITHIN CITY LIMITS: 

The Contractor under Sec. 21-27 (Permit Requirements) of the City of Tampa Code is prohibited from filling any area 
public or private (except where shown on the construction plans) within the project limits or anywhere within the city 
limits without a permit. 

For filling and/or grading any area, the owner of such area shall obtain a permit from the Stormwater Management 
Division, Department of Sanitary Sewers, City of Tampa. The owner shall submit existing and proposed contour plans 
of the area to be filled and the adjacent land for determination if a permit could be issued. Drainage patterns cannot be 
altered to the detriment of neighboring property owners or public rights-of-way. 

Concurrently the permit application will be reviewed by the Parks Department. 

The Contractor shall not deposit any fill material within the City limits without an approved permit. A copy of the permit 
shall be submitted to the Engineer, by the Contractor prior to any filling or grading operation. 

SPT-8.02 ENVIRONMENTAL PROTECTION: 

The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations carry civil 
penalties and in the event of willful violation, criminal penalties. The fact that the permits are issued to the City does 
not relieve the Contractor in any way of its environmental obligations and responsibilities. 

SPT-8.03 CONFLICT STRUCTURE: - Not Applicable 

SPT-8.04 REINFORCED CONCRETE PIPE/BOX: - Not Applicable    

SPT-8.05 CONSTRUCTION OF PAVED SUMP BETWEEN INLET AND EDGE OF PAVEMENT: 

Whenever the plans indicate construction of a modified inlet, the Contractor shall construct a standard curb inlet with 
a concrete apron as shown in the details, the addition of the concrete apron being the only distinction between a 
standard inlet and a modified inlet. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

If the edge of the concrete apron will be located immediately adjacent to the edge of existing asphalt pavement, and 
that pavement is not to be repaired or replaced as part of the construction, the Contractor shall saw cut the asphalt 
pavement to provide a neat clean edge and the concrete apron shall use that edge as part of the form. 

If the edge of the concrete apron does not touch the edge of existing pavement, the Contractor shall construct a 
transitional apron, with 3:1 mitered edges, to connect the edge of the concrete apron to the edge of pavement. This 
transitional apron shall be constructed of the same material composition as the existing pavement. 

All costs to construct the required concrete apron and any required transitional apron shall be included in the contract 
bid item of that modified inlet and no additional payment shall be made. 

Wherever the plans indicate an inlet, either curb or grating type, to be placed outside the edge of existing pavement or 
curb limit so as to be in proper position for future street widening, the Contractor will be required to construct a paved 
sump between the edge of such existing pavement and inlet opening. The type of pavement for such sump areas shall 
be similar and equal to that of the adjacent roadway to which it is connected. Payment shall be made under the 
applicable items for street replacement. 

SPT-8.06 DRAINAGE STRUCTURES: 

1. All inlets and manholes shall, unless otherwise directed by the Engineer, be constructed as per design plans 
and applicable design standards. All manholes shall be Traffic Bearing type. It shall be the responsibility of 
the Contractor to assure that the designated sizes of the drainage structures meet the following criteria: 

a. The minimum distance from the top of the opening for the highest pipe to the bottom of the top slab 
shall be ten inches (10"); 12"+ from top of pipe to bottom of top slab, before "stack" is used. 

b. The minimum diameter for stacks shall be as follows: 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

Twenty-four inches (24") for four feet (4') heights, Thirty-six inches (36") for four feet (4') to six feet 
(6') heights, and Forty-eight inches (48") for heights over six feet (6'). 

The stacks shall be symmetrical about the openings, five inches (5") minimum wall thickness, 
reinforced, and keyed (unless constructed of brick) as per the appropriate FDOT standard. 

c. The minimum distance between pipe openings shall be nine inches (9"). 

d. For four-sided structures having openings in one or more corners, individual shop drawings must be 
submitted for prior approval. 

2. If warranted by field conditions and directed by the Engineer, the Contractor shall, at such locations, construct 
rectangular brick drainage structures (in place of concrete drainage structures), according to the standards 
specified below: 

Brick construction shall be as follows: 

a. Wall thickness minimum eight inches (8") up to eight feet (8') height, unless specified otherwise. 

b. Wall thickness minimum twelve inches (12") up to twelve feet (12') height, unless specified otherwise. 

c. Brick shall be laid in 1:2 (Portland cement-sand) mortar. 

d. Before laying the bricks in mortar, the bricks shall be thoroughly sprinkled with clean water (not to 
saturation extent). 

e. Brick for manhole and inlet structures shall be laid in stretcher courses, with every sixth course a 
header course. 

f. All brick structures shall be plastered smooth inside and outside with 1/2" thick, 1:2 (Portland cement-
sand) mortar. 

g. No "unsound" brick shall be used. As a test, if a light hammer blow, with the brick held lightly in hand, 
does not produce a uniform crisp ringing sound, the brick shall be construed to have crack(s), or 
otherwise unsound and shall be rejected. 

h. All bricks shall be solid clay. 

3. No additional compensation shall be paid for brick structures. 

4. For all types of manholes, the top and bottom slabs shall be as per applicable D.O.T. standards, even if brick 
is allowed to be used in the manhole walls. The following criteria shall apply to slab thicknesses and steel 
reinforcements: 

a. Top and bottom slabs shall have the same thicknesses and reinforcements in any manhole structure. 

b. The minimum slab thickness and reinforcement shall be: 8" thick and #6 bars at 6" centers both 
ways. 

c. 4'x6' or larger manholes including circular manholes with inside diameter of 5.0' or larger shall have 
10" thick slabs with #7 bars at 6" centers both ways. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

d. Unless specified on the plans, four sided structures with both inside dimensions in excess of 8.0' and 
circular structures with inside diameter in excess of 8.0' shall not be covered by D.O.T. and the above 
criteria. 

5. All grate inlets shall conform to the City of Tampa design standards. 

6. Grates on inlets, as well as all other structures, shall be Traffic Bearing Type, unless specified otherwise, and 
subject to approval of the Engineer. All grate inlets shall be fitted with an approved metal frame at the top to 
seat the grates. 

7. All Type-P manholes shall be bid at one average unit price regardless of size and shape. Similarly, all Type-
J manholes will be bid at one average unit price regardless of size and shape unless indicated otherwise in 
the proposal. 

8. Vertical support columns (one in case of Type 5 inlet) shall be constructed by the contractor, as a part of the 
D.O.T. Type 5 and 6 curb inlets, where and as directed by the Engineer. 

9. The Contractor, if so directed by the Engineer in order to better meet site requirements, shall construct B-S-
1, B-R-2, B-V-1, or B-R-1 type curb inlets in lieu of D.O.T. Type 5 and 6 curb inlets and vice-versa without 
additional cost to the City. P-5 and P-6 inlets shall have 3'-6" x 3'-6" substructures unless oversize pipe is to 
be accommodated or otherwise directed by the Engineer. 

Side openings in curb and grate type inlets may be specified in the plans to meet site conditions. The 
Contractor shall provide such opening without any additional cost. 

10. When precast drainage structures are requested as substitutions for poured in place concrete structures, 
Contractor shall meet the following additional requirements: 

a. Minimum height of the base structure (manhole or inlet barrel) unless restricted by design, shall be 
5'-0" before extending the structure height by another precast "barrel". The minimum height of the 
top (extension) precast "barrel" shall be 1'-6". "Barrel” extensions of less than 1'-6" height shall be 
cast in place with continuous reinforcement. 

b. Four-side structures may be considered as an alternate to circular structures, but not the reverse. 

c. For City type curb inlets, unless specified otherwise, directed by the Engineer, or to accommodate 
larger pipes, the Contractor may use 3’x4’ (inside dimensions) substructures. This structure shall 
have same slab and wall thicknesses and steel reinforcing as specified for "Type E" grate inlet. 

d. When circular structures are precast in accordance with ASTM C478, the following limitations will 
apply: 

(i) Maximum inside diameter shall not exceed 96". 

(ii) Minimum wall thickness for 42" and 48" diameter substructures shall be 6"; 7" for 72" 
diameter, 8" for 84" and 96" diameters. 

(iii) Vertical reinforcement in walls shall be equal in area to the required circumferential 
reinforcement area. Reinforcement spacing shall not exceed 12" O.C. in either direction. 

e. The location of the pipe holes and adequate basic substructures height, unless directed otherwise by the 
Engineer, shall be the responsibility of the Contractor. 

f. Contractor shall submit shop drawings only as specified below: 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

(i) One each-typical for different type of structures. 

(ii) For structures directed by the Engineer, and/or requiring change with respect to design 
plans, or as otherwise required by these specifications. 

g. No compensation shall be paid to the Contractor for precast drainage structures which are unusable due to 
site conditions or changes in plans. 

h. Provide material testing acceptance reports by a licensed private laboratory verifying: 

(i) That the structures were constructed in accordance with detail shown on the plans and/or 
typical Drawings. 

(ii) Specific reference shall be made to the exact design criteria adhered to; if more than one, 
identify which criteria applies to which structures. 

(iii) Identify the project title, project number, file number, date cast, structure, plan sheet 
number and station. 

(iv) Reinforcement size, spacing, amount and cover. 

(v) Concrete placement, curing and strength. 

(vi) The testing laboratory stamp shall be placed on each structure prior to shipment. 

11. All manhole and inlet structures shall be set on a minimum of a six-inch-thick layer of compacted number 57 
size coarse aggregate unless noted otherwise in the plans or specifications or unless the Engineer determines 
a thicker layer is required due to soil and/or water conditions. 

Payment for the six-inch-thick layer of stone shall be included in the price of the structure. Payment for thicker 
layers of stone shall be from the Selected Bedding Material (Stone) pay item, if available, or as extra work. 

SPT-8.07 RIP-RAP: 

Bags made from synthetic fiber or material shall not be used for sand-cement riprap. The preferred bag material is jute. 

Filter fabric shall be placed behind (adjacent to the soil) wherever riprap is placed. 

SPT-8.08 STANDARD FOR FILTER FABRIC: 

Unless specified otherwise on the plans, filter fabric shall be nonwoven fabric per F.D.O.T. Specification Sections 514 
and 985. Payment for furnishing and placing the filter fabric shall be included in the contract price for the item or items 
to which it is incidental. 

SPT-8.09 CONNECTION TO EXISTING INLET OR MANHOLE: - Not Applicable 

SPT-8.10 EROSION CONTROL PLAN: 

In addition to the requirements of Section 104, the Contractor shall be required to submit an erosion control plan to the 
Engineer at the time of the preconstruction conference. The erosion control plan shall indicate in detail all measures 
proposed by the Contractor to meet its erosion control obligations, including all items required to meet permitting 
conditions for the project. Any phasing of the erosion control plan shall also be shown. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

The cost of providing, revising and updating the erosion control plan shall be included in the unit costs of the various 
contract items and no separate payment shall be made. 

SPT-8.11 CONCRETE STRUCTURES AND CONCRETE BOX CULVERTS: - Not Applicable 

SPT-8.12 DRAINAGE STRUCTURE AND PIPE BEDDING: - Not Applicable 

SPT-9.01 EXISTING SIDEWALKS, DRIVEWAYS AND PARKING AREAS: 

The Contractor shall meet existing sidewalks, driveways and parking areas (concrete or asphalt) when possible, with 
the proposed street replacement. At locations where existing sidewalks and driveways are not at the same elevations 
as the new grades, the Contractor may be required to reconstruct a portion of the sidewalk or driveway as directed by 
the Engineer. (When existing driveway is of asphalt type, a base of 6" thickness shall be constructed with a 1" thick 
asphaltic concrete surface course.) 

Payment will be as per the applicable contract unit bid prices for concrete sidewalk 4", concrete driveway 6", 6" base, 
and asphaltic surface course. There will be no payment if existing sidewalks or driveways must be reconstructed due 
to negligence of the Contractor. 

SPT-9.02 PRIME/TACK COAT: 

The bid unit prices for Asphaltic Concrete shall include the bituminous material for prime/tack coat. 

SPT-9.03 PAVEMENT REPLACEMENT AND TOTAL RESTORATION: - Not Applicable 

SPT-9.04 CONCRETE CURB OR CURB-AND-GUTTER: 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

Expansion joints in concrete curb or curb-and-gutter shall be placed at all inlets, radius points, horizontal and vertical 
points of intersection (P.I.'s), and as otherwise directed by the Engineer. They shall be located at intervals of 100 feet 
between other expansion joints or ends of a run. 

SPT-9.05 ASPHALT LEVELING COURSE: 

The Contractor shall provide Superpave Asphaltic Concrete Leveling as directed by the Engineer. This item shall be 
used on an as needed or contingency bases, and shall be furnished and installed by the Contractor at a unit price per 
ton. 

SPT-9.06 PAVEMENT MIX DESIGNS: 

The Contractor shall submit to the Engineer a mix design which has been approved by the FDOT within the previous 
twelve months, and which has been assigned and FDOT Quality Assurance Number, for each type of asphaltic 
pavement to be used on the project. The Engineer may, at its discretion, approve mix designed not meeting the above 
stipulations. 

SPT-9.07 USE OF RECLAIMED ASPHALT: - Not Applicable 

SPT-9.09 PEDESTRIAN RAMPS WITH DETECTABLE WARNINGS 

All pedestrian ramps constructed in new sidewalk under Section 522 of the FDOT Technical Specifications shall comply 
with F.D.O.T. Standard Plans No. 522-002 and 522-001, except that Detectable Warning Strips, a.k.a., domes, for 
District Seven Construction and Maintenance should be per the FDOT Approved Product List, Specification Number 
527 and attached to the concrete with bolt/screw. For detectable warnings, use contrasting color, black, yellow or red 
only. Payment for pedestrian ramps shall be included in the sidewalk concrete pay item. Detectable warnings have a 
separate pay item. 

SPT-10.01 GRASSING AND/OR SODDING: 

Lawn road shoulders, and all areas that do not have well established grass at the time of construction and are disturbed 
during construction may be grassed, as directed by the Engineer. All areas shall be properly prepared by removal of 
construction debris and rocks, and soil preparation and fertilization or placement of topsoil as directed by the Engineer. 
Lawn, road shoulders, and other locations where construction shall occur that are well maintained and show healthy 
grass at the time of construction, or where otherwise directed by the Engineer, shall be sodded with either Pensacola 
or Argentine Bahia Type or St. Augustine type sod as applicable. 

SPT-10.02 TREE REMOVAL: - Not Applicable 

SPT-10.03 LIVE OAK TREES: - Not Applicable 

SPT-10.04 ROOT PRUNING: - Not Applicable 

SPT-10.05 TRANSPLANTING TREES: - Not Applicable 

SPT-10.06 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 

The Contractor shall remove any shrubbery, trees less than 5 inches in diameter, other landscaping, walkways, 
planters, other landscaping, and irrigation systems which are in conflict with the proposed construction. These items 
shall be restored, relocated, and/or reconstructed as shown in the plans or as directed by the Engineer. 

Cost of removing, restoring, relocating, and reconstructing the above items shall be included in the lump sum price for 
Clearing and Grubbing, and no separate payment shall be made. 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

SPT-10.07 TREE PROTECTION: 

Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be protected" and/or as 
directed by the Engineer. Generally, barricades are to be placed ten (10) feet from the trunk of each protected tree. 

Barricades shall be constructed of commercially available pine lumber, as follows: Vertical members shall be 2" x 2" or 
larger, generally spaced twelve (12) feet apart. Horizontal members shall consist of one (1) 1" x 2" board. 

The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim or cut 
a branch from a tree. 

Payment for tree protection and tree cutting or trimming shall be included in the lump sum price bid for mobilization 
and/or clearing and grubbing and no separate payment shall be made. 

SPT-10.09 TREE TRIMMING: 

In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the Contractor shall trim tree 
limbs and shrubbery to a height of 8 feet above sidewalks and to the right-of-way in the project area, and as directed 
by the Engineer. 

Cost of trimming and disposal of these items shall be included in the lump sum price for Clearing and Grubbing, and 
no separate payment shall be made. 

SPT-11.02 USE OF EXPLOSIVES: - Not Applicable 

SPT-11.03 EXISTING PUBLIC FACILITIES: 

Existing public facilities that are removed by construction operations under this contract shall be replaced by the 
Contractor to City of Tampa specifications. These items shall include all public benches, light poles, shelters, roadway 
signs, etc., and replacement of these items shall be considered incidental to the cost of construction and no separate 
payment will be made. 

SPT-11.04 METAL PRODUCTS: - Not Applicable 

SPT-11.05 WATER FOR DUST CONTROL: - Not Applicable 

SPT-11.09 CONCRETE BLOCK RETAINING WALLS WITH CONCRETE FOOTING: - Not Applicable 

SPT-11.10 MAILBOX RELOCATION: 

All mailboxes within the limits of construction shall be removed and reset or relocated to allow access for mail delivery 
as directed by the Engineer. Cost of this activity shall be included in the cost of the various contract items and no 
separate payment shall be made. 

SPT-11.11 SIGNALIZATION CONDUIT: 

Payment for “Conduit Under Pavement” shall be made for any conduit placed in an area outside the limits of clearing 
and grubbing and which requires pavement removal and restoration, whether the pavement is flexible or rigid. Payment 
for backfill, compaction, and pavement restoration shall be included in the unit price for Conduit Under Pavement, and 
no separate payment shall be made. 

Payment for “Conduit Underground” shall be made for any conduit placed in an area which does not require pavement 
restoration, or which is within the limits of clearing and grubbing. Payment for backfill, compaction, and 
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Contract; 22-C-00027 Cleveland Street at Rome Avenue FDOT LAP 

non-pavement surface restoration shall be included in the unit price for Conduit Directional Bore, and no separate 
payment shall be made. 

Any conduit described as “Additional Conduit” shall refer to conduit placed in the same trench as other conduit 
whether it is “Under Pavement” or “Underground”. 

SPT-11.12 RESTORATION OF MONUMENTATION: 

The Contractor shall, with no additional payment, re-establish any permanent survey or mapping monumentation 
which is disturbed or destroyed in the course of the construction project. 

SPT-11.13 INSTALLATION OF SIGNALIZATION POLES AND MAST ARMS: 

The Contractor shall install traffic poles and mast arms as indicated in the plans and as directed by the Engineer. 

Nuts, bolts, washers and any incidental hardware required for attachment of the poles to the foundations shall be 
furnished by the Contractor. 

The Contractor shall furnish and install the concrete base and install the pole and mast arm assembly. 

Payment shall be full compensation for all work, equipment, tools, hardware, labor and any incidentals required to 
load, pick up, deliver and install the pole and mast arm assemblies. 

SPT-11.14 SIGNALIZATION CONTROLLER AND CABINET: 

The Contractor shall provide the signalization controller and cabinet for installation. The controller and cabinet shall 
include the actuated solid state controller assembly, loop detectors, telemetry transceiver, the standby system relay, 
internal wiring and all required internal appurtenances. 

The Contractor shall construct a concrete base for a Type V cabinet, shall install the controller and cabinet on the 
slab and shall connect all external signalization wiring to the controller for operation. 

Payment shall be full compensation for all work, equipment, tools, labor and any incidentals required to install the 
controller and cabinet. 

SPT-11.15 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES: 

All LED's incorporated in signal displays shall be manufactured with "Al InGap" technology. 

SPT-11.16 CONTINGENCY ALLOWANCE: 

Payment from the City Contingency Allowance shall be made only at the direction of the Engineer under: 

Item No. 0999 25 Contingency Allowance L.S. 
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