
CITY OF 
TAMPA, FLORIDA 

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS 
PROPOSAL, BID BOND, FORM OF NOTICE OF AWARD, 

AGREEMENT, PERFORMANCE BOND AND 
SPECIFICATIONS 

FOR 

Contract 22-C-00048 

Wastewater Pumping Stations Rehabilitation - 
Parke East and Idlewild 

City of Tampa 
CONTRACT ADMINISTRATION DEPARTMENT 

TAMPA MUNICIPAL OFFICE BUILDING 
306 E. JACKSON STREET - 4TH FLOOR NORTH 

TAMPA, FLORIDA  33602 

DECEMBER 2022 



CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT 
306 E. Jackson Street 280A4N 
Tampa, FL  33602 

******************************************* 
BID NOTICE MEMO 
******************************************* 

Electronic Bids are not allowed for these projects. 

Physical Bids will be received no later than 1:30 p.m. at the above address on the indicated Date(s) for the following 
Project(s): 
*************************************************************************************************************************************************** 

CONTRACT NO.: 22-C-00048; Wastewater Pumping Stations Rehabilitation – Parke East and Idlewild 

BID OPENING:  1:30PM, Tuesday, January 10, 2023  ESTIMATE:  $2,500,000                      SCOPE:  Furnishing all labor, 
materials, and equipment for the removal of risers, pumps, motors, concrete pedestals, valves and appurtenances, electrical 
panels, installation of new Flygt submersible pumps with mixed flush valves and bases, new manholes, bypass pumping, and 
electrical upgrades. 

************************************************************************************************************************************************** 
*  

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602. The public is not allowed to attend in person. 

To view the Bid Opening follow these instructions: 
To join the meeting from your computer, tablet or smartphone. 

https://global.gotomeeting.com/join/173279197 

You can also dial in using your phone. 
   (For supported devices, tap a one-touch number below to join instantly.) 

United States: +1 (646) 749-3131   -      
   One-touch: tel:+16467493131,,173279197# 

Access Code: 173-279-197 

Join from a video-conferencing room or system. Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Meeting ID: 173 279 197      Or dial directly: 173279197@67.217.95.2 or 67.217.95.2##173279197 

New to GoToMeeting? Get the app now and be ready when your first meeting starts: 
https://global.gotomeeting.com/install/173279197 

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons with disabilities 
needing a reasonable accommodation to participate in this public hearing or meeting should contact the City of Tampa’s ADA 
Coordinator at least 48 hours prior to the proceeding.  The ADA Coordinator may be contacted by phone at 813-274-3964, email 
at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request online form available at 
http://www.tampagov.net/ADARequest.  

Please note that the City of Tampa may not be able to accommodate any request received less than 48 hours before the 
scheduled public hearing or meeting. 

Plans and Specifications and Addenda for this work may be examined at, and downloaded from, www.demandstar.com.   
Files are also available at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  

Email Questions to: contractadministration@tampagov.net  . 

https://global.gotomeeting.com/join/173279197
https://global.gotomeeting.com/install/173279197
http://www.tampagov.net/ADARequest
http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
mailto:contractadministration@tampagov.net
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Revised 2016-08-29

NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., January 10, 2023, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, furnishing all labor, materials, and equipment for the removal of risers, pumps, 
motors, concrete pedestals, valves and appurtenances, electrical panels, installation of new Flygt submersible pumps with mixed 
flush valves and bases, new manholes, bypass pumping, and electrical upgrades with all associated work required for a complete 
project in accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free 
workplace program that meets the requirements of said Section. 

N-1
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  Revised 2016-08-29  

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild in the City of Tampa, as 
required for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned 
or controlled by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.   
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information 
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be $500 
per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
 
I-1.10 TESTING: 
 
The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department of 
Transportation, JULY 2020 Standard Specifications for Road and Bridge Construction 
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INSTRUCTIONS TO BIDDERS  
SECTION 1 – SPECIAL INSTRUCTIONS 

I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 

SUBCONTRACTING GOAL – (WMBE and SLBE) 

 X In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 

established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).    Project Industry Category: Construction 

Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

_____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
      18% U-WMBE/SLBE Combined (EBO Program) 

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
together with City-certified SLBEs 

_____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 
firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G     . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-
274-5522. (3-18) 
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Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 

 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 
   Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

 (b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 
 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
 
 SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 

Replace with the following new article: 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 

without discrimination and must not maintain, provide or permit facilities that are segregated. 
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Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  

 

 
SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  Note:  Retainage as referenced in Article 10.05 is limited to a maximum of five percent (5%). 
SECTION 11  – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 

ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
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Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In  

reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

  4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 

I-1f 
 



  Revised 2016-08-29  

 
Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
 
E-Verify.   In accordance with Section 448.095, Florida Statutes, the Contractor agrees to register with and utilize the U.S. 

Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired during 

the term of the Contract for the services specified in the Contract.  The Contractor must also include a requirement in 

subcontracts that the subcontractor must register with and utilize the E-Verify system to verify the employment eligibility of 

all new employees hired by the subcontractor during the Contract term.  If the Contractor enters into a contract with a 

subcontractor, the subcontractor must provide the Contractor with an affidavit stating that the subcontractor does not 

employ, contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy of such affidavit for 

the duration of the Contract.   If the City has a good faith belief that the Contractor has knowingly violated Section 448.09(1), 

Florida Statutes, the City shall terminate the Contract with the Contractor, and the Contractor may not be awarded a contract 

with the City for at least 1 year after the date on which the Contract was terminated. The Contractor is liable for any 

additional costs incurred by the City as a result of the termination of the Contract. If the City has a good faith belief that a 

subcontractor knowingly violated the law, but the Contractor has otherwise complied with the law, the City shall promptly 

notify the Contractor and order the Contractor to immediately terminate the contract with the subcontractor. 

 
I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  
  
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.17  SCRUTINIZED COMPANIES CERTIFICATION 

 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or 
services of any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are 
engaged in a boycott of Israel, and of $1 million or more with companies that are on either the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List, or are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 
Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a 
contract with an agency or local governmental entity for goods or services of: (a) Any amount if, at the time of 
bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized  
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Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 
million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such 
contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is 
engaged in business operations in Cuba or Syria.” 
 
Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 
287.135, Florida Statutes, and shall not be in violation at the time the company enters into or renews any resulting 
contract; and (ii) agrees any such resulting contract shall be deemed to contain a provision that allows the City, at 
its option, to terminate such contract for cause if the company is found to have submitted a false certification, been 
placed on one or any of the foregoing Lists, been engaged in a boycott of Israel, or been engaged in business 
operations in Cuba or Syria. 

 
I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 
I-1.19 APPRENTICESHIP REQUIREMENTS AND REPORTING FORM 

Bidders shall comply with the conditions of the Apprenticeship Requirements and Reporting Form, Ordinance No. 2021-33, 
incorporated into the Contract and as specified therein. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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RESOLUTION 2021 - ________ 

RESOLUTION ESTABLISHING A SCHEDULE OF FEES FOR PARTIAL 

COMPLIANCE OR NONCOMPLIANCE WITH APPRENTICE LABOR 

HOUR PERCENTAGE REQUIREMENTS PURSUANT TO CHAPTER 26.5, 

ARTICLE IV. APPRENTICE REQUIREMENTS IN CITY CONSTRUCTION 

CONTRACTS, SUBSECTION 26.5-215(c)1, OF THE CITY OF TAMPA 

CODE; PROVIDING AN EFFECTIVE DATE. 

WHEREAS, on March 18, 2021, City Council adopted Ordinance No. 2021-33, which 

added Chapter 26.5, Article IV., Apprentice Requirements in City Construction Projects, Sections 

26.5-211 through 26.5-216, to the City of Tampa Code (the “Apprentice Ordinance”); and  

WHEREAS, Subsection 26.5-215(c) provides for the assessment of a fee for partial 

compliance or noncompliance with the apprentice labor hour percentage requirements of subsection 

26.5-214(c), with the fee amount to be based on the extent to which the contractor or subcontractor 

met the apprentice labor hour requirements under the ordinance; and   

WHEREAS, Subsection 26.5-215(c)1. provides for the adoption of a fee schedule by 

Resolution; and  

WHEREAS, the fees established pursuant to this Resolution are reasonable and are 

consistent with the purpose, intent and express requirements of the Apprentice Ordinance.  

NOW, THEREFORE, 

BE IT RESOLVED BY THE CITY COUNCIL 

OF THE CITY OF TAMPA, FLORIDA: 

Section 1. That pursuant to the authority of Section 26.5-215(c)1., the following is the 

schedule of fees for partial compliance or noncompliance with the apprentice labor hour 

requirements of subsection 26.5-214(c), City of Tampa Code: 

Percent of 

goal met 

Assessment per 

unmet hour  

100% $0.00 

90% to 99% $2.50 

75% to 89% $5.25 

50% to 74% $8.00 

1% to 49% $11.25 

0% $15.00 

Section 2. That the proper officers of the City of Tampa are hereby authorized and 

directed to do all things necessary and proper in order to carry out and make effective the provisions 

of this resolution. 
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Section 3. That this Resolution shall take effect immediately upon its adoption. 

PASSED AND ADOPTED BY THE CITY COUNCIL OF THE CITY OF TAMPA, 

FLORIDA, ON ______________ . 

____________________________________ 

CHAIRMAN/CHAIRMAN PRO-TEM 

CITY COUNCIL 

ATTEST: 

____________________________________ 

CITY CLERK/DEPUTY CITY CLERK 

PREPARED BY AND APPROVED  

AS TO LEGAL SUFFICIENCY: 

____e/s___________________________ 

ANDREA E. ZELMAN 

DEPUTY CITY ATTORNEY 



Reference Links: 

• Florida Department of Education Apprenticeship Programs
• Apprenticeship Florida
• U.S. Department of Labor Apprenticeship Resources
• U.S. Department of Labor Apprenticeship Standards Builder and User Guide

https://www.fldoe.org/academics/career-adult-edu/apprenticeship-programs/
https://apprenticeflorida.com/
https://www.apprenticeship.gov/
https://www.apprenticeship.gov/employers/registered-apprenticeship-program/register/standards-builder


CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­ 

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance, complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim, litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 
1

A. Commercial General Liability (CGL) Insurance on the most current

Insurance Serv ices Office (ISO) Form CG 00 01 or its equivalent on an

"occurrence" basis (Modified Occurrence or Claims Made forms are not

acceptable without prior written consent of the City). Coverage must be

provided to cover liability contemplated by the Agreement including without

limitation premises and operations, independent contractors, contractual

liability, products and completed operations, property damage, bodily, personal

and advertising injury, contractual liability, explosion, collapse, underground

coverages, personal injury liability, death, employees-as-insureds. Products and

completed operations liability coverage maintained for at least 3 years after

completion of work. Limits shall not be less than $1M per occurrence and $2M

general aggregate for Agreements valued at $2M or less; if valued over $2M,

a general aggregate limit that equals or exceeds the Agreement's value. If a

general aggregate limit applies; it shall apply separately to the project/location

(ISO CG 2S 03 or 2S 04 or equivalent).  (ALWAYS APPLICABLE)

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to

the ownership, maintenance, and use of all owned, non-owned, leased, or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined

single limit each occurrence bodily injury and property damage for

Agreements valued at $100,000 or less or (b) $1M combined single limit

each occurrence bodily injury and property damage for Agreements valued

over $100,000. If transportation of hazardous material involved, the MCS-90

endorsement (or equivalent). (ALWAYS APPLICABLE)

C. Worker's Compensation (WC) & Employer's Liability Insurance for

all employees engaged under the Agreement, Worker's Compensation

as required by Florida law. Employer's Liability with minimum limits of

(a) $500,000 bodily injury by accident and each accident, bodily injury by

disease policy limit, and bodily injury by disease each employee for

Agreements valued at $100,000 and under or (b) $1M bodily injury by

accident and each accident, bodily injury by disease policy limit, and bodily

injury by disease each for all other Agreements. (ALWAYS APPLICABLE)

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or

more, at least $4M per occurrence in excess of underlying limits and no more

restrictive than underlying coverage for all work performed by Firm. May also

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE)

E. Builder's Risk Insurance for property loss exposure associated with
construction/renovation/additions to buildings or structures, including materials or

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the
project's completed value, have no coinsurance penalties, eliminate the

"occupancy clause", cover Finn (together with its contractors, subcontractors of

every tier, and suppliers), and name City as a Loss Payee. (IF APPLICABLE)

F. Installation Floater coverage for property (usually highly valued

equipment or materials such as compressors, generators, etc.) during its

installation. Coverage must be "All Risk" including installation and transit for

no less than 100% of the installed replacement cost value. (IF APPLICABLE)

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors

Professional Liability ( CPrL)/ Medical Malpractice Insurance where

Agreement involves Florida-regulated professional services (e.g. architect,

engineer, design-builder, CM, accountant, appraiser, investment banker

medical professional) at any tier, whether employed or independent,

vicarious design liability exposure (e.g. construction means & methods,

design supervision), value engineering, constructability assessments/reviews,

BIM process, and/or performance specifications. Limits of at least $1M per

occurrence and $2M aggregate; deletion of design/ build liability exclusions,

as applicable, and maintained for at least 3 years after completion of
work/services and City's acceptance of same. (IF APPLICABLE)

H. Railroad Protective Liability CRPL) Insurance for construction within

50ft of operated railroad track(s) or where affects any railroad bridge,
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved

rail road's approval prior to commencement of work. (IF APPLICABLE).

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement

involves asbestos and/or environmental hazards/contamination risks

(defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work,

cleanup (owned or non-owned sites),pollutant generation/transportation,

marine/natural resource damage, contamination claim, restitution, business

interruption, mold, fungus, lead-based paint, 3rd party claims/removal,

etc.), with limits of at least $1M per occurrence and $2M aggregate,

maintained for at least 3 years after Agreement completion. (IF APPLICABLE)

J. Cyber Liability Insurance where Agreement involves portals allowing

access to obtain, use, or store data; managed dedicated servers; cloud

hosting services; software/hardware; programming; and/or other IT services

1
"M" indicates million(s), for example $1M is $1,000,000 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm, and shall include, but not be limited to, claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information, extortion, virus 

transmission, and network security. Coverage, as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K.     Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided  by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M.   Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 
 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft  storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises, building, structure, or improved real property is leased, licensed, or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0.   Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P.  Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of  Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department, 306 E Jackson St, Tampa, FL 33602     Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm  shall  require  and  verify  that  all  such entities 

maintain  insurance meeting  all requirements  stated  herein  with  the  City as an additional  insured  by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY- To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE   AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g.  participants in  an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm. 
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Procurement Guidelines 
To Implement 

Minority & Small Business Participation 

Underutilized WMBE Primes by Industry Category 

Construction 
Construction‐ 

Related 
Professional Non‐Professional Goods 

AL
 P
RO

CU
RE

M
EN

T

Black Asian Black Black Black 

Hispanic Native Am. Hispanic Asian Hispanic 

Native Am. Woman Asian Native Am. Asian 

FO
RM Woman Native Am. Native Am. 

Woman Woman 

Underutilized WMBE Sub‐Contractors / Sub‐Consultants 
Construction 

Construction‐ 
Related 

Professional Non‐Professional Goods 

Black Black Black Black Black 

Asian Hispanic Asian Asian 

SU
B 
W
O
RK

 

Native Am. Asian Native Am. Native Am. 

Woman Native Am. Woman 

Woman 

Policy 
The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly‐tailored. 

Index 
▪ Black = Black/African‐American Business Enterprise 
▪ Hispanic = Hispanic Business Enterprise 
▪ Asian = Asian Business Enterprise 
▪ Native Am. = Native American Business Enterprise 
▪ Woman = Woman Business Enterprise (Caucasian) 

Industry Categories 

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities. 
Construction‐Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction 
management services, or registered surveying and mapping. 
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc. 
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc. 
Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities. 

MBD Form‐70 

October 2012 (RFP) 
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Instructions Regarding Use of the WMBE/SLBE Availability Contact List 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 

WMBE/SLBEs list provided within the Specifications, and provide 

documentation of emails, faxes, phone calls, letters, or other communication with 

the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set 

for WMBE/SLBE participation on this contract. 

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 

pasting the email addresses. 

The WMBE/SLBE participation Goal is based upon the availability of the certified firms 

indicated on the contact list.  The Goal and Requirements of the City’s Equal Business 

Opportunity Program are stated in the Bid/Contract Document, Specifications. 

ACL-INSTRUCTIONS 



  Revised 2016-08-29  

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 

Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 

as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes. 

(10) For bids $1,000,000 and over;  The Bidder or its subcontractors participate in an apprenticeship program that is registered with 
the Florida Department of Education or the United States Department of Labor; or  Bidder commits that at the time it executes a 
construction contract that it or its subcontractors will be participating in such an apprenticeship program or an on-the-job training 
program; or  Bidder has submitted documentation that confirms, to the satisfaction of the City of Tampa, that there are no 
registered apprenticeship or on-the-job training programs for any work to be performed on the construction project. 

(11) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits. 
 
 

P-1  



Revised 2016-08-29

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 

______________________________________________________________________________________________ 
Computed Total 

Contract Unit Estimated  Description and       Price for 
Item No.   Quantity Price in Words    Item in Figures 
______________________________________________________________________________________________ 

BASE BID LS The work includes the furnishing of all 
labor, equipment, and material for the  
removal of risers, pumps, motors,  
concrete pedestals, valves and  
appurtenances, electrical panels,  
installation of new Flygt submersible  
pumps with mixed flush valves and  
bases, new manholes, bypass pumping, 
and electrical upgrades, in accordance  
with the Contract Documents. 

______________________________ 

________________________ dollars 

and _______________ cents 

BASE BID LS $_________________ 

ITEM 2 LS 1 Contingency $________________ 

TOTAL $________________ 

_________________________________________________________________________________________________ 

P-2
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  Revised 2016-08-29  

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 
 
 
Computed Total Price in Words:   

  dollars and   cents. 

Computed Total Price in Figures: $  

 

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 

taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 

 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           

B.           

C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   

COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     

[NOTARY SEAL] Notary Public, State of   

  Notary Printed Name:   

Commission No.:   

My Commission Expires:   
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[SEAL] 



  Revised 2016-08-29  

TAMPA BID BOND 
Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 22-C-00048, Wastewater Pumping Stations Rehabilitation - 
Parke East and Idlewild. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild 

AGREEMENT 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 22-C-00048 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
 _______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 

Contract 22-C-00048; Wastewater Pumping Stations Rehabilitation - Parke East and Idlewild, shall include, but not be 
limited to, furnishing all labor, materials, and equipment for the removal of risers, pumps, motors, concrete pedestals, 
valves and appurtenances, electrical panels, installation of new Flygt submersible pumps with mixed flush valves and bases, 
new manholes, bypass pumping, and electrical upgrades with all associated work required for a complete project in 
accordance with the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Jane Castor, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
 Justin Vaske E/S   

Justin Vaske, Senior Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 

Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ online notarization, this ___ day of 

______________ , ______ . 
              

Signature of Notary Public - State of Florida 
 
 
      
Print, Type, or Stamp Commissioned Name of 
Notary Public 

 
Personally Known OR Produced Identification 

 
Type of Identification Produced:  
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PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
 
              
 
              
 
              
 

 
 
 
 

PB-1 
 
 



  Revised 2016-08-29  

KNOW ALL MEN BY THESE PRESENTS That we,            
 

                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By  Justin Vaske E/S    
            Justin Vaske, Senior Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED
The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work.  He shall obtain and pay for all required
permits.  He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents.  The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto.  He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND

STRUCTURES
Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 

The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 

Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 

All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work.
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G-10.05 ACCESS TO PUBLIC SERVICES
Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION
The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY
The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION
When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program.  The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED
In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work.  Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract.  The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL
The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications.  The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION
During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 

G-13.02 FINAL CLEANING
At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND

BANK EROSION
The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES
The work shall be so conducted to maintain existing facilities
in operation insofar as is possible.  Work shall be scheduled
to minimize bypassing during construction.  Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS
All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA.  Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.

* * * * * * *
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SPECIFIC PROVISIONS 
 
SP-1.P  Scope 
 
 All work shall be constructed, installed and maintained complete in place as specifically 
described in these Specifications, as shown on the Plans and as described and directed by the City in 
accordance with the obvious or expressed intent of the Contract. 
 
 This work also includes general cleanup, start-up and testing of all installed equipment to 
ensure satisfactory operation of the facility and all other work required by the Contract Documents 
necessary to make the facility complete and functional to serve its intended purpose. 
 
SP-2  Permits 
 
 The Contractor will obtain permits required from any State or County agencies having 
jurisdiction over the roadways and for any railroad or highway crossings shown on the Plans.  The 
Contractor shall be required to comply with all provisions of such permits regarding workmanship, 
schedules, maintenance of traffic, and notification of starting construction, pavement removal and 
replacement and other conditions under which the permit is issued. 
 
 The City will obtain the Florida Department of Environmental Protection (FDEP) Permit for 
Constructing a Domestic Wastewater Collection/Transmission System, currently administered by 
Hillsborough County Environmental Protection Commission (EPC).   
 
 The Contractor shall obtain all permits required to comply with SP-4.C Maintenance of 
Traffic, contained herein. 
 
 The Contractor shall have in his possession the proper license to perform the work before 
submittal of his bid and shall obtain any required City/County building permits and shall obtain and 
pay for all other licenses and authorizations required for the prosecution of the work, including the 
cost of all work performed in compliance with the terms and conditions of such permits, licenses and 
authorizations, whether by himself or others. 
 
 City/County building permit fees will be paid by the City. The City will submit to 
Construction Services Division for building permit.   
 
 The Contractor shall require all subcontractors to be currently licensed by the City to perform 
the proposed work in their respective fields and to obtain permits for the execution of said work.  All 
work shall be performed in accordance with the licenses, permits and the requirements of the current 
Building and Construction Regulations Chapter of the City of Tampa Code. 
 
 The Contractor is responsible to schedule and coordinate with the City Construction Services 
Division of the Planning and Development Department all required inspections and tests for all phases 
of work to obtain final approval thereof. 
 
 The Contractor is encouraged to contact the City's Construction Services Division prior to 
commencement of work to ascertain their respective requirements. 
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SP-4.C  Maintenance of Traffic 
 
 The Contractor shall arrange his work so that there will be as little disruption of traffic as 
possible. 
 
 If required by the project scope of work, at least three weeks before starting any work in City 
streets, the Contractor shall obtain a City of Tampa Street Closure Permit for any traffic lane or street 
closure within the City through the Accela portal at the following website.  
https://aca.tampagov.net/ 
 
 If required by the project scope of work, at least three weeks before starting any work in 
County streets, the Contractor shall obtain a Hillsborough County Temporary Traffic Control Street 
Closure Permit for any traffic lane or street closure within the County through the Hillsborough 
County portal at the following website.  
https://www.hillsboroughcounty.org/en/businesses/permits-and-
records/permits/action-folder/apply-for-a-temporary-traffic-
control-permit 
 
   The permit will establish the requirements for closures related to the number of lanes and time 
of day lanes or streets may be closed.  If the Contractor proposes a complete street closure, a detailed 
traffic maintenance plan shall be submitted to the City of Tampa Planning and Development 
Department or the Hillsborough County Traffic Control Department, together with the application for 
the Street Closure Permit.  The traffic maintenance plan shall include proposed detour routes and 
locations and descriptions of direction signs for the construction area and detour routes.  Two 
approved copies of all Street Closure Permits shall be submitted to the Engineer before starting any 
work in City streets.  No changes to approved Street Closure Permits will be permitted without prior 
approval by the City. 
 
 The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen 
necessary to control traffic and provide for safety to the public, all in compliance with the Florida 
Department of Transportation “Manual on Traffic Controls and Safe Practices for Street and Highway 
Construction, Maintenance and Utility Operations,” with subsequent revisions and additions, and to 
the satisfaction of the Engineer. 
 
 The cost of maintaining traffic and of any additional earth excavation, selected fill, temporary 
wearing surface, temporary bridges, barricades, warning lights, flagmen, and like work required 
therefor shall be included in the various classified unit price Contract Items or in the total Lump Sum 
Price, as applicable, and no separate payment will be made therefor. 
 

For all proposed road and lane closures for this project, the Contractor shall prepare and 
submit a Maintenance of Traffic (M.O.T.) plan detailing all proposed detoured traffic flow, 
signage and barricades to the City’s Wastewater Department, Transportation and Stormwater 
Services Department and Construction Administration Construction Division for approval.  The 
route of the proposed bypass piping shall also be reflected on the MOT plans.  The Contractor 
shall be responsible for obtaining all road and lane closure permits from the City of Tampa, City 
of Tampa Planning and Development Department or the Hillsborough County Traffic Control 
Department.  Where applicable, MOT(s) shall conform to appropriate FDOT Traffic Control 
Drawings contained in the FDOT Design Standards (600 Series Index Numbers), most current 

https://aca.tampagov.net/
https://www.hillsboroughcounty.org/en/businesses/permits-and-records/permits/action-folder/apply-for-a-temporary-traffic-control-permit
https://www.hillsboroughcounty.org/en/businesses/permits-and-records/permits/action-folder/apply-for-a-temporary-traffic-control-permit
https://www.hillsboroughcounty.org/en/businesses/permits-and-records/permits/action-folder/apply-for-a-temporary-traffic-control-permit
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edition. 
 
SP-5  Working Drawings 
 
 Prior to performing any work requiring working drawings, as specified on the Plans and in 
the Workmanship and Materials Sections, the Contractor shall submit the working drawings. 
 
SP-6  Environmental Protection 
 
 The Contractor will be held liable for the violation of any and all environmental regulations. 
Violation citations carry civil penalties and in the event of willful violation, criminal penalties.  The 
fact that the permits are issued to the City does not relieve the Contractor in any way of his 
environmental obligations and responsibilities. 
 
SP-7  Use of Explosives 
 
 Explosives will not be used on the work except when authorized by the City.  The use of same, 
if authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost 
care will be exercised by the Contractor so as not to endanger life or property. The Contractor will 
assume full responsibility in connection with use of any explosives even though authorized.  
Explosives will not be stored within the City limits. 
 
SP-8  Construction Start 
 
 Construction will not begin prior to receipt by the City of the required permits.  If issuance of 
the Notice to Proceed is delayed due to permit acquisition, the contract time will be extended to suit, 
but no extra payment will be made to the Contractor.   
 
SP-9  Coordination and Cooperation 
 
 In performing work under this Contract, the Contractor shall coordinate his work with that of 
any adjacent contractors for the City, and others, and cooperate with them in every reasonable way, 
to the end that there shall be the minimum practicable interference with their operations. 
 
SP-10  Connections Between Construction 
 
 The Contractor shall provide an approved type masonry bulkhead, spigot plug, bell cap, or 
standard pipe plug in the sewer, manhole, junction chamber, pipe stub or other location to provide for 
terminating construction when the work is performed in phases and the connecting phase is not 
complete. 
 
 The Contractor shall remove any such bulkhead or plug encountered when connecting to 
previously completed work. 
 
 The cost of furnishing and removing bulkheads and plugs shall be included in the various 
classified unit price Contract Items or in the total Lump Sum Price, as applicable, and no separate 
payment will be made therefor. 
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SP-11  Construction Easements 
 
 In the event that, in the opinion of the Contractor, obtaining a temporary construction 
easement is necessary or desirable, it shall be the sole responsibility of the Contractor to obtain such 
easements from the Owner of the property.  If such easements are obtained by the Contractor, they 
shall contain provisions to hold the City harmless from any operations of the Contractor within the 
easement limits.  The Contractor shall not conduct construction operations on private property outside 
the limits of any easement obtained by the City or of any City-owned right-of-way unless a copy of 
the temporary construction easement agreement is filed with the Engineer. 
 
SP-12  Releasing Facilities for Use 
 
It is intent of these Specifications that all newly constructed sewers and appurtenant facilities be 
placed in service as rapidly as an integrated portion of the facilities can be constructed, inspected, 
and accepted by the Engineer. Acceptance or use by the City of any portion of the facilities prior 
to final acceptance shall not relieve the Contractor of any responsibilities, regarding such facilities, 
included in the Contract. 
 
SP-13  Material and Equipment Approval 
 
 The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of 
any material or equipment until he has received the Engineer's written approval of the manufacturers. 
 
SP-14  Contractor Emergency Response Time 
 
 The Contractor must be available to service emergency calls seven (7) days a week, twenty-
four (24) hours a day.  The response time for emergency calls shall be within one (1) hour.  A contact 
person and telephone number shall be provided to the City and Engineer for such purposes. 
 
SP-15  Contractor's Field Office 
 
 The Contractor or an authorized agent shall be present at all times while his work is in 
progress.  Readily accessible copies of both the contract documents and the latest approved working 
drawings shall be kept at the job site. 
 
SP-16.PS  Salvage 
 
 All salvageable material, as determined by the City, shall be removed by the Contractor and 
shall remain the property of the City. 
 
 All such salvaged items shall be removed by the Contractor, delivered, and unloaded at a 
location within the Department’s service area, as directed by the Engineer.  The Contractor shall 
include all necessary labor and equipment to unload the materials at a location designated by the City.  
The cost of removing, disposing, delivering, and unloading as salvage items of pipe and 
appurtenances shall be included in the various classified unit price Contract Items or in the total Lump 
Sum Price, as applicable, and no separate payment will be made therefor. 
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SP-17  Sequence of Operations 
 
 The Contractor shall develop with the Engineer a complete schedule of operations which, in 
the opinion of the Engineer, will permit use of the facility at the earliest possible date. 
 
 Taking over of parts of the work for operation before completion of the entire project shall 
not relieve the Contractor of any responsibility for proper integrated operations of all parts of the 
work, nor shall it act to relieve him of any responsibilities under Article A-6.04 of the Agreement, for 
guaranty of all parts of the work, for one year after the date of acceptance of all the work on the 
project. 
 
SP-18  Dewatering 
 
 Dewatering is the responsibility of the Contractor.  All costs associated with dewatering shall 
be included in the appropriate contract price for items which dewatering is incidental, or in the total 
Lump Sum Price, as applicable, and no separate payment will be made therefor. 
 
 Before commencing any excavation at the site of the work, the Contractor shall submit to the 
Engineer and obtain his approval of the methods and equipment and arrangement of facilities 
proposed for the removal and disposal of water at the site and of all water entering any excavation or 
other part of the work from any source whatsoever.  Adequate standby facilities shall be provided to 
ensure that the excavation will be kept dry in the event of power failure or mechanical breakdown.  
Facilities for removal and disposal of water shall be of sufficient capacity to keep the excavation dry 
under all circumstances with one-half of the facilities out of service.  If well points are used, provision 
shall be made for removing and resetting individual well points without taking the system of which 
they are a part out of service. 
 
SP-19  Prevention, Control and Abatement of Erosion and Water Pollution 
 
 The Contractor shall be responsible for prevention, control and abatement of erosion, siltation 
and water pollution resulting from construction of the project until final acceptance of the project. 
 
 He shall provide, install, construct, and maintain any covering, mulching, sodding, sand 
bagging, berms, slope drains, sedimentation structures, or other devices necessary to meet City, 
County, State and Federal regulatory agency codes, rules and laws. 
 
 The Contractor shall take sufficient precautions to prevent pollution of streams, canals, lakes, 
reservoirs and other water impoundments with fuels, oils, bitumen, calcium chloride or other harmful 
materials.  Also, he shall conduct and schedule his operations so as to avoid or otherwise minimize 
pollution or siltation of such streams, and the like, and to avoid interference with movement of 
migratory fish.  No residue from dust collectors or washers shall be dumped into any live stream. 
 
 Storm drainage facilities, both open and closed conduit, serving the construction area shall be 
protected by the Contractor from pollutant and contaminants.  If the Engineer determines that siltation 
of drainage facilities has resulted due to the project, the Engineer will advise the Contractor to remove 
and properly dispose of the deposited material.  Should the Contractor fail to or elect not to remove 
the deposits, the City will provide maintenance cleaning as needed and will charge all costs of such 
service against the amount of money due or to become due the Contractor. 



 

SP-6 

 
 Construction operations in rivers, channels, streams, tidal waters, canals and other 
impoundments shall be restricted to those areas where it is necessary to perform filling or excavation 
to accomplish the work shown in the Plans and to those areas which must be entered to construct 
temporary or permanent structures.  As soon as conditions permit, rivers, channels, streams and 
impoundments shall be promptly cleared of all obstructions placed therein or caused by construction 
operations. 
 
 Except as necessary for construction, excavated materials shall not be deposited in rivers, 
streams, canals or impoundments, or in a position close enough thereto to be washed away by high 
water or runoff. 
 
 The Contractor shall not disturb lands or waters outside the limits of construction except as 
may be found necessary and authorized by the Engineer. 
 
 The location of and methods of operation in all detention areas, borrow pits, material supply 
pits and disposal areas furnished by the Contractor shall meet the approval of the Engineer as being 
such that erosion during and after completion of the work will not likely result in detrimental siltation 
or water pollution. 
 
 The Contractor shall comply with the applicable provisions of the Hillsborough County Land 
Development Code concerning grading, filling, excavation, soil removal, and the like, as amended. 
 
 The Contractor shall schedule his operations such that the area of unprotected erodible earth 
exposed at any one time is not larger than the minimum area necessary for efficient construction 
operations; and the duration of exposed, uncompleted construction to the elements shall be as short 
as practicable. 
 
 Clearing and grubbing shall be so scheduled and performed that grading operations can follow 
immediately thereafter and grading operations shall be so scheduled and performed that permanent 
erosion control features can follow immediately thereafter if conditions on the project permit. 
 
 The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing 
and grubbing, excavation or filling operations and may direct the Contractor to provide immediate 
erosion or pollution control measures to prevent siltation or contamination of any river, stream, 
channel, tidal waters, reservoir, canal or other impoundment or to prevent damage to the project or 
property outside the project right of way. 
 
SP-20  Project Sign 
 
 The Contractor shall furnish a project sign at each site as shown on the detail included herein 
and install it in the construction area as directed by the Engineer.  
 
 The cost of fabrication, erection, maintenance, removal, and proper disposal of the project 
sign at the completion of the project, including all labor and materials shall be included in the various 
classified unit price Contract Items or in the total Lump Sum Price, as applicable, and no separate 
payment will be made therefor. 
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 No extra payment will be made for obliterating of certain names and offices and replacement 
thereof with others because of administrative changes during the course of the Contract. 
 
SP-22 Construction Operations 
 
 In City streets, excavated materials shall, where practicable, be deposited upon streets, 
sidewalks, driveways, or other paved surfaces within the street right-of-way, except that interruptions 
to the use of driveways shall be kept to a minimum.  The Contractor shall clean up areas from which 
soil has been removed at the end of each day by sweeping, washing, or other approved methods.  
When the work is halted by rain, the Contractor shall clean up the working areas before leaving the 
site. 
 Trenches shall be protected at the close of each day's operations by lighted barricades, fences, 
and other methods to the satisfaction of the Engineer.  Fences shall meet ASHA standards and be 
structurally stable as approved by the Engineer.  No excavations shall be left open over a weekend. 
 
 In general, pipes shall be laid in opencut, except when another method, such as jacking, 
augering or tunneling is shown on the Plans, specified or ordered. 
 
 In City, State and County highways, excavated materials shall not be stored or cast upon the 
pavement, unless an advance approval of the governing agency is first obtained by the Contractor. 
 
SP-23  Project Cleanup 
 
 Cleanup is extremely important and the Contractor will be responsible for keeping the 
construction site neat and clean with debris to be removed regularly as the work progresses. 
 
SP-25  Work in Streets and Highways 
 
 All work within streets and highways shall be subject to the regulations and requirements of 
the appropriate agencies.  Within the City of Tampa, streets and highways are under the jurisdiction 
of the City of Tampa, Dep Department of Transportation and Stormwater Services or State of Florida, 
Department of Transportation.  Outside the City of Tampa, streets and highways are under the 
jurisdiction of the County of Hillsborough or the State Department of Transportation. 
 
 Methods and materials of construction used in restoration within such streets and highways, 
including pavement, sidewalk, curb, curb and gutter removal and replacement, replacement of storm 
sewerage facilities, excavation and backfilling, and the storage of plant, materials and equipment shall 
conform to the requirements of the City of Tampa and, where applicable, the County of Hillsborough 
or State Department of Transportation, and will be subject to the inspection and approval of the duly 
authorized representatives of the City, County and the State. 
 
SP-26  Surface Restoration 
 
 Where construction activities are conducted in existing grassed areas, the grassed areas shall 
be restored as specified or directed by sodding or grassing.  Such restoration of grassed areas shall 
conform to the requirements of the Workmanship and Materials section headed "Lawn Replacement." 
 
 The Contractor shall replace or repair all ground surfaces damaged during construction.  Any 
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bushes, flowers, gardens, patios, or other landscaping and irrigation systems disturbed by the 
construction project shall be repaired or replaced by the Contractor.  The cost of such ground surface 
repair shall be included in the various classified unit price Contract Items or in the total Lump Sum 
Price, as applicable, and no separate payment will be made therefor. 
 
 Existing corrugated metal and concrete pipe culverts removed during the construction work 
shall be stored and maintained in sound, useful condition and replaced upon completion of the work.  
Culverts damaged by the Contractor shall be replaced with new culverts meeting the applicable 
requirements of the Standard Specifications for Road and Bridge Construction published by the 
Florida Department of Transportation.  No separate payment will be made for replacement of 
damaged culverts. 
 
SP-27  Existing Public Facilities 
 
 Existing public facilities that are removed by construction operations under this contract shall 
be replaced by the Contractor to City of Tampa specifications.  These items shall include all public 
benches, playground light poles, shelters, roadway signs, and replacement of these items shall be 
considered incidental to the cost of construction, and no separate payment will be made therefor. 
 
SP-28  Work Adjacent to Utilities 
 
 Existing utilities including house services adjacent to or crossing the line of the work shall be 
protected as shown on the Plans, specified hereinbefore, and in accordance with the requirements of 
the General Provisions. 
 
SP-29  Utility Protection Considerations 
 
 The Contractor shall protect all utilities and other facilities within and adjacent to the 
construction, unless a utility firm has conclusively indicated, or such is shown on the Plans, that the 
certain adjustment, removal, reconstruction, or protection of the utility's facility will be performed by 
that respective utility. 
 
 The Contractor shall furnish, install, and remove sheeting and shoring and other protective 
measures as may be necessary to satisfactorily accomplish the construction of this project.  The cost 
of such sheeting and shoring and other protective measures shall be included in the unit prices as bid 
or storm or sanitary sewer pipe items, and no separate payment shall be made therefor. 
 
SP-33  Protection of Trees and Shrubs 
 
 All trees and shrubs, except where otherwise shown or ordered, shall be adequately protected 
by boxes, fences, or otherwise carefully supported, as necessary, by the Contractor.  Protective 
barricades shall be placed around all protected trees and grand trees and shall remain in place until all 
potentially damaging construction activities are completed (see attached barricade detail).  The Parks 
Department must inspect the site after tree protection devices have been installed and prior to 
construction.  A 48-hour notice must be given to Parks Department to schedule the inspection.  No 
excavated or backfill material shall be placed in a manner which, in the opinion of the Engineer, may 
result in damage to trees or shrubs.  Prior to mobilization, all exposed roots shall be covered with a 
two (2)-inch layer of mulch.  The Contractor shall replace all trees or shrubs which are destroyed or 
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damaged to such extent, in the opinion of the Engineer, to be considered destroyed.  Replacement of 
destroyed trees or shrubs shall be made with new stock conforming to the requirements of the City’s 
Tree Ordinance at the expense of the Contractor, and no separate payment will be made therefor. 
 
 Beneath trees within the limits of the excavation, and where possible, pipelines shall be built 
in short tunnels, except as otherwise shown or specified.  When the tree is outside the limits of the 
excavation but, where the distance from the centerline of the new pipeline to the trunk of any tree is 
such that, in the opinion of the Engineer, the excavation would result in serious damage to the tree, 
the pipeline shall be constructed in short tunnel, as ordered in writing by the Engineer.  The Contractor 
shall be responsible for all damage to trees and shrubs as a result of his operations, whether the 
pipeline is placed on trench, tunnel, or other excavation. 
 
 The Contractor shall provide the services of an approved licensed tree professional when it is 
necessary to trim or cut a branch from a tree. 
 
 The cost of protection of trees and shrubs, replacement or repair of trees or shrubs destroyed 
by the Contractor, short tunnels, and cutting or trimming of tree branches shall be included in the 
various classified unit price Contract Items for pipeline or total Lump Sum Price, as applicable, and 
no separate payment will be made therefor. 
 
SP-35  Work in Private Property 
 
 Where portions of the work are constructed in easements through private properties, the limits 
of such City-owned easements are as shown on the Plans. 
 
 Upon completion of work in City-owned easements, the Contractor shall restore the property, 
including all fences or other structures disturbed by his operations, as nearly as possible to the 
condition in which it was found.  No material shall be used or removed from private property without 
the approval of the Engineer. 
 
 The Contractor shall confine his operation in such private properties within the limits of the 
easements as shown or directed by the Engineer. 
 
 The Contractor shall further comply with all provisions of the grants of the City-owned 
easement and shall assume full responsibility as the agent of the City for all obligations of the City 
under such grants of easement in connection with the construction of pipelines. 
 
 The Contractor shall not enter upon or occupy any private land outside of the limits of the 
City-owned easement unless a copy of the written consent of the Owner is filed with the Engineer.  
The Contractor shall conduct his operations along easements through private property so as not to 
damage the property and to interfere with its ordinary use as little as possible. 
 
SP-36  Fences 
 
 Temporary fences, where required, shall be "wood and wire fence" or other suitable fencing 
as approved by the Engineer. 
 
 Permanent fences shall be restored by the Contractor and shall be finished and installed so 
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that the restoration is equal to the original.  Only those portions of original fencing, or materials 
therefrom, that the Engineer approved for reuse shall be used by the Contractor in fence restoration. 
All other materials, including lumber, paint, creosote, concrete and metal products, shall be furnished 
by the Contractor. 
 
 The cost of temporary fences and permanent fence restoration shall be included in the various 
classified unit price Contract Items or in the total Lump Sum Price, as applicable, and no separate 
payment will be made therefor. 
 
SP-37  Data to be Submitted on Pipe 
 
 Within ten days after the date the Contractor is issued the Notice of Award and prior to his 
entering into any subcontract for the manufacture or purchase of any pipe, the Contractor shall submit 
to the Engineer, in an amount equal to four (4) sets to be retained by the City plus the number of sets 
desired by the Contractor, the following information: 
 

1. The name and address of the pipe manufacturer and the location of the plant at which the pipe 
will be manufactured. 

 
2. A general description of and specifications for the pipe and pipe joints proposed. 
 
3. Notarized certificates of manufacture for VCP, PVC, HDPE, and DIP stating conformance to 

applicable standards and specifications. 
 
4. Any additional information that the Engineer may deem necessary in order to evaluate the 

qualifications of the manufacturer and to determine the suitability of the proposed pipe to meet 
the requirements of the Contract Documents. 

 
 The Contractor shall not enter into any subcontract for the furnishing of pipe until he has 
received the Engineer's approval, in writing, of the proposed manufacturer and pipe. 
 
 All pipe of specified classes and materials shall be of one kind and shall be produced by a 
single manufacturer. 
 
SP-39  Elliptical Concrete Pipe and Round Concrete Pipe Joints 
 
 All joints in elliptical concrete pipe and round R.C.P. shall be provided with filter fabric or 
concrete jacket as per D.O.T Standard Index No. 300-001 and as directed by the Engineer.  Filter 
fabric shall be provided at all joints, except the last two joints not supported by a structure; these joints 
shall be provided with a concrete collar. 
 
 The cost of the filter fabric jackets and concrete collars shall be included in the unit cost of 
pipe or in the Lump Sum Price, as applicable.  No extra payment will be paid for such jackets or 
collars. 
 
SP-46  Filling Abandoned Sewers 
 
 The Contractor shall pump a lean mixture of grout into sewers as shown on the Plans and as 
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directed by the Engineer. 
 
 The grout shall be a mixture of flyash and cement, the ratio of which shall be submitted to the 
Engineer for approval. The grouting shall be carried out by pumps. 
 
 This work shall be carried out after the proposed sanitary sewer or storm sewer is functioning. 
 
 The Contractor shall take measures to ensure the pipe is completely filled with the grout.  Such 
measures may consist of constructing temporary stand pipes, grout injection tubes, or other measures 
approved by the Engineer and as directed in the Workmanship and Materials Section 26.  The 
Contractor shall also construct approved plugs into the ends of the abandoned sewers.  All costs to 
construct the plugs, stand pipes, grout injection tubes (or other approved measures), and any other 
necessary steps to provide for a complete item shall be included in the Lump Sum and no additional 
payment shall be made therefor. 
 
SP-47  Temporary Pavement Restoration 
 
 No portion of the work shall be left for more than (14) days without temporary pavement 
surface; however, the Engineer may require that temporary pavement surface be installed sooner to 
ensure that no more than one-thousand (1,000) linear feet of road be open at one time. Payments on 
installed pipe of up to fifty percent (50%) of the unit price can be retained by the Engineer until a 
crushed concrete or limerock base material alone with a sand seal temporary pavement surface is 
provided. The Engineer can restrict further pipe laying if satisfactory and on-going street restoration 
is not performed by the Contractor. Temporary work shall be maintained in a suitable and safe 
condition for traffic until the permanent pavement is laid, or until final acceptance of the work.  
 
SP-49  Alignment Survey Gravity Pipe Sewer or Force Main 
 
 The Contractor shall employ the services of a Land Surveyor, registered in the State of Florida, 
to survey the centerline alignment of the new gravity storm sewer pipe, gravity sanitary sewer pipe, 
or force main.  All manhole locations or horizontal points of intersection, deflection angles, proposed 
manhole rim elevations, and proposed finished roadway elevations at the manholes shall be noted in 
the survey with their respective field stations.  In the event of discrepancies between the centerline 
stationing shown on the Plans and that obtained by the actual field survey, the Contractor shall notify 
the Engineer.  The Engineer will advise the Contractor of any appropriate adjustments in alignment 
of the sewer or force main, or locations of manholes or horizontal points of intersection.  The 
alignment survey must be submitted to the Engineer and approved by him prior to submitting shop 
drawings on manhole, structures, inlets, etc. 
 
 The Land Surveyor shall also establish construction centerline offset hubs at 100-foot 
intervals as directed by the Engineer.  The Contractor shall protect these hubs from displacement or 
damage during construction.  Any offset hubs damaged or displaced shall be reset by the Land 
Surveyor to the satisfaction of the Engineer. 
 
 The cost of the survey and establishing and resetting offset hubs shall be included in the 
respective unit price Contract Item, or total Lump Sum Price, as applicable, and no additional payment 
will be made therefor. 
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SP-59  Monthly Schedules 

The Contractor shall submit a monthly schedule to the City with each pay estimate.  Pay 
estimates will not be processed unless accompanied by an updated monthly schedule.  

SP-60  Contingency 

The Contractor shall include a one hundred fifty thousand dollar ($150,000) 
contingency sum, to be included as part of the total bid amount for this contract. The 
contingency is for the purpose of compensating the Contractor for any incidental work that 
may arise as construction operations proceed and was not addressed as part of the original work 
portrayed in the Plans and Specifications. 

The one hundred fifty thousand dollar ($150,000) contingency sum is an upset limit. Any 
amount of the contingency shall be paid only after negotiation.  

SP-61  Replacement of Traffic Markings and Signalization Loops 

The Contractor shall furnish all labor, equipment and materials to replace, test and maintain 
all traffic markings (temporary and permanent) and signalization loops removed or damaged 
by pipeline construction and appurtenant work as shown on the Plans, specified and directed by 
the Engineer. 

The replacement of traffic markings (temporary and permanent), signalization loops and 
all appurtenant work shall be replaced by the Contractor in kind. 

It shall be the Contractor's responsibility to field verify before construction begins 
all markings and signalization loops to be replaced. 

All traffic markings and signalization loops shall conform to the Workmanship and 
Materials standards set forth in the latest edition of the Florida Department of Transportation 
Standard and Supplemental Specifications. 

Payment for the replacement of temporary and permanent traffic markings, signalization 
loops and all appurtenant work shall be included in the various classified unit price Contract 
Items, or in the total Lump Sum Price, as applicable, and no separate payment shall be made. 

SP-64PS  Bypass Pumping (Pumping Stations) 

 The Contractor shall submit a detailed plan for bypass pumping to the Engineer for 
approval prior to proceeding with the work.  All required agency approvals and permits, if required, 
shall be the responsibility of the Contractor. The hydraulic design of the bypass pumping 
arrangement shall be the sole responsibility of the Contractor. The plan, at a minimum, shall 
include the following information: 

• Site plan showing location and arrangement of pumps and piping, including pipe sizes,
fittings, valves, and connections

• Pump operation strategy and projected flow rates
• Pump curves for each size pump
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• Detailed submittal information for all bypass pumping system equipment including pumps, 
generators, variable frequency drives, level sensors, auto-dialer, fuel tanks, etc. 

 
The Contractor shall assume responsibility for fines and cleanup cost of upstream 

overflows due to insufficient or defective bypass pumping operation or untimely responses to high 
water alarms. 
 

Bypass pumping system shall be capable of providing a minimum peak flow rate at a total 
dynamic head (T.D.H) as specified on the Plans. 
  

Pump suction pipes shall be installed in the manholes and structures and inflatable plugs 
shall be placed in pipes or structures to block the flow during construction. Suction pipes shall be 
arranged to avoid suction vortices in the structures.  External mechanism, such as anti-vortex plates 
shall be provided if necessary.  Temporary covers shall be installed to seal the annular spaces 
between the suction pipes and the openings in the manholes or structures to prevent the gas from 
escaping during bypass pumping operations.   
 
 The bypass shall be watertight.  Individual suction pipes for each bypass pump shall be 
required, and shall access the manholes or structures through the manhole openings. Manhole 
frames and tops can be removed in coordination with the City.  Removal of structure tops and 
manhole chimney will need to be authorized in advance by the City.  All manhole/structure 
modifications shall be restored to preconstruction condition or better upon completion of the 
bypass operation.  Manifold suction arrangements will not be considered acceptable.  As a 
minimum, the bypass discharge pipe shall have an air release valve at the highest point.   
 

The bypass pumping system shall as a minimum consist of the pumps, valves, suction and 
discharge piping, level sensing equipment such as floats, and pump controls to automatically start 
and stop the pumps. Each pump shall be equipped with a check valve on the discharge to prevent 
backflow through the pumps.   
 

Bypass system will have a monitoring/alarm system equipped with an auto-dialer that 
automatically contacts the contractor and subcontractors if high water levels occur.  Contractor 
shall be available on a 24-hour/7-day/week basis to respond within 1 hour to problems and to make 
any necessary adjustments and/or repairs needed to maintain continuous operation of the bypass 
system.  The Contractor shall be solely responsible for maintaining the bypass system during the 
bypass operation.  Personnel responding to auto-dialer notifications must be extremely 
knowledgeable with the bypass pumping system and capable of troubleshooting any problems in 
a timely manner. 

 
The bypass pumping system shall be placed in operation and tested for a minimum 24 hour 

period. During the test period, all bypass pumping system components shall be tested including all 
pumps, pump controls and the auto-dialer.  Should any problem(s) occur during the test period, 
the contractor shall rectify the problems and restart the 24 hour bypass pumping system test.  
Contractor will need to demonstrate a 24 hour trouble free operation of the bypass pumping system 
before performing any work that will prevent the pumping station to be placed back into service. 
 

Contractor shall provide a perimeter fence around the bypass equipment, with a padlock so 
that unauthorized persons cannot operate the equipment.  Multiple fences or locked panel may be 
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required, dependent on the individual set up of the bypass pumping layout.  A new fence will not 
be necessary if the bypass pumping system can be installed inside a gated/fenced area. 
 
 The bypass pumping shall continue in service until all work associated with this contract 
is substantially complete as determined and approved by the City. 
 
 Pumping equipment shall be of a type suitable for pumping raw unscreened wastewater 
over an indefinite period without clogging or requiring shutdown for routine maintenance.  Bypass 
pumping shall be continuous during the entire length of time each portion of the work is being 
accomplished. 
 
 The bypass pumping system shall include back-up pumps.  The back-up pumps shall be 
completely installed and shall automatically be placed into operation in the event one of the 
primary pumps fail.  Back-up pumps shall be no smaller than the largest primary pumps they are 
replacing.  The number of back-up pumps shall conform to the following chart: 
 
 Primary Bypass Pumps  Required Back-up Pumps 
   
  1-2     1  
  3-4     2 
  5-6     3 
 
 Contractor has the option to provide either electric or diesel bypass pumps or a combination 
of both for the bypass pumping system.  If electric pumps are proposed, the contractor will be fully 
responsible in coordinating the temporary electric service from Tampa Electric Company (TEC) 
and all costs associated with the temporary service and electrical usage fees while the bypass 
system is in operation.   
 

The Contractor has the option of providing a) electric primary and back-up pumps, b) 
electric primary pumps and back-up diesel pumps or c) diesel primary and back-up pumps.  If the 
contractor elects to use all electric pumps as noted in the first option above, standby generator(s) 
will also be required that automatically start in the event of a power loss.  The generator(s) shall 
be sized to run all the primary bypass pumps at peak flow.  For the diesel pumps, there should be 
sufficient fuel storage at all times for a minimum of 48-hours of continuous operation at peak flow 
rate.  
 

The bypass pumping system shall be properly secured to avoid damage, vandalism, or 
unauthorized shutdown.  Pumps shall be baffled to comply with all noise abatement ordnances and 
regulations. 
  
 The costs of bypass pumping shall be included in the various Contract Unit Price Items or 
in the total Lump Sum Price, as applicable, and no separate payment shall be made therefor. 
 
SP-65  Pump Characteristics 
 
 See Section 38 – Sewage Pumping Equipment. 
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SP-66  Data to be Submitted on Pumping Station 
 
 Within 10 days after the date upon which the Contractor is issued the Notice of Award and 
prior to his entering into any subcontract or placing any order for the manufacture of any equipment, 
the Contractor shall submit the following information, in triplicate, to the Engineer: 
 

1. The names and addresses of the equipment manufacturers and the locations of the shops at 
which the equipment will be manufactured. 
 

2. A general description of the equipment proposed.  
 

3. Any additional information that the Engineer may deem necessary in order to determine the 
ability of the manufacturer to produce the equipment as called for by the Contract Documents. 

 
SP-67  Interruption of Service 
 
 Because of the nature of the work, it is imperative that the pumping station not be out of 
service for very long.  The Contractor shall plan all this work, especially the work pertinent to the 
pumping operation, in detail and ensure that all the required items and equipment are on hand and in 
good working condition. 
 
 Prior to initiating any work pertaining to the operation of the pumping station, the Contractor 
shall submit to the City a detailed plan for shutdown of the station.  No shutdown shall be performed 
until the plan is approved by the Engineer. 
 
 Scheduling of all shutdowns (partial or full) shall be coordinated with Tampa Electric 
Company (TECO) and the City.  The Contractor shall make provisions and pay for temporary power 
used by him in performing this work. 
 
SP-68  Water, Light and Power 
 
 The City currently provides water and electrical power facilities to the sites.  The Contractor 
may use the electrical and water sources as presently configured.  If necessary to modify, extend, or 
relocate either the electrical or water facilities to facilitate construction, all costs shall be the 
responsibility of the Contractor. 
 
SP-70  Electrical Equipment Certification 
 
 All equipment and materials shall be UL listed or listed and labeled as complying with the 
requirements of a Southern Building Code Congress International, Inc. (SBCCI) recognized testing 
laboratory, for the particular application, whenever available. 
 
 An electrical/mechanical system that is not available as a standard UL listed assembly (e.g. 
industrial equipment of unique configuration or custom design) shall be composed of listed 
components, whenever they are available, and constructed in accordance with the design 
documents, and the latest nationally recognized industry standards. The Contractor shall certify in 
writing that the equipment satisfies the above requirements and that it has been installed in 
compliance with the latest edition of the National Electrical Code (NEC) and Chapter 5 of the City 
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of Tampa Code. The certification shall be submitted to the City's Electrical Inspection Bureau, 
with a copy sent to the Sanitary Sewer Department's Resident Engineer, prior to final inspection. 
A sample certification document is attached to these Specific Provisions as a formatting guide. 
 
 The Contractor shall secure all required permits and arrange for progress and final 
inspections as the work develops. 
 
SP-71  Electrical Requirements 
 
Electrical Work 
 
 Where definite requirements are not set forth in the Specifications, all electrical equipment, 
materials, and work under this Division shall comply with the requirements of the Occupational 
Safety and Health Act (OSHA) and shall be in accordance with applicable ANSI, IEEE, IPCEA, 
and NEMA standards. The work shall be performed in compliance with the 2017 edition of the 
National Electrical Code (NEC), all applicable state and municipal regulations and codes, and the 
service rules of the Tampa Electric Company, unless otherwise specified or directed. All 
equipment and materials shall be listed and labeled by a nationally recognized testing laboratory 
(NRTL) as required by the 2020 Florida Building Code, 7th edition. All custom control panels shall 
be assembled by a UL 508A certified panel shop and a UL label shall be applied to the finished 
product. 
  
Electrician Qualifications 
 
 The Electrician performing the electrical work shall be licensed / certified in the State of 
Florida.  The Electrician shall be thoroughly experienced with, and regularly engaged in, the 
demolition, installation, and trouble-shooting of industrial power systems with nominal system 
voltages of 240 through 13,200 volts.  The Electrician shall provide the City with evidence 
demonstrating at least three (3) years of successful industrial power system installations. The 
provided industrial power system installations shall be of similar complexity, content and scope 
of the contract bid project.  Electrician shall supply the City with references of industrial clients 
that will attest to the Electrician’s work experience and power system installations. 
  
SP-72  Operation and Maintenance Manual, Submittals / Request for Information / Shop Drawings, 
and Asset Tracking Form 
 
Operation and Maintenance Manuals 
  
 The Contractor shall prepare and submit to the Engineer two (2) hardcopies and one (1) 
high resolution color, bookmarked, and unsecured electronic portable document format (PDF) of 
an Operation and Maintenance Manual for all equipment and associated control systems furnished 
and installed under this Contract.  Black and white copies will not be accepted.  When the work 
reaches 75 to 80 percent completion, the Contractor shall submit to the Engineer for approval one 
(1) hardcopy and  one (1)  PDF electronic copy of the draft manual with all specified material that 
is available at that time.  The submittal shall accompany the Contractor's partial payment request 
for the specified completion.  Within 30 days after approval by the Engineer of the draft PDF 
submittal, the Contractor shall furnish to the Engineer the final PDF and two (2) hardcopies of the 
manual.  Appropriate space shall be left in the manual for material not available at the time of 
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submittal.  All missing material for the manual shall be submitted prior to the request for final 
payment.   
 

Also, along with the missing material submitted with the request for final payment, the 
electronic copy  (in pdf format) complete with all the missing material to be included in the earlier 
submitted hard copies shall be submitted. The manual shall be prepared and arranged as follows: 
 

1. Space shall be provided in the manual for a reduced set of record Contract Drawings, size 
approximately 11 by 17 inches and folded to 8-1/2 by 11 inches.  Drawings will be 
furnished by the Engineer. 

 
2. One copy of all approved shop drawings and diagrams for all equipment furnished.  The 

shop drawings and diagrams shall be reduced to either 8-1/2 by 11 inches or to 11 inches 
in the vertical dimension and as near as practicable to 17 inches in the horizontal dimension.  
Such sheets shall be folded to 8-1/2 by 11 inches. 
 

3. One copy of manufacturer's operating, lubrication and maintenance instructions for all 
equipment and controls furnished.  All equipment operating, lubrication and maintenance 
instruction and procedures shall be furnished on 8-1/2 by 11 inch commercially printed or 
typed forms.  Such forms shall include equipment name, serial number and other 
identifying references. 

 
4. One copy of manufacturer's spare parts list for all equipment furnished and prepared as 

specified in No. 3 above. 
 
5. One valve schedule, giving the valve number, location, fluid and fluid destination for each 

valve installed and prepared as specified in No. 3 above.  All valves in the same piping 
system shall be grouped together in the schedule.  A sample of the valve numbering system 
to be used will be furnished by the Engineer.  Valve numbers may include three or four 
numerals and a letter. 

 
6. List of electrical relay settings and control and alarm contact settings. 
 

 Each copy of the manual shall be assembled in one or more binders, each with title page, 
typed table of contents, and heavy section dividers with copper reinforced holes and numbered 
plastic index tabs.  Each manual shall be divided into sections headed by the equipment 
specification section included in "Workmanship and Materials."  Binders shall be 3-ring hard-
back.  All data shall be punched for binding and composition and printing shall be arranged so that 
punching does not obliterate any data.  The cover and binding edge of each manual shall have the 
project title, Division designation and manual title printed thereon, all as furnished and approved 
by the Engineer. 
 
 Where more than one binder is required, they shall be labeled Vol. 1, Vol. 2, and so on.  
The table of contents for the entire set, identified by volume number, shall appear in each binder. 
 
 The four (4) hardcopies of the manuals and data included therein shall be provided in 
conformance with the subsection headed "Working Drawings" and, in addition, to the requirements 
of the General Provisions.  The costs of the Operation and Maintenance Manual shall be included 
in the various Contract Items, or in the total Lump Sum Price, as applicable, and no separate 
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payment will be made therefor. 
 
Submittals / Request for Information / Shop Drawings 
 

Contractor shall prepare and submit (1) high resolution color, bookmarked, and unsecured 
electronic portable document format (PDF) file for all Submittals, RFI, and Shop Drawings.  The 
City will review the submittals and return PDF file of the marked up submittal to the contractor.   
The contractor shall have  approved hard copies of all submittals at the job site.  Each electronic 
submission must be in a high resolution color format and shall be original electronic documents 
from the manufacturer.  Hardcopies shall be high quality printed in color.  Scanned printouts or 
poor quality resolution PDF files will not be accepted. 
 
Asset Tracking Form 
 

               The Asset Tracking Form (ATF) is a form that is intended to begin tracking assets 
and their respective preventative maintenance at an early stage in the project.  The Contractor will 
be required to submit an electronic Asset Tracking Form for each piece of equipment.  The 
information to be included on the form will include general information and specifications on the 
equipment such as, but not limited to, model, voltage, amperage, horsepower, material, 
manufacturer, serial number, recommended spare parts and preventative maintenance tasks.   

 
            During the preconstruction meeting of the project, the City will furnish the 

contractor with a blank electronic copy of the ATF in Microsoft Office 2010 and a preliminary list 
of equipment that will require an ATF.  The City may provide the contractor a list of additional 
equipment requiring an ATF as the project progresses.   

 
The Contractor shall submit all ATF(s) after the project is substantially complete.  The City 

prefers one submission of all ATF(s).   
 
SP-73  Work Directive Change 
 
 A Work Directive Change is a written directive to the Contractor, issued on or after the date 
of the execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an 
addition, deletion or revision in the work, or responding to an emergency.  A Work Directive Change 
will not change the contract price or the time for completion, but is evidence that the parties expect 
that the change directed or documented by an Authorization to Proceed with Extra Work letter will 
be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion. 
 
 Without invalidating the Agreement, additions, deletions or revisions in the work may, at any 
time or from time to time, be authorized by a Change Order or a Work Directive Change.  Upon 
receipt of any such document, the Contractor shall promptly proceed with the work involved. 
 
SP-75  Programmed Controls Equipment 
 
 Prior to acceptance of computers and programmable logic controllers, the Contractor shall 
meet the following requirements: 
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 A full set of the original software media and licenses and documentation for all software items 
used on the equipment shall be provided to the City.  All unique configuration files and databases 
shall be included in as-built documents and in disk format containing itemized filename lists and 
ASCII Source listings of each.  All unique hardware, wiring schemes and dip switch settings, exact 
as-built program listings, and digital configurations shall be included in the as-built documents. 
 
 No aspect of programmed controls equipment shall have any security or access controls which 
are not totally in the control of the City.  No programmed software self-destructs, of any type, shall 
be allowed.  
 
 The software shall allow unlimited restorations and backups from any appropriate storage 
media, to all appropriate equipment. 
  
 No Software Restriction Plug-in Modules or Software Activation Keys shall be allowed in 
any system, unless spare modules and keys are on hand for immediate disaster recovery. 
 
 Any part, whether hardware, software, or logical for which spare parts are not readily 
available; whose function or programming is not fully explained in documentation; or which in any 
way is not able to be replaced, restored, reprogrammed, and immediately placed back into service by 
the City using the asbuilt data, program listings, software media, and other resources provided shall 
not be accepted by the City. 
 
 All security information and data, including security bypass procedures for all approved 
security features, shall be fully documented to the City prior to acceptance.  All unique patch cords, 
cables, connectors, tools, and appurtenant programming devices necessary to restore and maintain 
programming shall be supplied for use by the City and demonstrated in the appropriate training 
sessions. 
 
 The training for all programmed controls equipment shall include instructions on operation 
and maintenance of hardware and software.  The training shall also demonstrate the full backup and 
restoration of all software after total equipment failure utilizing reinstallation procedures that 
accommodate unique hardware requirements, unique configuration files and databases, unique dip 
switch settings, and unique wiring information.  The appropriate City personnel shall be trained to 
bypass all approved security features of all such equipment.  The backup and restoration training shall 
use the actual as-built information and all unique appurtenances and itemize all such documentation 
and appurtenances to show that these items are complete. 
 
SP-79  Water Service Line Replacement (Water Dept. now accepts Polyethylene Services) 
 
 Water service lines shall be replaced as shown on the drawings and shall be constructed per 
Tampa Water Department (T.W.D.) Specifications.    
 
 All copper service lines, including those having a meter box which will remain in a driveway 
undisturbed by construction, shall remain in service and be protected in place by the Contractor. 
 
 If the Contractor desires to temporarily disconnect the service line due to construction 
methodology, he must submit a written request to the Engineer at least three (3) working days prior 
to the proposed disconnect.  If approved, the service line shall be removed from main to meter 
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including curb stop.  The Contractor shall provide twenty-four (24) hour written notice to the 
consumer prior to the service interruption. 
 
 Service lines falling within four (4) inches of the proposed base or subbase material shall be 
lowered in place.  Couplings shall not be used to achieve sufficient depth.  If the required depth cannot 
be achieved without the use of couplings, a new service line shall be installed by the Contractor from 
main to meter as specified herein.  The Contractor shall be compensated for this work under the 
appropriate Contract Item.  
 
SP-81  Services of Manufacturers' Representatives 
 
 The services of manufacturers' representatives shall be provided on the site as required for the 
supervision of installation, the adjustment and placing in satisfactory trouble-free operation of such 
equipment, and instructing City personnel in the operation and maintenance of such equipment for 
which such specialized services are specified, directed, or required. 
 
 Such manufacturers' services shall be of sufficient time and include a minimum period of one 
8-hour day for instruction of City personnel.  Additional time shall be provided if necessary. 
 
 The cost of all services of manufacturers' representatives shall be included in the various 
Contract Unit Price Items, or in the total Lump Sum Price, as applicable, and no separate payment 
will be made therefor. 
 
SP-84  Piping and Equipment Identification 
 
 All piping and equipment shall be identified as follows: 
 

1. All above ground piping and valves shall be painted black. Underground pipelines with plastic 
tape wrapping shall be wrapped with colored tape and include additional colored bands as 
directed.  Polyethylene or hot bituminous wrapped underground pipelines shall have plastic 
tape bands.  Polyethylene wrapping for ductile iron sewage or force main piping shall be 
green.  Tape bands shall be placed at 10-foot intervals and all colors shall be selected by the 
Engineer. 

 
2. All equipment and slide gates shall have an identification nameplate.  The nameplates shall 

be of Type 304 stainless steel, No. 6 finish, not less than No. 16 gauge with indented stamped 
lettering.  Nameplates shall be attached to equipment bases in accessible locations. 
Nameplates shall be fastened, in a permanent manner arranged not to damage equipment, with 
not less than four stainless steel fasteners.  All nameplates shall be of the same size 
(approximately 3- by 8-inch) and shall conform to the following standard sample: 

 
 Sewage Pump  (Name of item) 
 SC-P-1   (General type of designation, final list furnished by Engineer) 
 (12 digit number) (Assigned by the City) 
 

Lettering shall be block style in size and spacing to suit the nameplate.  A sample nameplate 
including fastenings shall be submitted to the Engineer for approval prior to manufacture of 
any of the nameplates.  Stainless steel identification nameplates shall not be painted. 
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3. Piping shall be identified with a designation and directional flow arrow.  The designation will 

be furnished by the Engineer.  The designation will comprise a maximum of 20 letters. The 
designations and flow arrows shall be painted on after completion of color coding using 
suitable stencils and colors.  Designations and flow arrows shall be arranged to be clearly in 
view from the normal operating or access space all as directed and approved by the Engineer.  
Designations and flow arrows shall be located along straight runs at intervals of not more than 
50 feet, near valves, branches and junction points, and where pipes pass through walls or 
ceilings.  Underground piping wrapped with polyethylene shall be provided with colored 
material selected by the Engineer. 

 
 The cost of piping and equipment identification shall be included in the various Contract 
Items, or in total Lump Sum Price, as applicable, and no separate payment will be made therefor. 
 
SP-85  Storage of Materials  
 
 The Contractor may not use that portion of the right-of-way located between the 
existing/proposed curb lines or existing/proposed edges of pavement to store pipe, structures, 
materials, surplus excavated fill, or equipment other than that used for excavating or dewatering.   The 
Contractor may use that portion of the right-of-way behind the existing or proposed curb line or off 
the edge of pavement for storage provided that this use does not obstruct pedestrian or vehicular traffic 
and conforms to the City's Tree Ordinance.  If the area behind the curb line/off the edge of pavement 
is insufficient in size to accommodate the Contractor's storage needs, the Contractor is required to 
secure the use of a vacant parcel of land for use as a storage site for the duration of this project.  Upon 
completion of the project, all storage areas will be restored to a condition which meets or exceeds the 
pre-construction condition of the storage area.  Payment for use and restoration of storage areas will 
be included in the appropriate Contract Items, or in the total Lump Sum price, and unless the area is 
within the pipeline pay limits, no separate payment will be made therefor. 
 
SP-86  Temporary Stockpiling 
 
 For temporary stockpiling of the excavated material within project limits (and anywhere 
within City limits), the Contractor shall follow the following procedure: 
 
 Public Right-of-Way 
 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right-
of-way for a period in excess of 30 calendar days.  Unsuitable excavated material shall 
not be stockpiled within public right-of-way for a period in excess of 7 calendar days. 

 
 Location other than Public Right-of-way 
 
 b. The Contractor shall: 
 

1) Obtain the permission (in writing) from the owner of the property where stockpiling  
 is desired. 

 
2) At his own expense present the above letter and a contour plan of the site to the 
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Engineer for approval of the stockpiling site. 
 
 The time periods of stockpiling shall be specified by the Contractor in writing. 
 
 Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its 
original contours and conditions. 
 
 The City of Tampa shall not be a party to the agreement between the Contractor and the 
property owner. 
 
 Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make 
sure that stockpiling in no way constitutes a public hazard or nuisance and does not interfere with the 
natural surface runoff in the area 
 
SP-89  Temporary Work Stoppages 
 
 The Contractor shall temporarily discontinue all construction activities from, and including, 
Thanksgiving Day through the following Sunday, and December 24 through January 2.  
 
 Prior to temporary work stoppages, all streets shall be restored to permit access to all 
businesses and residences and to allow ingress and egress by local traffic only.  The Contractor shall 
maintain all streets at this condition level for the duration of the shutdown period. 
 
 All equipment, except that used for excavation, bypass pumping, and well pointing, and all 
materials including, but not limited to, manhole structures, pipe, and stockpiled material shall be 
removed to either the Contractor's storage lot or to a location outside the project area as approved by 
the Engineer. 
 
 The Contractor will also be required to accommodate the annual Gasparilla Parade and 
Gasparilla Run by ceasing construction activities and providing ingress and egress to allow local 
traffic only.  The time limits for these requirements shall be from one day before to one day after the 
Gasparilla Parade and the Gasparilla Run.  Accommodation of these events will entail restoration of 
all streets to at least a sand seal coat of crushed concrete or limerock base.  All equipment, except that 
used for excavation and well pointing, and all materials including, but not limited to, manhole 
structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a 
location outside the project area as approved by the Engineer. 
 
 All costs associated with furnishing labor, equipment, temporary pavement restoration, 
demobilization, mobilization, signage, barricades, clean-up, security, and any other incidentals 
required to accommodate the Thanksgiving, Christmas and New Years' Holidays and Gasparilla 
Parade and Race shall be included in the various Contract Unit Prices, or in the Lump Sum, as 
applicable, and no additional payment shall be made therefor. 
 
SP-91  Project Photographs 
 
 The Contractor will not be required to furnish photographs of the project; however, the 
Engineer may or may not take photographs of the area immediately prior to and after completion of 
the construction for record and information.  To assure that there will not be any conflict with this 
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photography, the Contractor shall not perform clearing operations or action which will disturb any 
street or area within the project until the Engineer has been advised thereof and has had adequate 
opportunity to perform the desired photography. 
 
 
 
SP-98  Valves 
 
 Valves shall be handled with care to avoid damage.  All valves shall be loaded and unloaded 
by lifting, and under no circumstances shall valves be dropped, skidded, or rolled.  Valves shall not 
be placed, under any circumstances, against pipe or other fittings in such a manner that damage could 
result.  Slings, hooks or tongs used for lifting shall be padded in such a manner as to prevent damage.  
If any part of the valves' coating and lining is damaged by the Contractor, the repair and replacement 
shall be made by the Contractor at his expense in manner satisfactory to the Engineer before installing.  
Valves shall also be stored at all times in a safe manner to prevent damage and kept free of dirt, mud 
or other foreign matter.  All valve gaskets shall be stored and placed in a cool location out of direct 
sunlight and out of contact with petroleum products.  All gaskets shall be used on a first-in, first-out 
basis. 
  Gate valves, plug valves, and butterfly valves shall be set and joined to new pipe in a 
manner heretofore specified for cleaning, laying and joining pipe.  Valves shall be installed such that 
the operating nut is plumb. 
 
 Cast iron valve boxes shall be firmly supported and maintained centered and plumb over the 
operating nut of the valve by the Contractor with box cover flush with the surface of the finished 
pavement or at such other levels as may be directed.  Valve boxes shall have 6-inch thick wire mesh 
reinforced concrete pads poured around the top section of the valve box when in pavement or when 
directed by the Department.  The pad shall be 24 inches square and shall be centered on the valve 
box.  All Department valve covers shall be painted safety blue as prescribed by the American Public 
Works Association (APWA) uniform color code for utility systems. 
 
 The valve and valve box shall be installed so City personnel can insert a valve key through 
the valve box and completely open and close the valve.  This test will be accomplished before final 
acceptance of the valve and box. 
 
 The work shall include all labor, materials, equipment, tools and any incidentals required for 
the completion of the work. 
 
 Payment for valves shall be included in the price of the work to which the valves are 
incidental.  
 
SP-104  Castings Identification 
 
 All casting covers, such as for inlets and manholes, shall bear the appropriate City of Tampa 
identification for storm sewers and for sanitary sewers, as shown on the Plans and directed by the 
Engineer. 
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SP-112  Removal of Existing Pavement 
 
 The Contractor shall remove existing pavement and additional excavated material required 
for proposed pavement grade as indicated on the Plans and as directed by the Engineer. 
 
 The removal of existing pavement shall include the regrading of the shoulder, etc., as indicated 
on the Plans. 
 
 The cost of existing pavement removal and additional dirt removal including all labor, 
equipment, etc., to complete the job shall be included  in the various Contract Item Unit Prices, or in 
the total Lump Sum Price, as applicable, and no additional payment shall be made therefor. 
 
SP-123  Pavement Replacement and Reconstruction of Existing Streets 
 
 All replacement and reconstruction of existing pavement shall be performed in accordance 
with the schedule as shown on the Plans. 
 
 For reconstruction outside the payment limits for pipeline construction, the Contractor shall 
excavate the existing street to the proposed grade, and regrade the shoulder from the edge of pavement 
to 5 feet beyond each side of the shoulder. All costs for reconstruction of existing streets outside the 
pipeline construction payment limits shall be included in the various Contract Item Unit Prices, on in 
the total Lump Sum Price, as applicable, and no separate payment shall be made therefor. 
 
SP-127  Sanitary Sewer Manhole Adjustment 
 
 The Contractor shall adjust all sanitary sewer manholes, as shown on the Plans and directed 
by the Engineer, to match the proposed new roadway profile. 
 
 All costs associated with manhole adjustment shall be included in the Lump Sum and no 
separate payment shall be made therefor. 
 
SP-129  As-Built Plans 
 
 During manufacture and construction, installation and testing, records shall be kept of any 
changes or adjustments made in the work.  All such changes shall be incorporated in the "As-Built" 
plans, shown in red. 
 
 The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic high 
resolution  unsecured color PDF copy set of "As-Built" plans along with the supporting survey data 
and CAD files.  The survey shall be signed and sealed by a licensed Land Surveyor registered with 
the Florida Department Board of Professional Surveyors and Mappers. Plan sheets shall have all 
deviations from original design annotated in red to clearly show as-built conditions.  Relocation of 
existing facilities and utilities must be clearly noted and their location identified by station, offset and 
elevation, when performed by the Contractor. 
 
 As-builts shall clearly show installed horizontal and vertical location of all bends & fittings, 
valves, solid sleeves, hot tap sleeves & valves, lines stop tees permanently capped and left in active 
pipe, air release valve tap & valve boxes, tees, wyes, horizontal & vertical points of inflection, limits 
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of removed pipes, limits of grouted pipes and limits of concrete encasements. Elevation deviations 
from the plans shall also be noted. The Contractor shall provide the City with the Surveyor’s electronic 
CAD file of the as-built locations. 
 
 Where applicable, As-builts shall conform to the “Record Drawing Requirements” section 
found in the City of Tampa Wastewater Department Technical Standards Guidelines for Construction 
of Wastewater Facilities (latest version). A copy of this standard can be found online on the City’s 
Wastewater website. 
  
 All relocation of structures and pipelines must be clearly shown on Plans with as-built stations 
and offsets verified.  All as-built inverts for the entire project must be clearly noted on plan sheets. 
No separate payment shall be made for this work. 
 
 All as-built plans shall be submitted within seven (7) calendar days of the final inspection.  
The final payment will not be issued until the as-built plans have been submitted to, and accepted by 
the City. Upon request by the Contractor, the City will provide AutoCAD drawings when available. 
 
SP-130  SAFETY: 
 
A.  Responsibility: Employees shall immediately report any unsafe work practice or unsafe 
condition to their supervisor(s).  The Contractor is solely responsible for the safety of their 
workers, and shall comply with all applicable requirements [i.e.: 29 CFR 1910 -Occupational 
Safety and Health Standards, 29 CFR 1926 - Safety and Health Regulations for Construction, etc] 
and industry safety standards while at the work site.  The fact that City personnel may bring un-
safe conditions to the attention of any member of the Contractors work force does not relieve the 
Contractor of this responsibility.   
 
All Contractor employees and sub-contractors shall be given a copy of SP-130.   
 
The Contractor shall have a designated Safety Officer within his organization.  At the Pre-
Construction meeting, the Contractor shall provide the name and contact information of the Safety 
Officer to the Engineer. 
 
At the Pre-Construction meeting, the Contractor will be given pertinent safety related information, 
necessary forms and instructions that pertain to any work that might be utilized during the contract.  
The Contractor shall be responsible to disseminate that information to their employees and sub-
contractors.  Special care shall be taken by the Contractor to ensure that any new employee or sub-
contractor to the work site shall be briefed on these safety instructions.   
 
If warranted by the project and directed by the Engineer, the Contractor shall develop and 
implement a comprehensive health and safety plan for their employees that will cover all aspects 
of onsite construction operations and activities associated with the contract.  This plan must 
comply with all applicable health and safety regulations and any project specific requirements that 
the contract has specified. 
 
B.  Incident Reporting: All accidents that result in personal injury, illness or property 
damage shall be immediately reported and investigated, regardless of the extent of injury, illness 
or property damage.  Employees must report accidents within one hour (or as soon as practical) 
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from the time of occurrence to their immediate supervisor  who in turn will report it to the City's 
inspector.  The City inspector will record the incident in their daily report and report it to the Risk 
Management Division (274-5708). 
 
C.  Air-Borne Debris:  All personnel in close proximity to drilling, sawing, sanding, 
scraping, spraying, power-washing or other work being done, either in enclosed spaces or in the 
open, that creates dust or air-borne debris shall wear eye protection  
[29 CFR 1910.133] and a respirator [29 CFR 1910.134]. 
 
D.  Hot Work:   All welding, soldering, brazing, acetylene cutting or any other work 
at the AWTP or any pump station; that produces high temperatures shall require a “Hot Work 
Permit" and may require one or more fire watches.  The number and location of fire watches (if 
any) shall be a condition of the Hot Work Permit.  A current, portable, fully charged fire 
extinguisher shall be located with each person performing hot work and each fire watch.  The Hot 
Work Permit shall be signed off by the appropriate personnel and maintained in the project file. 
 
E.  Confined Spaces:  OSHA defines a confined space as having limited or restricted 
means for entry or exit, and is not designed for continuous employee occupancy.  Confined spaces 
include, but are not limited to: vaults, tanks, manholes,  
wet-wells, pipelines, utility tunnels, etc.   
 
The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric 
conditions in confined spaces are not hazardous to occupants.  This can be accomplished by forcing 
a sufficient amount of clean air through the confined space and testing the atmosphere by using a 
portable certified, calibrated, atmosphere monitor that meets OSHA requirements [29 CFR 
1910.146(c)(5)(ii)(C)].  The atmosphere monitor should record oxygen content, flammable gases 
and vapors and toxic air contaminants, such as the Industrial Scientific TMX-412. 
 
 
H.  Trench Safety:   Any excavation deeper than four (4) feet shall adhere to the requirements 
contained in 29 CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 
553.60 - 553.64]. 
 
I.  Open Flames: No fires shall be allowed.  No open flames necessary for any construction 
activity shall ever be left un-attended.  A current, portable, fully charged fire extinguisher shall be 
located with each activity requiring an open flame. 
 
J.  Sparks:  Any activity lasting more than 10 continuous minutes, that creates sparks, 
such as grinding or chipping shall have a dedicated fire watch in attendance.  A current, portable, 
fully charged fire extinguisher shall be located with each activity creating sparks, regardless if a 
fire watch is required or not. 
 
K.  First Aid:  The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] 
and shall be responsible to ensure his employees are properly trained to render first aid.  If injurious 
corrosive materials are to be utilized, eye wash and body wash facilities must be provided in the 
immediate area. 
 
L.  Related Costs: All costs associated with these or any safety measures shall be included in 
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the total lump sum contract price no separate payment shall be made thereof.  
 
SP-137 Post-installation Testing of PVC Pipe 
 
In accordance with the provisions of Workmanship and Materials Section 11 – PVC Pipe 
Gravity, subsection W-11.07, all PVC pipelines shall be leakage tested, deflection tested, and 
T.V. inspected prior to final acceptance of the project.  The Contractor shall be responsible for 
performing all tests and inspections on the pipeline.   
 
All costs associated with pipeline testing and T.V. inspection shall be included in the Lump Sum, 
and no separate payment will be made therefor. 
 

* * * 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name: 
Contractor Name: Address:  
Federal ID:   Phone:  Fax: Email: 
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
      -Type of Ownership - (F=Female M=M
NM = Native Am.,  

ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 
CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  
Total 

Sub Contract 
Or PO 

Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 
Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

Federal ID 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



 

 
    

     
   

  
 

     
  
    
 

  
  
  
   
 

    
  

 
  
   
  

  
 

  
 

    
   

 
  

 
  
   
   
   

   
  
  
     
   
   

 
   

  
 

   

Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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SECTION 1 - EXCAVATION - EARTH AND ROCK 

W-1.01  General

Opencut excavations shall be made to the widths and depths necessary for constructing all structures, 
pipelines and other conduits included in the Contract, according to the Plans, and includes the 
excavation of any material which, in the opinion of the Engineer, is desirable to be excavated for any 
purpose pertinent to the construction of the work.  Banks more than 5 feet high, where a danger of 
slides or cave-ins exist, shall be shored or sloped to the angle of repose. 

Where excavations are to be made below groundwater, the Contractor shall submit to the 
Engineer for approval, in detail, his proposed method for control of groundwater, including a 
description of the equipment he plans to use and the arrangement of such equipment.  No such 
excavation shall be started until approval of the Engineer has been obtained.  Dewatering work shall 
be included in the Lump Sum and no separate payment will be made therefor. 

W-1.02  Clearing

The site of all opencut excavations shall first be cleared of obstructions preparatory to 
excavation.  This includes the removal and disposal of vegetation, trees, stumps, roots and bushes, 
except as specified under the subsection headed "Trench Excavation." 

W-1.03  Authorized Additional Excavation

In case the materials encountered at the elevations shown are not suitable, or in case it is found 
desirable or necessary to go to an additional depth, or to an additional depth and width, the excavation 
shall be carried to such additional depth and width as the Engineer may direct in writing.  The 
Contractor shall refill such excavated space with either Class D concrete, or select sand or crushed 
stone fill material, as ordered.  Where necessary, fill materials shall be compacted to avoid future 
settlement.  Additional earth excavations so ordered and concrete, or selected sand or crushed stone 
fill material ordered for filling such additional excavation and compaction of select sand or crushed 
stone fill material will be paid for as extra work. 

W-1.04  Unauthorized Excavation

Wherever the excavation is carried beyond or below the lines and grades shown or given by 
the Engineer, except as specified in the subsection headed "Authorized Additional Excavation," all 
such excavated space shall be refilled with such material and in such manner as may be directed in 
order to ensure the stability of the various structures.  Spaces beneath all manholes, structures or 
pipelines excavated without authority shall be refilled by the Contractor at his own expense, with 
Class D concrete, or select sand or crushed stone fill material, and properly compacted, as ordered by 
the Engineer, and no separate payment will be made therefor. 

W-1.05  Segregation and Disposal of Material

Topsoil suitable for final grading and landscaping and excavated material suitable for 
backfilling or embankments shall be stockpiled separately on the site in locations approved by the 
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Engineer.  Excavated and other material shall not be stored nearer than 4 feet from the edge of any 
excavation and shall be so stored and retained as to prevent its falling or sliding back into the 
excavation.  Surplus excavated material and excavated material unsuitable for backfilling or 
embankments shall become the property of the Contractor and shall be transported, as approved by 
the Engineer, away from the site of the work to the Contractor's own place of disposal. 

W-1.06  Shoring and Sheeting

All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope 
to furnish safe working conditions, to prevent shifting of material, to prevent damage to structures or 
other work, and to avoid delay to the work, all in compliance with the U. S. Department of Labor 
Safety and Health Regulations for Construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety 
Standards Act (PL 91-54).  The minimum shoring, sheeting and bracing for trench excavations shall 
meet the general trenching requirements of the safety and health regulations.  Before starting 
excavation for jacking pits and structures, the Contractor shall submit complete design calculations 
and working drawings of proposed sheeting and bracing arrangements which have been prepared, 
signed and sealed by a Professional Engineer registered in the State of Florida.  Bracing shall be so 
arranged as not to place any strain on portions of completed work until the general construction has 
proceeded far enough, in the opinion of the Engineer, to provide ample strength.  If the Engineer is of 
the opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the 
purpose, he may order additional sheeting or supports to be installed.  Whether or not such orders are 
issued, the sole responsibility for the design, methods of installation, and adequacy of the sheeting 
and supports shall be and shall remain that of the Contractor. 

Tight sheeting shall be used in that portion of the excavation in City collector and arterial 
streets and in State and County highways below the intersection of a 1 on 1 slope line from the edge 
of the existing pavement to the nearest face of the excavation. 

In general, sheeting for pipelines shall not be driven below the elevation of the top of the pipe. 
If it is necessary to drive the sheeting below that elevation in order to obtain a dry trench or satisfactory 
working conditions, the sheeting shall be cut off at the top of the pipe and left in place below the top 
of the pipe at no additional cost. 

The sheeting and bracing shall be removed as the excavation is refilled in such a manner as to 
avoid the caving in of the bank or disturbance to adjacent areas or structures except as otherwise 
shown or directed.  Voids left by the withdrawal of the sheeting shall be carefully filled by ramming 
or otherwise as directed. 

Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or 
bracing.  Such permission by the Engineer shall not relieve the Contractor from the responsibility for 
injury or to other property or persons from failure to leave such sheeting and bracing in place. 

W-1.07  Sheeting Left in Place

The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the 
purpose of preventing injury to the structures or to other property or to persons, whether such sheeting 
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or bracing was shown on the Plans or placed at his direction or otherwise.  If left in place, such 
sheeting shall be cut off at the elevation ordered, but, in general, such cutoffs shall be at least 18 inches 
below the final ground surface.  Bracing remaining in place shall be driven up tight. 

The right of the Engineer to order sheeting and bracing left in place shall not be construed as 
creating any obligation on his part to issue such orders. 

Sheeting and bracing left in place, by written order of the Engineer, will be paid for by 
provisions of extra work. 

W-1.08  Removal of Water

At all times during the excavation period and until completion and acceptance of the work at 
final inspection, ample means and equipment shall be provided with which to remove promptly and 
dispose of properly all water entering any excavation or other parts of the work.  The excavation shall 
be kept dry.  No water shall be allowed to rise over or come in contact with masonry and concrete 
until the concrete and mortar have attained a set satisfactory to the Engineer and, in any event, not 
sooner than 12 hours after placing the masonry or concrete.  Water pumped or drained from the work 
hereunder shall be disposed of in a safe and suitable manner without damage to adjacent property or 
streets or to other work under construction.  Water shall not be discharged onto streets without 
adequate protection of the surface at the point of discharge.  No water shall be discharged into sanitary 
sewers.  No water containing settleable solids shall be discharged into storm sewers.  Any and all 
damage caused by dewatering the work shall be promptly repaired by the Contractor. 

W-1.09  Structure Excavation

Excavations shall be of sufficient size and only of sufficient size to permit the work to be 
economically and properly constructed in the manner and of the size specified.  The bottom of the 
excavation in earth and rock shall have the shape and dimensions of the underside of the structure 
wherever the nature of the ground will permit. 

W-1.10  Trench Excavation

Before starting trench excavation, all obstructions which are to be removed or relocated shall 
be cleared away.  Trees, shrubs, poles, and other structures which are to be preserved shall be properly 
braced and protected.  All trees and large shrubs shall be preserved with damage to the root structure 
held to a minimum, unless otherwise shown or specified.  Small shrubs may be preserved or replaced 
with equivalent specimens. 

The width of trenches shall be such as to provide adequate space for workmen to place, joint, 
and backfill the pipe properly, but shall be kept to a minimum.  Unless otherwise approved by the 
Engineer, the clear width of the trench at the level of the top of the pipe shall not exceed the sum of 
the outside diameter of the pipe barrel plus 24 inches. 

In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be 
measured to the inside of the sheeting. 

Should the Contractor exceed the maximum trench widths specified above, without written 
approval of the Engineer, he may be required to provide, at his own expense, concrete cradle or 



W1-4 

encasement for the pipe as directed by the Engineer, and no separate payment will be made therefor. 

The Contractor shall excavate trenches to the respective depths, below the bottom of the pipe, 
for the various classes of pipe bedding shown on the Plans so that pipe bedding material can be placed 
in the bottom of the trench and shaped to provide a continuous, firm bearing for the pipe barrel and 
bells. 

If unstable material is exposed at the level of the bottom of the trench excavation, it shall be 
excavated in accordance with the subsection headed "Authorized Additional Excavation."  When in 
the judgement of the Engineer the unstable material extends to an excessive depth, he may advise the 
Contractor in writing to stabilize the trench bottom with a crushed stone, sand mat or gravel mat to 
ensure firm support for the pipe by other suitable methods.  Payment for such trench stabilization will 
be made under the appropriate Contract Items or where no such items exist, as extra work as specified 
in Section 7 of the Agreement. 

The open excavated trench preceding the pipe laying operation and the unfilled trench with 
pipe in place shall be kept to a minimum length causing the least disturbance to traffic and use of 
adjacent property.  Ladders shall be provided and so located as to provide means of exit from the 
trench without more than 25 feet of lateral travel. 

W-1.11  Rock Excavation

The term "rock" as used herein shall include all materials which have compressive strengths 
in excess of 300 psi in their natural undisturbed state and which, in the opinion of the Engineer, require 
drilling and blasting, wedging, sledging, barring or breaking with power tools not otherwise required 
for normal excavating. 

Rock shall be excavated, within the boundary lines and grades as shown on the Plans, 
specified, or given by the Engineer.  Rock removed from the excavation shall become the property of 
the Contractor and shall be removed by him away from the site of the work to his own place of 
disposal, and no separate payment will be made therefor. 

All shattered rock and loose pieces shall be removed. 

For trench excavation in which pipelines or other conduits are to be placed, the rock shall be 
excavated to a minimum depth of 6 inches below the bottom of the pipe and the excavated space 
refilled with pipe bedding material.  Placing, compacting, and shaping pipe bedding material shall be 
included in the Lump Sum contract price. 

For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below 
the bottom of the manhole base for pipelines 24 inches in diameter and larger, and 6 inches below the 
bottom manhole base for pipelines less than 24 inches in diameter and the excavated space refilled 
with crushed stone.  Placing, compacting, and shaping crushed stone for manhole bases shall be 
included in the Lump Sum contract price. 

For cast-in-place structures, the rock shall be excavated only to the bottom of the structure or 
foundation slab. 

Excavated space in rock below structures, pipelines, and manholes which exceeds the depths 
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specified above shall be refilled with Class D concrete, crushed stone, or other material as directed by 
the Engineer.  Refilling of over-excavated rock in rock shall be included as part of the rock excavation, 
and no separate payment will be made therefor. 

Where applicable, the requirements of the subsections on "Trench Excavation" and "Structure 
Excavation" shall be followed. 

Blasting may be performed only when approved by the Engineer and authorized by the 
Agency having jurisdiction over the subject location and in accordance with all laws, ordinances, and 
regulations of the Agency. 

W-1.12  Excavation for Jacking and Augering

Excavation for jacking or augering shall meet the requirements of the Workmanship and 
Materials section headed "Jacking and Augering." 

* * *
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SECTION 2 - BACKFILLING 

W-2.01  General

All excavation shall be backfilled to the original surface of the ground or to such other grades 
as may be shown or directed.  For areas to be covered by topsoil, backfill shall be left 4 inches below 
the finished grade or as shown on the Plans.  The time elapsing before backfilling is begun shall be 
subject to the approval of the Engineer.  In all backfilling, all compressible and destructible rubbish 
and refuse which might cause later settlement and all lumber and braces shall be removed from the 
excavated space before backfilling is started, except that sheeting and bracing shall be left in place or 
removed as the work progresses. 

Construction equipment used to backfill against and over cast-in-place concrete structures 
shall not be permitted to travel over these structures until the designated concrete strength has been 
obtained as verified by concrete test cylinders.  In special cases where conditions warrant, as 
determined by the Engineer, the above restriction may be modified if the concrete has gained 
sufficient strength, as determined from test cylinders, to satisfy design requirements for the removal 
of forms and the application of load. 

W-2.02  Unsuitable Backfill Material

Before backfilling around structures, all rubbish shall be removed from behind the walls. 

When the excavated material contains garbage, cinders, glass, tin cans, wood, or other trash 
or objectionable organic material, as determined by the Engineer, it shall not be used for backfill but 
shall be disposed of by the Contractor away from the site of the work to his own place of disposal. 
The unsuitable materials shall be replaced with backfill material which shall be sand, clay, gravel, 
sandy loam, or other excavated material free of objectionable organic matter, as approved by the 
Engineer. 

W-2.03  Select Fill Material - General

Select fill material shall be used for pipe bedding, manhole bedding, trench and structure 
backfill, and other purposes as shown on the Plans, specified, and ordered in writing by the Engineer. 

Select fill material shall be sand, conforming to the requirements of the subsections headed 
"Select Fill Material - Sand" or crushed stone or limestone screenings, conforming to the requirements 
of the subsection headed "Select Fill Material - Crushed Stone." 

W-2.04  Select Fill Material - Sand

Sand used for pipe bedding or as select fill material for trench or structure backfill shall consist 
of job excavated sand or imported sand which can be readily and thoroughly compacted.  Sand  

shall be reasonably well graded and shall fall within the following gradation limits: 

Passing No.   4 sieve - 95 percent (minimum) 
Passing No. 200 sieve - 10 percent (maximum) 
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 Sand containing more than 10 percent of material passing the No. 200 sieve or sand which, in 
the opinion of the Engineer, would have a tendency to flow under pressure when wet will not be 
acceptable for use as pipe bedding or select fill material for trench or structure backfill 
 
 Sand shall not be used for bedding for manholes or other structures. 
 
W-2.05  Select Fill Material - Crushed Stone 
 
 Crushed stone used for pipe bedding, manhole base bedding, or as select fill material for 
trench or structure backfill shall consist of clean, durable rock, angular in shape, which can be readily 
and thoroughly compacted.  Crushed stone shall be reasonably well graded and shall be no greater 
than a No. 57 stone. 
 
W-2.06  Pipe and Structure Bedding 
 
 All pipelines shall be bedded in well graded, compacted select fill material.  Select fill material 
shall be sand, conforming to the subsection headed "Select Fill Material - Sand" and/or crushed stone, 
conforming to the subsection headed "Select Fill Material - Crushed Stone," as shown on the Plans, 
specified or ordered in writing by the Engineer.  Pipe bedding shall be constructed in accordance with 
the details shown on the Plans. 
 
 When shown on the Plans or ordered in writing by the Engineer, pipelines (except PVC) shall 
be laid in Class D concrete cradle or encasement. 
 
 Precast concrete manhole bases shall be bedded on No. 57 stone, conforming to the subsection 
headed "Select Fill Material - Crushed Stone," as shown on the Plans. 
 
 Cast-in-place manhole bases and other foundations for structures shall be wrapped in fabric 
and cast against undisturbed earth in clean and dry excavations. 
 
 Existing underground structures, tunnels, conduits and pipes crossing the excavation shall be 
bedded with compacted select fill material.  Bedding material shall be placed under and around each 
existing underground structure, tunnel, conduit or pipe and shall extend underneath and on each side 
to a distance equal to the depth of the trench below the structure, tunnel, conduit or pipe. 
 
W-2.07  Bedding Placement for Pipelines 
 
 Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not greater 
than 6 inches in loose thickness and thoroughly compacted in place.  Select fill material pipe bedding 
shall extend to one foot over the top of the pipe. 
 
 Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with 
suitable mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum dry 
density as determined by AASHTO Des: T-180.  No large stone fragments shall be placed in the pipe 
bedding nor closer than two feet to any point on any pipe. 
 
W-2.08  Bedding Placement for Precast Concrete Manholes 
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No. 57 stone used for bedding beneath precast manhole bases shall be placed in uniform layers 
not greater than 6 inches in loose thickness and thoroughly compacted in place with suitable 
mechanical or pneumatic tools. 

W-2.09  Structure Backfill

Backfill around manholes, risers, and structures shall be suitable job excavated material, 
selected fill material, or other material approved by the Engineer.  Such backfill shall extend from the 
bottom of the excavation or top of structure bedding to the bottom of pavement base course, subgrade 
for lawn replacement, the top of the existing ground surface, or to such other grades as may be shown 
or given by the Engineer. 

The backfill shall be placed in uniform layers not greater than 18 inches in loose thickness 
and thoroughly compacted in place with suitable mechanical or pneumatic tools to a dry density of 
not less than 98 percent of the maximum dry density as determined by AASHTO Des: T-180. 

W-2.10  Trench Backfill

Trenches shall be backfilled from 1 foot over the top of the pipe to the bottom of pavement 
base course, subgrade for lawn replacement, to the top of the existing ground surface or to such other 
grades as may be shown or given by the Engineer.  Trench backfill shall be select fill material, suitable 
job excavated material or other material, as approved by the Engineer. 

Except under pavements and railroad tracks, trench backfill shall be placed in uniform layers 
not greater than 18 inches in loose thickness and thoroughly compacted in place using heavy-duty 
tampers such as pneumatic jackhammers with tamping foot attachment or vibrating rollers if required. 
Each layer shall be compacted to a dry density of not less than 95 percent of the maximum dry density 
as determined by AASHTO Des: T-180. 

Where railroad tracks or pavements and appurtenances for streets or highways are to be placed 
over trenches, the trench backfill shall be placed in uniform layers not greater than 12 inches in loose 
thickness and thoroughly compacted in place with equipment as specified above.  Each layer shall be 
compacted to a dry density of not less than 98 percent of the maximum dry density as determined by 
AASHTO Des: T-180.  On City of Tampa streets, each layer shall be compacted as specified above 
to the bottom of the subbase which is defined as 10 inches below the bottom of the base course.  The 
subbase shall be compacted to 98 percent of modified proctor. 

Trench backfilling work shall be done in a manner to prevent dropping of material directly on 
top of any conduit or pipe through any great vertical distance.  In no case shall backfilling material 
from a bucket be allowed to fall directly on a structure or pipe and in all cases, the bucket shall be 
lowered so that the shock of falling earth will not cause damage. 

Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps which 
cannot be readily broken up, they shall be distributed throughout the mass so that all interstices are 
solidly filled with fine material. 
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W-2.11 Backfill for Short Tunnel

Where pipelines are placed in short tunnels, the annular space between the outside of the pipe 
wall and the tunnel wall shall be completely filled with select fill material or suitable excavated 
material.  Pipelines in short tunnels shall be suitably supported, to permit placing backfill which shall 
be suitably tamped in place. 

W-2.12  Finish Grading

Finish grading shall be performed to meet the existing contour elevations and grades shown 
on the Plans or given by the Engineer and shall be made to blend into adjacent natural ground surfaces. 
All finished surfaces shall be left smooth and free to drain. 

Grading outside of pipelines or structure lines shall be performed in such a manner as to 
prevent accumulation of water within the area.  Where necessary or where shown on the Drawings, 
finish grading shall be extended to ensure that water will be carried to drainage ditches, and the 
construction area left smooth and free from depressions holding water. 

W-2.13  Responsibility for After Settlement

Any depression which may develop in backfilled areas from settlement within one year after 
the work is fully completed and accepted shall be the responsibility of the Contractor.  The Contractor 
shall, at his own expense, provide as needed additional backfill material, pavement base replacement, 
permanent pavement sidewalk curb and driveway repair or replacement, and lawn replacement and 
shall perform the necessary reconditioning and restoration work to bring such depressed areas to 
proper grade as approved by the Engineer. 

W-2.14  Inspection and Testing of Backfilling

All backfill shall be subject to test by the City with the assistance of the Contractor. Testing 
for projects located at the Howard F. Curren Treatment Plant or projects related to pumping station 
rehabilitations shall be tested by an approved third party lab at the expense of the Contractor. 

* * *
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SECTION 4 – CONCRETE AND CONCRETE MATERIALS 
 
 
W-4.01  General 
 
 This section covers concrete materials and performance requirements for wastewater 
structures. Section 345 – Portland Cement Concrete is to be used for all structural concrete and 
concrete flowable fill.  
 
W-4.02  Cement 
 
 Cement shall be from a source approved by the Engineer before the cement is ordered.  
Domestic manufacturers of cement shall furnish to the Engineer notarized Certificates of Manufacture 
as evidence that the cement conforms to the requirements of the Specifications.  These certificates 
shall include mill test reports on the cement.  Suppliers of foreign cements shall furnish to the Engineer 
test data from a testing laboratory approved by the Engineer to show conformance with all applicable 
requirements of ASTM Des: C 150.  Samples for testing shall be taken in accordance with ASTM 
Des: C 183.  The cost of tests on foreign cement shall be considered as part of the cost of the work 
and shall be included under the appropriate Contract items.  No separate payment for such testing will 
be made.  Cement shall be either air-entraining portland cement or standard portland cement, except 
as otherwise specified.  If standard portland cement is used, an air-entraining agent meeting the 
requirements of ASTM Des: C 260 shall be added to the concrete at the time of mixing in an amount 
sufficient to produce from 4 to 6 percent entrained air in the concrete for plastic mixes having a slump 
of 2 to 4 inches.  Standard portland cement shall meet the requirements of ASTM Des: C 150, Type 
I or Type II, and air-entraining cement shall meet the requirements of ASTM Des: C 150, Type IA or 
Type IIA. 
 
W-4.03  High-Early Strength Cement 
 
 In case high-early strength cement is used in any special part of the work, it shall be true 
portland cement with no chemicals or other substances added to expedite hardening and shall be of a 
brand approved by the Engineer.  The cement shall meet the requirements of ASTM Des: C 150 Type 
III or Type IIIa.  High-early strength cement shall be used only with the approval of the Engineer. 
 
W-4.04  Fine Aggregate 
 
 Fine aggregate shall be natural sand, washed clean, having hard, strong, sharp, durable, 
uncoated grains; and shall be free from injurious amounts of dust, lumps, soft or flaky particles, mica, 
shale, alkali, organic matter, loam, or other deleterious substances.  Fine aggregate shall conform to 
the requirements of Section 902 of the Florida Department of Transportation Standard Specifications 
for Road and Bridge Construction. 
 
W-4.05  Coarse Aggregate 
 
 Coarse aggregate shall consist of gravel or broken stone composed of strong, hard, durable, 
uncoated pebbles or rock fragments, washed clean and free from injurious amounts of shale, coal, 
clay, lumps, soft fragments, dirt, glass, and organic and other deleterious substances.  It shall conform 
to ASTM Des: C 33.  The size shall be No. 57, as specified in Table II of ASTM Des: C 33. 
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W-4.06  Admixtures 
 
 The use of admixtures will be permitted but must be approved by the Engineer.  Set retarders 
shall be Pozzolith 100-XR as manufactured by BASF, Cleveland, Ohio, or Plastiment as made by 
Sika Chemical Corporation, Lakewood, OH, or equal.  Retarding admixtures shall be used in strict 
accordance with the manufacturer's directions and the manufacturer shall make available, at no cost 
upon 72 hours notification, the services of a qualified full time field representative to assure proper 
use of the admixture. 
 
 Set retarding admixtures shall be used only with the approval of the Engineer.  The amount 
of set retarder added shall be sufficient to keep the concrete workable during the period of placement 
and finishing. 
 
W-4.07  Water 
 
 Water used in mixing concrete shall be clean and shall not contain deleterious amounts of 
acids, alkalies, or organic materials.  All water shall be furnished from sources approved by the 
Engineer. 
 
W-4.08  Fly Ash 
 
 Fly ash shall be a local product with cementitious properties, conforming to the requirements 
of ASTM C 618, Class C or F, with the following exceptions: 
 
  Loss on ignition - 5% maximum 
  Sulfur trioxide  - 4% maximum 
 
 Fly ash shall have a uniform light color, and shall be from a source approved by the 
Engineer. 
 
 Fly ash shall be stored at the concrete mixing plant separate from the cement, in 
accordance with the requirements specified for storage of cement.  Cement and fly ash shall not 
be intermixed prior to being added to the concrete mix. 
 
W-4.09  Concrete Strength Classes 
 
 Concrete shall be divided into two grades, classified according to compressive strength, to be 
used in the respective places shown on the Plans, called for in the Specifications, or ordered by the 
Engineer.  The classes of concrete mixtures are referred to as Class B, and Class D. 
 
 Class B concrete is intended principally for reinforced concrete structures, and shall be used 
for columns, walls, beams, slabs, equipment pads, precast structures and the like. 
 
 Class D concrete is intended principally for low strength concrete, plain or reinforced, used 
for soil stabilization, filling, and other similar purposes.  For large volume, boulders or fragments of 
rock excavated during construction may be embedded in the concrete to provide added bulk.  Care 
shall be taken in placing the boulders or rock fragments, so that there are no voids in the concrete. 
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W-4.10  Strength and Proportion

Concrete mixes shall be designed and proportioned to provide the following minimum 
compressive strengths and the proper workability without exceeding the stipulated maximum 
quantities of mixing water: 

================================================================== 
Compressive Strength - psi  Maximum Water 

Class  7-day Test 28-day Test Gallons Per Sack 
================================================================== 

B 2,700 4,000 5-1/2

D 1,300 2,000     7-1/4 
================================================================== 

Concrete, except Class D, shall contain not less than 564 pounds (six standard 94-pound bags) 
of cement per cubic yard. 

W-4.11  Moisture Content of Aggregates

The quantity of free water contained in the aggregate shall be determined from time to time 
as required by the Engineer, and this quantity shall be deducted from the water added at the mixer, 
but no change shall be made in the water-cement ratio. 

The quantity of water used in each batch shall be the total quantity, including the free moisture 
contained in the aggregate. 

W-4.12  Consistency

Proportions of ingredients shall be varied to secure the desired concrete consistencies when 
tested in accordance with ASTM Des: C 143, conforming to the following slump requirements: 

================================================================= 
  Minimum and Maximum Slump 

Concrete  in Inches__________ 
Placement      Class B  Class D 
================================================================= 

Normal    3 to 4  3 to 5 
Pumped    4 to 6   4 to 6 

================================================================= 

In all cases, the proportions of aggregates for concrete shall be such as to produce mixtures 
which will work readily into the corners and angles of the forms and around reinforcement, without 
permitting the segregation of materials or the collection of free water on the surface.  The combined 
aggregates shall be of such composition of sizes that when separated on the No. 4 standard sieve, the 
weight passing the sieve shall not be less than 30 percent, nor greater than 45 percent of the total, 
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unless otherwise required by the Engineer. 
 
W-4.13  Field Tests 
 
 During the progress of the work, a reasonable number of test cylinders shall be made, cured, 
and stored in accordance with ASTM Des: C 31 and shall be tested in accordance with ASTM Des: 
C 39.  Each test shall consist of three cylinders, one laboratory control cylinder to be tested at 7 days, 
and one field control cylinder to be tested at 28 days.  If the 7-day cylinder is not satisfactory, the third 
cylinder, a laboratory control cylinder, will be tested at 7 days.  Otherwise, the third cylinder will be 
tested at 28 days. 
 
 The Contractor shall furnish all labor, equipment and materials necessary for making concrete 
test cylinders. Concrete test cylinders must be tested by a materials testing laboratory approved by the 
Engineer. The Contractor is responsible for all costs associated with testing. 
 
 The average strength of all the cylinders shall be equal to or greater than the strengths 
specified, and at least 90 percent of all the tests shall indicate a strength equal to or greater than the 
strength specified.  In cases where the strength of the test cylinders for any portion of the structure 
falls below the requirements specified herein, the Engineer may order a change in the mix or water 
content for the remaining portion of the work, and may require the Contractor to secure test specimens 
of the hardened concrete represented by these cylinders.  The number of test specimens required to 
be taken shall be the same as the number of test cylinders made for each concrete placement.  
Specimens shall be secured and tested in accordance with ASTM Des: C 42.  If the specimen tests 
further substantiate that the concrete represented by the cylinders and specimens is below the strength 
requirements specified herein, the Engineer may order such concrete removed and rebuilt at the 
expense of the Contractor. 
 
W-4.14  Ready-Mixed Concrete 
 
 Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set 
forth in ASTM Des: C 94, and subject to all provisions herein relative to materials, strength, 
proportioning, consistency, measurement, and mixing. 
 
 The rate of delivery of the mixed concrete shall be such that the interval between placing of 
successive batches shall not exceed 45 minutes.  The elapsed time between the introduction of mixing 
water to the cement and aggregates and depositing concrete in the work shall not exceed 45 minutes 
including mixing and agitating time. 
 
W-4.15  Forms - General 
 
 Forms shall conform to shape, lines, and dimensions of the member as shown on the Plans.  
They shall be substantial, properly braced, and tied together so as to maintain position and shape and 
to resist all pressures to which they may be subjected.  Forms shall be sufficiently tight to prevent 
leakage of mortar.  The size and spacing of studs and walers shall be determined by the nature of the 
work and the height to which concrete is placed.  In all cases, walers shall be doubled, and the size of 
studs and walers used shall not be less than 2 by 6 inches.  Joints shall be snug and shall occur at the 
designated locations only.  Horizontal joints shall be level and vertical joints plumb. 
 
 The entire inside surfaces of forms shall be oiled with an approved form oil or shall be 
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thoroughly wetted just prior to placing concrete. 
 
 The Contractor shall be responsible for the adequacy of all forms and for remedying any 
defects resulting from their use, notwithstanding inspection and prior approval by the Engineer. 
 
W-4.16  Placing Concrete 
 
 Concrete shall be placed only in forms which have been approved by the Engineer and in his 
presence.  Where the procedure is not specifically described herein, the placing of concrete shall be 
in accordance with the recommendations of ACI Standard 614. 
 
 After mixing, concrete shall be transported rapidly to the place of deposit.  Concreting 
operations shall be continuous until the section, panel, or scheduled placement is completed. 
 
 Concrete may be conveyed in buckets, buggies, chutes, or other approved means.  Apparatus 
used for conveying concrete shall be flushed thoroughly with water before and after each run.  The 
point of delivery of concrete shall be as close to the work as possible and in no case more than 5 feet 
from the point of final deposit in the horizontal direction.  Rehandling of concrete will not be 
permitted. 
 
 Concrete shall be deposited level in layers not to exceed 18 inches in a manner to prevent 
segregation of the ingredients. 
 
 Wall concrete shall be deposited through heavy duck canvas or galvanized iron chutes 
equipped with suitable hopper heads.  Chutes shall be of variable lengths, so that the free fall of 
concrete shall not exceed 3 feet. 
 
 Freshly laid exposed concrete shall be protected in an approved manner against damage from 
the elements and unavoidable construction operations. 
 
 Special care shall be taken to place the concrete against the forms, particularly in angles and 
corners, in order to prevent voids, pockets, and rough areas.  The concrete shall be rodded and spaded 
in a manner to work the coarse aggregate away from the forms, whether vibrators are used or not.  
Every precaution shall be taken to make all concrete masonry solid, compact, watertight, and smooth. 
 
W-4.17  Cold Weather Requirements 
 
 When the atmospheric temperature at the work is 40 degrees F or below, or when the U.S. 
Weather Bureau forecasts such temperatures within 24 hours, the freshly placed concrete shall be 
protected against freezing. 
 
W-4.19  Hot Weather Requirements 
 
 For placement of concrete in hot weather, the recommendations of ACI Standard 305R shall 
be followed. 
 
W-4.19 Curing 
 
 Standard portland cement concrete surfaces normally exposed to the atmosphere shall be 
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protected against excessively rapid drying by curing a minimum period of seven days.  When average 
daily temperatures are above 70 degrees F, similarly exposed high-early strength concrete surfaces 
shall be cured for a minimum period of three days.  When daily average temperatures are below 70 
degrees F, the curing period for all concrete shall be extended as directed by the Engineer.  The curing 
period shall commence immediately following the placing of the concrete.  Curing shall be 
accomplished by a method approved by the Engineer.  Should there be any delay in the application 
of the method of curing used, the concrete shall be covered with moistened burlap or kept wet by 
sprinkling. 
 
W-4.20  Grout and Mortar 
 
 Grout for grouting around tunnel linings and for other locations as specified or directed shall 
be mixed in the proportions of one (1) part portland cement to one (1) part of sand by volume.  
 
 Non-shrink grout shall be a pre-blended mixture of a non-shrinking agent and shall be Embeco 
636 as manufactured by the Master Builders Company, Cleveland, Ohio, or Propak as manufactured 
by Protex Industries, Denver, Colorado, or equal. 
 
 Lean grout for backfilling the space surrounding the sewer sections in tunnels or other areas 
as specified or directed shall be mixed in the proportion of one (1) part portland cement to twelve (12) 
parts of sand, by volume. 
 
 Mortar for brick or concrete block masonry shall be composed of one (1) part Type IIA 
portland cement to one (1) part of sand, by volume.  Sufficient water shall be added to give the proper 
consistency.  The mixture shall be thoroughly worked to produce a uniform mortar with all particles 
of aggregate well coated. 
 
W-4.21  Water Stops 
 
 See Section W-7.02. 
 
 
 * * * 
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 SECTION 6 - REINFORCING STEEL 
 
W-6.01  Standards 
 
 Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the 
requirements of ASTM Des: A 615, Grade 60, unless shown or specified otherwise.  They shall be 
free from defects, kinks, and from bends that cannot be readily and fully straightened in the field.  
Test certificates of the chemical and physical properties covering each shipment shall be submitted 
for approval. 
 
 Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular 
patterns, of the sizes shown or specified and shall meet the requirements of ASTM Des: A 185. 
 
W-6.02  General 
 
 Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently 
placed in the work and provide sufficient lap at joints.  Dowels of proper lengths, size, and shape shall 
be provided for tying walls, beams, floors, and the like together when shown, specified, or ordered. 
 
 Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters.  All other 
bars No. 7 and smaller shall have a minimum inside radius of bend of 3 bar diameters, and No. 8 bars 
and larger shall have a minimum inside radius of bend of 4 bar diameters. 
 
 Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60 
Reinforcing Bar Splice Lapping Lengths" unless shown or specified otherwise.  All splices shall be 
staggered, unless otherwise approved by the Engineer. 
 
 TABLE 1 - GRADE 60 
 REINFORCING BAR SPLICE LAPPING LENGTHS 
 
Bar Size   #3 #4 #5 #6 #7 #8 #9 #10 #11 
Top Bars - ACI 
  Class B   13 17 22 28 38 50 64  81 100 
Top Bars - ACI 
  Class C   17 23 29 37 50 66 83 106 130 
Other Bars - ACI 
  Class B   12 12 16 20 27 36 46  58  71 
Other Bars - ACI 
  Class C   12 16 20 26 36 47 60  75  93 
 
Notes: 
 
1. Splice length given in inches. 
 
2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is 

cast in the member below the bar.  This includes horizontal wall reinforcement. 
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3. Where lapping bars of different sizes, use lap required for larger bar. 
 
4. For all bars spaced closer than 6 inches, increase lap length 25 percent. 
 
5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B 

where no more than 50 percent of the bars are lap spliced, and as shown for ACI Class C 
where more than 50 percent of the bars are lap spliced. 

 
W-6.03  Detailing 
 
 The Contractor shall submit detailed placing drawings and bar listed to the Engineer for 
approval in accordance with the requirements for "Working Drawings" of the General Provisions, 
except as otherwise specified herein. 
 
 All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced 
Concrete Structures" shall be followed in the preparation of placing drawings and bar lists. 
 
 Wall and slab reinforcing shall not be billed in sections.  Complete elevations of all walls and 
complete plans of all slabs must be shown, except that when more than one wall or slab are identical 
only one such elevation or plan will be required.  These plans or elevations need not be true views of 
the walls or slabs shown.  Every reinforcing bar in a slab or a wall shall be billed on either a plan or 
an elevation.  Where necessary, sections shall be taken to clarify the arrangement of the steel 
reinforcement.  All bars shall be identified on such sections, but in no case shall bars be billed on such 
sections. 
 
 For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such 
bar or bars shall be given by a dimension to some structural feature which must be readily 
distinguishable at the time bars are placed. 
 
 The set of placing drawings shall be complete in and by themselves to the extent that the bar 
setters will have no occasion to refer to the design drawings. 
 
 Before submittal to the Engineer, every placing drawing and bar list shall be completely 
checked including the quantity, size, type, length, bend dimensions, and type of support for all bars 
or mesh, and all other information on the drawing and list.  The checking shall be done by a qualified 
person and all necessary corrections made. 
 
 If after placing drawings and bar lists have been submitted to the Engineer for approval, a 
partial or spot check by the Engineer reveals that the placing drawings obviously have not been 
checked by a qualified person, they will be returned to the Contractor for such a check and corrections, 
after which they shall be resubmitted for approval by the Engineer. 
 
W-6.04  Delivery 
 
 Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of 
both bent and straight bars shall be identified with a metal tag giving the identifying number 
corresponding to the shop drawings and bar schedules.  All bars shall be properly stored in an orderly 
manner, at least 12 inches off the ground and kept clean and protected from the weather, as directed 
by the Engineer, after delivery at the site of the work. 
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W-6.05  Protection 
 
 Reinforcing steel shall be delivered without rust other than that which may have accumulated 
during transportation to the work.  It shall at all times be fully protected from moisture, grease, dirt, 
mortar, and concrete.  Before being placed in position, it shall be thoroughly cleaned of all loose mill 
scale and rust and of any dirt, coatings, or other material that might reduce the bond.  If there is a 
delay in depositing concrete, the steel shall be inspected and satisfactorily cleaned immediately before 
the concrete is placed. 
 
W-6.06  Fabrication and Installation - Bars 
 
 Bars shall be cut to required length and accurately bent before placing.  Bars shall be bent in 
the shop unless written approval of field bending is obtained from the Engineer.  If field bending is 
permitted, it shall be done only when the air temperature where the bending operation is performed 
is above 30 degrees F. 
 
 The bars shall be placed in the exact positions shown with the required spacing and shall be 
securely fastened in position at intersections to prevent displacement during the placing of the 
concrete.  The bars shall be fastened with annealed wire of not less than 18 gauge or other approved 
devices.  Spacing chairs of a type approved by the Engineer shall be furnished and properly placed to 
support and hold reinforcing bars in position in all beams and slabs, including slabs placed directly 
on the subgrade.  Chairs which rest on the forms for slabs, the underside of which will be exposed to 
view in the finished work, shall have those portions galvanized or plastic coated which come in 
contact with the forms. 
 
 Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing 
Bar Splice Lapping Lengths" in the subsection headed "General."  Splices at points of maximum 
tensile stress shall be avoided wherever possible. Temperature bars shall have a minimum clear 
spacing of 2-1/2 diameters.  All bar splices shall be staggered where possible. 
 
 All welded splices shall be full penetration, butt welds, made by certified welders in 
accordance with AWS D12.1.  Thermite welding or Cadweld type couplers may be used where 
approved by the Engineer. 
 
 On any section of the work where horizontal bars run further than the length of the forms, the 
form or head against which the work ends shall be perforated at the proper places to allow the bars to 
project through a distance at least equal to the lap specified.  The projecting ends, however, unless 
otherwise directed by the Engineer, shall be of different lengths so that in no place will laps in 
adjoining bars in the same place occur opposite each other. 
 
W-6.07  Installation - Mesh 
 
 Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the work.  
Suitable spacing chairs or supports as specified for bars shall be furnished and placed to maintain the 
mesh in correct location.  Where a flat surface of mesh is required, the mesh shall be rolled or 
otherwise straightened to make a perfectly flat surface before placing.  The length of laps not indicated 
shall be approved by the Engineer. 
 
W-6.08  Concrete Protection for Reinforcing Steel 
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 Reinforcing steel shall be placed and held in position so that the concrete cover, as measured 
from the surface of the bar to the surface of the concrete, shall be not less than the following, except 
as otherwise shown, specified, or directed: 
 
1. General 
 
 a. Concrete deposited directly against soil - 3 inches. 
 b. Concrete in contact with soil or exposed to weather or sewage: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
2. Slabs (See Item 6) 
 
 a. Troweled surfaces   - 1-1/2 inches 
 b. Elsewhere    - 1 inch 
 
3. Beams - Girders - Columns (See Item 6) 
 
 a. To main reinforcement  - 2 inches 
 b. To ties     - 1-1/2 inches 
 
4. Walls (See Item 6) 
 
 a. 12 inches or more thick  - 2 inches 
 b. Less than 12 inches thick: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
5. Footings and Base Slabs 
 
 a. Top face    - 2-1/2 inches 
 b. Sides and ends    - 3 inches 
 c. Bottom, Concrete deposited 
   directly against ground  - 3 inches 
 
  Concrete deposited directly 
   against lean concrete work mat - 2 inches 
 
6. Add 1/2 inch for surfaces contacting or exposed to water or sewage. 
 
7. Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths" in the 

subsection headed "General." 
 
8. Spacing - clear distance between parallel bars - 2 inches minimum. 
 

* * * 
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SECTION 7 - CONSTRUCTION AND EXPANSION JOINTS 
FOR CONCRETE 

W-7.01  General 

Construction and expansion joints shall be placed at all locations shown.  No additions, 
deletions, or changes in location of construction and expansion joints shall be made without the 
written approval of the Engineer.  Construction joints shall include a formed key and shall include a 
water stop where shown.  Expansion joints shall include a joint filler between concrete faces, and 
shall include a water stop, and sealant with back-up rod where shown. 

Water stops in the walls shall be carried into lower slabs and shall join the water stops in the 
slabs.  All water stops shall be continuous.  Water stops shall be set accurately to the position and line 
shown.  Edges shall be held and securely fixed in position at intervals of not more than 24 inches so 
that they will not move during the placing of the concrete.  No nails shall be driven through the water 
stops. 

The Contractor shall submit samples and specifications of the materials he proposes to use. 

All materials shall be installed or applied in accordance with the manufacturer's 
recommendations, unless otherwise specified herein. 

W-7.02  Water Stops 

Water stops shall be made of extruded polyvinyl chloride.  No reclaimed plastic material shall 
be used in the manufacture of the water stops.  Plastic water stops shall meet the requirements of the 
Corps of Engineer Specification CRD-C572, except as modified herein.  The Shore A/10 durometer 
hardness shall be between 73 and 79, the tensile strength not less than 1,850 psi, and the specific 
gravity not more than 1.38. 

Unless otherwise shown, water stops for construction joints shall be flat, at least 6 inches wide, 
and not less than 3/8 inch thick at the thinnest section.  The water stop shall have ribbed longitudinal 
strips. 

Unless otherwise shown, water stops for expansion joints shall be at least 9 inches wide and 
not less than 1/4 inch thick at the narrowest point and not less than 3/8 inch thick immediately adjacent 
to the center of the water stop.  The water stop shall have ribbed longitudinal strips with a 3/4-inch 
inside diameter hollow bulb center.  The water stop shall permit a joint movement of 1/4 inch under 
a tensile force of not more than 500 pounds per lineal inch. 

Corners and intersections for all water stops shall be prefabricated so that only butt joints need 
be made in the field.  Field fabrication of corners and intersections requires approval of the Engineer. 
Corners and intersections shall be mitered and assembled with approved equipment, as described for 
field joints. 
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Field joints shall be made by cutting the ends of the sections to be spliced so they will form a 
smooth even butt joint.  The cut ends shall be heated with the splicing tool until the plastic melts.  The 
two ends shall be pressed together until the plastic cools.  Splicing shall cause as little damage to the 
continuity of the ribbed strips as possible. 

W-7.03  Joint Filler for Expansion Joints 

Joint filler shall be used for all expansion joints.  Joint filler shall be closed cell polyethylene 
Sonoflex F Foam as manufactured by Sonneborn Building Products, or PVC joint filler No. 327, by 
A. C. Horn, or equal, of the thickness shown.

Joint filler shall be placed against the completed portion of the work before the concrete for 
the next section is placed.  The filler shall be fastened to the hardened concrete with a compatible 
adhesive in accordance with manufacturer's instructions.  The filler shall extend through the thickness 
of the wall or slab and shall be flush with the finished surface, except where a joint sealant is shown. 
In joints having a water stop, the filler shall be fitted accurately on each side of the water stop to 
prevent the intrusion of concrete. 

W-7.04  Joint Sealant 

Expansion joints shall be finished with a join sealant where shown or specified. 

Joint sealant materials may be either a single component urethane compound meeting the 
requirements of Fed. Spec. TT-S-00230C, or a two-component urethane compound meeting the 
requirements of Fed. Spec. TT-S-00227E, except as modified herein. 

The urethane sealant shall be 100 percent polymer, nonextended, containing no solvent, lime, 
or coal tar.  Color shall be as selected by the Engineer, but shall not be black.  Sealant properties shall 
conform to the following table: 

Property Value Test Method 

Maximum final cure (days)     3 
Tensile strength (psi)  250-400 ASTM D 412 
Minimum elongation (%) 400 ASTM D 412 
Modulus at 100% elongation (psi) 40-60 Fed. Spec. 
Shore A hardness 30-40 Shore Durometer 
Solid content (%) 98-100 
Peel strength (lb/in.)  50-60 Fed. Spec. 
Minimum recovery (%) 75-85 Fed. Spec. 
Initial tack-free cure (hrs.) 24-48 Fed. Spec. 

The two-component sealant shall be mixed using a slotted paddle and slow speed mixer for 5 
to 8 minutes, continually working paddle from top to bottom until sealant color is uniform.  The side 
of the container and paddle blade shall be scraped down several times during the mixing operation to 
ensure uniform mixing. 

Joint surfaces shall be properly prepared by removing all foreign matter and concrete laitance 
so that concrete surfaces are structurally sound, clean, dry, and free of all oil, grease, wax, 
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waterproofing compounds, or form release materials prior to the application of primer and sealant. 
All concrete joint surfaces and all surfaces exposed to water shall be primed prior to sealing, with no 
exceptions.  Priming of other surfaces shall be as recommended by the manufacturer of the sealant. 
The primer shall be as recommended by the manufacturer of the sealant, subject to the approval of 
the Engineer.  Primer shall be applied by either brushing or spraying on the joint surfaces.  Sealant 
shall be installed within 2 to 24 hours after the application of primer. 

For horizontal joints, sealant may be installed by pouring directly from a suitable shaped can 
or by flowing from a bulk-loading gun.  Vertical joints shall be filled from a gun, starting from the 
bottom, to avoid bridging and the formation of air voids.  Overhead joints shall be filled from a gun, 
by laying a bead along each side of the joint and then filling the middle.  Immediately after installation, 
sealant shall be tooled in order to establish firm contact with joint surfaces and to provide a smooth 
sealant surface.  Method of tooling shall be in accordance with manufacturer's instructions. 

Joint depth shall be controlled with the use of joint fillers and backup materials.  Fillers and 
backup materials in contact with sealant shall be nonimpregnated and free from asphalt, creosote, oil, 
or extractable plasticizers.  Backup material shall be closed cell polyethylene foam rod, such as 
Sealtight Backer Rod, Sonofoam Backer Rod, or equal, with a diameter 1/4 inch larger than the joint 
width.  Joint widths and sealant depths shall be as shown, except that sealant depth shall not exceed 
1/2 inch. 

W-7.05  Unbonded Horizontal Joints 

Unbonded horizontal joints shall be used as shown or required where slabs or beams must be 
prevented from bonding to footings, walls, columns, or other rigid parts of the structure. 

Bonding shall be prevented by use of structural grade neoprene pads meeting the requirements 
of Section 25, Division 2 of the AASHTO Standard Specifications for Highway Bridges.  The pads 
shall be placed over the bearing surface of the footing, wall, or other supporting part of the structure 
so as to isolate it from the new concrete being placed.  The neoprene pads shall not be thinner than 
1/4 inch. 

* * *
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SECTION 8 - METAL CASTINGS 

W-8.01  General 

Metal castings include all miscellaneous ferrous and nonferrous castings. 

Wheel guards, valve boxes, manhole frames and covers, stop log grooves, brackets and 
supports for piping, gutter inlets, floor, roof and gallery drains, stormwater inlets, beehive grates and 
frames, cleanout covers, and special malleable iron castings and inserts are included in this 
classification. 

W-8.02  Materials 

Metal castings shall meet the requirements of the following standards, except as otherwise 
specified herein. 

Gray Iron ASTM Des: A 48 
Malleable Iron  ASTM Des: A 47 
Carbon Steel  ASTM Des: A 27 
Alloy Steel ASTM Des: A 148 
Aluminum ASTM Des: B 26 
Aluminum Bronze ASTM Des: B 148 
Silicon Bronze  Navy Spec. 46B28 
Manganese Bronze ASTM Des: B 132 or B 147 
Ductile Iron ASTM Des: A 536 

W-8.03  Workmanship 

Castings shall be made accurately to approved dimensions and shall be planed or ground 
where marked or where otherwise necessary to secure perfectly flat and true surfaces.  Allowance 
shall be made in the patterns so that the specified thickness shall not be reduced.  Manhole and 
cleanout frames and covers shall conform to the details shown on the Plans and shall be true and shall 
seat at all points.  No plugging of defective castings will be permitted.  All castings shall be erected 
to accurate grades and alignment, and when placed in concrete, they shall be carefully supported to 
prevent movement during concreting. 

W-8.04  Weights 

No castings weighing less than 95 percent of the theoretical weight, based on required 
dimensions, will be accepted.  The Contractor shall provide facilities for weighing castings in the 
presence of the Engineer, or shall furnish invoices showing true weights, certified by the supplier. 

* * *
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SECTION 10 - DUCTILE IRON PIPE AND FITTINGS 

W-10.01  General

All ductile iron pipe shall meet the requirements of AWWA C151.  The type and 
configuration of pipe bedding for buried pipe shall be as shown on the Plans.  Coatings and linings 
for ductile iron pipe and fittings shall conform to the subsection headed "Coatings and Linings," 
contained herein.  Pipe joints shall be bell and spigot, flanged, or mechanical joint as shown on the 
Plans. 

Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in 
pumping stations shall have a minimum thickness of Class 53 unless specified otherwise as shown on 
the Plans.  Ductile push-on iron pipe and fittings for gravity systems, including house laterals, shall 
be Class 54 and shall have an interior lining as specified in the subsection "Lining for Ductile Iron 
Gravity Pipe." 

W-10.02  Flanged Pipe

Flanged pipe shall conform to the requirements of AWWA C115.  Flanges shall be ductile 
iron and shall have long hubs.  There shall be no leakage through the pipe threads, and the flanges 
shall be designed to prevent corrosion of the threads from outside. 

W-10.03  Fittings

All ductile iron fittings shall meet the requirements of AWWA C110 or AWWA C153 and 
have a minimum thickness of Class 53 or as specified, whichever is larger.  

W-10.04  Flanged Joints

Flanged joints shall meet the requirements of ANSI Specification B16.1.  Flanges, flange 
facing drilling, and protecting shall be as specified for flanged pipe.  Bolts and nuts for flanged joints 
shall be Type 316 stainless steel unless otherwise stated on the Plans or directed by the Engineer. 

Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the 
full-face type, meeting the requirements of ANSI B16.21.  Gaskets shall be Nitrile rubber, also known 
as Buna-N and NBR, as made by the American Seal & Packing Company, Garlock of EnPro 
Industries, U.S. Rubber Supply Company, or equal. 

W-10.05  Mechanical Joints

Mechanical joints shall meet the applicable requirements of AWWA C111/A21.11. 

W-10.06  Push-on Joints

Push-on joints shall be of the bell and spigot type which employs a single, elongated grooved 
gasket to effect the joint seal.  Push-on joints shall meet the applicable requirements of AWWA C111. 

W-10.07  Wall Castings, Connecting Pieces, and Special Fittings
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Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange, 
flange and flange, flange and spigot, and flange and flare, shall meet the requirements of ANSI 
Specification A21.10.  Unless otherwise shown or specified, fittings 14 inches and larger shall have 
a pressure rating of 250 psi. 

Where special fittings are required, they shall be of an approved design and shall have the 
same diameters and thickness’ as standard fittings, unless otherwise required, but their laying lengths 
and other functional dimensions shall be determined by their positions in the pipelines and by the 
particular piping materials to which they connect. 

Where water tightness is essential and at other locations where indicated, wall castings shall 
be provided with an integrally cast intermediate collar located at the center of the wall. 

W-10.08  Sleeve-Type Couplings

Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type 
couplings for ductile iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or Type 
411 as made by Smith-Blair, or equal.  Gaskets shall be of molded rubber, Dresser Plain Grade 27, 
Smith-Blair 003, or equal.  Middle rings shall be without a pipe stop and shall be at least 1/4 inch 
thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for 10-inch 
through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe with follower 
rings of appropriate thickness, unless otherwise shown or specified. 

Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair 
Standard Blue Shop Coat, or equal nontoxic material compatible with the finished coatings specified. 

W-10.09  Coatings and Linings

Pipe which is to be buried shall have the standard outside coating specified in AWWA C151-
8.1. 

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall be 
coated with 40 mils of Protecto 401 interior ceramic epoxy, or approved equal. 

The weight and class designation shall be painted conspicuously in white on the outside of 
each pipe, fitting, and special casting after the shop coat has hardened. 

W-10.10  Thrust Restraints

Unless otherwise shown on the Plans, specified or directed by the Engineer, concrete thrust 
blocks are not allowed. 

Ductile iron pipe and fittings with mechanical joints shall be restrained by a device meeting 
the requirements of Workmanship and Materials section “Restraining Devices”. 

Ductile iron pipe and fittings with push-on joints that require restraining shall be Clow F-128 
"Super Lock Joint," American Cast Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR 
Flex," or equal. 



Viscosity, KU at 25 degrees C 56-60
Flashpoint, degrees F (TCC) 40 degrees F Min
Dry set to touch, minutes     6 
Dry hard, minutes     22 

W-10.14  Force Main Identification

Ductile iron pipe sanitary force main shall be continuously spiral wrapped with 2-inch wide 
green stick-on vinyl tape prior to installation for permanent identification purposes.  The tape  

 Where the glands are to be buried or not exposed to view, the assembly shall be given 2 heavy 
coats of asphalt varnish after installation.   

W-10.11  Lining for Ductile Iron Gravity Pipe

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall 
be coated with 40 mils of Protecto 401 interior ceramic epoxy, or approved equal. 

W-10.12  Polyethylene Encasement

Unless otherwise shown on the Plans, specified or directed by the Engineer, 
polyethylene encasement shall be installed on all ductile iron pipe and fittings in accordance with 
AWWA/ANSI C105/A21.5. 

Although not intended to be a completely air-and-water-tight enclosure, the polyethylene 
shall prevent contact between the pipe and the surrounding backfill. 

Polyethylene encasement shall be installed in accordance with the pipe 
manufacturer's instructions, or in a manner acceptable to the Engineer.  Polyethylene encasement 
shall extend 1 foot beyond the joint in both directions (a total of 2-foot overlap) and shall be 
adhered to said joint with 2-inch wide green marking tape.  The slack width shall be taken up at 
the top of the pipe to make a snug, but not tight, fit along the barrel of the pipe, securing the fold 
at quarter points.  Upon installation of the encasement, any cuts or damaged portions of the 
polyethylene encasement shall be securely mended with tape or with a short length of 
polyethylene sheet, or a tube cut open, wrapped around the pipe to cover the damaged area, and 
secured in place. 

Backfill material shall be the same as specified for pipe without polyethylene 
wrapping; however, extra care should be taken that the backfill be free from cinders, refuse, 
boulders, rocks, stones, or other materials that could damage the encasement.  Special care shall 
be taken to prevent damage to the polyethylene wrapping when placing backfill. 

Because prolonged exposure to sunlight will deteriorate polyethylene film, such 
exposure prior to backfilling the wrapped pipe shall be kept to a minimum. 

W-10.13  Ductile Iron Pipe Exterior Coating

All pipe and fittings shall have an exterior asphaltic coating conforming to the 
following requirements: 

shall have a minimum thickness of 6 mils with a minimum tensile strength of 22 pounds per 
inch and a minimum adhesive factor of 40 ounces per inch.  The pipe shall be clean and dry when 
wrapped. 

* * *

W10-3 
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SECTION 11 - PVC GRAVITY PIPE 

W-11.01  General

All pipe and fittings, 6"-27" nominal diameter, shall be solid wall Polyvinyl Chloride (PVC) 
Pipe MANUFACTURED to standards as outlined in the following sections. 

All references to ASTM Designations shall include Manufacturing (PVC Cell Classification) 
and Performance (Inspection, Sampling and Testing) Specifications, and the most recent shall govern. 
Pipe and fittings meeting ONLY the Performance Test Specification will not be acceptable.  The 
minimum nominal diameter for mainline pipe is 8 inches and for laterals is 6 inches.  The maximum 
laying length shall be 13.0 feet. 

W-11.02  Standards (6"-15" Diameter)

Solid wall PVC pipe shall comply with ASTM D 3034 and all applicable ASTM documents 
as covered in Section No. 2 of ASTM D 3034.  All pipe and fittings shall be made of PVC plastic 
having cell classifications as outlined in Section No. 5 "Materials" of ASTM D 3034 and as defined 
in ASTM D 1784.  For depths of cut through 18 feet, a minimum wall thickness of SDR-35 is required. 
For depths of cut greater than 18 feet, a minimum wall thickness of SDR-26 is required.  Fittings shall 
be either integrally cast (factory molded) or factory solvent welded and a separate section from the 
mainline pipe.  SDR-26 fittings shall be used with SDR-26 pipe. 

W-11.03  Standards (18"-27" Diameter)

Solid wall PVC pipe and fittings shall comply with ASTM F 679 and all applicable ASTM 
documents as covered in Section No. 2 of ASTM F 679.  All pipe and fittings shall be made of PVC 
plastic having cell classifications as outlined in Section No. 4 "Materials" of ASTM F 679 and as 
defined in ASTM D1784.  All pipe and fittings shall meet the wall thickness and cell classification 
requirements of either T-1 or T-2 of Table 1 "Pipe Dimensions and Minimum Pipe Stiffness" of 
ASTM F 679.  Fittings shall be either integrally cast (factory molded) or factory solvent welded and 
a separate section from the mainline pipe. 

W-11.04  Joints (6"-27" Diameter)

Joints for solid wall PVC pipe and fittings shall be gasket, bell and spigot, push-on type.  Joints 
shall be a molded integral part of the pipe section.  Joints or couplings furnished loose shall not be 
permitted.  Solvent cemented joints shall not be permitted.  Lubricant shall be as recommended by 
the pipe manufacturer.  (Assembly of gasketed joints is outlined in the Section "Joining of PVC 
Pipe"). 

Joints for pipe and for fittings shall comply with ASTM D 3212 "Joints for Drain and Sewer 
Plastic Pipes Using Flexible Elastomeric Seals."  Elastomeric gaskets shall meet the requirements of 
ASTM F 477.  Joints for pipe and fittings shall comply with ASTM D 3034 for 6"-15" diameter, 
ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-27" diameter. 
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W-11.05  Pre-installation Tests, Reports, Markings and Submittals

All 6"-15" pipe and fittings shall be marked per Section No. 12 "Marking" of ASTM D 3034. 
All 18"-27" pipe and fittings shall be marked per Section 11 "Marking" of ASTM F 679.  All required 
information shall be marked on the pipe.  If in code, the markings shall be decoded in writing by letter 
to the City in advance.   

PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall 
submit to the Engineer certifications as described below duly certified by the manufacturer's testing 
facility or an independent certified testing laboratory demonstrating full compliance with the 
applicable ASTM specifications described above.  Certification from the supplier is not acceptable. 

An original plus four (4) copies of the following shall be submitted to the Engineer. 

1. The name, address, and phone number of the pipe and fittings manufacturer and the
location of the plant at which they will be manufactured.

2. A letter of certification stating that each lot of pipe used on this project has been
manufactured, sampled, tested, and conforms to Section 8 "Test Methods" of ASTM
D 3034 for 6"-15" diameter and Section 7 "Test Methods" of ASTM F 679 for 18"-
27" diameter pipe.  A letter of certification from the fittings manufacturer shall be
provided stating that all fittings conform with ASTM D 3034 for 6"-15" diameter,
ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-27" diameter.

W-11.06  Bedding Requirements

Unless otherwise indicated on the Plans, solid wall PVC pipe shall be installed with Class "C" 
bedding as described in Section W-2 - Backfilling."  If soil conforming to subsection W-2.04 "Select 
Fill Material-Sand" is not excavated at the project site, it shall be imported.  Compaction requirements 
are described in subsection W-2.07 "Bedding Placement for Pipelines."  In no case shall a concrete 
cradle be used.  In the event the Plans call for or the Contractor opts to install crushed stone, it shall 
be NO GREATER THAN a #57 stone. 

W-11.07  Post-installation Tests

SCOPE: 

Prior to final acceptance of the project all PVC pipelines shall be leakage tested, deflection 
tested, and T.V inspected, all at the expense of the Contractor.  The leakage test shall be performed 
by the Contractor or a Wastewater Department approved test lab after the subbase has been 
compacted.  The Contractor or a Wastewater Department approved test lab shall perform the 
deflection testing.  The deflection test shall be performed a minimum of 7 days after the base has been 
compacted and sealed.  The Contractor shall perform the T.V. inspection only AFTER the pipelines 
have passed both the leakage and deflection tests. 
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DEFLECTION TESTING: 

A deflection test shall be performed on all new gravity sewers to ensure that the pipe is not 
out of round, contains deflected or off-sets joints, or other defects.  The Contractor shall have the 
option of testing for 5% deflection after the base has been compacted and sealed for a minimum of 
7 days; or for 7½% deflection after the base has been compacted and sealed for a minimum of 30 
days.  The maximum installed deflection shall not exceed 5% or 7-1/2% of the base inside diameter 
of the pipe as listed in the following table: 

INCHES 
SDR-35 

5% Deflection 7-1/2% Deflection
Nominal Base Inside after 7 days after 30 days
 Size  Diameter  Mandrel Mandrel

 8  7.665  7.28  7.09 
 10  9.563  9.08  8.85 
 12 11.361  10.79  10.51 
 15 13.898  13.20  12.86 

TYPE T-1 

 18 16.976  16.13  15.70 
 21 20.004  19.01  18.50 
 24 22.480  21.36  20.79 
 27 25.327  24.06  23.43 

SDR-26 

5% Deflection 7-1/2% Deflection
Nominal Base Inside after 7 days after 30 days
 Size  Diameter  Mandrel Mandrel

 8  7.488  7.11  6.93 
 10  9.342  8.87  8.64 
 12 11.102  10.55  10.27 
 15 13.575  12.90  12.56 

TYPE T-2 

 18 17.054  16.20  15.77 
 21 20.098  19.09  18.59 
 24 22.586  21.46  20.89 
 27 25.446  24.17  23.54 

If the pipe fails the 7 day, 5% deflection test, the Contractor shall immediately conduct a 7-
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1/2% deflection test.  If the pipe passes the 7-1/2% deflection test, the Contractor has the option of 
repairing that section at that time or waiting until a minimum of 30 days after the base has been 
compacted and sealed and then re-testing for a maximum of 7-1/2% deflection. 

If the pipe fails the 7-1/2% deflection test after 7 days or at 30 days, the Contractor shall repair 
that section immediately. 

If the Contractor performs the deflection testing rather than employing an approved test lab, 
the following shall apply: 

The Contractor shall furnish the mandrel, labor, materials, and equipment necessary to 
perform the tests as approved by the Engineer.  The mandrel shall be pulled through by HAND or a 
HAND operated reel in the presence of the Engineer.  Prior to performing the deflection tests, the 
Contractor shall submit to the Engineer certification that the 9-arm mandrels are preset as stated 
above.  Each mandrel shall be engraved with the following: 

Serial Number 
Nominal pipe diameter 
Either "ASTM D 3034," year and either "SDR-35" or "SDR26" 
or "ASTM F 679," year and either "Type T-1" or "Type T-2" 
% deflection as stated above. 

If the mandrel fails to pass any section of pipe, the Contractor shall excavate and make all 
repairs necessary to correct the excessive deflection.  The Contractor shall then backfill, recompact, 
and reseal the permanent pavement base, and retest the line.  If the mandrel fails to pass a second 
time, the section shall be replaced.  Re-rounding is NOT permitted. 

Leakage Testing 

The Contractor or a reputable test lab shall perform either an infiltration, exfiltration or an air 
leakage test as authorized by the Engineer.  If the groundwater level is two (2) feet or more above the 
crown of the pipe, an infiltration test must be performed.  The Contractor shall notify the Engineer of 
the date and time of the test a minimum of 5 days prior to the test. 

The infiltration/exfiltration tests shall be performed as described in Section W-18. 

AIR TESTING - The minimum time duration permitted for pressure drops of 1.0 psi and 0.5 
psi are shown in Tables I and II on the following page and are based on a maximum allowable 
exfiltration rate of 0.0015 cu. ft./min./sq. ft. of internal pipe surface.  Derivations may be found in the 
Uni-Bell PVC Pipe Association publication: "Recommended Practice for Low-Pressure Air Testing 
of Installed Sewer Pipe," UNI-B-6-85.  (Available from Uni-Bell, 2655 Villa Creek Drive, Suite 155, 
Dallas, Texas 75234. 

The test shall commence after the plugged line has reached a stabilized gauge pressure of 4.0+ 
1/2 psi.  Air testing equipment shall be arranged so that it is located at the ground surface and shall 
have an approved air relief arrangement to prevent the sewer from being pressurized to greater than 
9.0 psig. 

If the pressure drops 1.0 psig (or 0.5 psig) before the appropriate time shown in Table I (Page 
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W11-8) or Table II (Page W11-9) has elapsed, the line has failed.  In such case, the Contractor shall 
structurally repair or replace all defective materials and/or workmanship to the satisfaction of the 
Engineer.   

Sealants are NOT permitted.  The completed pipe installation shall then be retested. 

The lengths of lateral sewers may be ignored for computing required test times.  In the event 
a test section (mainline and laterals), having a combined total internal surface area less than 625 square 
feet, fails to pass the air test when laterals have been ignored; the test time may be reduced per Section 
9.4 of UNI-B-6-85.  If the reduced test time is short enough to allow the section to pass, the 
computations shall be included with the test results. 

TV Inspection 

All completed gravity sewers shall be subject to two TV inspections.  The first TV 
inspection shall be performed after the new gravity sewer has passed both the leakage test and the 
deflection test.  An additional TV inspection shall be performed eleven (11) months from the date 
the City has accepted the wastewater facilities.  The inspection shall be used to identify deficiencies 
such as cracked pipe, leaking joints, damaged connections, and depressions or dip in the pipe 
alignment (see below for allowable dips).  Any deficiencies identified by the inspections shall be 
repaired by the Contractor at no cost to the City.   

The TV inspections shall be completed by the Contractor or a private company that 
specializes in TV inspection.  The TV inspected shall be completed by means of a closed-circuit 
color television.  Prior to the inspection of newly constructed collection systems, water shall be 
run through the pipeline so that depressions or dips can be identified during the inspection.  TV 
inspections shall be completed in accordance with Section W-72 TV Inspection.   

If the TV inspection identifies standing water in the pipe revealing a depression or dip in the pipe 
alignment, the magnitude of the depression shall be approximated by a means approved by the 
City.  Approved methods include attaching a cylinder, disc, or ball of distinct size in front of the 
camera during the inspection.  For example, if a 1” diameter disc is utilized and is totally 
submerged during the inspection, the depression is approximated to be greater than 1-inch.  Listed 
below is the allowable depth of depression for the various pipe sizes.  Depressions exceeded the 
allowable limits shall be repaired by the Contractor at no cost to the City. 

Pipe Diameter Minimum Dip for Failure 

8” – 10” 1.0” 

12” – 16” 1.5” 

18” – 24” 2.0” 

W-11.08  Joining of PVC Pipe

The assembly of gasketed joints shall be performed as recommended by the pipe 
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manufacturer.  In all cases, clean the gasket and bell, especially the groove area and the spigot area 
with a rag, brush, or paper towel to remove any dirt or foreign material before the assembly.  Lubricant 
shall be applied as specified by the pipe manufacturer. 

Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket 
uniformly.  Apply firm steady pressure either by hand or by bar and block assembly until the spigot 
easily slips through the gasket. 

If undue resistance to insertion of the pipe end is encountered or the reference mark does not 
position properly, disassemble the joint and check the position of the gasket.  If it is twisted or pushed 
out of its seat ("fish-mounted"), inspect components, repair or replace damaged items, clean the 
components, and repeat the assembly steps.  Be sure both pipe lengths are in concentric alignment.  If 
the gasket was not out of position, verify proper location of the reference mark. 

To join field-cut pipe, first square cut the pipe end.  Use a factory-finished beveled end as a 
guide for proper bevel angle and depth of bevel plus the distance to the insertion reference mark.  
Bevel the end using a pipe beveling tool or a wood rasp which will cut the correct taper.  Round off 
any sharp edges on the leading edge of the bevel. 

W-11.10  Joining PVC Pipe to Clay Pipe

The joining of PVC to clay pipe shall be accomplished with flexible compression couplings. 
Couplings shall include stainless steel shear rings and stainless steel compression bands. Such 
couplings shall meet the requirements of ASTM Des: C 425, ASTM C1173 and shall be Series No. 
1002 flexible polyvinyl chloride couplings with stainless steel compression bands and shear rings as 
manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; Band-Seal couplings as manufactured 
by Mission Clay Products Corp., Whittier, California; or equal.  Installation of flexible couplings shall 
be done in accordance with the manufacturer's instructions. 

After the joint has been completed, any voids in the excavation beneath the coupling shall be 
thoroughly tamped full of granular fill material to provide a full bearing for the pipe and prevent 
excessive pressure on the bottom of the joint. 

W-11.11  Joining PVC Pipe to Ductile Iron Pipe

The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x 
SDR-35 adapter couplings.  Such couplings shall be molded of PVC material meeting ASTM D-1784 
specifications.  Joints shall meet ASTM D-3213 requirements with gaskets conforming to ASTM F-
477. The adapter couplings shall be manufactured by Harco, Lynchburg, Virginia, or equal.
Installation of rigid couplings shall be done in accordance with the manufacturer's instructions.

After the joint has been completed, any voids in the excavation beneath the coupling shall be 
thoroughly tamped full of granular fill material to provide a full bearing for the pipe and prevent 
excessive pressure on the bottom of the joint. 

W-11.12  Connection to Manholes

The Contractor will be required to submit a shop drawing, detailing the method of connecting 
the proposed pipe to the manhole and making it watertight.  For connecting PVC pipe, the Contractor 



shall use a flexible rubber boot, precast into the manhole.  The boot shall have stainless steel bands to 
compress and seal to the proposed pipe or shall be a compression type, such as A-Lock. 

Should the flexible rubber boot need to be relocated when connecting to an existing manhole, 
the Contractor shall perform the connection by one of two methods.  The preferred method is to core 
the manhole and install a rubber boot.  The rubber boot shall be manufactured by Kor-n-Seal, or equal. 
The boot shall be installed and the PVC pipe connection shall be in accordance with the 
manufacturer's instructions.  If the manhole cannot be cored or if the manhole is constructed of brick, 
the connection shall be made with a PVC manhole adapter which has an exterior impregnated silica 
surface layer.  The adapter shall be manufactured by GPK Products, Inc., Fargo, North Dakota, or 
equal.  The adapter shall be installed and grouted into the manhole wall in accordance with the 
manufacturer's instructions with non-shrink grout.  The PVC pipe shall be inserted through the 
adapter. 

W-11.13  Storage of PVC Pipe

Pipe shall be stored at the job site in unit packages provided by the manufacturer.  Caution 
shall be exercised to avoid compression, damage, or deformation to bell ends of the pipe.  When unit 
packages of PVC pipe are stacked, ensure that the weight of upper units does not cause deformation 
to pipe in lower units. 

PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the 
bottom during storage.  Supports shall be spaced to prevent pipe bending. 

PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, steam 
line, engine exhaust, etc. 

When unit packages of PVC pipe are stacked, ensure that the height of the stack does not 
result in instability which could cause stack collapse, pipe damage, bodily injury, and property 
damage. 

The interior as well as all sealing surfaces or pipe, fittings, and other accessories shall be kept 
free from dirt and foreign matter. 

Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and 
grease. 

W-11.14  Handling of PVC Pipe - Standard Procedures

When using fork lifts or other handling equipment, prevent damage to PVC pipe. 

When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or 
cutting by metal surfaces or rocks.  Avoid stressing bell joints and damage of bevel ends. 

Pipe shall be lowered, not dropped, from trucks and into trenches. 

In preparation for pipe installation, placement (stringing) of pipe shall be as close to the trench 
as practical and on the opposite side from excavated earth.  Bell ends shall point in the direction 
of work progress. 

The Engineer may reject any pipe that shows visible signs of damage resulting from poor 
storage and handling practices.

* * *
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TABLE I 

SPECIFICATION TIME REQUIRED FOR A 1.0 PSIG PRESSURE DROP 
FOR SIZE AND LENGTH OF PIPE INDICATED FOR Q = 0.0015 

 Pipe 
Diameter 

 (in) 

Minimum 
 Time 

(min:sec) 

 Length 
 for 

 Minimum 
 Time 
 (ft) 

 Time for 
 Longer 
Length 
 (sec) 

Specification Time for Length (L) Shown (min:sec) 

100 ft 150 ft 200 ft 250 ft 300 ft 350 ft 400 ft 450 ft 

 4  3:46 597 .380 L 3:46 3:46 3:46 3:46 3:46 3:46 3:46 3:46 

 6  5:40 398 .854 L 5:40 5:40 5:40 5:40 5:40 5:40 5:42 6:24 

 8  7:34 298 1.520 L 7:34 7:34 7:34 7:34 7:36 8:52 10:08 11:24 

10  9:26 239 2.374 L 9:26 9:26 9:26 9:53 11:52 13:51 15:49 17:48 

12 11:20 199 3.418 L 11:20 11:20 11:24 14:15 17:05 19:56 22:47 25:38 

15 14:10 159 5.342 L 14:10 14:10 17:48 22:15 26:42 31:09 35:36 40:04 

18 17:00 133 7.692 L 17:00 19:13 25:38 32:03 38:27 44:52 51:16 57:41 

21 19:50 114 10.470 L 19:50 26:10 34:54 43:37 52:21 61:00 69:48 78:31 

24 22:40  99 13.674 L 22:47 34:11 45:34 56:58 68:22 79:46 91:10 102:33 

27 25:30  88 17.306 L 28:51 43:16 57:41 72:07 86:32 100:57 115:22 129:48 

30 28:20  80 21.366 L 35:37 53:25 71:13 89:02 106:50 124:38 142:26 160:15 

33 31:10  72 25.852 L 43:05 64:38 86:10 107:43 129:16 150:43 172:21 193:53 

36 34:00  66 30.768 L 51:17 76:55 102:34 128:12 153:50 179:29 205:07 230:46 

TABLE II 



SPECIFICATION TIME REQUIRED FOR A 0.5 PSIG PRESSURE DROP 
FOR SIZE AND LENGTH OF PIPE INDICATED FOR Q = 0.0015 

 Pipe 
Diameter 

 (in) 

Minimum 
 Time 

(min:sec) 

 Length 
 for 

 Minimum 
 Time 
 (ft) 

 Time for 
 Longer 
Length 
 (sec) 

Specification Time for Length (L) Shown (min:sec) 

100 ft 150 ft 200 ft 250 ft 300 ft 350 ft 400 ft 450 ft 

 4  1:53 597 .190 L 1:53 1:53 1:53 1:53 1:53 1:53 1:53 1:53 

 6  2:50 398 .427 L 2:50 2:50 2:50 2:50 2:50 2:50 2:51 3:12 

 8  3:47 298  .760 L 3:47 3:47 3:47 3:47 3:48 4:26  5:04  5:42 

10  4:43 239 1.187 L 4:43 4:43 4:43 4:57  5:56  6:55  7:54  8:54 

12  5:40 199 1.709 L  5:40  5:40  5:42  7:08  8:33  9:58 11:24 12:50 

15  7:05 159 2.671 L  7:05  7:05  8:54 11:08 13:21 15:35 17:48 20:02 

18  8:30 133 3.846 L  8:30  9:37 12:49 16:01 19:14 22:26 25:38 28:51 

21  9:55 114  5.235 L  9:55 13:05 17:27 21:49 26:11 30:32 34:54 39:16 

24 11:20  99  6.837 L 11:24 17:57 22:48 28:30 34:11 39:53 45:35  51:17 

27 12:45  88  8.653 L 14:25 21:38 28:51 36:04 43:16  50:30  57:42  46:54 

30 14:10  80 10.683 L 17:48 26:43 35:37 44:31  53:25  62:19  71:13  80:07 

33 15:35  72 12.926 L 21:33 32:19 43:56  53:52  64:38  75:24  86:10  96:57 

36 17:00  66 15.483 L 25:39 38:28  51:17  64:06  76:55  89:44 102:34 115:23 
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SECTION 12 - PRECAST CONCRETE MANHOLES 

W-12.01  General

Manholes shall be constructed of precast reinforced concrete sections.  Each manhole shall 
have a base section or tee section, barrel section, and an eccentric or concentric cone top, all as 
required.  Manholes shall be built without steps.  Except as otherwise specified or shown, precast 
concrete manholes shall comply with ASTM Des: C 478. 

Manholes are classified as either Standard Deep Type Manholes, Standard Shallow Type 
Manholes, or Standard Drop Manholes.  The maximum depths permitted for Standard Shallow Type 
Manholes and the locations where Standard Drop Manholes are to be used shall be as shown on the 
Plans. 

Manhole barrel sections shall be constructed with preformed openings properly located for 
making sewer line connections.  The diameter of such openings shall be not more than 4 inches larger 
than the outside diameter of the pipe or pipe bell to be connected.  The distance between the nearest 
edge of such openings and the shoulder of the barrel joint shall be 6 inches minimum. 

W-12.02  Materials

Cement, sand, and water shall meet the requirements of the Workmanship and Materials 
Section 4 headed "Concrete and Concrete Materials." 

Brick shall meet the requirements of ASTM Des: C 32 Grade SM and shall have minimum 
dimensions of 2-1/4 inches by 3-1/2 inches by 7-1/2 inches.  Brick shall be new, solid, sound, 
hardburned throughout, and uniform in size and quality. 

Manhole frames and covers shall be of gray iron, shall meet the requirements of the 
Workmanship and Materials section headed "Metal Castings" and shall conform to the details shown 
on the Plans. 

The exterior of all precast manholes shall have a 15 mil dry thickness of Sherwin Williams 
Targuard® Coal Tar Epoxy or approved equal. The interior shall be lined with AGRU ULTRAGRIP 
HDPE Concrete Protective Liner for Precast Applications or approved equal with a minimum 
thickness of three millimeters (3 mm). 

W-12.03.1  Manholes on Sewers 24 Inches or Less in Diameter

Base sections for Standard Deep Type and Shallow Type Manholes shall consist of a circular 
slab base with a minimum thickness of 8 inches, and shall be reinforced as shown on the Plans.  The 
base slab shall extend beyond the outside diameter of the barrel section a maximum of 6 inches, 
providing the extension is equal at all points on the circumference of the slab.  The manhole shall be 
set on not less than 6 inches of thoroughly compacted limestone screenings. 
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Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches 
plus or minus 1/2 inch and a minimum wall thickness of 8 inches plus or minus 2/5 inch.  The 
minimum cover from the inside face of the wall to the reinforcement shall be 4-1/4 inches, and the 
minimum cover from the outside face of the wall to the reinforcement shall be 1-1/4 inches.  The 
bottom section of manhole barrel shall be integrally precast with the manhole base section.  

Top sections for Standard Deep Type Manholes shall be eccentric cones as shown on the 
Plans, with a minimum wall thickness of 8 inches plus or minus 2/5 inch.  The minimum cover from 
the inside face of the cone to the reinforcement shall be 4-1/4 inches, and the minimum cover from 
the outside face of the cone to the reinforcement shall be 1-1/4 inches. 

Standard Drop Manholes shall comply with all applicable sections of the 
specifications for Standard Deep Type manholes and shall conform to the details as shown on the 
Plans. 

W-12.04  Workmanship

Mortar shall be composed of one part cement to two parts sand. 

Concrete for the base invert shall be Class D.  The invert shall be constructed as shown in 
detail on the Plans and shall have a smooth channel with a circular shaped bottom with a radius equal 
to the inside radius of the sewer section. 

Connections to pipes shall be without projections or voids.  Connections to pipes shall be 
made with flexible type boot, cast integrally into the wall of the manhole and stainless steel bands, as 
detailed on the Plans, or equal. 

Manhole sections shall be joined with rubber gaskets as specified for reinforced concrete pipe 
sewers, except that a preformed joint sealing compound, Waterstop-RX Cold Joint Water Stop, 
Volclay Waterproofing Systems as manufactured by American Collord Co.; Ram-Nek, manufactured 
by Hamilton-Kent, Kent, Ohio; or equal, be applied in accordance with the manufacturer's 
instructions.  This may be substituted for the rubber gasket in manholes on sewers 42 inches or less 
in diameter.  Sufficient preformed joint sealing compound shall be installed so as to completely fill 
the joint and show a "squeeze-out" on the inside and outside of the joint.  Annular spaces on the inside 
and outside of joints with rubber gaskets shall be filled with mortar. 

The elevation of the top rim of manhole frames shall be set to conform with grades and 
transverse slopes furnished by the Engineer.  Precast concrete manhole components shall not be 
ordered until such elevations are issued by the Engineer.  Manhole frames shall be firmly embedded 
in mortar.  Wedges of shims shall be provided to ensure accurate placing of the frame. 

W-12.05  Curing

All precast concrete manhole sections shall be cured in accordance with any one of the 



methods specified in ASTM Des: C 478.  The facilities for curing shall, however, be subject to review 
and prior approval of the Engineer.  No precast concrete manhole sections shall be delivered to the 
job site until the specified minimum compressive strength of 4,000 psi (6,000 psi in the case of 
manhole base sections on sewers 48 inches or larger in diameter), as determined by crushing tests on 
cured concrete cylinders, has been obtained. 

W-12.06  Inspection and Testing of Precast Concrete Manholes

All precast concrete manholes shall be inspected by an independent, certified testing 
laboratory, approved by the Engineer, to establish the strength of the concrete and the adequacy of 
curing, to certify the date that the manhole were cast and to confirm that the steel has been properly 
placed, all in accordance with the Plans and Specifications.  The cost of these tests shall be included 
in the Lump Sum, and no special payment will be made therefor.  This testing shall be performed by 
the laboratory at the Contractor's manufacturing plan, prior to shipment. 

All concrete cylinders must be cured in a natural environment.  At least three (3) cylinders 
shall be taken each day that manholes are cast, with batch samples to be designated by the laboratory 
representative.  At least one set of cylinders shall be taken for each 9 cubic yards of concrete used in 
the construction of the manhole sections.  These samples shall be tested for strength.  If the samples 
fail to meet minimum concrete strength requirements set forth in the Specifications, all manhole 
sections manufactured from the concrete from which the cylinders were made will be considered 
rejected. 

In addition, the Engineer reserves the right to core manholes either at the site or point of 
delivery to validate strength of concrete and placement of steel.  If cores fail to demonstrate the 
required strength or indicate incorrect placement of reinforcing steel, all sections not previously tested 
will be considered rejected until sufficient additional cores are tested, at the Contractor's expense, to 
substantiate conformance to these requirements. 

W-12.07  Transportation and Delivery

Every precaution shall be taken to prevent injury to the precast manhole sections during the 
transportations and unloading of the sections.  The precast sections shall be unloaded using skids, pipe 
hooks, rope slings, or suitable power equipment, if necessary, and the sections shall be under perfect 
control at all times.  Under no conditions shall the precast sections be dropped, dumped, or dragged. 

If any precast section is damaged in the process of transportation, or handling, such section 
shall be rejected and immediately removed from the site and replaced at the Contractor's expense. 

W-12.08  Test Reports

Each manhole delivered to the construction site must have a concrete test report indicating a

concrete test report.  Test reports must be submitted to the Engineer prior to shipment of the 
manholes.

* * *
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strength.  If the manhole sections are produced from different pours, each section must have a 
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SECTION 15 - LAYING AND JOINTING PIPE 
FOR FORCE MAINS AND SEWERS 

W-15.01  General

The installation, delivery, transportation, unloading, and stringing of pipes, fittings, and 
accessories for force mains and sewers shall be done in accordance with AWWA C600 for ductile 
iron pipe and ASTM Des: C 12 for clay and concrete pipe and ASTM D 2321 and pipe manufacturer's 
recommendations for PVC pipe, as modified or supplemented by the specifications of this section and 
by the details shown on the Plans. 

Proper and suitable tools and appliances for the safe and convenient cutting, handling, and 
laying of the pipe and fittings shall be used. 

Suitable fittings shall be used where shown and at connections where grade or alignment 
changes require offsets greater than those recommended by the pipe manufacturer. 

Pipes and fittings shall be thoroughly cleaned before they are laid and shall be kept clean until 
they are accepted in the completed work. 

All lines shall be closed off with bulkheads when pipe laying is not in progress. 

Before being laid, all pipe and specials shall be thoroughly examined for defects, and no piece 
shall be installed which is known to be defective.  If any defective piece should be discovered after 
having being installed, it shall be removed and replaced with a sound one in a satisfactory manner by 
the Contractor at his own expense. 

Pipe shall be thoroughly cleaned before it is laid and shall be kept clean until it is accepted in 
the completed work.  Special care shall be exercised to avoid leaving bits of wood, dirt, and other 
foreign particles in the pipe.  If any such particles are discovered before the final acceptance of the 
work, they shall be removed and the pipe cleaned at the Contractor's expense. 

Pipe laying for sewers shall begin at the low end of a run and proceed upgrade.  Generally, all 
such pipe shall be laid with bells or grooves pointing uphill.  Each pipe shall be carefully placed and 
checked for line and grade. 

Adjustments to bring pipe to line and grade shall be made by scraping away or filling in 
granular material under the body of the pipe, but in no case by wedging or blocking up the barrel. 
The faces of the spigot ends and the bells shall be brought into fair contact, and the pipe shall be firmly 
and completely shoved home.  As the work progresses, the interior of the pipelines shall be cleaned 
of all dirt and superfluous materials of every description.  All lines shall be kept absolutely clean 
during construction.  Pipelines shall be laid accurately to line and grade. 

Gaskets for pipe joints shall be stored in a cool place and protected from light, sunlight, heat, 
oil, or grease until installed.  Any gaskets showing signs of checking, weathering, or other 
deterioration will be rejected. 
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Pipe shall be of the types, sizes, and classes shown on the Plans. 

Each piece of pipe shall be inspected and cleaned before it is lowered in the trench and any 
lumps or projections on the face of the spigot or tongue end or the shoulder shall be cut away.  No 
cracked, broken, or defective pieces shall be used in the work. 

Concrete pipe manufactured with a plastic sheet liner shall be laid so that the liner is on the 
crown of the pipe and placed symmetrically about the vertical centerline of the pipe. 

Pipe laying will be permitted only in dry trenches having a stable bottom.  Where groundwater 
is encountered, the Contractor shall make every effort to secure an absolutely dry trench bottom. 

If, in the opinion of the Engineer, the Contractor has failed to obtain an absolutely dry trench 
bottom by improper or insufficient use of all known methods of trench dewatering, the Engineer may 
then order the Contractor to excavate below grade and place sufficient selected fill material, crushed 
stone, or Class D concrete over the trench bottom at the Contractor's own expense. 

If all efforts fail to obtain this condition and the Engineer determines that the trench bottom is 
unsuitable for pipe foundation, he will order in writing the kind of stabilization to be constructed. 

W-15.02  Transportation and Delivery

Every precaution shall be taken to prevent injury to the pipe during transportation and delivery 
to the site.  Extreme care must be taken in loading and unloading the pipe and fittings.  Such work 
must be done slowly with skids or suitable power equipment, and the pipe shall be under perfect 
control at all times.  Under no condition shall the pipe be dropped, bumped, dragged, pushed, or 
moved in any way which will cause damage to the pipe or coating.  When handling the pipe with a 
crane, a suitable pipe hook or sling around the pipe shall be used.  Under no condition shall the sling 
be allowed to pass through the pipe unless adequate measures are taken to prevent damage to the pipe 
ends. 

If in the process of transportation, handling, or laying, any pipe or special is damaged, such 
pipe or pipes shall be replaced or repaired by the Contractor at his own expense. 

The Contractor shall furnish and install suitable blocking and stakes so as to prevent the pipe 
from rolling.  The type of blocking and stakes, and the method of installation, shall be approved by 
the Engineer. 

W-15.03  Pipe Laying - Trenches

Pipelines shall be laid in trench excavation on bedding material as specified under the 
Workmanship and Materials section headed "Backfilling," Class D concrete cradle or other 
foundations as shown on the Plans, specified, or ordered in writing by the Engineer.  The pipe shall 
be properly secured against movement and pipe joints shall be made in the excavation as required.The 
pipe bedding shall be carefully graded, compacted, and formed to fit the bottom quadrant of the pipe. 
Bell holes shall be cut out for each joint as required to permit the joint to be properly made and allow 
the barrel of the pipe to have full bearing throughout its length. 

Where pipelines are laid in Class D concrete cradle or encasement, the installation shall 
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conform to the requirements of the Workmanship and Materials section headed "Pipe Cradles and 
Encasements." 

Pipelines laid on other type foundations shall be installed as specified for such other 
foundations or as directed in writing by the Engineer. 

W-15.04  Lateral Detection Tape

Detectable underground marking tape shall be installed over all laterals from the edge of 
pavement to the property line.  The tape shall be Lineguard encased aluminum foil, or equal.  The 2-
inch wide tape shall be APWA green and reverse printed bearing the identification of the sewer line 
below it and a warning such as "CAUTION." 

The tape shall be buried 4-6 inches.  After trench backfilling, the tape shall be placed in the 
backfill and allowed to settle into place with the backfill. 

W-15.05  Mechanical Joints for Ductile Iron Pipe

In making up mechanical joints, the spigot shall be centered in the bell.  The surface with 
which the rubber gasket comes in contact shall be cleaned thoroughly and the gasket shall be washed 
thoroughly with soapy water just prior to assembly of the joint.  The gasket and gland shall be placed 
in position, the bolts inserted, and the nuts tightened fingertight.  The nuts then shall be tightened by 
means of a torque wrench in such a manner that the gland shall be brought up evenly into the joint. 
The following range of bolt torques shall be applied: 

Bolt Size Range of Torque 
  Inches   Foot-Pounds 

      5/8    45 -  60 
      3/4    75 -  90 
   1    80 - 100 

1-1/4  105 - 120 

If effective sealing is not obtained at the maximum torque listed above, the joint shall be 
disassembled and reassembled after a thorough cleaning. 

All bolts and nuts shall be field coated with a bituminous coating after assembly of the joint. 

W-15.06  Push-on Joints for Ductile Iron Pipe

In making up push-on joints, the gasket seat in the socket shall be cleaned thoroughly and the 
rubber gasket shall be wiped clean with a cloth.  The gasket shall be placed in the socket and a thin 
film of lubricant shall then be applied to the inside surface of the gasket that will come in contact with 
the entering pipe.  The plain end of the pipe to be entered shall be cleaned thoroughly and placed in 
alignment with the bell of the pipe to which it is to be joined.  The joint shall be made up by exerting 
sufficient force on the entering pipe so that its plain end is moved past the gasket until it makes contact 
with the base of the socket. 

W-15.07  Joining Clay Pipe
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The joining of clay pipe with flexible plastic joints shall be done in accordance with the 
manufacturer's instructions.  The joint surface on both the bell and spigot ends shall be wiped clean 
and coated with a lubricant furnished by the manufacturer to facilitate assembly.  The spigot end shall 
be inserted in the bell and pressure applied sufficient to seat the pipe properly.  After the joint has 
been completed, any voids in the excavation beneath the spigot shall be thoroughly tamped full of 
granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the 
bottom of the joint. 

W-15.08  Joining of PVC Pipe-Gravity

The assembly of gasketed joints shall be performed as recommended by the pipe 
manufacturer.  In all cases clean the gasket and bell, especially the groove area and the spigot area, 
with a rag, brush or paper towel to remove any dirt or foreign material before the assembly.  Lubricant 
shall be applied as specified by the pipe manufacturer. 

Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket 
uniformly.  Apply firm steady pressure either by hand or by bar and block assembly until the spigot 
easily slips through the gasket. 

If undue resistance to insertion of the pipe end is encountered or the reference mark does not 
position properly, disassemble the joint and check the position of the gasket.  If it is twisted or pushed 
out of its seat ("rolled"), inspect components, repair or replace damaged items, clean the components, 
and repeat the assembly steps.  Be sure both pipe lengths are in concentric alignment.  If the gasket 
was not out of position, verify proper location of the reference mark. 

To join field-cut pipe, first square cut the pipe end.  Use a factory-finished beveled end as a 
guide for proper bevel angle and depth of bevel plus the distance to the insertion reference mark. 
Bevel the end using a pipe beveling tool or a wood rasp which will cut the correct taper.  Round off 
any sharp edges on the leading edge of the bevel. 

W-15.09  Joining Concrete Pipe

Before joining concrete pipe using flexible rubber gaskets, the joint surfaces of both the bell 
and spigot (tongue and groove) ends shall be wiped clean.  Any lumps, projections, burrs, or chips 
which would interfere with the proper compression of the gasket shall be repaired.  The spigot or 
tongue end with the gasket in place and with all surfaces lubricated as recommended by the 
manufacturer, shall be inserted into the bell or groove.  Pressure shall be applied to seat the pipe 
properly in the bell or groove.  Voids under the pipe shall be tamped full of granular material to 
provide full bearing for the pipe. 

Curves for reinforced concrete pipe sewers shall be constructed with standard pipe where the 
opening of the joint on the outside of the curve is less than 1/2 inch.  Where greater opening of the 
joint would be required, the curves shall be constructed using beveled or radius pipe with standard 
joints. 

Curves for reinforced concrete pressure pipe or prestressed concrete pipe shall be constructed 
with standard pipe sections, where the opening of the joint on the outside of the curve is less than 1/2 
inch, or with beveled pipe, precast elbows or combination of these methods. 
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W-15.10  Concrete Pipe Rubber Gasket Joints

Rubber gaskets shall be of the O-ring type or equivalent cross section approved by the 
Engineer.  The composition and properties of the gaskets for gravity flow sewers shall meet the 
requirements of ASTM Des: C 443. 

Composition and properties for concrete pressure pipe gaskets shall meet the requirements of 
the specifications for the concrete pressure pipe with which the gasket will be used. 

In making O-ring rubber gasketed joints, the gasket and the pipe socket shall be lubricated 
with an approved rubber gasket lubricant, and the gasket shall be stretched over the spigot and placed 
accurately in position.  The tongue or spigot end shall be carefully centered in the socket of the 
preceding pipe so as to avoid displacement of the gasket, and the pipe shall be drawn home fully 
compressing the gasket.  Adjustments to line and grade shall be made in such a manner that the 
compressed rubber gasket will not be disturbed.  Before proceeding with backfilling, the joint shall 
be felt completely around to determine whether the gasket is in its proper position.  If the gasket can 
be felt out of place, the pipe shall be withdrawn and the gasket examined for cuts or breaks.  If the 
gasket has been damaged, it shall be replaced with a new one before the pipe is replaced. 

Rubber gaskets shall be stored in a cool place and protected from light, sunlight, heat, oil, or 
grease until installed.  Any gaskets showing signs of checking, weathering, or other deterioration will 
be rejected. 

W-15.11  Temporary Bulkheads

At the ends of contract sections, where adjoining pipelines have not been completed, and in 
connections built into pipelines where adjoining pipelines or structures have not been completed and 
are not ready to be connected, temporary bulkheads, approved by the Engineer, shall be built.  Such 
bulkheads encountered in connecting sewers or structures included in the Contract, or pipelines or 
structures previously built, shall be removed by the Contractor when the need for them has passed or 
when ordered by the Engineer. 

W-15.12  Testing

The testing of pipelines shall be done in accordance with the requirements of the 
Workmanship and Materials section headed "Leakage Tests." 

W-15.13  Joining Different Types (Clay, PVC, or Ductile Iron) of Pipe

The joining of clay pipe to ductile iron pipe or clay pipe to PVC pipe, shall be accomplished 
with flexible compression couplings. Couplings shall include stainless steel shear rings and stainless 
steel compression bands. Such couplings shall meet the requirements of ASTM DES: C 425, ASTM 
C1173 and shall be Series No. 1002 flexible polyvinyl chloride couplings with stainless steel 
compression bands  and shear rings as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; 
Band-Seal couplings as manufactured by Mission Clay Products Corp., Whittier, California; or 
approved equal. After the joint has been completed, any voids in the excavation beneath the coupling 



shall be thoroughly tamped full of granular fill material to provide a full bearing for the pipe and 
prevent excessive pressure on the bottom of the joint. 

The joining of SDR-35 or SDR-26 PVC pipe to ductile iron or C-900 PVC pipe, shall be 
accomplished with rigid PVC C900 x SDR-35 adapter couplings.  Such couplings shall be molded of 
PVC material meeting ASTM D-1784 specifications. Joints shall meet ASTM D-3213 requirements 
with gaskets conforming to ASTM F-477. The adapter couplings shall be manufactured by Harco, 
Lynchburg, VA, or equal.  Installation of rigid couplings shall be done in accordance with the 
manufacturer's instructions.  After the joint has been completed, any voids in the excavation beneath 
the coupling shall be thoroughly tamped full of granular fill material to provide a full bearing for the 
pipe and prevent excessive pressure on the bottom of the joint. 

W-15.14  Connection to Manholes

The Contractor will be required to submit a shop drawing, detailing the method of connecting 
the proposed pipe to the manhole and making it watertight: 

1. For connecting vitrified clay or ductile iron pipe, the Contractor shall use nonshrink
grout to seal the opening between the pipe O.D. and manufactured opening in the
manhole or flexible rubber boot, precast into the manhole.  The boot shall have
stainless steel bands to compress and seal to the proposed pipe or shall be a
compression type, such as A-Lock.

2. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, precast into
the manhole.  The boot shall have stainless steel bands to compress and seal to the
proposed pipe or shall be a compression type, such as A-Lock.  Should the flexible
rubber boot need to be relocated or when connecting to an existing manhole, the
Contractor shall perform the connection by one of two methods.  The preferred
method is to core the manhole and install a rubber boot.  The rubber boot shall be
manufactured by Kor-n-Seal, or equal.  The boot shall be installed and the PVCP
connection shall be in accordance with the manufacturer's instructions.  If the manhole
cannot be cored or if the manhole is constructed of brick, the connection shall be made
with a PVC manhole adapter which has an exterior impregnated silica surface layer.
The adapter shall be manufactured by GPK Products, Inc., Fargo, ND, or equal.  The
adapter shall be installed and grouted into the manhole wall in accordance with the
manufacturer's instructions with nonshrink grout.  The PVCP shall be inserted through
the adapter.

W-15.15  Joint Grouting

Joints for concrete pipelines using rubber gaskets and steel end rings shall be grouted on the 
outside with cement mortar composed of one part Type IA Portland cement to one part sand by 
volume.  The materials shall be thoroughly mixed to produce a uniform mortar with all aggregate 
particles well coated. 

The joint grouting shall not advance closer than two pipe lengths to the laying operations.  
In grouting the joint, a cloth diaper shall be used to encase the outside diameter of the bell of the 
pipe and adequately straddle the joint recess so as to keep out dirt and to serve as a form for 
grouting.  The joint space shall be filled with cement mortar, just thin enough to run around the 
joint.  The diaper is to be left in place permanently.  Before the mortar has taken its initial set, the 
diaper shall be examined, and if not completely filled, additional mortar shall be forced into the 
joint. 

W15-6 
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SECTION 16 - RESTORATION OF STREET PAVEMENTS 

W-16.01  General

The various street surfaces disturbed, damaged, or destroyed during the performance of the 
work under this Contract shall be restored and maintained as shown, specified, and directed.  Included 
in this classification are permanent pavement surfaces of all types, pavement bases, curb, curb and 
gutter, alleys, driveways, and sidewalks. 

The quality of workmanship and materials used in the restoration shall produce a street surface 
equal to or better than the condition before the work began. 

Service boxes, manhole frames and covers, and similar structures not conforming to the new 
work shall be set to established grade at the Contractor's expense, and no separate payment will be 
made therefor. 

All portland cement and asphaltic concrete pavements shall be removed in rectangular 
sections with sawed vertical cuts, or to existing joints, as directed by the Engineer.  Concrete 
pavements shall be cut with a concrete saw.  Asphaltic concrete pavements one-inch thick or greater 
shall be cut with a tool having a square neat edge.  The edges of adjacent pavement shall be trimmed 
to straight lines which a roller can follow.  Where reinforced concrete pavement is removed, one foot 
of existing reinforcement on each side of the excavation shall be left exposed and tied to the replaced 
reinforcing steel. 

The equipment necessary for the proper performance of pavement replacement shall be on the 
site in satisfactory working condition and shall be subject to approval of the Engineer before the work 
is started. 

All replaced concrete pavements shall have a minimum bearing on undisturbed earth outside 
the line of excavations of at least nine (9) inches. 

W-16.02  Standards

The restoration of street pavement shall be performed in strict conformance with the standards 
relating to equipment, materials, and methods of construction of the authority having jurisdiction over 
the pavements, unless otherwise specified herein.  Pavements to be restored are under the jurisdiction 
of the several agencies as follows: 

1. State Highways are under the jurisdiction of the State of Florida Department of
Transportation.  Work on such pavements shall conform to the Department of
Transportation Standard Specifications for Road and Bridge Construction.

2. City Streets are under the jurisdiction of the City of Tampa Department of Public
Works.  Work on such pavements shall conform to the Florida Department of
Transportation Standard Specifications for Road and Bridge Construction, latest
edition, except that densities (including for subgrade) and other testing requirements
shall follow current Department of Public Works specifications.  The type and
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thickness of pavement, base and stabilization shall be as shown, specified, and 
directed by the Engineer. 

3. County Roads are under the jurisdiction of the Hillsborough County Engineering
Department.  Work on such pavements shall conform to County specifications.

All specifications of the several agencies having jurisdiction over pavement restoration work 
shall be the current issue of such specifications as of the date of the "Notice to Bidders," except as 
specified otherwise herein. 

W-16.03  Temporary Restoration

Upon completion of backfilling, the street or sidewalk surface damaged or destroyed shall be 
promptly placed in condition for safe temporary use.  Temporary work shall be maintained in a 
suitable and safe condition for traffic until the permanent pavement is laid, or until final acceptance 
of the work. 

Where the area over which existing pavement has been disturbed is to be repaved as part of 
an overall project by the agency having jurisdiction, any special temporary pavement replacement 
shall be as specified in the "Specific Provisions." 

Pavement surfaces shall be temporarily restored by placing thereon, to proper line, grade and 
transverse profile, a layer or layers of compacted base material, as specified, conforming to all 
requirements regarding configuration, thickness, and density as detailed in the Plans, specified, and 
directed by the Engineer.  When the compacted thickness of the base layer is greater than 6 inches, 
the base shall be constructed in multiple courses.  Each course shall not exceed 6 inches in compacted 
thickness.  Where the existing pavement has a permanent wearing surface, the temporary pavement 
shall be finished with a suitable grade of asphalt and sand to provide a temporary wearing course and 
to eliminate dust nuisance. 

Curbs, where possible, shall be temporarily reset in place, as part of the work of temporary 
restoration of pavement. 

Damaged or destroyed sidewalks shall be temporarily restored, immediately upon placing of 
the backfill, by placing a compacted layer of crushed concrete or similar material, which shall have a 
minimum thickness of three inches below the existing finished sidewalk grade. 

The temporary pavement shall be maintained by the Contractor and all holes and depressions 
filled until the permanent pavement is placed. 

Crushed concrete or similar material placed in areas where the existing pavement is shell, 
limerock, crushed stone, or other similar material shall be classified as nonpermanent pavement, will 
not be measured for separate payment. 

Temporary sand and asphalt wearing courses placed on base on which a permanent pavement 
surface will be constructed shall be incidental to the permanent pavement base work, and no separate 
payment will be made therefor. 

Limestone screenings for temporary sidewalk surface shall be incidental to sidewalk 
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replacement, and no separate payment will be made therefor. 

Base material placed in areas to receive a permanent pavement surface will be measured for 
payment under the Lump Sum price. 

W-16.04  Preparation of Temporary Pavement for Permanent Pavement Replacement

After due notice and within the time specified, the temporary pavement shall be prepared as 
the base to receive the new permanent pavement surface. 

Prior to construction of the pavement base, the City will furnish the Contractor with the 
preconstruction survey notes for the streets disturbed by construction.  The Contractor shall use these 
notes in bringing the base installed to grade allowing for the permanent pavement surface to be 
constructed. 

The preparation of the base shall consist of bringing the area to be replaced to a grade 
conforming to the required grade and cross section, of uniform density, ready to receive the permanent 
pavement.  This is to be accomplished by excavating or backfilling as needed, shaping, watering as 
required, or permitting to dry to proper consistency, and rolling the entire area with an approved self-
propelled roller. Shaping and rolling shall be continued until the base has been properly prepared and 
shows that no further compaction of any practical benefit would result from continued rolling.  The 
base shall be tested as to cross section, crown, and elevation.  After being properly prepared, it shall 
be so maintained until the permanent pavement is constructed.  Any part of the base area not 
accessible to the roller shall be thoroughly compacted by hand or by mechanical compaction in a 
manner acceptable to the Engineer.  Preparation shall include sawing, cutting and trimming edges of 
existing pavements to provide a neat, uniform edge to abut the new pavement. 

After completion of the base, the Contractor shall furnish the Engineer with survey notes 
verifying the base has been constructed to grade.  Upon approval, payment will be made for 
permanent pavement base included in the Lump Sum Price. 

W-16.06  Permanent Pavement Base Densities

Permanent base material shall be installed and compacted to the required densities (98% 
modified proctor) in layers not exceeding six inches. 

W-16.07  Permanent Pavement Surface Restoration

Permanent restoration of pavement shall be pavement of the type and thickness detailed in the 
Plans, Specific Provisions, or as directed by the Engineer. 

If the existing type of pavement is classified as nonpermanent pavement, the temporary 
restoration shall be reworked and completed and left in a condition at least equivalent to the existing 
nonpermanent pavement. 

W-16.08  Replacement of Curb, Curb and Gutter, Sidewalk and Driveways

All permanent restoration of street curb or curb and gutter shall be of the same type and 
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thickness as the curb or curb gutter which abuts.  The grade of the restored curb and curb and gutter 
shall conform with the grade of the existing adjacent curb or curb and gutter. 

Except as otherwise specified herein or detailed in the Plans, all permanent restoration of 
driveways and sidewalks shall conform to the manner of construction as originally placed and to the 
lines and grades as given by the Engineer.  No patching of concrete driveway areas will be allowed 
between joints or dummy joints. 

Where sidewalks are replaced, the replacement shall be the full width of the walk and 
minimum lengths shall be 60 inches.  Restoration of adjacent lawn is incidental to sidewalk 
replacement, and no separate payment will be made therefor. 

W-16.09  Replacement of Traffic Markings and Signalization Loops

The Contractor shall furnish all labor, equipment and materials to replace, test and maintain 
all traffic markings (temporary and permanent) and signalization loops removed or damaged by 
pipeline construction and appurtenance work as shown on the Plans, specified and directed by the 
Engineer. 

The replacement of traffic markings (temporary and permanent), signalization loops and all 
appurtenant work shall be replaced by the Contractor in kind. 

It shall be the Contractor's responsibility to field verify before construction begins all 
markings and signalization loops to be replaced. 

All traffic markings and signalization loops shall conform to the Workmanship and Materials 
standards set forth in the latest edition of the Florida Department of Transportation Standard and 
Supplemental Specifications. 

Payment for the replacement of temporary and permanent traffic markings, signalization 
loops and all appurtenant work shall be included in the Lump Sum price and no separate payment 
shall be made therefor. 

W-16.10  Hot Bituminous Mixtures (Section 330) Type S Asphaltic Concrete (Section 331)

This Subsection shall Replace and/or Modify Portions of F.D.O.T. Standard 
Specifications for Road and Bridge Construction (1991) Sections 330 and 331. 

330-10.3  Density Control

330-10.3.1  Density Control Nuclear Method:

The in-place density of each course of asphalt mix construction, with the exceptions of 
patching courses, leveling and intermediate courses less than 1 inch thick or a specified spread rate 
less than 100 pounds per square yard, overbuild courses where the minimum thickness is less than 1 
inch, and open-graded friction courses, shall be determined by the use of the Nuclear Density 
Backscatter Method as specified by FM 1-T238 (Method B).  The required density of a completed 
course shall be at least 95% of the job mix design laboratory density submitted by the Contractor and 
approved by the construction engineer or 96% of the laboratory density which results from a sample 
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of the same day's productions and determined by the laboratory performing all acceptance testing. 

330-10.3.2  Control Strips:

Control strips may be constructed by the Contractor for the purpose of determining the 
necessary pattern of compacting procedures to achieve the density requirements specified.  However, 
control strips are not used for the validity of acceptance testing. 

330-10.3.3  Lots:

For the purpose of acceptance and partial payments, each day's production will be divided 
into lots.  The standard lot size shall be 500 linear feet and consist of one sublot with its appropriate 
test per every 100 linear feet of any pass made by the paving train, regardless of the width or thickness 
of the course being laid.  Any partial lot will be redefined as a whole lot and the evaluation of it will 
be based on its sublot test determinations. 

For the standard lot (500 linear feet), five density determinations - one for each sublot - will 
be made at random locations within the lot, but not to be taken within one foot of any unsupported 
edge. 

For the Contractor to receive full payment for density, the average density of a lot will be a 
minimum of 95% of the submitted and approved job mix design laboratory density or 96% of the 
same day sampled laboratory density performed by the City laboratory performing acceptance testing.  
To calculate the average density of a lot, the lowest sublot test will be discarded and the remaining 
four sublots will be averaged.  Once the average density of a lot has been determined, the Contractor 
will not be permitted to provide additional compaction to raise the average.  The average density will 
be rounded off according to City standards. 

330-10.3.4  Acceptance:

The completed pavement will be accepted with respect to density on a lot basis.  Partial 
payment will be made for those lots that have an average density less than the specified 95% of the 
approved job mix design laboratory density or  96% of the same day sampled laboratory density based 
on the following table: 

City of Tampa Revised Table 330-3 
Payment Schedule for Density 

Percent of Control Strip Density Percent of Payment 

95.0 (job mix design)1  or 96.0 
(lab density sample)2  & above  100 

94.0 to < 95.01  or 96.02   95 

Percent of Control Strip Density Percent of Payment 

93.0 to < 94.0 (Applies to both 1 & 2)   90 



W16-6 

< 93.0 (Applies to both 1 & 2)  75 

330-10.3.5  Density Requirements for Small Projects:

For projects less than 500 linear feet in length including intersections, turnouts, patches, 
crossings, etc., the requirements for specified densities are the same as a standard lot.  For the purpose 
of acceptance and partial payment determination, the project less than 500 linear feet will be 
considered as a lot in its entirety and payment will apply accordingly with Table 330-3.  The 
Contractor will use standard rolling procedures in 330-10. 

331-5  Acceptance of the Mixture

331-5.1  General:

The bituminous mixture will be accepted at the site with respects to a gradation and asphalt 
content on a lot to lot basis.  The material will be tested for acceptance in accordance with the 
provisions of 6-8.2 and the following requirements.  However, any load or loads of mixture which, in 
the opinion of the City representative, are found unacceptable for reasons of being excessively 
segregated, aggregates improperly coated, or of excessively high or low temperature shall be rejected 
for use in the work.  The composition and physical test properties for all mixes must meet the 
specification ranges provided in Tables 331-1 and 331-2. 

A standard size lot at the site shall consist of one day's placement or equivalent to a standard 
quantity of 1,000 tons.  The number of samples required to evaluate the lot will be divided into one 
or two sublots as indicated below.  Testing for acceptance of the lot will be performed by the City 
material testing laboratory or by a licensed private testing laboratory of the City's choice.  Quantities 
between 500 tons and 1,000 tons shall have 2 sublots; quantities between 50 tons and 500 tons shall 
have 1 sublot; quantities up to 50 tons will be accepted by the City representative on the basis of visual 
inspection. 

331-5.2  Acceptance Procedures:

Sample selection for acceptance tests will be by random sampling of loaded trucks on site at 
the discretion of the City testing technician in accordance with FM-T168.  The use of a random sample 
chart may be used but it is not required.  Sampling shall not be taken in any of the following 
circumstances: 

1) First load produced that day.
2) Last load produced that day.
3) Near end of quantity reached because of an underrun.

The Contractor and/or the plant quality control technician (Q.C.T.) will be notified of the time 
of sampling and may: 

1) Observe the sampling.
2) Take a sample at the same time and run the tests.
3) Ask for a split sample and run the tests.
4) Observe the City testing technician run the tests.
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The five acceptance determinations made from the sample are: 

1) The % bitumen content per F.M.I. - T164.
2) The % passing the No. 4 sieve per F.M.I. - T030.
3) The % passing the No. 10 sieve per F.M.I. - T030.
4) The % passing the No. 40 sieve per F.M.I. - T030.
5) The % passing the No. 200 sieve per F.M.I. - T030.

For each acceptance sample taken, the technician will box and keep two split portions for 
referee tests.  If the lot receives 100% payment, the referee sample will be discarded.  If the lot sample 
shows a pay reduction, then one or both of the referee samples will be submitted for a second analysis 
to determine the validity of the acceptance test results.  Referee samples will be tested by a licensed 
private laboratory of the City's choice.  This second analysis will only be done at the request of the 
Contractor and will be paid for by the Contractor in the event that the original analysis results 
requiring a pay reduction is confirmed. 

In the event that the second analysis does not confirm the pay reduction, the City will pay for 
the second analysis. 

Acceptance of the mixture shall be on the basis of test results on consecutive random samples 
from each lot.  One random sample shall be taken from each sublot.  The bituminous mixture will be 
sampled at the site in accordance with FM 1-T168, except that samples may be collected from the 
paving machine at the receiving hopper.  The percent bitumen content of the mixture will be 
determined in accordance with FM 1-T164 (as modified by DOT test procedures).  The percents 
passing the No. 4, No. 10 and No. 200 sieves will be determined in accordance with FM 1-T030. 

Calculations for the acceptance test results for bitumen content and gradation (percent pass 
No. 4, percent pass No. 10, percent pass No. 40 and percent pass No. 200) shall be shown to the 
nearest hundredth (0.01).  Calculations for arithmetic averages shall be carried to the thousandths 
(0.001) and rounded to the nearest hundredth (0.01) in accordance with the Department's rules of 
rounding. 

When the Contractor or producer chooses to use a storage bin for mix storage overnight or 
longer, the material processed in this manner will be sampled and tested for acceptance after the mix 
has been removed from the storage bin.  The City representative may reject a mix at any time that is 
obviously defective due to asphalt content, insufficiency of mixing, inadequacy of coating, improper 
proportions of fine and coarse aggregates, temperature, contamination, etc.  The Contractor and/or 
the L.Q.C.T. will be given the option of not placing the mix and sampling the following truck, or if it 
has been placed, sample it.  The City reserves the right to test or have the mix tested by a licensed 
private testing laboratory of their choice.  Payment will be made on the basis of the City's revised 
Table 331-6 "Acceptance Schedule of Payment." 
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City of Tampa Revised Table 331-6 
Acceptance Schedule of Payment 

(Asphalt Plant Mix Characteristics) 

Deviation of the Arithmetic Average of the 
Lot Acceptance Tests from Job Mix Formula 

Characteristics  Factor One Test Two Tests 

Asphalt Cement 1.00 0.00 - 0.55 0.00 - 0.43 
Content (Extraction) 0.95 0.56 - 0.65 0.44 - 0.50 

0.90 0.66 - 0.75 0.51 - 0.57 
0.80* Over  0.75 Over  0.57 

No. 4 Sieve** 1.00 0.00 - 8.00 0.00 - 5.95 
0.95 8.01 - 9.00 5.96 - 6.66 
0.90 9.01 -10.00 6.67 - 7.36 
0.80 Over 10.00 Over  7.36 

No. 10 Sieve** 1.00 0.00 - 6.50 0.00 - 5.04 
0.95 6.51 - 7.50 5.05 - 5.74 
0.90 7.51 - 8.50 5.75 - 6.45 
0.80* Over  8.50 Over  6.45 

No. 40 Sieve** 1.00 0.00 - 5.50 0.00 - 4.62 
0.95 5.51 - 6.50 4.63 - 5.33 
0.90 6.51 - 7.50 5.34 - 6.04 
0.80* Over  7.50 Over  6.04 

No. 200 Sieve** 1.00 0.00 - 2.00 0.00 - 1.71 
0.95 2.01 - 2.40 1.72 - 1.99 
0.90 2.41 - 2.80 2.00 - 2.04 
0.80* Over  2.80 Over  2.04 

* If approved by the City, the Contractor may accept the indicated partial pay.  The City may
require removal and replacement at no cost.  The Contractor has the option to remove and
replace at no cost to the City at any time.

 ** When there are two or more reduced payments for these items in one lot of material, only the 
greatest reduction in payment will be applied.  CAUTION:  This rule applies only to these 
four gradation test results. 

Note: 1) The No. 40 sieve applies only to Types S-I, S-II, S-III, FC-1, and FC-4. 
2) Deviations are absolute value with no plus or minus signs.

* * *
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SECTION 17 - LAWN REPLACEMENT 

W-17.01  General

The Contractor shall replace all lawn areas which have been removed or damaged due to 
construction.  Lawn replacement includes fine grading the areas to be restored and furnishing and 
placing topsoil, fertilizer, sod, sprigs, seeding, and maintaining all areas.  Grassing and mulching or 
sodding lawn areas will be required as directed.   

Sod shall be Argentine Bahia, St. Augustine, or other approved native grass sod, and shall be 
well matted with grass roots.  It shall be sufficiently thick to secure a dense stand of live grass, with a 
minimum thickness of 2 inches.  The sod shall be live, fresh and uninjured, and shall contain sufficient 
moisture at the time of planting to induce growth.  The type and quality of sod shall be approved by 
the Engineer before placing. 

Grass seed shall be Argentine Bahia, 60 #/acre from March 1 to November 1; 50 #/acre with 
20 #/acre of rye grass seed from November 1 to March 1.  Argentine Bahia seed shall be a scarified 
seed having a minimum active germination of 40% and total of 85%. 

Mulch material shall be free of weeds and shall be oat straw or rye, Pangola, peanut, Coastal 
Bermuda or Bahia grass hay. 

W-17.02  Topsoil

Where areas are to be restored by sodding, topsoil shall be placed to a minimum compacted 
depth of 2 inches over the subgrade.  Where areas are to be restored by grassing, topsoil shall be 
placed to a minimum compacted depth of 4 inches over the subgrade.  All topsoil shall be suitable 
excavated topsoil which has been segregated or other topsoil material approved by the Engineer.  
Topsoil shall be free from stones, roots, sticks, or other foreign substances. 

W-17.03  Water

The Contractor shall furnish at his own expense all water required for lawn replacement and 
maintenance of the work until final acceptance. 

W-17.04  Construction Methods

Prior to sodding or grassing, the Contractor shall fine grade the subgrade to 4 inches below 
finished grade.  Topsoil shall be spread over the subgrade to a uniform depth and density.  Topsoil 
shall be uniformly compacted by a light hand roller weighing between 250 and 750 pounds to the 
specified depths for sodding or grassing. 

Immediately before sodding, 14-4-14 or 15-0-15 fertilizer shall be applied at the rate of 
approximately 600 pounds per acre, either in the furrows or by broadcasting and raking, into the 
planting area.  After the surface has been properly prepared, the sod shall be placed and firmly 
embedded by light tamping.  Additionally, dolomite (lime) shall be applied at a rate of 2 tons per acre. 

Immediately after the sod has been planted, if the soil does not contain sufficient moisture to ensure 
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growth, water shall be applied twice daily for the first week, once in the morning or late evening and 
once at approximately 2:00 P.M.  Water shall then be applied once a day over the next 2 weeks and 
alternating days for an additional 2 weeks.  If rooting has not taken place by the end of the third week, 
1 daily watering shall continue until sod is firmly rooted. 

One week after the sod has been planted, a complete fertilizer with minor elements shall be 
applied weekly at the rate of 1# nitrogen per 1,000 square foot in a 2-1-2 or 4-1-2 formula for a period 
of 4 weeks, and thereafter every 2 weeks for an additional 30 days.  The ground shall not be wet when 
the fertilizer is applied but will be immediately watered after application of the fertilizer to remove it 
from the leaf area. 

Prior to grassing, 14-4-14 or 15-0-15 fertilizer shall be applied to the soil at the rate of 
approximately 300 pounds per acre.  Grass seed at the specified rate per acre shall then be raked into 
the soil and covered with mulching material.  The area shall then be thoroughly rolled with approved 
equipment. 

After the grass has been planted, if the soil does not contain sufficient moisture to ensure 
growth, water shall be applied as directed by the Engineer.  After the grass has started growing, 
fertilizer shall be applied uniformly over the area weekly, at a rate of 0.5# nitrogen and potash per 
1,000 square feet, until turf cover the area.  The fertilizer shall not be applied unless the surface of the 
ground or sod is sufficiently moist to quickly dissolve the fertilizer. 

W-17.05  Caretaking

The Contractor shall keep all replaced lawn areas in good, healthy, insect free, moist condition 
by watering, replanting or resodding, weeding, fertilizing, and cutting as specified, and directed by 
the Engineer. 

* * *
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SECTION 18 - LEAKAGE TESTS 

W-18.01  General

All pipelines will be tested and inspected for infiltration or leakage by the Contractor under 
the direction of the Engineer.  All tests and inspections will be conducted in a manner to minimize as 
much as possible any interference with the Contractor's work or progress. 

The Contractor shall notify the Engineer when the work is ready for testing and inspecting, 
and tests and inspections shall be made as soon thereafter as practicable under the direction of the 
Engineer.  Personnel for reading meters, gauges, or other measuring devices will be furnished by the 
Contractor.  The Contractor shall also furnish all other labor, materials, services, and equipment, 
including power, fuel, meters and gauges, pumps, bulkheads, backflow preventers, water, and other 
items and apparatus necessary for making leakage tests, preparing pipelines for testing, assembling, 
placing, and removing testing equipment, and placing pipelines in service, all to the satisfaction of 
the Engineer.  Only City water shall be used for testing unless otherwise approved by the Engineer. 
The water shall be obtained and metered from sources approved by the Engineer.  After testing, the 
water shall be disposed of by the Contractor into storm sewers or drainage courses approved by the 
Engineer. 

W-18.02  Tests of Sewer - General

All sewers shall be tested for infiltration or leakage after completion of backfilling.  All wyes, 
house connections, and stubs shall be suitably plugged or bulkheaded to the satisfaction of the 
Engineer prior to testing.  All sewers shall be cleaned and pumped out as necessary prior to testing. 

Sewer shall be tested for infiltration, unless otherwise ordered by the Engineer.  If the 
Engineer determines that groundwater conditions are not suitable for infiltration testing, sewers shall 
be tested for leakage.  Sewers may be tested for leakage by measuring leakage out of the sewer or by 
air testing.  The length of sewer to be tested shall be subject to prior approval of the Engineer. 

The length of house connections, if any, will be included in the total length of sewer under 
test when computing infiltration or leakage.  

        All testing equipment and the arrangement of such equipment shall be subject to the prior 
approval of the Engineer.  Sections of sewers under test shall be arranged to prevent the internal 
pressure on any joint from exceeding 10 psi. 

Refer to Section 11 - PVC Pipe Gravity for specific requirements for infiltration and leakage 
testing for PVC gravity pipe. 

W-18.03  Infiltration Test of Sewers

Infiltration tests shall be performed when the groundwater level is a minimum of 2 feet above 
the crown of the sewer at the highest point in the test section.  No such tests shall be started until the 
infiltration conditions are established in the work to be tested.  The Contractor shall provide suitable 
observation wells along the line of the work or other approved means to determine the groundwater 
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level. 

Infiltration tests will be made by measuring the infiltrated flow of water over a measuring 
weir set up in the invert of the sewer a distance, as approved by the Engineer, from a temporary 
bulkhead or other limiting point of infiltration.  Testing shall be for a minimum period of 4 hours. 
The quantity of infiltration for any section of the sewer shall not exceed 50 gallons/mile/day/inch of 
pipe diameter. 

W-18.04  Leakage Test of Sewers

Leakage tests shall be performed by bulkheading the section of sewer under test at the 
manhole, at the lower end, and filling the sewer with clear water until the water level is up a minimum 
of 2 feet above the crown  of the sewer or a minimum of 2 feet above the groundwater level, whichever 
is greater, in the manhole at the highest point in the section.  Leakage will be the measured amount of 
water added to maintain the level in the higher end manhole.  Tests shall be carried on a minimum of 
4 hours with readings at 30-minute intervals.  The quantity of leakage for any section of the sewer 
shall not exceed the limits specified for infiltration in the subsection headed "Infiltration Test of 
Sewers." 

W-18.05  Air Leakage Test of Sewers

Air pressure leakage tests shall be limited to sewers 30 inches in diameter and smaller.  The 
maximum allowable air leakage is based on prewetted pipe walls.  The contractor may, therefore, fill 
the pipe with clear water and then empty the pipe prior to air testing.  When pipe walls are prewetted, 
air leakage tests shall be completed within 24 hours after filling the sewer section to be tested. 

Air pressure tests shall be made by placing the sewer under 3.0 psig air pressure and measuring 
the volume of air required to maintain this pressure.  The rate of air leakage shall be determined when 
the system reaches an equilibrium state and air flow shall be read by means of an approved rotameter. 

The maximum rate of air loss shall be 0.003 cfm per square foot of interior pipe surface, and 
the maximum air flow shall not exceed 2.0 cfm when the total pressure on the sewer is maintained at 
3.0 psig.  When the groundwater level is above the invert of the sewer, but below a level adequate for 
infiltration testing, the maximum air loss shall be reduced 6 percent for each foot of groundwater 
above the sewer invert. 

Air testing equipment shall be arranged so that compressors, valving, gauges, and other test 
devices are located at the ground surface.  Air testing equipment shall have an approved air relief 
arrangement to prevent the sewer from being pressurized to greater than 10.0 psig. 

W-18.06  Leakage Tests of Force Mains

Force mains shall be tested as a whole or in sections valved or bulkheaded at the ends.  The 
mains shall be tested under an average hydrostatic pressure of not less than 100 pounds per square 
inch, unless otherwise indicated in the Specific Provisions.  The pressure shall be applied to the 
pipeline through a tap in the pipe by means of a hand pump or other method and shall be maintained 
for a minimum of 2 hours.  Air shall not be used for testing force mains. 
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The leakage for all force mains, as determined by the above test, shall not exceed the allowable 
leakage for iron water mains as given by the following formula in Section 4.2.2. of AWWA 
Specification C605-05: 

L =  SDP 
    148,000 

in which L is the allowable leakage, in gallons per hour, S is the length of force main tested in feet, D 
is the nominal diameter of the pipe in inches, and P is the average test pressure in psi gauge. 

During the test, each valve shall be operated through several complete cycles of closing and 
opening.  In addition, each valve, when in the closed position, shall have the test pressure applied to 
one end of the valve only.  Each end of the valve shall be tested in this manner.  There shall be no 
visible leakage through the valves, and the valves shall not show any evidence of structural distress. 

All harnessed sections of the buried force main shall be completely backfilled before such 
sections are tested. 

W-18.07  Repairing Leaks

When infiltration or leakage occurs in excess of the specified amount, defective manholes, 
pipe, pipe joints, or other appurtenances shall be located and repaired at the expense of the Contractor. 
If the defective portions cannot be located, the Contractor, at his own expense, shall remove and 
reconstruct as much of the original work as necessary to obtain a sewer or force main within the 
allowable infiltration or leakage limits upon such retesting as necessary and directed by the Engineer. 

* * *
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SECTION 20 - MAINTAINING EXISTING SANITARY SEWER IN OPERATION 

W-20.01  General

It shall be the Contractor's responsibility to preserve all existing sanitary sewer services 
without interruption while performing the work included in this project.  The Contractor shall furnish 
all labor, materials, and equipment required to bypass wastewater flow around the working area to an 
acceptable point of discharge.  Also, if deemed necessary by the engineer, the contractor will be 
responsible to provide necessary noise suppression devices to minimize bypass pump noise. 

The Contractor shall not be permitted to pump or otherwise direct the flow of sanitary sewage 
into storm sewers, streams, or other open channels or onto streets or alleys at any time during the 
course of the work. 

All bypass pumping systems shall be in accordance with SP-64 Bypass Pumping and 
specification section W-20 Maintaining Existing Sanitary Sewer in Operation. 

W-20.02  Bypass Pumping

The Contractor shall submit the proposed plan to the Engineer for approval prior to proceeding 
with the work.  All required agency approvals and permits shall be the responsibility of the Contractor. 
The hydraulic design of the bypass pumping arrangement shall be the sole responsibility of the 
Contractor. 

Pumping equipment shall be of a type suitable for pumping raw unscreened sewage over an 
indefinite period without clogging or requiring shutdown for routine maintenance.  Bypass pumping 
shall be continuous during the entire length of time each portion of the work is being accomplished. 
The Contractor shall submit drawings and equipment specifications, detailing the proposed pumping 
equipment and the method of installation, to the Engineer for approval. 

The Contractor shall possess at least one (1) backup pump, no smaller than the largest pump 
in use, on site for every 1 to 3 bypass pumps in operation.  An additional backup pump shall be 
required on site for each increment of 3 pumps in operation as illustrated on the following table: 

Operating Bypass Pumps Required Backup Pumps On Site 

1 - 3 1 
4 - 6 2 
7 - 9 3 

W-20.03  Connections

All house laterals and connections to lateral sewers shall be maintained in operation without 
leakage or backup during the work. 
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W-20.04  Street Closures

The Contractor shall be responsible for coordination of maintenance of traffic and all street 
closures with the City of Tampa, Department of Public Works; Hillsborough County, Superintendent 
of Maintenance; and the State of Florida, Department of Transportation. 

W-20.05  Cleanup

When the repair or reconstruction has been completed, all temporary connections and 
bulkheads shall be removed.  Sewers shall be cleaned of all settled solids. 

* * *
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SECTION 24 - PVC PIPE - FORCE MAIN 

W-24.01  General

All pipe and fittings, 4"-48" nominal diameter, shall be solid wall polyvinyl chloride (PVC) 
pipe manufactured to standards as outlined in the following sections. 

Only one pipe manufacturer will be allowed for the entire project. 

W-24.02  Pipe standards

For PVC force mains, 4" through 12", the pipe shall be AWWA C900, DR-18 (class 150). 
For PVC force mains 14” through 48”, the pipe shall conform to AWWA C905, DR-25  The outside 
diameter dimensions shall be identical to ductile iron pipe dimensions.  The pipe shall have integral 
bell push on type joints conforming to ASTM D3139.  Bell ends shall be equipped with elastomeric 
gaskets meeting the requirements of ASTM F477.  The color shall be green and the nominal laying 
length per pipe section shall be 20 ft. 

W-24.03  Pre-Installation Tests, Reports, Markings and Submittals

All pipe and fittings shall be marked per Section 2.6 "Marking Requirements" of AWWA 
C900. 

PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall 
submit to the Engineer test reports and certifications as described below, duly certified by the 
manufacturer's testing facility or an independent certified testing laboratory demonstrating full 
compliance with AWWA C900 or C905.  Certification from the supplier is not acceptable. 

An original, plus four (4) copies of the following, shall be submitted to the Engineer. 

1. The name, address, and phone number of the pipe and fittings manufacturer and the
location of the plant at which they will be manufactured.

2. CERTIFICATION AND CERTIFIED TEST REPORTS that each LOT of pipe
and fittings has been manufactured, sampled, and tested per AWWA C900 or C-905.
The City shall be provided in writing with the means to cross-reference the markings
with the certification and test reports (i.e. date of manufacturer, lot number and shift
number  etc.).  If this information is marked on the pipe in a code, the markings shall
be decoded in writing.

W-24.04  Bedding Requirements

Unless otherwise indicated on the Plans, the PVCP force main shall be installed with Class 
"C" bedding as shown on the plans.  If suitable fill material is not excavated at the project site, it shall 
be imported.  Compaction requirements are described in subsection W-24.12 "Bedding Placement for 
Pipelines".  In no cases shall a concrete cradle be used.  In the event the Contractor opts to install 
crushed stone, it shall be NO GREATER THAN A #57 STONE. 
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W-24.05  Fittings

Fittings shall be ductile iron.  All ductile iron fittings shall meet the requirements of AWWA 
C110 or AWWA C153 and have a minimum thickness of Class 53 or as specified, whichever is larger. 

W-24.06  Harnessing

Joint restraint devices for all pipes and fittings shall meet requirements as specified under the 
“RESTRAINING DEVICES” specification.   Thrust blocks shall not be allowed. 

All wedge devices assemblies and related parts shall be processed through a phosphate wash, 
rinse and drying operation prior to coating application.  The coating shall consist of a minimum of 
two coats of liquid Xylan fluoropolymer coating with heat cure to follow each coat. 

All casting bodies shall be surface pretreated with a phosphate wash, rinse and sealer before 
drying.  The coating shall be electrostatically applied and heat cured.  The coating shall be a polyester 
based powder to provide corrosion, impact and UV resistance. 

The coating system shall be Mega-Bond as manufactured by EBAA Iron, Inc., Eastland, 
Texas, or approved equal. 

W-24.07  Marking and Locating

Two strands of #12 gauge green insulated copper tracing wires shall be attached to the pipe 
with duct tape at regular intervals in the 10 and 2 o’ clock position. The wires shall be looped around 
each bell. Wire insulation must be suitable for buried service such as HDPE or HMWPE. Nylon 
insulation is not acceptable. Wires must be spliced together with wire connectors suitable for buried 
service such as DBR Kit by 3M, Snakebite by Copperhead Industries or equal. Twisting wires 
together and sealing with electrical tape is not acceptable. No payment will be made for pipe that does 
not pass a continuity test through the wires after installation. See standard details for additional 
requirements. 

The locating wire shall terminate at the top of each valve box, air release valve box and 
manhole and must be capable of extending 24" above the top of the box (or manhole) in such a manner 
so as not to interfere with the valve operation. 

W-24.08  Installation

Installation of PVCP force mains shall comply with the requirements of AWWA Standard 
C605 "Underground Installation Of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings For Water". 

Pipe bending shall not be allowed. 

Joint deflections up to a maximum of 1 degree will be permitted at integral bell and spigot 
joints. Deflections larger than 3 degrees may be accomplished with factory molded or fabricated 
standard angle fittings; or, a standard deflection shall be accomplished with a factory fabricated fitting 
of the proper angle.  Refer to Section W-24.05. 

Air release valves shall use service saddles to attach the corporation stop connection to the 
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PVC pipe.  The service saddle body shall be sized exactly to the outside diameter of the pipe, with 
double straps anchored with a minimum of a four bolt pattern.  The service saddle body shall be 
ductile iron, the sealing gasket shall be BUNA-N rubber and the straps shall be corrosion resistant 
alloy steel. 

W-24.09  Testing

Testing of PVCP force mains shall comply with the requirements of AWWA Standard C605 
"Underground Installation Of Polyvinyl Chloride (PVC) Pressure Pipe And Fittings For Water" 
Section 7 (less references to disinfecting).  The hydrostatic and leakage testing may be performed 
simultaneously.  The average hydrostatic test pressure shall be 100 psi.   

Air pressure testing of installed pressure pipe is expressly prohibited due to the catastrophic 
nature of failure should failure occur. 

W-24.10  Storage of PVC Pipe

Pipe shall be stored at the job site in unit packages provided by the manufacturer.  Caution 
shall be exercised to avoid compression, damage, or deformation to bell ends of the pipe.  When unit 
packages of PVC pipe are stacked, the Contractor ensure that the weight of upper units does not cause 
deformation to pipe in lower units. 

PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the 
bottom during storage.  Supports shall be spaced to prevent pipe bending. 

PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, steam 
line, engine exhaust, etc. 

When unit packages of PVC pipe are stacked, ensure that the height of the stack does not 
result in instability which could cause stack collapse, pipe damage, bodily injury, and property 
damage. 

The interior as well as all sealing surfaces of pipe, fittings, and other accessories shall be kept 
free from dirt and foreign matter. 

Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and 
grease. 

W-24.11  Handling of PVC Pipe - Standard Procedures

When using fork lifts or other handling equipment, prevent damage to PVC pipe. 

When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or 
cutting by metal surfaces or rocks.  Avoid stressing bell joints and damage of bevel ends. 

Pipe shall be lowered, not dropped, from trucks and into trenches. 

In preparation for pipe installation, placement (stringing) of pipe shall be as close to the trench 
as practical and on the opposite side from excavated earth.  Bell ends shall point in the direction of 
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work progress. 

The Engineer may reject any pipe that shows visible signs of damage resulting from poor 
storage and handling practices. 

W-24.12  Bedding Placement for Pipelines

Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not greater 
than 6 inches in loose thickness and thoroughly compacted in place.  Select fill material pipe bedding 
shall extend to one foot over the top of the pipe. 

Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with 
suitable mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum dry 
density as determined by AASHTO Des: T-180.  No stone larger than 4 inches in diameter shall be 
placed closer than two feet to any point on any pipe. 

W-24.13  Trench Backfill

Trench backfilling work shall be done in a manner to prevent dropping of material directly on 
top of any conduit or pipe from a vertical distance greater than 5 feet.  In no case shall backfilling 
material from a bucket be allowed to fall directly on a structure or pipe and in all cases, the bucket 
shall be lowered so that the shock of falling earth will not cause damage. 

Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps which 
cannot be readily broken up, they shall be distributed throughout the mass so that all interstices are 
solidly filled with fine material. 

W-24.14 Backfill for Short Tunnel

Where pipelines are placed in short tunnels, the annular space between the outside of the pipe 
wall and the tunnel wall shall be completely filled with select fill material or suitable excavated 
material.  Pipelines in short tunnels shall be suitably supported, to permit placing backfill which shall 
be suitably tamped in place. 

W-24.15  Inspection and Testing of Backfilling

All backfill shall be subject to test by the Engineer. 

* * *
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SECTION 26 - FILLING OF EXISTING SANITARY OR STORM SEWER SYSTEM 

W-26.01  General

All void spaces in sewers, manholes, and structures designated to be filled shall be completely 
filled and closed.  The Contractor shall submit to the Engineer for approval a complete description of 
the equipment, methods, and materials proposed to be employed in demolishing and filling sewers 
and appurtenances.  The Contractor shall be solely responsible for the protection of all utilities, 
structures and trees, and for the safety of his workmen and the public during the course of the work. 
All damage to existing utilities, structures, and trees caused by the Contractor's operations shall be 
promptly repaired by the Contractor to the satisfaction of the Engineer.  If, in the opinion of the 
Engineer, the equipment, methods, and materials proposed by the Contractor may result in damage 
to nearby structures and utilities or may not assure complete filling of all voids in the sewer and 
appurtenances to be filled, the Contractor shall alter the equipment, methods, and materials to the 
satisfaction of the Engineer. 

W-26.02  Filling Existing Sewers

Where existing sewers and appurtenances are designated to be filled, the Contractor shall 
completely fill all sewers, manholes, and other structures with concrete.  The concrete shall have a 
minimum 28-day compressive strength of 500 psi.  Fly ash and admixtures, including water reducing 
agents, plasticizers, and air-entraining agents will be permitted in the mix design for the concrete.  No 
sand will be permitted in the mix design.  The concrete mix shall be designed to facilitate flow for 
long distances by pumping (only) with minimum separation of materials. 

Before beginning the grouting operation, the Contractor shall pump clean water through each 
run of pipe to ensure that there are no obstructions and that the intake/discharge/vent tube system is 
functional.  Prior to and during filling of existing sewers with concrete, the Contractor shall pump or 
drain water from the storm sewers being filled to other storm sewers, and shall pump or drain water 
and sewage from the sanitary sewers being filled to other sanitary sewers, as directed by the Engineer 
to prevent dilution of the fill concrete.  Sediment in existing sewers may remain in place. 

The Contractor shall fill the sewers with concrete by pumping (only) through vertical pipes 
passing through bulkheads, all installed by the Contractor and penetrating the pipe to be filled.  All 
intake, discharge, and intermediate vent pipes shall be, at minimum, 4 inches in diameter and installed 
at regular intervals close enough to ensure complete filling.  Filling shall be accomplished in stages 
as directed by the Engineer.  While filling is in progress through one manhole or fill-pipe, the Engineer 
will observe the level of concrete in the adjacent manhole(s) or pipe(s).  If, in the opinion of the 
Engineer, complete filling of all voids in the sewers and appurtenances is not assured, the Contractor 
shall install additional fill-pipes or alter his methods of filling, or both, as directed by the Engineer.  
If, in the opinion of the Engineer, complete filling is still not assured, the Contractor shall excavate 
and open the top of the pipe at regular intervals as directed by the Engineer to confirm that the entire 
run is completely filled. 

Manhole frames and covers and all other castings and appurtenances shall be removed and 
conveyed by the Contractor to his own place of disposal unless otherwise directed by the Engineer.  
The top 2 feet of the manholes shall be removed.  Where the manholes are located in grassed areas, 2 
feet of top soil shall be placed and the area sodded.  Where the manholes are located in the street, the 
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top 2 feet shall be filled with base material or asphalt.  All fill-pipes shall be withdrawn and the holes 
completely filled with concrete.  The surface at each manhole and fill-pipe location shall be restored 
to match the adjacent undisturbed surface to the satisfaction of the Engineer. 

Prior to commencing any filling operations, the Contractor shall submit his proposed plan for 
filling and the proposed concrete mix design for approval by the Engineer.  The plan shall show the 
proposed locations of all fill pipes as well as the location of all existing manholes and structures along 
the sewer.  The plan and mix design shall be revised by the Contractor as considered necessary by the 
Engineer. 

* * *
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SECTION 27 - DEMOLITION 

W-27.01  General

Demolition includes all work necessary for the removal and disposal of masonry, steel, 
reinforced concrete, plain concrete, wastewater equipment, piping, electrical facilities, roofing 
materials and any other material or equipment shown or specified to be removed.  Dust control shall 
be provided and provision made for safety. 

Demolition shall be carried out in such a manner that adjacent structures, which are to remain, 
shall not be endangered.  The work shall be scheduled so as not to interfere with the day to day opera-
tion of the existing facilities, all in accordance with the Sequence of Operations specified in the 
Specific Provisions.  Doorways or passageways in existing facilities shall not be blocked. 

Care shall be taken to assure that concrete shall be broken and removed in reasonably small 
masses.  Where only parts of a structure are to be removed, the concrete shall be cut along limiting 
lines with a specially designed saw so that damage to the remaining structure is held to a minimum. 

W-27.02  Requirements Prior to Demolition

The Contractor shall visit the site and inspect all existing structures.  Special care shall be 
taken to observe and record any defects, which may exist in buildings or structures adjacent to but not 
directly affected by the demolition work.  Prior to commencing the demolition, the Contractor shall 
provide the Engineer with a copy of this inspection. 

Drawings of existing structures and equipment will be available for inspection by the 
Contractor at the office of the Engineer and Owner. 

Warning signs, protection barriers and red warning lights shall be provided as necessary 
adjacent to the work as approved by the Engineer and shall be maintained during the demolition 
period. 

Demolition work shall not be undertaken until all mechanical and electrical services affected 
by the work have been properly disconnected.  Interconnecting piping or electrical services that are 
to remain in service either permanently or temporarily shall be capped, rerouted or reconnected in a 
manner that will not interfere with the operation of the remaining facilities.  

Where the presence of hazardous chemicals, gases, flammable materials or other dangerous 
substances is apparent or suspected, testing and purging shall be performed and the hazard eliminated 
before demolition is started. 

W-27.03  Requirements During Demolition

The use of explosives will not be permitted.  

All mechanical and electrical equipment shall be carefully protected against dust and debris. 
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All debris shall be removed from the structures during demolition and not allowed to 
accumulate in piles. 

Safe access to and egress from all working areas shall be provided at all times with adequate 
protection from falling material. 

Adequate scaffolding, shoring, bracing and protective covering shall be provided during 
demolition to protect personnel and equipment against injury or damage.  Floor openings not used for 
material drops shall be covered with material substantial enough to support any loads placed on it. 
The covers shall be properly secured to prevent accidental movement. 

Adequate lighting shall be provided at all times during demolition. 

Areas below demolition work shall be closed to workmen while removal is in progress. 

No material shall be dropped to any point lying outside the exterior walls of the structure 
unless the area is effectively protected. 

No workmen shall stand on any wall to remove material except when adequate staging or 
scaffold protection is provided at a distance not exceeding 12 feet below the top of such walls and 
other reasonable precautions are taken. Whenever a workman is required to work at a height of more 
than 12 feet above a floor, platform, scaffold or the ground, he shall be equipped with a safety belt 
with a life line attached.  

W-27.04  Disposal of Materials

All debris, rubbish, scrap pieces, equipment, and materials resulting from the demolition shall 
become the property of the Contractor and shall be removed from the site, except for the items 
designated by the Engineer to be salvaged. 

* * *
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SECTION 31 - HANGERS AND SUPPORTS 

W-31.01  General

Hangers and supports shall include all hanging and supporting devices of metallic 
construction shown, specified, or required for pipelines, apparatus, and equipment other than 
electrical equipment.  The Contractor's working drawings, as required by the General Provisions 
hereof, shall show the quantity, type, design, and location of all hangers and supports required. 

W-31.02  Materials

Hangers and supports material shall be stainless steel. 

W-31.03  Design

Hangers and supports not detailed on the Drawings shall be adequate to maintain the pipelines, 
apparatus, and equipment in proper position and alignment under all operating conditions with due 
allowance for expansion and contraction, and shall have springs where necessary.  Hangers and 
supports shall be of standard design where possible, and be best suited for the service required, as 
approved by the Engineer.  Where required, they shall be screw adjustable after installation. 

Supporting devices shall be designed in accordance with the best practice and shall not be 
unnecessarily heavy.  Sufficient hangers and supports shall be installed to provide a working safety 
factor of not less than five for each hanger. 

All supporting devices shall be designed as to minimize interference with access and 
movement.  The injury hazard shall be considered and minimized in all protruding supporting devices. 

On pipes which are covered with heating insulation, hangers and supports shall include proper 
pipe protection saddles. 

Overhead hangers shall be supported by threaded rods properly fastened in place by suitable 
screws, clamps, inserts, or bolts, or by welding. 

Brackets for the support of piping from walls and columns shall be made of welded steel and 
shall be designed for three maximum loads classified as follows: 

Light . . . . . . . . . . .    750 pounds 
Medium  . . . . . . . . . . 1,500 pounds 
Heavy . . . . . . . . . . . 3,000 pounds 

When medium or heavy brackets are bolted to walls, backplates of adequate size and thickness 
shall be furnished and installed to distribute the load against the wall.  When the use of backplates is 
not practicable, the brackets shall be fastened to the wall in such a manner that the safe bearing 
strength of the wall will not be exceeded. 
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Pipe rolls or chairs shall be of the cast-iron type.  Pipe rolls shall be provided with threaded 
nuts or with sockets to take threaded rods. 

Saddle stands shall be of the adjustable type.  Each stand shall consist of a length of steel pipe 
fitted at the base with a standard threaded cast-iron flange and at the top with an adjustable saddle or 
roll.  The base flanges shall be bolted to the floor foundation or concrete base. 

Stanchions shall be of similar construction to the saddle stand, except  that they shall be fitted 
at the top with cast-iron pipe saddle supports or with pipe stanchion saddles with yokes and nuts. 

Where adjustable supporting devices are not required, pipelines 3 inches in diameter and 
smaller may be supported on cast-iron, malleable iron, or steel hook, hook plates, rings, or ring plates. 

W-31.04  Anchors

Anchors shall be furnished and installed when specified, shown, or required for holding the 
pipelines and equipment in position or alignment.  Anchors shall be designed for rigid fastening to 
the structures, either directly or through brackets.  The design of all anchors shall be subject to 
approval by the Engineer. 

Anchors for piping shall be of the cast-iron chair type with steel straps, except where anchors 
form an integral part of pipe fittings or where an anchor of special design is required. 

W-31.05  Inserts

Inserts for concrete shall be galvanized and shall be installed in the concrete structures where 
required for fastening supporting devices.  They shall be designed to permit the rods to be adjusted 
horizontally in one place and to lock the rod nut or head automatically.  Inserts shall be recessed near 
the upper flange to receive reinforcing rods.  Inserts shall be so designed that they may be held in 
position during concrete placing operations.  Inserts shall be designed by the rod which they engage. 

W-31.06  Painting

Hangers, supports, anchors, and similar devices shall be painted in accordance with the 
Workmanship and Materials section headed "Painting." 

* * *
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SECTION 32 - VALVES 

W-32.01  General

This section includes all valves to be used on City maintained force mains, City owned pump stations, 
and the Howard F. Curren Advanced Wastewater Treatment Plant. Requirements of this section apply 
to all valves unless exceptions are shown or stated on the plans or specific provisions. 

Plug valves for buried applications shall be provided with mechanical joints. Plug valves for above-
ground applications shall be provided with flanged connections. 

All force main valves shall be plug valves meeting the requirements of the sub-section “Eccentric 
Plug Valves.” 

Valves 2 inches in diameter and smaller shall be all brass or bronze, except the handwheel, and shall 
have screwed ends. Valves 2-1/2 inches in diameter and larger shall be iron body, bronze mounted 
with flanged ends, except that in the smaller sizes, valves may be all bronze at the Contractor's option. 

All gate, globe, and angle valves shall have rising stems, unless otherwise specified, and shall open 
when the nut or handwheel is turned counterclockwise. Each handwheel shall be marked with an 
arrow and the word "Open.” Each nut shall be marked with an arrow and shall not be greater than 24 
inches in depth below finished grade. 

All references to “stainless steel” or “SS” shall mean 316 stainless steel. 

All valves of the same type shall be from a single manufacturer. Parts of valves of the same type and 
size shall be interchangeable. 

All valves shall be carefully erected in their respective positions, free from all distortion and strain, 
and shall be packed and left in satisfactory operating condition. 

W-32.02  Submittals

The Contractor shall prepare and submit for approval a complete detail drawing of all valves in 
accordance with the requirements of the Specific Provisions. At minimum the submittal shall show 
all proposed material types to be used as well as proposed interior and exterior coating manufacturer, 
coating type and proposed minimum dry film thickness. 

W-32.03  Flanges

Flanges shall be cast solid and faced accurately at right angles to the axis of the casting. Flanges shall 
be faced and drilled and shop coated with a rust preventive compound before shipment. 

Dimensions and drillings of flanges shall meet the requirements of ANSI B16.1 for working pressures 
of 125 pounds per square inch. Special drillings shall be provided where required. 
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W-32.04  Gate Valves

Except as otherwise specified, gate valves shall meet the requirements of Fed. Spec. WW-V-54, Class 
A, 125 pounds. 

Gate valves shall have standard stuffing box seals. Bonnet bolts, studs, and nuts shall be cadmium 
plated. Wedging devices shall be bronze to iron or bronze to bronze as specified. Glands shall be 
bronze bushed; gland bolts and nuts shall be bronze. 

Gate valves 2-1/2-inch diameter and larger shall be of the double disc type. Gate valves 2-inch 
diameter and smaller may be of the double disc or solid wedge type. 

Valves with operating nuts or wheels 7 feet or more above the floor shall be provided with chains and 
chain wheels. 

W-32.05  Globe and Angle Valves

Except as otherwise specified herein, globe and angle valves shall meet the requirements of Fed. Spec. 
WW-V-51, Class A, 125 pounds. 

W-32.06  Hose Valves

Hose valves shall be globe or angle valves with rising stems, and rubber composition discs for cold 
water pressures up to 200 psi, nonshock. 

Hose valves shall be all bronze or brass, except the handwheel which shall be of malleable iron. Hose 
threads shall conform to ANSI B2.4. 

W-32.07  Check Valves

Check valves, unless otherwise specified, shall be APCO Series 100 of the horizontal, swing type 
designed to allow full diameter passage and to operate with a minimum loss of pressure. Check valves 
shall be equipped with hold-open devices. A Letter of Standardization has been executed for this 
valve. The letter states that no other valve shall be considered an “or equal” in accordance with the 
City’s standardization program. The “or equal” clause applies to all other equipment, unless 
specifically excluded by a Single Source Certificate or Letter of Standardization. 

Check valves shall have body and body cover of heavily constructed cast iron meeting requirements 
of ASTM A48, Class 30. Check valve body shall have integrally cast-on end flanges. The flapper 
shall be rubber and have an "O" ring seating edge and be internally reinforced with steel. The flapper 
shall be easily replaced while the valve remains in place. 
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The exterior of the check valve shall be factory coated with an approved interior and exterior corrosion 
resistance coating. The exterior of the check valve shall receive a field coat as indicated for “Steel 
Pipe and Fittings” in the Workmanship & Materials Section titled “Painting”. 

W-32.08  Pump-Check  Eccentric Plug Valve

Pump-check valves, unless otherwise specified, shall meet the requirements of the sub-section for 
“Eccentric Plug Valves”. 

The valve shall be equipped with a G-Series rotary cylinder pneumatic actuator that is properly sized 
for the existing compressed air system within the pump station.  

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved equal. 

W-32.09  Eccentric Plug Valves

Plug valves shall be of the eccentric valve design and shall meet or exceed the requirements of 
AWWA C517 and shall be designed for 175 PSI 3’-12” and 150 PSI 14”-36”. Manufacturer’s Name 
shall be cast in body and Valve shall be serialized for future parts identification. Port area shall be 
100% of standard pipe area. The Plug shall be Rectangular with associated Rectangular Port and shall 
provide dead tight shutoff when seated in the closed position. Body material shall be Cast Iron ASTM 
A126 Class B, Seats shall be 1/8” thick 95% Nickel and 1/2" wide for proper plug seating. Plug shall 
be Ductile Iron ASTM A536 and Chloroprene Faced. Bearings shall be sintered, oil impregnated 
permanently lubricated type 316 stainless steel, include upper and lower grit excluders to prevent grit 
and foreign solids from entering the bearings. Shaft seals shall be multiple V-ring type and shall be 
externally adjustable via an air gap and re-packable under pressure without removing the actuator or 
bonnet from the valve. Valves shall have interior and exterior epoxy. 

Plug valves shall be nut operated (1/4 turn) 4” to 8” and gear operated 10” and larger. Both nut and 
gear operated valves shall have a 2-inch square nut for operation. On pump stations where the valve 
is 7 feet or more above the floor level, a chain and wheel shall be provided for operation. 

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve. A Letter of Standardization has 
been executed for this valve. The letter states that no other valve shall be considered an “or equal” in 
accordance with the City’s standardization program. The “or equal” clause applies to all other 
equipment, unless specifically excluded by a Single Source Certificate or Letter of Standardization. 

W-32.10  Knife Gate Valves

Valves shall be bonnetless wafer knife gate type with cast single-piece body construction. 
Lugged ends shall have threaded holes in accordance with ANSI B16.1 125/150 pound 
standards. Working pressure rating shall be 150 psi in sizes 2”-24”. Valve body and gate shall be 
stainless steel type 316 or as specified. Stem shall be type 304 stainless steel. Valve shall have a 
round port equal to 100% of the connecting pipe. Valves shall be chloroprene resilient seated or 
as specified. 
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The body design shall have no pockets or grooves in the flow port where media can settle and 
adversely affect closure. The gate shall be polished to provide low thrust requirements and long 
packing life. The leading edge of the gate shall be beveled to assist in closure. The stem shall be 
outside of the body and will not contact the flowing media. Valves shall have multi-layer square 
packing with adjustable packing gland bolting.  

All valve bodies shall be tested with water at 150% of rated pressure with no visible leakage. 
Assembled valves shall be tested for seat leakage with water at 40 psi applied to the back of the 
gate (pressure in the normal flow direction) and allowable leakage shall be as per MSS SP-81 
specifications. 

Valves shall be provided with a manually operated direct-mounted handwheel as specified or 
shown on the construction drawings. Floor stands and extensions shall be provided if specified. 
Valve superstructures shall be designed to allow easy field interchangeability between manual 
and pneumatic actuators. New superstructures shall not be required for conversion between 
manual and pneumatic operators. 

Metal surfaces other than stainless steel shall receive a field coat as indicated for “Steel Pipe and 
Fittings” in the Workmanship & Materials Section titled “Painting”. 

Valves shall be model GKU by DeZURIK, Inc, or approved equal. 

W-32.11  Multiport Valves

Three-way and four-way valves, unless otherwise specified, shall meet the requirements of the sub-
section for eccentric plug valves. 

W-32.12  Solenoid Valves

Solenoid valves, unless otherwise shown or specified, shall be normally closed packless type with full 
area ports. The body and bonnet shall be forged brass and the solenoid core shall be stainless steel. 
The diaphragm shall be of synthetic rubber assuring long service life. The coils shall be designed for 
115-volt, 60-hertz operation and shall be embedded in molded plastic in NEMA Type I general
purpose enclosure.

W-32.13  Ball Valves for CPVC Piping

Manually operated ball valves for CPVC piping shall be CPVC ball valves having renewable Teflon 
ball seats and EPDM seals.  Ball valves shall block in both seating directions, leaving full pressure on 
the opposite end of the valve.  The CPVC ball valves shall be rated at not less than 150 psi working 
pressure at 75 degrees F, self-lubricating, and shall have socket end connectors.  The ball valves shall 
be of true union design to allow for inspection or removal.  CPVC ball valves shall be as manufactured 
by Hayward Industrial Products, Inc., or equal. 
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W-32.14  Ball Check Valves for CPVC Piping

Ball check valves for CPVC piping shall be constructed of solid CPVC and shall have a CPVC ball.  
The check valve shall have EPDM O-rings and shall be capable of operating either horizontally or 
vertically. The check valve shall have a full flow design that provides a free open area that is 
equivalent to the connecting pipe size.  The check valves shall have socket end connectors and shall 
be of the true union design to allow for inspection and removal of the valve.  Ball valves for CPVC 
piping shall be as manufactured by Hayward Industrial Products, or equal. 

W-32.15  Testing

All valves shall be given hydrostatic shop pressure tests at twice the working pressure specified. The 
valves shall be tested, first by applying the hydrostatic pressure with the valve open and then with the 
valve closed. The valves shall be tight and secure under the test pressure. 

Valves shall be tested in place by the Contractor, as far as practicable, and any defects in valves or 
connections shall be corrected to the satisfaction of the Engineer. 

W-32.16  Painting and Coating

Plug valves shall receive a factory interior and exterior coating of Tnemec Series 141 (4 mils thick). 

All other valves shall receive a factory interior and exterior coating of an approved system. 

Metal surfaces other than stainless steel shall receive a field coat as indicated for “Machinery and 
Equipment” in the Workmanship & Materials Section titled “Painting”.  

Chain wheels shall be coated by galvanizing or electroplating with zinc or cadmium. The chain shall 
be coated by electroplating with zinc or cadmium. Zinc electroplating shall meet the requirements of 
Fed. Spec. QQ-Z-325, Type II, Class 2; and cadmium electroplating shall meet the requirements of 
Fed. Spec. QQ-P-416, Type II, Class 2. 

* * *
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SECTION 36 - PAINTING 

W-36.01  General

Painting includes furnishing all labor, materials, and services to paint all structures and 
equipment specified and required to complete the work, including, but not limited to, the following: 
preparation of surfaces; field painting of existing and proposed structures, piping, conduit, ductwork 
and equipment as specified, and the marking of existing piping and electrical conduit.  The work shall 
include furnishing samples of paints and color charts.  The Contractor shall employ a NACE Level 
III Coating Inspector as noted below.   

Paint and other materials shall be of the type and quality of the manufacturer on which the 
coating schedule is based.  All coats of paint for any particular surface and thinners used shall be from 
the same manufacturer.  The treatment of the surface to be painted and the application of paint shall 
be in accordance with the instructions of the manufacturer and as approved by the Engineer.  The 
colors of paints shall be as approved by the Engineer.  Specimens, approximately 8 by 10 inches in 
size, shall be prepared and submitted to the Engineer.  The minimum number of specimen custom 
mixed colors submitted shall be 6 not including color coding colors.  Only paint of approved 
manufacturers shall be delivered and stored at the site. 

All painting shall be in accordance with the schedules included in this specification.  A 
supplementary schedule of paint products shall be submitted, with mil thickness, to cover all paint 
applied.  The schedule shall be in accordance with the recommendations of the manufacturer of the 
paint.  The total mil thickness of all coatings shall be not less than the schedule included in this section. 

W-36.02  Delivery and Storage

Paints, stains, varnish, or ingredients of paints to be mixed on the job shall be prepared, packed 
and labeled, and guaranteed by an approved manufacturer.  All material shall be delivered to the site 
in original, unbroken containers. 

The manner of and place for storing the painting materials at the site shall be as approved by 
the Engineer or Project Representative.  The storage space shall be kept clean at all times.  Every 
precaution shall be taken to eliminate fire hazards. 

W-36.03  Surface Preparation

Prior to painting, all surfaces shall be prepared and cleaned in strict accordance with the paint 
manufacturer's recommendations.  Surfaces shall be dry before any paint is applied.  Special surface 
preparation work shall be as directed by the manufacturer of the paint specified to be applied to the 
surface.  Contractor is responsible for 100% containment of blasting materials and debris.  The 
Contractor shall provide protection for all motors, compressors, belts, gauges, ports, equipment 
signage, etc.  These items shall be kept protected at all times during the blasting and painting activities 
detailed in this specification. 

Metal Surfaces:

This includes all exterior and interior steel surfaces and all nonferrous metals.  This applies to 
structural and miscellaneous steel, motors, designated housings and protective guards, piping, valves, 
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stairs, and in general, all surfaces to be painted as designated in these specifications. 

All surfaces shall be pressure cleaned (5000 psi) in accordance with Steel Structures Painting 
Council standards SSPC - SP1 Solvent Cleaning: Removal of all detrimental foreign matter such as 
oil, grease and oil.  This standard allows for pressure washing, detergent cleaning, etc.  Additional 
rust, loose paint, loose mill scale, etc., shall be removed in accordance with SSPC - SP2 Hand Tool 
Cleaning or SSPC - SP3 Power Tool Cleaning. All welds, beads, blisters or protuberances, other than 
identification markings shall be ground smooth.  Pits and dents shall be filled with a suitable product 
as approved by the Engineer, and other imperfections shall be removed.  Painted edges shall be sanded 
smooth with adjacent bare metal surfaces. 

Where aluminum surfaces come in contact with incompatible metals, lime, mortar, concrete 
or other masonry materials, these areas shall be given two coats of asphalt varnish conforming to Fed. 
Spec. TT-V-51F. 

The topcoat shall be free of runs, drips, voids, spatters, or any other defects.  The contractor 
shall use a dry film thickness gauge to ensure that the coating is being applied to the manufacturer’s 
specification. 

Concrete and Wood Surfaces:

Surface preparation of all exterior concrete and wood surfaces shall be pressure washed to 
remove cobwebs, dirt, dust, and other surface contaminations.  Mildew shall be treated with a 2% 
chlorine solution or otherwise by mixing equal parts solution bleach and water to the affected area. 
Loose paint and other defects shall be removed by hand; brushing, sanding, chipping or other hand 
tools or by power; brushes, impact tools, grinders, sanders or other power tools or by any combination 
thereof.  Painted edges shall be sanded smooth to match adjacent bare surfaces. 

All interior concrete and wood surfaces including ceilings, walls, and floors shall be cleaned 
similar to SSPC - SP1 Solvent Cleaning standards.  Loose paint and other defects shall be removed 
by hand; brushing, sanding, scraping, chipping or other hand tools or by power; brushes, impact tools, 
grinders, sanders or other power tools or by any combination thereof.  Painted edges shall be sanded 
smooth to match adjacent bare surfaces. 

Priming shall be performed with Porter Acri-Pro 100, 100% Acrylic, or equal. First and 
second coats shall be performed with Porter Acri-Shield, 100% Acrylic, or equal. Concrete, concrete 
masonry, and wood shall be thoroughly dry prior to painting.” 

W-36.04  Coatings

All paints and similar materials shall be mixed in galvanized iron pans or pails or other 
approved containers of adequate capacity.  All paint shall be stirred thoroughly before being taken 
from the containers, shall be kept stirred while using, and all ready-mixed paint shall be applied 
exactly as received from the manufacturer without addition of any kind of drier or thinner, except as 
specified or as permitted or directed by the Engineer.  Successive coats of paint shall be tinted to make 
various coats easily distinguishable.  Undercoats of paint shall be tinted to the approximate shade of 
the final coat of paint.  The paint shall be a minimum temperature of 60 degrees F before application. 

Only skilled painters shall be used on the work, and specialists shall be employed where 
required.  Paint shall be applied by brush, roller, or sprayer in accordance with the manufacturer's 
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recommendation.  Finished surfaces shall not show brush marks or other irregularities.  Top and 
bottom edges of doors shall be painted.  Undercoats on hollow metal work shall be thoroughly and 
uniformly sanded with No. 00 sandpaper or equal abrasive to remove all surface defects and provide 
a smooth, even surface. 

Painting shall be a continuous and orderly operation to facilitate adequate inspection.  All 
paint application methods shall be in accordance with the instructions of the paint manufacturer and 
as approved by the Engineer.  Access panels, pipes, pipe covering, ducts, and other building 
appurtenances built into or adjoining walls to be painted shall be painted the same color as adjacent 
walls, unless otherwise directed by the Engineer.  Hardware and accessories, fixtures, and similar 
items placed prior to painting shall be removed or protected during painting and replaced on 
completion of painting.  All wall surfaces to be concealed by equipment shall be painted before 
installation of the equipment. 

Areas under and adjacent to painted work shall be fully protected at all times and dripped or 
splattered paint shall be promptly removed.  Painting shall not be done when the temperature is below 
60 degrees F, or in dust-laden air, or until moisture on the surface has completely disappeared.  If 
necessary, sufficient heating and ventilation shall be provided to keep the atmosphere and all surfaces 
to be painted dry and warm until each coat of paint has hardened.  Any painting found defective shall 
be removed and repainted or touched up as directed by the Engineer. 

Coatings must be allowed to cure before being recoated or placed into service.  Drying time 
requirements recommended by the manufacturer should be followed exactly. 

Coverage shall be complete.  When color on undercoats shows through the final coat of paint, 
the work shall be covered by additional coats until the paint is of uniform color and appearance and 
coverage is complete, at no additional cost. 

Rooms or areas being painted shall be supplied with sufficient temporary ventilation during 
painting operations to keep the atmosphere safe from harmful or dangerous fumes and harmful dust 
levels for personnel. 

All application tools and equipment shall be in good working order and suitable for proper 
applications.  It shall be the Contractor's responsibility to ensure that no paint mist or spatter falls or 
blows to other objects, vehicles, equipment, buildings, etc. 

Coating Schedule:

All painting shall be in accordance with the following schedule.  The number of coats shall 
not be less than the number shown on the schedule. 

COATING SCHEDULE (NEW) 

Coats 

Surfaces SHOP COAT Primer 1ST 2ND 3RD 

Aluminum NA B E  NA NA 
Electrical Conduit NA B E  NA NA 
Steel Pipe, Valves, and Fittings C Shop C E NA 
Galvanized Steel NA B E  NA NA 
Ductile Iron Pipe, Valves, and Fittings* A Shop C E NA 
Miscellaneous Steel and Ironwork C Shop C E NA 
Machinery, Interior, and Nonsubmerged Shop Standard I E NA NA 
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Exterior Concrete or Masonry NA H 
(CMU) 

F G  NA 

COATING SCHEDULE (PREVIOUSLY PAINTED) 

Coats 

Surfaces Spot Coat 

Bare Surface 

Full 

Prime 

Coat 

2nd 

Aluminum I I E 
Electrical Conduit I I E 
Steel Pipe, Valves, and Fittings I I E 
Galvanized Steel I I E 
Ductile Iron Pipe, Valves, and Fittings I I E 
Miscellaneous Steel and Ironwork I I E 
Machinery, Interior, and Nonsubmerged I I E 
Exterior Concrete or Masonry H (CMU) or F 

(Concrete) 
F G 

The designations in the following list are given solely for the purpose of indicating the type 
and quality of materials desired.  Approved equivalent material of other manufacturers may be 
substituted.  All coats of paint for any particular surface shall be from the same manufacturer. 

ALPHABETICAL DESIGNATIONS OF PRODUCTS 

Symbol Product Name and Number 

Minimum Dry Film Thickness 

Mils per Coat 

A Tnemec N140 Pota-Pox II 3.0-5.0 
B Tnemec N69 Polyamidoamine Epoxy 2.5-3.5 
C Tnemec N69 Polyamidoamine Epoxy 4.0-6.0 
D Tnemec Series 446 Perma-Shield 5.0 - 7.0 
E (Above Grade) Tnemec 1074U Endurashield** 

(Below Grade) Tnemec Series 446 Perma-Shield 
3.0-5.0 

5.0 – 7.0 
F Porter Acri-Pro 100, 100% Acrylic 1.2 
G Porter Acri-Shield, 100% Acrylic 1.4 
H Block Filler 85 -100 SF / Gal 
I Tnemec 135 Chembuild 3.0-5.0 

*** For all above ground ductile iron piping, valves, and fittings, Tnemec 1074U Endurashield shall 
be black.  

W-36.05  Safety

The Contractor shall be responsible for exercising all necessary precautions to ensure that no 
accidents or damage to personnel, equipment, or buildings shall occur.  The Contractor shall further 
determine any special operations which could influence the safe workmanship of his personnel with 
respect to electrical, mechanical, or chemical fumes or fire hazard situations. 

When painting in confined areas or otherwise in areas where explosive fumes or gases need 
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to be ventilated, the Contractor shall use suction type fans designated specifically for the safe removal 
of explosive fumes or gases, and all equipment involved shall meet all OSHA (Occupational Safety 
Hazard Act) requirements and MSHA (Mine Safety and Health Administration) approved.  The 
Contractor shall be responsible in all respects for the safe conduct of his personnel when using any of 
the rigging or equipment involved in the accomplishment of the work specified herein. 

W-36.06  Cleaning

The Contractor shall touch up and restore any damaged finish.  Paint or other finishes spilled, 
splashed, or splattered shall be removed from all surfaces.  Care shall be taken not to mar any surface 
finish or item being cleaned. 

* * *
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SECTION 38 - SEWAGE PUMPING EQUIPMENT 

W-38.01  General

Sewage pumping equipment shall include the installing of totally submersible, electrically 
operated sewage pumps complete with all accessories and appurtenances necessary for a complete 
installation in the pumping station.  

Each  pump  shall  be  an  ITT  Flygt,  Pump,  and  shall  comply  with  the  drawings  and 
specifications  for  this  project.    A single source certificate  of  conditions  and  circumstances  
was executed for this pump.  The certificate states that no other pump shall be considered an “or 
equal” for  this  project  in  accordance  with  the  City’s  standardization  program.    The  “or  
equal”  clause applies  to  all  other  equipment  in  this  project,  unless  specifically  excluded  by  
a  single  source certificate or letter of standardization.  

Each pump shall have a substantial guide bracket to permit vertical sliding along not less 
than two unthreaded stainless steel guide rails from an automatic pump discharge connection at 
the bottom of the wet pit to the wet pit access cover for inspection, maintenance, and removal of 
the pump without requiring personnel to enter the wet pit.  The pump shall be easily removable 
from the guide rails and shall require no bolts, nuts, or other fasteners to be disconnected.  The 
guide brackets shall be of stainless steel and shall be an integral part of the pumps.  The guide rails 
shall be Type  304,  Schedule  40  stainless  steel  pipe  and  shall  be  connected  to  the  automatic  
pump discharge connection at the bottom and supported at the top by substantial stainless steel 
brackets bolted  to  the  concrete  sides  of  the  wet  pit  access  opening.  The  automatic  pump  
discharge connection shall be cast-iron, flanged by plain-end, 90 degree vertical bend with an 
integral cast- iron support.  The support shall be bolted to the floor with not less than four, 3/4-
inch diameter stainless steel anchor bolts cast into the concrete.  The pump volute discharge shall 
have a machined flange, which when the pump is lowered into pumping position will automatically 
and firmly mate with the plain-end of the discharge connection without the need of adjustment, 
fasteners, clamps, or similar devices.  No motion other than vertical shall be required to seat the 
mating flange of the pump volute to the discharge connection.  Sealing of the discharge interface 
shall be accomplished by only metal contact and the use of a diaphragm, O-ring, or other device 
will not be permitted. The pump, with its appurtenances, shall be capable of continuous 
submergence under water without loss of watertight integrity to a depth of 65 feet.  No portion of 
the pump shall bear directly on the floor of the wet pit.  Each pump shall be fitted with a tall 
stainless steel lifting handle and a stainless steel  welded  link  chain  of  adequate  length  to  permit 
the  raising  and  lowering  of  the  pump  for inspection and removal.  

W-38.02  Pump Characteristics

Each Flygt pumping unit shall be designed for operating under the following  
conditions:  
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Parke East Pump Station: 

Rating Data Pump No.   
Number of Units 2  
Rate of flow at rating point, gpm 550  
Total pumping head at rating point, ft. 113  
Minimum pump efficiency at rated conditions, % 60  
Range of flow with satisfactory operation  1900 gpm @ 51 ft.  
and corresponding approximate heads 400 gpm @ 120 ft.  
Service and characteristics of electrical power 460 volt  

3 phase  
60 hertz  
4 wires  

Motor:  
Horsepower (minimum) hp - 3 phase 45  
Speed, rpm  1775 

Idlewild Pump Station: 

Rating Data Pump No.   
Number of Units 2  
Rate of flow at rating point, gpm 450  
Total pumping head at rating point, ft. 118  
Minimum pump efficiency at rated conditions, % 60  
Range of flow with satisfactory operation  700 gpm @ 56 ft.  
and corresponding approximate heads 100 gpm @ 192 ft.  
Service and characteristics of electrical power 460 volt  

3 phase  
60 hertz  
4 wires  

Motor:  
Horsepower (minimum) hp - 3 phase 23  
Speed, rpm  3520 

W-38.03  Construction

The stator casing, oil casing, sliding bracket, volute, and impeller of each pump shall be of 
hard, close grained gray cast iron.  All surfaces coming into contact with sewage shall be protected 
by a coat of Nylon-II, heat fused to the metal.  All external bolts and nuts shall be of stainless steel.  

The impeller of each pump shall be of non-clog design capable of passing a 3-inch spherical 
solid, fibrous material, and heavy sludge and shall be constructed with long throughlet without 
acute turns.  The impeller shall be statically and dynamically balanced.  Static and dynamic 
balancing operations shall not deform or weaken the impeller.  The impeller shall be firmly secured 
to the shaft by a stainless steel key and lock nut in such a way that it cannot unscrew or become 
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loosened due to torque resulting from rotation in either direction. 

A renewable Buna-N rubber wearing ring shall be installed at the inlet of each pump to 
provide protection against wear to the impeller.  

Each pump shaft shall be of stainless steel conforming to ASTM Des: A 582, Type 416. 
The  shaft  shall  be  accurately  machined  and  polished  and  of  sufficient  diameter  to  carry  
the maximum load imposed, to assure rigid support of the impeller and to prevent excessive 
vibration at all operating speeds.  The shaft shall be provided with two guide bearings of the ball 
type of ample size to carry the loads imposed under continuous service without overheating.  

Each  pump  shall  be  provided  with  a  tandem  double  mechanical  seal  running  in  an  
oil reservoir having separate,  constantly hydro-dynamically lubricated lapped seal faces.  The 
lower seal unit between the pump and oil chamber shall contain one stationary and one positively 
driven rotating tungsten-carbide ring.  The upper seal unit between the oil sump and motor housing 
shall contain one stationary tungsten-carbide ring and one positively driven rotating carbon ring.  
Each interface  shall  be  held  in  contact  by  its  own  spring  system  supplemented  by  external 
liquid pressures.  The seals shall require neither maintenance nor adjustment, but shall be easily 
inspected and replaceable.  Shaft  seals without positively driven rotating members or  
conventional double mechanical seals with a common single or double spring acting between the 
upper and lower units, requiring a pressure differential to offset external pressure and effect sealing 
shall not be considered acceptable nor equal to the dual independent seal system specified.  The 
shaft sealing system shall be capable of operating submerged to depths of or pressures equivalent 
to 65 feet.  No seal damage shall result from operating the pumping unit out of its liquid 
environment.  The seal system shall not rely upon the pumped media for lubrication.  

The pump motors shall be housed in an air-filled watertight casing and shall have Class F 
moisture resistant insulation.  The temperature at any point in the windings shall not exceed 155 
degrees C at any load which could be imposed by the pump at any point on its curve.  The motors 
shall  be  460-volt,  3-phase,  60-hertz,  squirrel-cage  induction  motors.    Each  motor  shall  have  
a minimum full load efficiency of 85 percent and a minimum full load power factor of 80 percent. 
Each motor shall be U.L., Inc. or Factory Mutual Engineering Corporation listed for installation 
and operation in a Class I, Division 2, Group C and D hazardous locations.  Each motor shall have 
a facility for winding high temperature alarm.  Each motor shall be provided with a leakage sensor 
to provide an alarm indication prior to liquid reaching the stator coils.  The pumps shall not load 
the motor beyond its nominal (nameplate) rating at any point on the pump curve.  Each pump 
motor shall be furnished with a minimum service factor of 1.15 or the horsepower rating of the 
motor shall be a minimum of 15 percent greater than the maximum BHP required over the full 
range of the pump curve.  Electrically and mechanically each pumping unit (pump and motor) 
shall be capable of a minimum of ten (10) starts per hour.  

The motor cable entry water seal shall be such that precludes specific target requirements 
to ensure watertight and submersible seal.  Epoxies, silicones, or other secondary sealing systems 
shall not be required or used.  The cable entry junction box and motor shall be separated by a stator 
lead sealing gland or terminal board which shall isolate the motor interior from foreign materials 
gaining access  through  the  pump  top.    The  pump  motor  cable  shall  be  suitable  for  
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submersible  pump applications, and this shall be indicated by a code or legend permanently 
embossed on the cable. Cable sizing shall conform to NEC specifications for pump motors and 
shall be adequate size to allow motor voltage conversion without replacing the cable.  

All mating surfaces of major parts shall be machined and fitted with nitrile O-rings where 
watertight sealing is required.  Machining and fitting shall be such that sealing is accomplished by 
automatic  compression  in  two  planes  and  O-ring  contact  made  on  four  surfaces,  without  
the requirement of specific torque limits to affect this.  Rectangular cross sectioned gaskets 
requiring specific torque limits to achieve compression shall not be considered adequate or equal.  
Tolerances of all parts shall be such that allows replacement of any part without additional 
machining required to ensure sealing as described above.  No secondary sealing compounds, 
greases, or other devices shall be used.  

Each unit shall be provided with an adequately designed cooling system.  Thermal radiators 
integral  to  the  stator housing, cast in  one unit, are acceptable.  Where water jackets alone or in 
conjunction with radiators are used, separate circulation shall be provided.  Cooling media 
channels and ports shall be non-clogging by virtue of their dimensions. 

W-38.04  Field Tests

After  installation  of  the  pumping  units,  control  equipment,  and  all  appurtenances,  
each pumping unit will be subjected to a field running test of not less than 24 hours duration 
under actual operating conditions.  The field test shall be conducted by the Contractor in the 
presence of and as directed by the Engineer.  The field test shall demonstrate that under all 
conditions of operation, each unit: 

1. Had not been damaged by transportation or installation.
2. Has been properly installed.
3. Has no mechanical defects.
4. Is in proper alignment.
5. Has been properly connected.
6. Is free of overheating of any parts.
7. Is free of all objectionable vibration.
8. Is free of overloading of any parts.

The tests shall also demonstrate that the control systems perform as specified and meet all 
operating criteria.  

Any defects in the equipment or operating controls or failure to meet the requirements of 
the Specifications shall be promptly corrected by the Contractor. 

W-38.05  Service

Authorized service facilities must be available in Florida.  The pump supplier will stock at 
the facility one set of recommended spare parts as described below for the pumps specified in this 
Contract.  
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Inspection Plug Washers  
Impeller Bolt  
Impeller Key  
Upper Bearing  
Lower Bearing  
Upper Mechanical Seal  
Lower Mechanical Seal  
Wear Rings  
Motor Cable  
Cable Entry Washer/Grommet 
Complete Set of O-rings  

W 38-.06  Mix-Flush Valves  

The Contractor shall supply pumps with mix-flush valves installed on the volutes. 
The volute shall have an integral mounting pad on which to mount the mix-flush valve.  The 
mounting of the valve shall not void the pump manufacturer’s warranty.  The valve shall be 
mounted by the valve manufacturer or agent to assure proper installation and operation.  

The mix-flush (or flush) valves shall be hydraulically activated and shall not contain any 
electromechanical components.  The mix-flush system shall be intrinsically safe and suitable for 
pumps used in hazardous locations Class 1, Division 1, Groups C and D.  The flush valve shall 
be fully automatic and shall operate each time the sewage pump cycles into running mode.  The 
length of time for the flushing action shall be adjustable to a period of between 20 and 50 
seconds.  A means of adjustment shall be provided on the outside of the valve to obtain the desired 
flushing period.  

The mix-flush valve shall be a standard production item of the pump manufacturer and 
warranted by the pump manufacturer for a period of 15 months from date of substantial 
completion.  The warranty station shall be within 100 miles of the installation and replacement 
units shall be kept in stock at all times.  

Each new pump shall be provided with a volute plug along with the mix-flush valves.  

W-38.07  Spare Parts

One complete set of mechanical seals shall be furnished for each different model of pump 
furnished in this Contract (unless otherwise specified on the Plans).  

* * *
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SECTION 45 – ELECTRICAL 

W-45.01 Scope of Electrical Work

The work in this section consists of furnishing all labor, materials, equipment and transportation, and 
performing all operations required to support the installation and commissioning of the electrical portion of the 
proposed Parke East and Idlewild Pumping Station Rehabilitations including, but not limited to, the following: 

1. Submit working drawings, parts schedules, and cut-sheets to the Engineer.

2. Furnish and install all electrical equipment, controls, and instrumentation as shown on the Plans
and described in the Specifications. Refer to the Plans for the Scope of Work.

W-45.02  General Requirements

1. Codes

Any conflicts between the Specifications and Drawings or with the regulations of local codes,
public utility company, or the National Electrical Code or the National Electrical Safety Code shall
be promptly brought to the attention of the Engineer for clarification. All materials and work shall
be in accordance with said standards.

2. Contract Documents

The drawings are generally diagrammatic not necessarily showing in detail all of the minor items
and it shall not be interpreted to mean that any minor item required may be omitted.  The Contractor
shall make use of all the data in all of the Contract Documents and shall verify all information at
the site, which may influence his proposal. The Contractor shall obtain all necessary shop drawings
and shall consult manufacturer's representatives during installation start-up as needed.

3. Tests

The Contractor shall provide all necessary instruments and special apparatus to conduct any test
that may be required to ensure that the system is free of all improper grounds and short circuits.
These tests shall be conducted in the presence of the Engineer prior to final acceptance.

4. Guarantee

The Contractor shall submit a written guarantee to the City that all electrical work and material
provided under this Contract is free from defects for a period of one year after final acceptance of
the job.  There will be no additional charge to the City to repair or replace any such work, which
is found to be defective within the guarantee period.

5. Materials and Equipment

All materials and equipment shall be new and shall bear the manufacturer's name, date of
manufacture, trade name, and the UL label.  Equipment and materials shall be delivered to the site
and stored in original containers, suitably sheltered from the elements, but readily accessible for
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inspection. 

6. Operation and Maintenance Manuals

See Specific Provisions section of the Specifications.

7. Test Documentation

Test all equipment and document tests.

W-45.03  Execution of Work

All work shall be executed in a neat and workmanlike manner by experienced and capable electricians so 
as to present a neat installation upon completion. 

Electrical work shall be coordinated so as not to interfere with or delay other construction operations. 

The ends of all conduits shall be carefully reamed free from burrs after threading and before installation. 
All cuts shall be made square.  All joints shall be made up tight.  Care shall be taken to see that all control and 
power conduits are grounded as required by the NEC and Chapter 5 of the City of Tampa Code, Building and 
Construction Regulations. 

* * *
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SECTION 46 - CONTROLS 

W-46.01  General

Control components shall comply with the latest ANSI, IEEE, and NEMA standards where 
applicable. 

Maximum control voltage shall be 120 VAC, 60 Hz. 

Control devices shall be of industrial grade, heavy-duty design, utilizing modular 
construction to increase flexibility. 

W-46.02  Control Enclosures and Panels

The control enclosures shall be rated NEMA 3, gasketed, and be constructed of minimum 
14 gauge, 304 stainless steel.  The door shall have a handle with padlock provisions and three-point 
latch mechanism.  The door shall be provided with a positive stop mechanism to prevent it from 
closing while controls are being serviced.  Stiffeners shall be provided on the enclosure and door as 
necessary to provide rigidity.  The closing surfaces shall have rolled lips.  The outside of enclosure 
shall be finished with a durable RAL 9003 white powder coat to reduce solar heat gain.  All 
hardware shall be heavy-duty, stainless steel.  A print pocket shall be provided on the inside of the 
door.  The enclosure dimensions shall be as shown or required. 

The panel shall be 12 gauge steel and sized to be accommodated by the enclosure.  The 
periphery of the panel shall be formed to provide a 0.75 inch stiffener frame.  The panel shall be 
primed, painted with white enamel and baked, after forming. 

The enclosure and panel shall be as manufactured by Quality Metals, Hoffman Engineering, 
or equal. 

Motor Control Panel 
The motor control panel shall be as defined in Sections W-46.01 General, W-46.02 

Control Enclosures and Panels and shall contain, but not limited to the components listed in the 
sections W-46.03 thru W-46.10: 

W-46.03 Motor Starter

A. Full Voltage Starter

The motor starter shall be 3-pole polyphase, and have a NEMA rated contactor with a
minimum Size 1 rating.  It shall be designed for full voltage, non-reversing service. 

Motor starter contacts shall be silver alloy, double break; and shall be easily replaceable, 
with standard tools, without removing the starter from the enclosure; or removing the line, load, 
or control wiring from the starter.  

Contactor coil shall be of the encapsulated type; and shall be easily replaceable, with 
standard tools, without removing the starter from the enclosure, or removing the line or load 



W46-2 

wiring from the starter. 

The motor starter shall be provided with a Trip Class 20, bimetallic, ambient 
compensated, overload relay adjustable over a range of 85% to 115% of the nominal heater 
rating. The current in all 3-poles shall be sensed. The overload relays shall be field convertible 
from hand reset to automatic reset and vice-versa. When in automatic reset -- after tripping the 
relay -- the contacts will automatically reclose when the relay has cooled down. A manual “trip-
to-test” feature shall be provided to facilitate a quick test of the mechanical and electrical 
operation of the overload relay. The overload relays shall include a “visible trip indicator” to 
easily identify a tripped overload block. 

The motor starter shall have a 120VAC, 60Hz contactor coil and control circuit. 

A minimum of one (1) N.O. holding contact shall be provided.  The capability shall exist 
to install additional contacts in the field. 

The motor starter shall be as manufactured by Square D, Cutler-Hammer, General 
Electric, Allen Bradley, or equal. 

B. Reduced Voltage Solid State Starter
See Section W-49 Reduced Voltage Solid State Starter 

W-46.04 Circuit Breakers

Circuit breakers shall be of the molded case, air-break type designed for 600 volt, 60 Hz 
service or as shown on the Drawings.  They shall have both thermal and magnetic elements on 
all three poles.  These elements will actuate a common tripping bar to open all poles when an 
overload or short circuit occurs. 

The circuit breakers shall have an AIC rating greater than the available fault current at the 
panel. 

The equipment shall be as manufactured by Square D, General Electric, or equal. 

W-46.05 Surge Protection Devices – Three Phase (SPD-1)

The SPD shall be able to suppress lightning induced voltage surges three times greater than 
the industry standards.  The rated line voltage for SPD shall be 277/480 VAC 3-phase, 4-wire.  The 
maximum single impulse current shall be 100kA per phase. 

1. The SPD shall have a 10-YEAR warranty.  Under that warranty, the SPD shall be
replaced if it is destroyed by lightning or other impulses.

2. The SPD shall have an LED failure indicator on all three phases.

3. The clamp voltages for the SPD shall be the following:
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Line to neutral – 1200 volts 
Line to ground – 1200 volts 
Neutral to ground – 1200 volts 
Line to line – 2000 volts 

The Surge Protection Device shall be Advanced Protection Technologies model 
TE04XDS104X, or equal. 

W-46.06 Seal Leak Detector

The seal leak detector shall be compatible with the submersible pump supplied and be 
Underwriters Laboratories (U.L) listed for use in sewage pumping applications.  The Contractor 
shall coordinate with pump manufacturer to determine specific hardware required for stator 
temperature and seal-leak detection.  The detector shall have the following features: 

1.) The unit shall employ low voltage, low current, conductivity probe type liquid level 
 detection. 

2.) 120 VAC, 60 Hz, operating voltage. 
3.) The alarm output shall be an SPDT 10 amp, 250 VAC relay contact with a        

 minimum 2000 VAC isolation to probe. 
4.) Probe supply characteristics - sensitivity, 4.7K to 100K OHM, adjustable; voltage, 

 24 VAC, 60 Hz; current, 2mA maximum. 
5.) Eight pin octal-type plug (provide matching screw terminal sockets). 
6.) The unit shall be housed in a high-impact plastic dust cover. 

The seal leak detector shall be MINI-CAS for Flygt pumps and Crouzet model PNRU110A 
or equal for other manufactures.   

W-46.07  Panel Mount Fuse Holder and Fuse

Panel mount fuse holders shall be rated for a minimum of 15 amps, 250 VAC.  They shall 
accommodate 0.25 by 1.25-inch glass fuses and have a bayonet type knob.  Terminations shall be 
by 0.25-inch Quick-Connect.  Fuse holders shall be Bussman HKP, or equal. 

Fuses shall be 0.25 by 1.25-inch slow blow, dual element, glass body with ratings as shown 
or required.  Fuses shall be Bussman MDL series, or equal. 

W-46.08 Power Phase Monitors

Phase Monitors shall be provided and installed as shown on the Drawings and specified 
herein.  The unit shall have the following features: 

1.) Adjustable in voltage 
2.) input— 480 volt, 3-phase, 60Hz, 4-wire, utility service 
3.) adjustable voltage range control 
4.) SPDT relay operation and LED indication shall be triggered by phase loss, low 

voltage, power failure, or improper phase sequence. 
5.) LED indication shall be on when voltage is normal— off with fault 
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6.) relay shall operate if fault lasts more than 2.0 seconds. 
7.) relay shall release after voltage is normal for 5.0 seconds 
8.) relay contact rating— 10 Amps 
9.) mounting— 8-pin plug-in— provide socket for DIN rail 

Phase Monitor PM2, PM3, and PM4 shall be model SUA-440-ASA as manufactured by 
ATC Diversified Electronics, or equal. 

W-46.09  Phase Monitor Fuse Holders and Fuses

The  Fuse Holders shall be three-pole, 600V rated units suitable for use with Class CC, 
rejection type fuses.  They shall be UL listed for branch circuit protection, and have a fuse withstand 
rating of 200 kA.  The handle shall isolate the fuse from the circuit when installing or removing 
fuses— no special tools shall be required to insert or remove fuses.  The fuse holder shall be 
provided with a blown fuse indicator to allow for easy troubleshooting.  The fuse holder shall mount 
on a standard DIN rail. 

The Fuse Holder shall be model 1492-FB3C30-L as manufactured by Allen Bradley, or 
equal.  The fuses shall be Bussmann Limitron fast acting model KTK-R or equal, with the ampacity 
shown on the Drawings. 

W-46.10 AC Current Sensor

The AC Current Sensor shall be a split core transducer used to convert a monitored AC 
current to a proportional 4-20mA output.  The sensor shall comprise a current transformer, power 
circuit, precision rectifier, high-gain servo amplifier, and span and zero adjustments in one UL listed 
package. The sensor shall have three user selectable ranges. The two-wire loop powered 4-20mA 
output shall be available on two 6-32 screw terminals. The sensor shall meet the following 
performance parameters: 

1.) operating temperature— -55 to +65ºC. 
2.) accuracy— +/- 0.5% of full scale 
3.) repeatability— +/- 0.1% of full scale 
4.) frequency— flat from 20-100 Hz 
5.) response time— 100 msec (10 to 90%) 
6.) ripple— less than 10 millivolts 
7.) voltage supply— 21 to 40VDC 

The AC Current Sensor shall be model SC200-2 as manufactured by Enercorp 
Instrument Ltd, or equal. 

Pump Control Panel 
The pump control panel shall be as defined in Sections W-46.01 General, W-46.02 

Control Enclosures and Panels and shall contain, but not limited to the components listed in the 
sections W-46.11 thru W-46.25: 

W-46.11  Switches and Push Buttons

Switches and push buttons shall be heavy-duty, oil-tight, watertight, NEMA Type 4X, 
corrosion resistant units intended for industrial applications.  The operator shall mount in a 1.20-
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inch diameter opening and be provided with the proper legend plate. 

Switches and push buttons shall be as manufactured by Square D, General Electric, Allen 
Bradley, or equal. 

W-46.12  Pilot Lights

Pilot lights shall be heavy-duty, oil-tight, NEMA Type 4X, corrosion resistant, push to test, 
light emitting diode (LED) type, rated for 120VAC, and intended for industrial applications.  The 
operator shall mount in a 1.20-inch diameter opening and be provided with the proper legend plate 
and lens color. 

Pilot lights shall be as manufactured by Square D, General Electric, Allen Bradley, or equal. 

W-46.13  Control Relays

a. Multicontact- Unless otherwise noted, relays shall have a minimum of two (2) form
C contacts rated at 10 amps, 120 VAC.  They shall be of the type, which utilizes
the circular plug system with hold down springs.  Each relay shall be provided with
an indicator lamp to show its status.  The covers shall be dustproof, and
manufactured of a clear polycarbonate material.  The relays shall be Model KRPA
as manufactured by Potter & Brumfield, Struthers Dunn, Square D, or equal.

b. Timing relays shall have DPDT, 10 amp, 120 VAC contacts.  Timers shall be solid- 
  state and adjustable as required.  They shall utilize a plug in base mounting system. 

Timing relays shall be Model 328 as manufactured by ATC, Potter & Brumfield or 
equal. 

c. NEMA Type Relays shall have two (2) normally open, 10-amp, 600 VAC,
convertible instantaneous contacts.  They shall have plug-in contact cartridges for
easy contact conversion and replacement.  Contact conversion shall be capable
without removing terminal screws or wires.  Coil voltage shall be as shown on the
drawings or as required.  NEMA Type Relays shall be Model X as manufactured
Square D or equal.

W-46.14  Instrumentation Signal Multicontact Relays

Relays for switching instrumentation level signals shall have the following features: 
120VAC coil; 4PDT Ag-Pd alloy bifurcated crossbar contacts; socket mount; sealed plastic cover; 
and hold-down spring. 

The contact ratings shall exceed the requirements for the  application, and shall be no less 
than 1 Amp at 120VAC. The expected life shall be a minimum of 200,000 operations at rated load. 

The socket shall be of the surface or rail-mount design with screw terminals to facilitate 
circuit connections. 

The relay shall be Idec model RY42, with model SY4S-05 socket, or equal. 
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W-46.15  Elapsed Time Meters

Elapsed time meters shall be furnished and installed where shown.  Time meters shall 
register up to 9999.9 hours, be non-resetable, have square cases suitable for panel mounting, and 
have coils for 120 volt, 60 Hz operation.  The units shall be as manufactured by Eagle Signal, 
Crammer, or equal. 

W-46.16  Sewage Pump Controller / SCADA / Radio  (PCSR)

The Sewage Pump Controller / SCADA / Radio subassembly comprises a programmable 
logic controller (PLC) based system engineered to provide duplex pump control, supervisory 
control and data acquisition (SCADA), and radio telemetry in one assembled package.  The 
components shall be mounted on an aluminum sub-panel and be fully wired, tested, and ready for 
field connections via conveniently located interface terminals.  The subassembly shall operate on a 
120 Volt, 60 Hz, single-phase power supply and shall have integral transient voltage protection. 

The PCSR shall be a Motorola ACE3600 package as distributed by Star Controls, Revere 
Control Systems, Automated Controls, Curry Controls, Rocha Controls or Cayzo Consulting Inc. 
The Contractor shall coordinate his efforts with Star Controls, Revere Control Systems, Automated 
Controls, Curry Controls, Rocha Controls or Cayzo Consulting Inc. to ensure system compatibility, 
performance, and security.  The Contractor shall provide and install a complete control system 
package as programmed Star Controls, Revere Control Systems, Automated Controls, Curry 
Controls, Rocha Controls or Cayzo Consulting Inc. The existing Pump Station DCR controls shall 
revert to the City as a spare. 

The following is a partial list of PCSR features: 
1. Motorola ACE3600 remote terminal unit (RTU) with surge / lighting protection for power

line and antenna shall be provided.
2. One Mixed I/O modules shall be provided.
3. A MOTOTRBO XPR5350 radio UHF R1 (430-470) MHz, shall be provided.
4. Provide one mixed signal auxiliary input/output interface board # ACE-V245-AUX-I/O

with DC to DC plug in power supply# ACE-AUX-DCPS.
5. The pump controller shall operate independently of the SCADA / telemetry system in the

event of communications loss.
6. DC power circuits derived from the RTU and feeding external loads shall be individually

fused as required. Fuses shall have indicator LEDs to indicate fuse has blown.
7. A back-up pump controller shall be provided to facilitate emergency overflow protection

in the event of RTU failure.
8. Interposing control relays shall be provided as required.
9. Terminal blocks shall be arranged, and separated as follows: main power distribution

block; 120VAC power; 24VDC power; RTU DC power bus.
10. All wires shall be permanently identified using a computer generated labeling system. All

terminal numbers and identifying nomenclature shall correspond to and be shown on the
electrical diagrams and schematics.

11. All external wiring shall terminate on terminal blocks.
12. The RTU shall provide both digital and analog inputs for use in monitoring and control.
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Simultaneous monitoring of analog and digital level sensing devices shall be supported 
where the analog level sensing device shall be primary. The RTU shall contain routines 
for detecting sensor failures and utilize the alternate level sensing device(s). 

13. Battery back-up power shall be provided for the RTU so that monitoring is maintained
during Utility power failures. The battery shall have the capacity of operating the RTU for
a minimum of four hours. The power supply shall keep the batteries at float charge. The
RTU shall contain a low battery cutout circuit, and the batteries shall not be damaged by
deep discharges.

14. Local manual pump control is provided by Hand-Off-Auto (HOA) switches located in the
pump control panel. In the absence of RTU power or in the case of RTU failure, the pump
motor starters shall remain operational in the HAND position. In no case shall the RTU
have the capability to operate or override the pumps in the HAND or OFF positions.

15. The capability to remotely override or disable individual pumps shall be provided (local
switches must be in the AUTO position).

16. The RTU shall have the capability to test the back-up pump controller by creating a high
level condition and verifying that the back-up controller functions properly. In the event of
a controller failure, the RTU will send an alarm to the Central HMI.

17. Capability shall be provided to configure from two to four pumps.
18. Individual pump run status shall be reported to the Central HMI.
19. The following pump failures shall be reported to the Central HMI:  fail to start; fail to

stop; premature stop; drive fault; and stator over temperature.
20. RTU configuration parameters shall be adjustable locally and remotely from the Central

HMI.
21. A fail-safe input shall be provided indicating cabinet intrusion.
22. The RTU shall have the latest RTU SCADA application license compatible with the

existing Central HMI configuration.
23. The following spare shall be provided:

1. One (1) Motorola ACE 3600 RTU
2. One (1) AC Power Supply
3. Two (2) Mixed I/O
4. Two (2) SCADA Interface Boards

W-46.17  Wet Well Level Monitoring System

The wet well level monitoring system shall be of the ultrasonic type. It shall consist of a 
transducer element and a transmitter/electronics package.  

The transducer shall use a PZT ceramic element with a nominal operating frequency of 
50kHz. The transducer shall have a range of 1 to 32.8 ft. The transducer shall convert a 24-volt 
input from the electronics package to a 3,000-volt peak-to-peak echo pulse. The transducer shall be 
Factory Mutual (FM) approved for use in a Class I, Div.1, group A, B, C, & D location. The 
transducer shall be rated intrinsically safe for zone 0. The transducer cable length shall be as 
required to provide a splice-free mechanization. 

The transmitter/electronics package shall operate from 115Vac, 60Hz or 10 to 28Vdc power 
source. The unit will automatically switch to the dc source when Utility power is lost. The 
transmitter shall be compatible with a full line of transducers. The unit shall be simple to program 
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via a hand-held programmer or laptop computer. Basic set-up and advanced echo analysis and 
diagnostics software shall be provided. A 4-20 mA output and two alarm relays shall be provided. A 
flashing LED shall indicate healthy status. An integral keypad and LCD display shall be provided. 
The accuracy shall be 0.25% of measured range and the resolution 0.1% of measured range. The 
unit shall be tropicalized and be housed in a NEMA 4X enclosure. 

The wet well monitoring system shall be as manufactured by Pulsar, Inc., or equal 
(Transducer— dB10;  Transmitter— Ultra-4) 

W-46.18  Surge Protection Devices – Single Phase (SPD-2)

The SPD shall be able to suppress lightning induced voltage surges three times greater than 
the industry standards.  The rated line voltage for SPD shall be 120 VAC single-phase, 3-wire (line, 
neutral, and ground).  The maximum single impulse current shall be 2.5 kA. 

1.) The clamp voltages for the SPD shall be the following: 
Line to neutral – 620 volts 
Line to ground – 850 volts 
Neutral to ground- 850 volts 

The Surge Protection Device shall be Phoenix Contact PT 2-PE/S-120AC/FM model 
2856812, or equal. 

W-46.19 Panel Mount Terminal Blocks

Control terminal blocks shall be single pole units constructed of a polyamide plastic base 
with wire clamp terminals attached.  The terminals shall be rated for 30 amps, 600 volts.  The 
terminals shall accommodate #24 to #10 AWG conductors.  The block shall mount on an aluminum 
DIN rail. 

The terminal blocks shall be style UK5N, as manufactured by Phoenix Contact, or equal. 

W-46.20  Control Panel Intrusion Sensors

The control panel intrusion sensors shall be of the inductive proximity type, with an 18mm 
diameter cylindrical, short barrel body.  The supply voltage rating shall be 12-24 VDC.  The 
interface circuitry shall be standard 3-wire, PNP, shielded, and rated for a maximum load of 
200mA, 600Hz.  The output shall be normally open (N.O.) with short circuit protection.  The unit 
shall have a temperature range of   –13 to 158 degrees F.  The detecting distance shall be 5mm, with 
a LED indicator.  

The proximity sensor shall be Omron, model E2F-X5F1 (Grainger # 1EA77) with Square D 
mounting hardware model XSZB118 (Grainger 5B233), or equal. 

W-46.21 Control Transformers

The control transformer shall be an individual output type for primary and secondary 
voltages as shown.  The secondary shall be grounded and circuit breaker protected.  The control 
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transformer shall have sufficient capacity to provide the energy demands for all connected control 
components including relays, solenoids, and other indicated items.  

The electrical performance shall exceed the requirements of ANSI/NEMA ST-1.  The 
transformers shall be as manufactured by Square D, General Electric, Westinghouse, or equal. 

W-46.22  Back-Up Pump Controller and Float Switch

The Back-Up Pump Controller shall be designed to run one or two pumps for a fixed time 
interval, set by the user, when the primary wet well level controls fail.  The unit shall monitor a 
backup level alarm in the wet well and start up to two pumps when the high alarm float switch 
closes.  When the high-level float switch closes, the back-up unit closes a relay that starts Pump #1 
and starts an internal Timer #1.  When Timer #1 reaches its set time, and the level-alarm float 
switch is still closed, Pump #2 is started.  Pump #1 and Pump #2 will run until the level-alarm float 
switch opens.  When the level-alarm float switch opens, Timer #2 is started and both pumps 
continue to run until Timer #2 reaches its set time.   

The Back-Up Pump Controller shall be Wilkerson model DR1920, or equal. 

The float shall be SPDT mercury switch with polypropylene casing, built in weight, and 
30’cord length, as manufactured by Anchor Scientific Roto-Float, Type S, or equal. 

W-46.23  Level Monitor Backup

The Level Monitor Backup shall consist of output connections to the Auxiliary inputs of the 
PCSR ACE Power Supply. 

W-46.24 Process Meter

The Process Meter shall indicate the wet well level (in feet) as received from the station’s 
proposed level detection system.   

The process meter shall include 4-20 mA input and a 4-20 mA output with the following: 

1.) 4-Digit 1.20” (30.5 mm) display

2.) Max/Min display

3.) Type 4X, NEMA 4X, IP65 front

4.) Universal power supply 85-265 VAC

5.) 24 VDC @ 200 mA transmitter power supply

6.) Shallow depth case 3.6” behind panel

7.) Sunlight readable display

W-46.25 Area Light Switch

General:  Provide toggle switch of specification grade rated 20-amperes, 120-277 volts ac 
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conforming to Fed. Spec. WS 896 and UL Standard 20.  Switch shall be provided with back and 
side wired binding screw type terminals, one-piece spring contact arm and terminal plate with 
silver alloy contacts, one-piece steel mounting strap with an assured grounding clip.  Provide 
ivory toggle.   

The Area Light Switch shall be single-pole switch, Hubbel model HBL1221, or equal. 

Miscellaneous 
An emergency receptacle, lightning arrester, meter socket, and line-side phase monitor shall 

be installed and as defined in sections W-46.26 Emergency Receptacle, W-46.27 Lightning 
Arrester, W-46.28 Meter Socket, W-46.29 Line-Side Phase Monitor, W-46.30 Junction Boxes, and 
W-46.31 SCADA Antenna.

W-46.26  Emergency Receptacle

The emergency receptacle shall be of the heavy-duty, circuit breaking type with a 
weatherproof aluminum housing.  The current rating shall be as shown with an operating voltage of 
600 VAC.  The receptacle assembly shall include a wiring box and angle adapter.  The receptacle 
shall be equipped with a 4-pole exposed contact interior (reversed contacts).  The receptacle shall be 
provided with a spring-loaded cap to cover the contacts when the receptacle is not in use.  

The emergency receptacle shall be Crouse-Hinds Arktite w/ AJA6 angle adapter, model 
AREAL-20416-S22, or equal. 

W-46.27  Lightning Arrester

The lightning arrester shall be suitable for use in a four wire grounded service and have a 
rating of 650 VAC phase to ground maximum.  The unit shall have a 2300 - 3800 volt impulse 
sparkover and an 800 - 1600 volt rms 60 Hz sparkover.  Provisions for mounting shall be as shown 
or required and shall be supplied by the same manufacturer as the arrester. The lightning arrester 
shall be as manufactured by Square D, General Electric, or equal. 

W-46.28 Meter Socket

The meter socket shall be of aluminum construction with a large closing plate and 
quadplex ground.  The meter socket shall contain a 3-phase, 4 wire and a lever bypass.   

The meter socket shall be Milbank, model UAP3566-X-HSP. 

W-46.29 Line-Side Phase Monitor

A Phase Monitor, PM1, shall be provided and installed on the line-side of the utility main 
as shown on the Drawings and specified herein.  See section W-46.08 Power Phase Monitors for 
features. 

W-46.30 Junction Boxes

A pump motor junction box and instrumentation junction box shall be provided and 
installed as shown on the drawings and specified herein.  Junction boxes shall be NEMA 4X, 
stainless steel with hinged doors and a stainless-steel louver plate kit. 
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The junction box shall be Hammond Manufacturing, or equal. 

W-46.31 SCADA Antenna

The SCADA antenna shall be UHF and 360 fully welded gold.  The antenna frequency 
shall be 450-470 MHz, 3 elements, 7.1 dBd gain, 17 dB front-back ratio with 20-3/16” boom 
length and 7/8” boom diameter. 

The SCADA Antenna shall be Laird Technologies, model Y4503, or equal. 

* * *
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SECTION 48 – HEAVY-DUTY DOUBLE THROW FUSIBLE SWITCH 

W-48 GENERAL

Furnish and install a Heavy-Duty Double Throw Fusible Switch (DTFS) having the ratings, 
features / accessories and enclosures as specified herein and as shown on the Contract 
Drawings. 

1. REFERENCES
A. The double throw switch and all components shall be designed, manufactured

and tested in accordance with the latest applicable standards of UL and
NEMA as follows:
1. UL 98
2. NEMA KS-1

2. SUBMITTALS – FOR REVIEW/APPROVAL
A. The following information shall be submitted to the Engineer:

1. Dimensioned outline drawing
2. Conduit entry/exit locations
3. Switch ratings including:

a. Short-circuit rating
b. Voltage
c. Continuous current

4. Fuse ratings and type
5. Cable terminal sizes
6. Product data sheets

3. SUBMITTALS – FOR CONSTRUCTION
A. The following information shall be submitted for record purposes:

1. Final as-built drawings and information for items listed in section 2, and
shall incorporate all changes made during the manufacturing process.

4. QUALIFICATIONS
A. The manufacturer of the assembly shall be the manufacturer of the major

components within the assembly.
B. For the equipment specified herein, the manufacturer shall be ISO 9001 or

9002 certified.
C. The manufacturer of this equipment shall have produced similar electrical

equipment for a minimum period of five (5) years. When requested by the
Engineer, an acceptable list of installations with similar equipment shall be
provided demonstrating compliance with this requirement.
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5. RATINGS
A. Provide safety switch as shown on drawings with the following ratings:

1. 30 to 800 amperes
2. 600 Volts AC
3. 3 pole
4. Upper utility switch shall be:  fusible
5. Lower emergency switch shall be:  fusible
6. Mechanical lugs suitable for aluminum or copper conductors.

6. CONSTRUCTION

A. Switch blades and jaws shall be visible and plated copper,
B. The switch shall have a red handle that is easily pad-lockable with three 3/8-

inch shank locks in the OFF position,
C. Switches shall be of double throw design such that both switches may not be

closed simultaneously.  Handle operation shall have an “off” position between
the two on positions,

D. Switches shall have deionizing arc chutes,
E. Switches shall have factory-installed ground lug kit.
F. Switch assembly and operating handle shall be an integral part of the

enclosure base.
G. Switch blades shall be readily visible in the “ON” and “OFF” position,
H. Switch operating mechanism shall be non-teasable, positive quick-

make/quick-break type. Bail type mechanisms are not acceptable,
I. Fusible switches shall be labeled as suitable for service entrance equipment,
J. Switches shall have a solid or switched neutral as shown on the drawings,
K. Switches shall have line terminal shields,
L. Switches shall be suitable for systems capable of 100 kA at 600 V,
M. Embossed or engraved ON-OFF indication shall be provided,
N. Double-make, double-break switch blade feature shall be provided,
O. Renewal parts data shall be shown on the inside of the door.

7. ENCLOSURE
A. Enclosure shall be NEMA 4X
B. Paint color shall be ANSI 61 gray
C. 600 and 800 amp enclosures shall include a “Z” mounting channel on the back

for assistance in mounting.
D. 600 and 800 amp switches shall be equipped with lifting eyes.
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8. ACCESSORIES
A. The following accessories shall be provided:

1. Factory installed neutral kit
2. Factory installed ground lug kit
3. Factory installed Class R fuse clips

9. SPARE PARTS.
The Contractor shall furnish two complete sets of each fuse type as spare parts.

10. FACTORY TESTING
A. The following standard factory tests shall be performed on the equipment

provided under this section. All tests shall be in accordance with the latest
version of UL and NEMA standards.
1. Insulation check to ensure the integrity of insulation and continuity of the

entire system
2. Visual inspection to ensure that the switch matches the specification

requirements and to verify that the fit and finish meet quality standards
3. Mechanical tests to verify that the switch’s power sections are free of

mechanical hindrances
4. Electrical tests to verify the complete electrical operation of the switch and

to set up time delays and voltage sensing settings of the logic.
B. The manufacturer shall provide three (3) certified copies of factory test

reports.

11. INSTALLATION
A. The contractor shall install all equipment per the manufacturer’s

recommendations and the contract drawings.
B. All necessary hardware to secure the assembly in place shall be provided by

the Contractor.
C. The equipment shall be installed and checked in accordance with the

manufacturer’s recommendations.

12. FIELD SERVICE
A. The manufacturer of the DTFS shall also have a national service organization

that is available throughout the contiguous United States and is available on
call 24 hours a day, 365 days a year.

13. MANUFACTURER
A. The DTFS shall be an Eaton DT363FWK for 100A at 480V or an Eaton

DT364FWK for 200A at 480V as specified on plans, or equal.

* * *
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SECTION 49 - REDUCED VOLTAGE SOLID STATE STARTER 

W-49.01 General

This section includes the requirements for the Reduced Voltage Solid-state Starter (RVSS) 
equipment. 

The RVSS shall be designed for use with a standard three-phase, three-wire, squirrel cage, 
induction motor.   

The unit shall be microprocessor based and programmed to slowly increase the voltage to 
the motor over an adjustable acceleration time, providing a shock free, smooth acceleration, 
while drawing the minimum current necessary to start the motor.   

The RVSS shall be equipped with an internal by-pass contactor that will close at the end 
of acceleration time, thus reducing heating and saving power. 

W-49.02 Acceptable Manufacturers

The Reduced Voltage Solid-state starter shall be a Solcon Industries Ltd. with Conformal 
Coated control boards..  Model numbers: 

1. Parke East: RVS-DX-72-480-115V-115V-8D
2. Idlewild: RVS-DX-44-480-115V-115V-8D

W-49.03 General Provisions

The RVSS shall be designed to meet the following specifications: 

3. GENERAL
a. Supply Voltage (Vn): V +10%-15%
b. Frequency: 45 – 65 Hz
c. Control Supply: 115 V +10% -15%
d. Load: HP Per Drawings, 3-phase, three-wire, induction motors.
e. Standard display along with a remote keypad

4. START-STOP PARAMETERS
a. Motor FLA:   Per Drawings
b. Start/Stop Profile: Field Programmable
c. Kick Start: A pulse of 80% Vn, adjustable range 0.1-1 Sec.
d. Initial Voltage: 10-50% VN
e. Initial Current: 100-400% of Motor FLA
f. Current Limit: 100-400% of Motor FLA
g. Acceleration Time: 1-30 Sec
h. Deceleration Time: 1-30 Sec

5. MOTOR PROTECTION
a. Too Many Starts: Maximum number of starts, range: OFF or 1-10, during a time

period of 1-60 min.
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b. Starts inhibit: Period of 1-60 min, during which starting is prevented, after too
Many Starts Fault.

c. Long Start Time: Maximum allowable starting time 1-30 sec.
d. Over Current (Instant): Two operation functions: during starting trips the starter at

850% and during running at 100-850% In, both within one Cycle (after internal
delay).

e. Overload Class:  Overload Class shall be selectable between NEMA Class 10,
NEMA Class 20, or NEMA Class 30.  The cool down time after an overload shall
be non-adjustable, fixed time setpoint.

f. Under Current: Trips when current drops below 20-90% In, time delay 1-40 sec.
g. Under Voltage: Trips when main voltage drops below 50-90%, time delay 1-10

Sec. w/ optional automatic reset.
h. Over Voltage: Trips when main voltage increase above 110-125%, time delay 1-

10 sec.
i. Phase Loss, U/O Freq: Trips when one or two phases are missing and frequency is

below 45Hz. or above 65Hz w/ optional automatic reset.
j. Phase Sequence: Trips when phase sequence is wrong
k. Shorted SCR: Prevents starting / trips if motor is not connected or incorrectly

connected to the starter, or in case one or more SCRs have been shorted
l. Heat Sink Over temp: Trips when heat-sink temperature rises above 85°C.
m. External fault: Trips when an External Contact closes for 2 sec.

6. CONTROL
a. Displays: LCD (2-lines of 16 characters) and 4 LEDs.
b. Keypad: 6 keys for easy setting
c. Fault Contact: 2 Contacts, 8A, 250VAC, 2000VA
d. Aux. Contact: 2 Contacts, 8A, 250VAC, 2000VA

7. TEMPERATURE/HUMIDITY
a. Operating Temp.: -10° to 40°C
b. Storage Temp.: -20° to 70°C
c. Humidity: 95% at 50°C or 98% at 45°C.

8. STANDARDS
a. Dielectric Test: 2500VAC
b. EMC Emissions: EN 55011 CISPR 11 Class A
c. EMC Immunity: EN 55082-2 ESD 8KV air, IEC 801-2 Electric RF field 10 V/m,

20-1000MHz, IEC 801-3 Fast transients 2KV, IEC 801-4
d. Safety EN 600947-1 Related to safety requirements. Designed and assembled to

conform with UL508C
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SECTION 52 - MANHOLE AND STRUCTURE REHABILITATION 

W-52.01  General

It is the intent of this specification to provide for the patching/repair of the Wetwell 
structures shown on the Plans, specified and directed by the Engineer.  The repair work shall 
consist of an application as specified herein.  All aspects of the repairs shall be done in strict 
accordance to the manufacturer’s instructions.    

It is the Contractor’s responsibility to comply with OSHA standards and all regulations 
pertaining to work in confined space entry. 

W-52.02  Submittals

Prior to the commencement of any rehabilitation work, the Contractor shall submit the 
following to the Engineer for approval: 

Written certification by the protective coating manufacturer stating that the proposed 
repair material is compatible and acceptable as a substrate for the protective coating to be 
applied.  

W-52.03  Surface Preparation

Surface preparation shall be in strict accordance with the approved coating 
manufacturer’s instructions.   

Repair materials shall be applied in strict accordance with the manufacturer’s instructions 
and shall be finished as recommended by the protective coating manufacturer. At minimum, the 
repair material shall be troweled or brushed to provide a smooth surface with an average profile 
equivalent to coarse sandpaper to optimally receive the protective coating.  

W- 52.06 Epoxy Paste  (Fast Curing and Moisture Tolerant Coating)

The epoxy paste shall be a two-component moisture tolerant, high adhesive 100% solid 
strength epoxy paste.  The epoxy paste shall be a Concrete Polymer Paste (CPP) as manufactured 
by EpoxyTec or approved equal.  The coating shall be capable of curing underwater and shall be 
trowel applied up to 1.5-inches thick without sag. 

Concrete surfaces shall be prepared for the application of the epoxy paste by cleaning and 
stoppage of infiltration as specified above.  Prior to applying the epoxy paste, concrete surfaces 
shall be repaired to the extent needed to provide a smooth and even surface to which the liner 
will adhere. 
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The epoxy paste shall conform to the minimum physical standards, as listed below: 

CURED RESIN STANDARD 
LONG-TERM 
DATA 

TENSILE STRENGTH ASTM D-638     8,900 psi 
FLEXURAL STRESS ASTM D-790    8,020 psi 
FLEXURAL MODULUS ASTM D-790 720,000 psi 

The tensile bond to wet concrete shall be a minimum 525 psi 

The finished liner shall be cured in strict accordance with the manufacturer’s instructions. 

* * *
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SECTION 60 - PLASTIC SHEET LINING 

W-60.01  General

Plastic sheet lining shall be installed on the inside surfaces of concrete pipe, manholes, and 
structures as shown on the Plans or listed in the Contract Items. 

Plastic sheet lining shall be Ameron T-Lock or Plain Sheet Amer-Plate as manufactured by 
Ameron Protective Linings Products, Brea, California, or equal.  All plastic sheet lining and 
accessories shall be supplied by a single manufacturer. 

The manufacturer of the plastic sheet lining shall submit to the Engineer, for approval, 
samples of the type of sheet and strip proposed for use.  No changes in formulation will be 
permitted without prior approval by the Engineer. 

W-60.02  Properties of Materials

The material used in all sheets of plastic liner and in all joint, corner, and weld strips and 
other accessories shall be a high molecular weight polyvinyl chloride resin and other necessary 
ingredients compounded to make permanently flexible sheets and strips for lining concrete pipe and 
structures.  Polyvinyl chloride resin shall constitute not less than 99 percent by weight of the resin 
used in formulation.  Copolymer resins will not be permitted. 

All plastic liner sheets including locking extensions, all joint, corner, and welding strips 
shall be free of cracks, cleavages, or other defects adversely affecting the protective characteristics 
of the material.  Except at shop welds, all plastic liner sheets, joint, corner and weld strips shall have 
the following properties when tested at 77°± 5°F: 

Property Initial 
After exposure for 112 days in 
chemical solution herein 

Tensile Strength 2,200 psi min. 2,100 psi min. 

Elongation at break 200% min. 200% min. 

Shore durometer, 
Type D 

Within   1 sec. 50-60 ±5 
10 sec. 35-50 ±5 

(with respect to initial test results) 

Weight Change - ±1.5%

W-60.03  Details and Dimensions

Plastic liner sheet, strip, and other accessory pieces shall conform to the details and 
dimensions specified herein and as shown on the Plans. 
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The minimum thickness of sheet and strip shall be as follows: 

Materials 
Thickness 
(inches) 

Sheet, integral locking extension 0.065 

Sheet, plain 0.094 

Joint strip 0.065 

Weld strip 0.125 

All plastic liner sheets including corner, joint, and weld strips shall be white in color. 

Sheets of liner used for pipe shall be sized to provide the coverage required by the Plans.  Joint 
strips, where permitted, shall be 4 inches ±0.25 inch in width and shall have each edge beveled prior to 
application.  Welding strips shall be 1 inch ±0.125 inch in width.  All welding and outside corner strips 
shall have edges beveled at time of manufacture. 

All liner to be embedded in concrete shall have integral T-shaped locking extensions.  Locking 
extensions shall be of the same material as the liner, shall be integrally molded or extruded with a height 
of 0.375 inch and a minimum web thickness of 0.085 inch.  They shall be not more than 2-1/2 inches 
apart and shall be such that when the extensions are embedded in concrete, the liner will be held 
permanently in place.  Locking extensions shall be parallel and continuous except where interrupted for 
joint flaps, weep channels, strap channels, and for other purposes shown on the Plans or permitted by the 
Engineer.  The liner sheet edge which will be the lower terminal edge in the pipe shall not extend beyond 
the base of the final locking extension more than 3/8 inch. 

W-60.04  Material Testing

At any time during the manufacture or prior to the final acceptance of the work, the Engineer 
may sample specimens taken from sheets, strips, or welded joints for testing. 

Samples taken as required by the Engineer from sheets, joints, or weld strips may be tested by 
the City's duly authorized inspection engineers to determine material properties.  Determination of tensile 
strength and elongation will be in accordance with ASTM D 412 using Die B.  Determination of 
indentation hardness will be in accordance with ASTM D 2240 using a Type D durometer, except that a 
single thickness of material will be used.  Determination of change of weight and indentation hardness 
will be made on 1 x 3-inch specimens.  Thickness of specimens will be the thickness of the sheet or strip. 
The physical properties of the specimens will be determined initially and after exposure to chemical 
solutions.  Test specimens will be conditioned to constant weight at 110°F before and after submersion in 
the following solutions for a period of 112 days at 77°F ±5°F: 
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Chemical Solution Concentration 

Sulfuric acid 20%* 

Sodium hydroxide 5% 

Ammonium hydroxide  5%* 

Nitric acid  1%* 

Ferric Chloride  1% 

Soap 0.1% 

Detergent (Linear alkyl, benzyl sulfonate, or LAS) 0.1% 

Bacteriological BOD not less than700 ppm. 

*Volumetric percentages of concentrated reagents of C.P. grade.

At 28-day intervals, specimens will be removed from each chemical solution and tested.  If any specimen 
fails to meet the 112-day requirements specified in the previous subsection before completion of the 112-
day exposure, the material will be subject to rejection. 

Linear locking extensions embedded in concrete shall withstand a test pull of at least 100 
pounds per linear inch, applied perpendicularly to the concrete surface for a period of one minute, 
without rupture of the locking extensions or withdrawal from embedment.  This test, if performed, will 
be made at a temperature between 70°F to 80°F. 

Shop-welded joints, used to fuse individual sections of liner together, shall be at least equal to 
the minimum requirements of the liner for thickness, corrosion resistance, and impermeability.  Welds 
shall be completely fused, shall show no cracks or separations, and shall be tested for tensile strength. 
Tensile strength measured across the welded joint in accordance with ASTM D 412 using Die B will be 
at least 2,000 psi.  Test temperature shall be 77°F ±5°F, and the measured minimum width and thickness 
of the reduced section will be used. 

All liner and shop welds shall be tested by the manufacturer at the manufacturer's plant with an 
approved, properly calibrated, fully charged, electrical hole detector set at 10,000 volts.  Sheets having 
holes shall be properly repaired in the shop prior to shipment from the manufacturer's plant.  Repairs 
shall be made only by welders qualified as specified in the subsection headed Qualifications for Welders. 

W-60.05  Qualifications for Welders

The jointing of plastic sheet lining by hot-air welding is considered highly specialized work. 
Personnel performing such work shall be adequately trained in welding techniques and shall demonstrate 
their ability as specified herein. 
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The Contractor shall secure the services of the lining manufacturer's technical representative to 
train all welders, including those performing shop welding at the pipe and manhole manufacturing plants 
and those performing field welding in installed pipe, manholes, and structures.  The training shall include 
instruction in all applicable aspects of the proper technique of hot-air welding of plastic liner, use of 
welding tools, preparation of joints and materials, testing, and repair of welds and safety precautions. 
The technical representative shall be thoroughly experienced and shall demonstrate his welding ability in 
the presence of the Engineer by successfully passing the welding test specified herein.  The training 
sessions shall be conducted within the City of Tampa.  The Contractor shall advise the Engineer one 
week in advance of all training sessions in order to permit the Engineer to attend.  The training sessions 
shall be of adequate duration to provide proper and thorough instruction and experience for the welders. 
Each welder shall pass a welding test, conducted by the Contractor, in the presence of the Engineer and 
the lining manufacturer's technical representative as follows: 

1. Two pieces of liner, at least 15 inches long and 9 inches wide, shall be lapped 1-1/2 inches and
held in a vertical position.

2. A welding strip shall be positioned over the edge of the lap and welded to both pieces of liner.
Each end of the welding strip shall extend at least 2 inches beyond the liner to provide tabs.

The weld specimen shall be tested in the presence of the Engineer as follows: 

1. The test specimen shall be visually inspected and probed with a putty knife.  A bead of molten
plastic shall be visible continuously along each side of the weld strip and the weld shall not be
able to be separated by probing with the putty knife.

2. Each welding strip tab, tested separately, shall be subject to a 10-pound pull normal to the face
of the liner with the liner secured firmly in place.  There shall be no separation between the
welding strip and liner.

3. The weld shall be tested with an electrical hole detector, recommended by the lining
manufacturer, set for a minimum of 20,000 volts, and properly grounded.  There shall be no
holes or flaws in the weld.

4. The test specimen shall be cut perpendicular to the weld with a sharp instrument across the
entire width of the specimen at three locations.  At each cut, the weld shall demonstrate
complete fusion between the weld strip and the liner sheet.

5. If considered necessary by the Engineer, each of the three sections of the test specimen will be
tested in tension across the weld by the City's duly authorized inspection engineers in
accordance with ASTM D 412 using Die B at 2,000 psi.  No cracks or separations shall occur
in the welds.

Upon successful completion of the welding test, the Contractor shall obtain, for each and every
welder, a written certification from the lining manufacturer's technical representative stating that the 
welder has been trained to perform production welding and has successfully passed the specified welding 
test.  Four copies of such certifications shall be submitted to the Engineer before any production welding 
is performed by the welders at any location on the job or at the pipe or manhole manufacturer's plants.  
Only certified welders will be permitted to perform any welding of plastic sheet lining under this 
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Contract. 

In the event the Contractor desires to add new welders during the course of the work, he shall 
again secure the services of the manufacturer's technical representative to train, test, and certify the new 
welders. 

All welders shall be observed and given additional on-the-job training for a period of not less 
than three days by the lining manufacturer's technical representative. 

Welding shall not exceed a rate of 6 linear inches per minute unless the Contractor can 
demonstrate to the complete satisfaction of the Engineer that properly fused welds can be achieved at a 
faster rate. 

The Contractor shall also secure the services of the manufacturer of the electrical hole detector, 
recommended by the lining manufacturer, to adequately train the welders in the proper use, maintenance, 
and calibration of the instrument.  Training sessions shall be held concurrently with the welding training 
sessions in the City of Tampa and the Engineer shall be given at least one week's advance notification. 
The Contractor shall maintain the instruments so that they are properly charged and calibrated whenever 
used for testing.  The Contractor shall make available such electrical hole detectors to the Engineer 
whenever required for inspection and testing. 

All costs associated with the classroom and field training and certification of welders by the 
lining manufacturer's technical representative and training in the use of the electrical hole detectors shall 
be included under the various classified Contract Items, and no separate payment will be made therefor. 

W-60.06  Installation of Plastic Liner Sheet in Precast Concrete Pipe

Plastic sheet lining shall be installed in concrete pipe to the minimum circumferential coverage 
limits indicated on the Plans.  Complete shop drawings of all plastic liner and accessories and details of 
installation shall be submitted for approval to the Engineer.  All liner installed in pipe shall be positioned 
so that the T-shaped locking extensions are parallel to the axis of the pipe.  The liner shall be centered 
with respect to the vertical centerline of the pipe when the inner form is positioned.  The liner shall be set 
flush with the inner edge of the bell or socket end of a pipe section and shall extend 4 inches beyond the 
spigot end to form a joint flap with the locking extensions removed.  This 4-inch extension shall be an 
integral part of the liner sheet and shall not be made by welding a joint strip or other extension to the liner 
sheet.  Care shall be taken to protect the flap from damage.  Excessive tension and distortion in bending 
the flap shall be avoided. 

Unless alternate methods are approved by the Engineer, liner required to be secured to the 
inner form with straps shall have strap channels at not more than 32 inches on center perpendicular to the 
locking extensions.  The channels, 1 inch wide maximum, shall be formed by removing the locking 
extensions at strap locations so that a maximum of 3/16 inch of the base remains in the strap channel. 
Strap channels shall not be provided in the final two locking extensions adjacent to the terminal edge of 
the liner coverage. 

At longitudinal intervals approximately 9 feet apart along the sewer, a space not less than 1 
inch nor more than 4 inches shall be left in the T-shaped locking extensions to provide transverse weep 
channels. 
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Joints in plastic liner sheets shall be kept to a minimum.  Where joints are necessary, they shall 
be permanently welded.  The entire circumference of outlets in lined pipe shall be covered in accordance 
with details shown on the Plans.  All welding shall be done only by certified welders qualified as 
specified in the subsection headed Qualifications for Welders. 

When transverse flaps are specified or required, they shall be fabricated by removing locking 
extensions so that a maximum of 0.032 inch of the base of the locking extensions remains on the sheet. 

The liner sheets shall be fastened securely in place on the concrete pipe forms before the 
reinforcing steel or concrete is placed.  Concrete placed against liner shall be carefully vibrated so as to 
avoid damage to the liner and to produce dense concrete securely anchoring the locking extensions into 
the concrete.  External vibrators shall be used in addition to internal vibrators, particularly along the 
lower terminal edge of the liner.  Stiffeners used along locking extensions of liner, installed in forms for 
pipe, shall be withdrawn completely during the placement of concrete in the forms.  The concrete shall be 
revibrated to consolidate the concrete in the void spaces caused by the withdrawal of the stiffeners. 

In removing forms, care shall be taken to protect liner from damage.  Sharp instruments shall 
not be used to pry forms from lined surfaces.  Banding straps used in securing liner to forms for pipe 
shall be removed within the limits of the unlined inverst; and voids left in the invert at the edge of the 
liner shall be filled with cement mortar or other material approved by the Engineer. 

After the concrete has completely cured, but before shipment from the plant, each section of 
pipe or fitting will be thoroughly inspected and tested by the City's duly authorized inspection engineers. 
 All lined surfaces and all welds will be inspected visually, probed where necessary with a putty knife, 
and electrically tested with a properly calibrated and grounded, fully-charged hole detector, 
recommended by the lining manufacturer, set at 20,000 volts, to detect holes or non-fused welds.  All 
holes and non-fused welds shall be repaired by certified welders in strict conformance to the lining 
manufacturer's instructions.  The repairs will then be retested not less than 48 hours after the repairs were 
made.  When the repairs successfully pass retesting, and after the requirements for inspection and testing 
specified under the Workmanship and Materials section headed Concrete Sewer Pipe have been met, the 
pipe section may be shipped from the plant.  The Contractor shall obtain, review, and submit to the 
Engineer four copies of certified reports of all tests on plastic sheet lining made by the City's inspection 
engineers at the pipe manufacturing plant. 

W-60.07  Installation of Plastic Liner Sheet in Precast Concrete Manholes

Plastic sheet lining shall be installed on all interior surfaces of precast concrete manholes on 
sewers 48 inches in diameter or larger and in other manholes where shown on the Plans or specified. 
Complete shop drawings of all plastic liner and accessories and details of installation shall be submitted 
for approval to the Engineer. 

Liner sheet in manhole barrel shall be installed as specified in the subsection headed 
Installation of Plastic Liner Sheet in Precast Concrete Pipe, except that the liner on adjacent manhole 
barrel sections may be jointed by means of a separate 4-inch wide joint strip rather than an integral, 4-
inch long joint flap extending beyond the spigot of one section, at the Contractor's option. 
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Where manhole cones are lined, the Contractor shall require the manhole manufacturer to have 
the lining cut to special patterns by the surface of the cone.  The manhole manufacturer shall furnish the 
lining manufacturer sufficient data on the shape of the cones to allow the latter to specially cut the liner 
so that it may be installed in the cone with the minimum number of joints and welds. 

All welding at the manhole manufacturer's plant shall be done only by certified welders 
qualified as specified in the subsection headed Qualifications for Welders. 

Plastic sheet lining and welds in manhole sections may be tested by the City's duly authorized 
inspection engineers after the concrete is completely cured, but before shipment from the plant, as 
specified in the subsection headed Installation of Plastic Line Sheet in Precast Concrete Pipe.  The 
Contractor shall obtain, review, and submit to the Engineer four copies of certified reports of all tests on 
plastic sheet lining made by the City's inspection engineers at the manhole manufacturing plant. 

W-60-08  Installation of PVC Sheet Liner on Existing Concrete Surfaces

The concrete surface preparation and installation of the PVC sheet liner with mechanical 
anchors shall be done as detailed on the plans and in strict accordance with the liner manufacturer's 
application instructions.  The PVC liner shall be installed at the locations shown on the Plans.  Complete 
shop drawings of all plastic liner and accessories and details of the installation shall be submitted to the 
engineer for approval. 

All field welding shall be done only by certified welders qualified as specified in the 
subsection headed Qualification of Welders. 

W-60.09  Installation of Plastic Liner Sheet in Cast-in-Place Structures

The Contractor shall submit complete, detailed shop drawings showing the location of all 
plastic sheet liner, accessories, connections, and welds for all cast-in-place structures to the Engineer for 
approval.  The Contractor shall secure the assistance of the lining manufacturer in preparing these 
drawings and arranging layout of liner sheets and location of joints in order to reduce the number of 
welds to a minimum. 

Liner installed in cast-in-place structure walls shall be positioned so that the locking extensions 
are vertical except in the walls of channels where the locking extensions shall be parallel to the direction 
of flow.  The liner shall be closely fitted to inner forms.  Sheets shall be cut to fit curved and warped 
surfaces using a minimum number of separate pieces.  The Engineer may require field sketches or the use 
of patterns or the marking of sheet layouts directly on the forms where complicated or warped surfaces 
are involved.  At transverse joints between sheets of liner, the space between ends of locking extensions, 
measured longitudinally, shall not exceed 4 inches.  Where sheets are cut and joined for the purpose of 
fitting irregular surfaces, this space shall not exceed 2 inches.  Where form ties or form stabilizing rods 
pass through the liner, provisions shall be made to maintain the liner in close contact with the forms 
during concrete placement.  Concrete shall be prevented from flowing around the edges of sheets at joints 
by welding a weld strip over the back of the joint. 

At transverse joints in the liner in cast-in-place structures, a gap nor less than 2 inches nor 
greater than 4 inches shall be left in all locking extensions to provide a transverse weep channel.  If 
locking extensions are removed to provide a weep channel at joints, the base of the extension left on the 
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sheet shall not exceed 0.032 inch.  Provisions shall be made to permit any water accumulated behind the 
liner of concrete manhole shafts to drain into the weep channels of the lined structure. 

Joints in liner sheet shall be made by any of the following methods: 

1. A 4-inch joint strip shall be centered over the joint between two sheets and secured to each
adjacent liner sheet by means of a continuous weld strip.  The space between the adjacent liner
sheets shall not exceed 1/2 inch.

2. One liner sheet shall overlap he adjacent sheet by not less than 1-1/2 inches nor more than 4
inches.  The overlap shall be secured to the adjacent sheet by means of a continuous weld strip.
The upstream sheet shall overlap the downstream sheet when the liner is installed in a channel.
Locking extensions shall be removed from the overlapping piece.  A weld strip shall also be
applied to the back of the joint before concrete is placed.

3. Two adjacent liner sheets shall be butted together and a weld strip applied to both the back and
the front of the joint.

Concrete placed against the liner shall be carefully vibrated so as to avoid damage to the liner
and to produce dense concrete securely anchoring the locking extensions into the concrete.  In removing 
forms, care shall be taken to protect liner from damage.  Sharp instruments shall not be used to pry forms 
from liner surfaces.  When forms are removed (if applicable), any nails that remain in the liner shall be 
pulled without tearing the liner and the resulting holes clearly marked.  Form tie holes shall be marked 
before ties are broken off and all areas of abrasions of the liner shall be marked.  Following completion 
of form removal, all holes and abrasions shall be repaired as directed by the Engineer. 

W-60.10  Jointing of Liner

After lined concrete pipe is installed, the offset of each longitudinal terminal edge of sheet on 
adjoining pipe shall not be greater than 1-1/2 inches. 

All jointing of plastic sheet liner shall be done by hot-air welding and shall be done only by 
welders qualified and certified in accordance with the subsection headed Qualifications for Welders. 
Weld strips shall be fusion welded to joint strips and liners.  The welding operation at any joint shall be 
continuous until that joint has been completed.  In pipelines welding shall be accomplished by two-man 
teams. 

The Contractor shall provide adequate, continuous mechanically supplied or induced fresh air 
ventilation at all times in pipelines, manholes, and structures where welding or related work is in 
progress. 

All surfaces to be welded shall be properly and thoroughly cleaned and dried before welding in 
strict accordance with the lining manufacturer's instructions.  Only water soluble or water dispersible, 
non-flammable cleaners, approved by the lining manufacturer, shall be used.  Weld strips shall be 
centered over the cleaned surfaces to be joined and fused across the entire width of the strip and along its 
entire length.  Incomplete fusion, charred or blistered welds will be rejected. 

Hot air welding guns shall be only of the type recommended by the lining manufacturer and 
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shall provide clean effluent air at a constant pressure to the surfaces to be jointed within a temperature 
range between 500° F and 600° F.  The Contractor shall have an approved method for regularly testing 
the temperature and pressure emitted from all welding guns used in the work.  Welding shall not exceed a 
rate of 6 linear inches per minute unless the Contractor can demonstrate to the complete satisfaction of 
the Engineer that property fused welds can be achieved at a faster rate. 

Unless otherwise permitted by the Engineer, field welding shall not be undertaken in any 
section of installed pipe that has not successfully passed the specified leakage test. 

The termination of lining in lined concrete pipe entering unlined manholes and the termination 
of lining in concrete pipe, manholes, and structures at openings or pipe stubs shall be as shown on the 
Plans or as directed by the Engineer. 

W-60.11  Inspection and Testing

Unless otherwise specified in the Specific Provisions, formal inspection and testing of installed 
plastic sheet lining and welds will be performed in two phases as follows: 

1. Preliminary inspection will be performed at least 30 days but not more than 60 days after the
completion of all lining installation and welding in the entire Contract.

2. Final inspection will be performed at least 30 days but not more than 60 days after the
completion of all lining installation and welding in the entire Contract.

The Contractor shall notify the Engineer when the pipeline and structures are ready for each
inspection.  The Engineer will then schedule each inspection and arrange for a certified welder to be 
present during the preliminary inspection and the manufacturer's representative to be present during the 
final inspection.  All costs associated with securing the services of the certified welder and the lining 
manufacturer's technical representative to be present at the inspections to assist the Engineer and report 
the findings of the inspections and to make recommendations for any necessary remedial action shall be 
included in the prices bid by the Contractor for the various Contract Items, and no separate payment will 
be made therefor.  The Contractor shall furnish all equipment including, but not limited to, ladders, lights, 
electrical hole detectors, hard hats, and ventilation equipment.  All electrical hole detectors shall be 
approved by the lining manufacturer and properly calibrated.  The Contractor shall provide adequate, 
continuous mechanically supplied or induced fresh air ventilation in all sections of pipe, including 
manholes and structures, under inspection.  All costs associated with furnishing equipment and 
ventilation shall be included in the various classified Contract Items, and no separate payment will be 
made therefor. 

Each preliminary inspection will include the following testing and repair procedures: 

1. All plastic sheet lining and all welds will be visually inspected.  A continuous bead of molten
plastic shall be visible on each side of each weld strip.

2. All weld strips will be probed as required with a putty knife to test for possible separations and
non-fused welds.

3. All plastic sheet lining and each side of each weld strip will be tested with an electrical hole
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detector set at 20,000 volts. 

4. All holes and flaws will be suitably marked and recorded.

5. Welds suspected of not being properly fused may be cut perpendicular to the weld strip and the
cross section of the weld examined to ascertain whether or not it has been properly fused.
Such faulty welds will be suitably marked and recorded.

6. The Engineer will then obtain a written report from the certified welder summarizing the
findings of each preliminary inspection, listing the flaws and holes detected and specifying
specific, remedial action instructions for repair and/or replacement of welds and lining in
accordance with the manufacturer's recommendations.

7. All holes shall be repaired by the Contractor in strict accordance with the written instructions.

8. All non-fused welds shall be replaced or repaired by the Contractor in strict accordance with
the written instructions.

9. Upon completion of all repairs, the repairs only will be probed with a putty knife and retested
using a properly calibrated and grounded, fully charged electrical hole detector set at 20,000
volts.

10. Any flaws in the repairs shall be repaired by the Contractor in strict accordance with the
recommendation of the lining manufacturer.

11. All plastic sheet lining and welds which have successfully passed testing with the electrical
hole detector will not be retested hereby during preliminary inspections.

The final inspection will include the following testing and repair procedures:

1. The Engineer, with the assistance of the lining manufacturer's technical representative, will
randomly select one pipe joint weld as a test weld.

2. Each test weld will be visually inspected, probed as required with a putty knife, and tested with
a properly calibrated and grounded, fully charged electrical hole detector set at 20,000 volts.

3. If, in the opinion of the Engineer and the lining manufacturer's technical representative, all of
the test welds are satisfactory, the remaining welds in the pipeline, structures, and manholes
will be visually inspected only.

4. If, in the opinion of the Engineer and the lining manufacturer's technical representative, any of
the test welds are not satisfactory, the remaining welds in the pipeline, structures, and
manholes or any selected portion thereof will be subjected to probing with a putty knife and
tested with an electrical hole detector.

5. All holes and flaws will be suitably marked and recorded.

6. Welds suspected of not being properly fused may be cut perpendicular to the weld strip and the
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cross section of the weld examined to ascertain whether or not it has been properly fused. 
Such faulty welds will be suitably marked and recorded. 

7. The Engineer will then obtain a written report from the lining manufacturer summarizing the
findings of the final inspection, listing the flaws and holes detected, and specifying specific,
remedial action instructions for repair and/or replacement of welds and lining.

8. All holes shall be repaired in strict accordance with the written instructions of the lining
manufacturer.

9. All non-fused welds shall be replaced or repaired in strict accordance with the written
instructions of the lining manufacturer.

10. Upon completion of all repairs, the repairs only will be probed with a putty knife and retested
using a properly calibrated and grounded, fully charged electrical hole detector set at 20,000
volts.  The lining manufacturer's technical representative shall be present at all retesting during
the final inspection.

11. Any flaws in the repairs shall be repaired in strict accordance with the instructions of the
manufacturer.

12. No further testing will be conducted with an electrical hole detector.

13. Upon successful completion of final inspection and testing, the Engineer will obtain from the
lining manufacturer a certification stating all welds and plastic sheet lining and accessories and
all repair work have been inspected and tested as required and that, based on the inspection and
testing, the quality of the installation appears to meet the standards required by the lining
manufacturer for the proper and adequate protection of the lined pipe, structures, and
manholes.

Any lining or welds may be visually inspected by the Engineer at any time prior to the
expiration of guaranty specified under Article 6.04 Maintenance and Guaranty of the Agreement.  Any 
welds or lining thus found to be separated or defective in any way shall be promptly repaired by the 
Contractor. 

W-60.12  Protection of Liner

The Contractor shall take all measures and precautions necessary to prevent damage to all 
plastic sheet liner and accessories prior to final acceptance of the work.  Any damage occurring to the 
lining prior to final acceptance shall be repaired by the Contractor as directed by the Engineer.  If, in the 
opinion of the Engineer, damage to the liner is severe, he may require the Contractor to secure the 
services of the manufacturer's technical representative to inspect the damage and specify remedial action, 
all at the Contractor's expense. 

* * *
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SECTION 68 - MISCELLANEOUS PIPE AND FITTINGS 

W-68.01  General

Miscellaneous pipe and fittings include all aluminum, copper, brass, plastic, cast iron soil 
pipe and fittings.  Such pipelines shall be provided where shown or specified. 

Completely detailed working drawings shall be submitted by the Contractor for approval by 
the Engineer in conformance with the requirements of the General Provisions.  Such drawings shall 
show the piping.  When any of the work is of special design, such work shall be shown in large 
detail and shall be completely described and dimensioned. 

Miscellaneous pipelines which are shown in diagram on the Plans shall be arranged clear of 
other pipelines and equipment and be fitted and installed in a neat and workmanlike manner in 
accordance with approved shop drawings.  An adequate number of unions shall be provided in main 
pipe and branch pipe runs to facilitate dismantling or removal of pipeline sections without 
disturbing adjacent branch or connecting lines. 

Where connections between pipelines or equipment of corrosion- causing dissimilar metals 
are required, the junction of the two dissimilar metals shall be made through a dielectric insulating 
coupling, union, or other approved dielectric insulating device.  Dielectric insulating fittings shall be 
those manufactured by Walter Vallett Company, Detroit, MI; EPCO, Inc., Cleveland, OH; or equal. 

Couplings will be permitted only to join standard lengths of pipe and as required to 
complete a straight run of pipe.  Joining by couplings, of random lengths of pipe and cuttings from 
standard lengths to form a required run, will not be permitted. 

Reduced fittings shall be used for all changes in pipe size.  Bushings will not be permitted. 

W-68.02  Aluminum Pipe and Fittings

Aluminum pipe shall be ANSI B36.10, Schedule 40, Alloy AA No. 6061-T6 conforming to 
ASTM B 241.  Fittings shall be aluminum forged welding fittings or cast threaded fittings 
conforming to ASTM B 26 or B 108.  Joints shall be flanged or made with aluminum mechanical 
couplings for use with grooved, flared, or plain end pipe.  When grooved couplings are used, the 
grooves shall be rolled into the pipe in conformance with the coupling manufacturer's specifications. 
 Cut grooves will not be permitted.  Fittings and couplings shall be carefully assembled with an 
approved lubricating compound to prevent seizing of the connection and overstressing of the pipe. 
For pipelines subject to internal pressure, the lubricating compound shall provide lubrication and 
sealing. 

Supports for aluminum pipelines shall be aluminum, hot-dipped galvanized steel or other 
approved type painted with a minimum of two coats of high quality aluminum paint before erection. 

Where aluminum pipelines are specified to be hot bituminous coated and wrapped, the work 
shall conform with the requirements of the Workmanship and Materials section headed "Steel Pipe 
and Fittings," except that the reinforcing wrap used in conjunction with the coating shall be of 
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borosilicate-type glass fiber. 

Plastic tape wrapping may be used for aluminum pipelines in lieu of hot bituminous coating 
and wrapping.  Plastic tape shall be 14 mils minimum thickness Polyken 900 or 980 as 
manufactured by the Kendal Company; Trantext E-20 as manufactured by Johns-Manville; or 
equal.  The tape shall be applied over the manufacturer's primer and in strict accordance with the 
manufacturer's instructions.  Plastic tape wrapping on pipelines shall be tested using high voltage 
type detection equipment to signal a holiday across a gap twice as great as the tape thickness. 

Where aluminum pipelines are encased in concrete, all pipe and fittings in contact with 
concrete shall be given 4 coats of asphalt varnish meeting the requirements of Fed. Spec. TT-V-51. 

Aluminum pipelines to be painted shall conform to the requirements of the Workmanship 
and Materials section headed "Painting." 

Connections to equipment shall be made with screwed connections or flexible pipe as 
shown on the Plans.  Flexible piping shall be of the same nominal size as that of the connected pipe 
with a strength adequate for the pipeline pressures specified.  Pipe ends shall be securely anchored 
where connected to flexible piping.  Flexible piping shall be helically corrugated metal hose with 
screwed connections and shall be Series 300, bronze braided, as made by Flexonics, Inc., Bartlett, 
IL. or equal. 

W-68.03  Brass Pipe and Fittings

Brass pipe shall be red brass pipe meeting the requirements of ASTM B 43.  Pipe sizes, wall 
thickness, and dimensions shall meet the requirements of ASTM B 251 Table I for regular pipe. 
Brass pipe fittings shall be screwed and malleable iron pattern meeting the requirements of ANSI B 
16.15.  They shall be finished rough, unless otherwise specified.  Unions shall be of all brass or 
bronze with ground joints and shall be left semi-finished.  Fittings shall be rated for steam working 
pressures up to 125 psi.  Joints shall be screwed type with threads clean cut, tapered and smooth 
meeting the requirements of ANSI B2.1. 

W-68.04  Plastic Pipe and Fittings

Plastic pipe and fittings shall be Schedule 80 PVC pipe meeting the requirements of ASTM 
D 1785 Type 1, Grade 1, normal impact. 

Chlorinated polyvinyl chloride (CPVC) shall meet the requirements of ASTM F 441. 
Plastic fittings shall be solvent welding socket type meeting the requirements of ASTM D 2467 for 
PVC and F 439 for CPVC unless shown or specified otherwise.  Solvent cement for PVC and 
CPVC plastic pipe and fittings shall meet the requirements of ASTM D 2564.  Adequate provision 
shall be made for pipe expansion. 

W-68.05  Cast-Iron Soil Pipe and Fittings

Cast-iron soil pipe and fittings shall be extra heavy and shall meet the requirements of 
Commercial Standard CS 188 published by the United States Department of Commerce.  Pipe and 
fittings which will not be exposed in the finished work shall have a bituminous lining and coating 
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meeting the requirements of ANSI A21.6.  Pipe and fittings exposed in the finished work shall be 
painted on the outside as specified for cast-iron pipelines in the Workmanship and Materials section 
headed "Painting." 

Joints shall be lead and oakum or rubber gasket compression type.  Leaded joints shall be 
thoroughly caulked with packed oakum and molten lead.  Twelve ounces of soft pig or bar lead 
shall be used in each joint for each 1-inch diameter pipe.  The lead shall be poured in at one time. 
The face of lead joints shall be finished with the face of the hub and left without putty, paint, or 
cement.  Rubber gasket joints shall have gaskets extending for the full depth of the bell and 
overlapping the face of the bell.  All joints shall be leakproof and gastight.  Joints made before 
setting pipe shall be remade after being placed in position. 

W-68.06  Copper Pipe and Fittings

Copper pipe 3 inches in diameter and smaller shall be Type K hard drawn copper tubing and 
shall meet the requirements of ASTM B 88.  Fittings for copper tubing shall be case-brass solder 
fittings.  Joints shall be threaded or soldered. 

Copper pipe larger than 3 inches in diameter shall be regular seamless copper pipe meeting 
the requirements of ASTM B 42.  Fittings for copper pipe shall be solder type of the same material 
as the pipe.  Joints shall be threaded or brazed. 

W-68.07  Fiberglass Reinforced Plastic Pipe and Fittings

Fiberglass reinforced plastic (FRP) pipe and fittings shall be constructed by filament 
winding and custom contact molded techniques.  The polyester resin used shall be corrosion 
resistant in the presence of sewage and sewage gases, shall be non-pigmented, and shall be ICI 
Americas ATLAC 400, Ashland Chemical ARAPOL 7240, or equal.  FRP pipe shall be constructed 
in general in conformance with Voluntary Product Standard PS 15-69. 

FRP pipe shall be free from all defects including indentations, delaminations, bubbles, 
pinholes, scratches, cracks, foreign inclusions, and resin-starved areas.  The pipe shall be round and 
straight and the bore of the pipe shall be smooth and uniform. 

The FRP pipe shall be a filament wound laminate with an inner corrosion barrier, a 
structural layer, and an out corrosion barrier.  The inner layer shall be composed of "C" glass 
surface veil, 10 mils thick, and two layers of 1-1/2 ounce mat.  This layer shall be hand rolled and 
allowed to harden. 

The structural layer shall consist of alternate layers of filament wound roving, Type "E" 
glass, with a layer of 1-1/2 ounce mat embedded in the rovings at the mid-point of construction. 

The outer layer shall consist of 1-1/2 ounce mat hand rolled.  U.V. inhibitor shall be 
incorporated in the final coat of resin.  The outer surface shall be relatively smooth with no exposed 
glass fibers. 

Flanges shall be custom contact molded on pipe stubs with a liner of "C" glass and 
additional layers of 1-1/2 ounce mat.  Flanges shall be designed for an internal pressure of 25 psi. 
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The flange outside diameter, bolt circles, number of bolt holes, and bolt-hole diameters shall be in 
accordance with ANSI Class 150.  All bolts shall be Type 304 stainless steel. 

Cut edges shall be coated with the specified resin. 

Mold release agents shall be removed prior to shipment. 

FRP pipe and fittings shall be shipped horizontal on padded cradles.  All tie-down straps 
shall have provisions for thermal expansion and shall be padded where in contact with the pipe or 
fittings.  Flange faces shall be protected in shipment by covering with plywood or hardboard 
securely fastened. 

W-68.08  Expansion and Flexible Couplings

Provisions for pipeline expansion shall be in accordance with the Workmanship and 
Materials section headed "Steel Pipe and Fittings." 

W-68.09  Sleeves and Wall Castings

At all points where pipes must pass through walls or floors of structures where wall castings 
are not provided, the Contractor shall install suitable sleeves unless shown or specified otherwise. 
Sleeves inside buildings and between floors shall be of steel with a minimum thickness of Schedule 
40 and the space between the pipe and the sleeve shall be caulked with lead and oakum.  Sleeves 
through walls of structures shall be cast-iron solid sleeves meeting the requirements of AWWA 
C100 with caulked bell and spigot or mechanical joint ends, except as otherwise specified. 

Sleeves through walls where piping materials, as scheduled and detailed on the Plans, are 
not suited for use with cast-iron solid sleeves as previously specified, shall be of steel with a 
minimum thickness of Schedule 40.  Seals shall be modular mechanical type consisting of 
interlocking synthetic rubber links shaped to continuously fill the annular space between the pipe 
and the sleeve.  The modular mechanical seals shall be Link Seal as manufactured by Thunderline 
Corp., Wayne, MI, or equal. 

Piping and vents through roofs shall be provided with caulked sleeves and a 6-pound sheet 
lead flashing consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the 
pipe.  The tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing 
ring, depending on the termination arrangement of the pipe or vent. 

W-68.10  Cleanouts

Cleanouts shall be provided where shown or specified, and shall meet the requirements of 
the Workmanship and Materials section headed "Ductile Iron Pipe and Fittings," unless otherwise 
specified. 

W-68.11  Laying and Jointing Buried Pipelines

Miscellaneous pipe shall be transported, delivered, and installed in accordance with the 
requirements of the Workmanship and Materials section headed "Laying and Jointing Buried 
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Pipeline." 

W-68.12  Erecting and Jointing Interior Piping

All miscellaneous pipelines shall be permanently erected and supporting devices shall be 
furnished and installed as specified in the Workmanship and Materials section headed "Erecting and 
Jointing Interior Piping." 

W-68.13  Insulation

Miscellaneous pipelines shall be insulated where shown or specified and shall conform to 
the requirements of the Workmanship and Materials section headed "Insulation." 

W-68.14  Drip Pans

The Contractor shall furnish and install 16-ounce copper polished reinforced drip pans under 
all metallic pipelines installed over electrical equipment.  The drip pans shall be properly drained, 
tapped, and connected with 1/2-inch red brass pipe into the drainage system. 

W-68.15  Soil and Waste Piping

All piping for soil or waste, and vent 3 inches in diameter and smaller shall be of copper as 
specified hereinbefore unless otherwise shown or required.  All piping for soil, waste, vent or drain 
lines 4 inches in diameter and larger, shall be ductile-iron soil pipe as specified hereinbefore unless 
otherwise shown or required.  Screwed cleanouts shall be provided at the ends of all drainage lines, 
at changes of direction, and at other points to make the entire drainage system accessible for 
rodding.   Cleanouts shall be the same size as piping but not larger than 4-inch diameter and shall be 
closed gastight with cast-brass cleanout plugs.  Cleanouts not accessible below the floor shall be 
extended to the floor level and provided with deck plate plugs. 

Horizontal soil or waste drainage piping 2-1/2 inches in diameter and smaller shall be 
installed with a minimum uniform pitch of 1/4 inch per running foot.  Horizontal soil or waste 
drainage piping 3 inches in diameter and larger shall be installed with a minimum uniform pitch of 
1/8 inch per running foot.  Offsets in piping shall be made at angles of 45 degrees or less. 
Horizontal vent piping shall be graded to prevent an accumulation of water. 

Each vent pipe passing through a roof shall be provided with a 6-pound sheet lead flashing 
consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the pipe.  The 
tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing ring, 
depending on the termination arrangement of the pipe or vent. 

W-68.16  Hot and Cold City Water Piping

Water piping shall be installed to permit easy drainage of all parts of the system.  Low 
points of water piping shall be provided with a 1/2-inch globe valve, nipple, and 3/4-inch hose 
coupling. 

Swing joints or expansion loops shall be installed where necessary to allow for pipe 
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expansion.  Branches from hot water mains shall be provided with at least four fittings, including 
the tee in the main.  Threaded fittings shall be used at swing joints. 

All piping shall be sectionally controlled by shutoff valves to permit shutting off groups of 
fixtures without interrupting service to other parts of the system.  All connections to equipment, 
fixtures, and apparatus shall be provided with shutoff valves.  All valves shall be installed with 
stems on the horizontal or above the horizontal.  Valves shall not be installed with stems below the 
horizontal plane. 

Air chambers at least 12 inches long and the same pipe size as the water branch shall be 
provided at each plumbing fixture.  All nipples shall be made of extra heavy pipe.  Close nipples 
will not be permitted. 

W-68.17  Drains

Piping for floor drains shall be ductile-iron soil pipe as specified hereinbefore.  Floor 
drainage piping shall be pitched as shown or required to give complete drainage.  Screwed cleanouts 
shall be provided at the ends of all drainage lines, at changes in direction, and at other points 
necessary to make the entire drainage system accessible for rodding.  Cleanouts shall be the same 
size as piping but not larger then 4 inches, unless otherwise shown or specified.  Equipment drains 
shall be 2 inches minimum or larger if required for approved equipment.  Equipment drains are only 
generally located on the Plans.  Final locations of equipment drains shall be as required to serve 
approved equipment. 

In the following schedule of drainage appurtenances, catalog numbers refer to items 
manufactured by Josam or Neenah Foundry.  Equal items by Wade, Zurn, or East Jordan Iron 
Works will be acceptable: 

Roof Drains:  Josam 4110, 4-inch minimum 
Floor Drains:  Josam 3510, 4-inch unless otherwise shown 
Cleanouts:  Josam 8310 
Equipment Drains:  Josam 3510 with Model FF Funnel 
Gallery Drains:  Neenah Model R-4941 

W-68.18  Painting, Linings, Coatings

Painting shall conform to the requirements of the Workmanship and Materials section 
headed "Painting." 

Linings and coatings, unless specified otherwise, shall be applied to all parts of the 
pipelines, including fittings, flanges, wall pipes, or castings. 

Where buried piping connects to aboveground pipe, the coating or other protection for the 
buried pipe shall extend 6 inches above finish or other grade given by the Engineer. 

W-68.19  Pipe Schedule

The following schedule of miscellaneous pipelines is given for information purposes only 
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and should not be deemed to be complete.  The schedule of miscellaneous pipelines shall be finally 
verified by the Contractor.  Parts of wall casting sleeves, or piping which extend into a gallery or 
building shall be painted as specified for the attached pipelines. 

The following abbreviations apply to the Schedule: 

AL - Aluminum
BR - Brass
CK - Copper - Type K or L
CPVC - Chlorinated Polyvinyl Chloride 
PVC - Polyvinyl Chloride
FL - Flanged Joint
SC - Screwed
SW - Solvent Welded
W - Welded
G - Grooved Coupling
SD - Soldered
CB - Cast Brass
BWH - Hot Bituminous Coating and Wrapped 
PT - Plastic Tape Wrapping
FX - Flexible Coupling
EC - Encased in Concrete
P - Painted
I - Insulated
A - Air test pressure, all other test pressures hydrostatic
NIC - Not In Contact

=================================================================== 
Schedule of Miscellaneous Pipelines 

=================================================================== 
Service    Test 
  &  Diameter Pressure Joint Fitting    Protection 
Location Inches Type    Psi  Type Type Inside  Outside 
=================================================================== 
Inside Piping 
Screen & Grit 
Building #2 

Plant Air 1/4-2  CK   150  SD   CB - P

Effluent Water 1/4-1-1/2  CK   100  SD   CB - I,P

Plant Water 1-1/12  CK   120  SD   CB - I,P

Drains   NIC 
=================================================================== 

* * *
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SECTION 72 - TELEVISION INSPECTION 

W-72.01  General

TV inspections of gravity sewers shall be performed by means of a radial view closed-
circuit color television camera.  The inspection will be done one manhole section at a time.  Flow in 
existing gravity sewers sections requiring inspection shall be maintained and controlled as required 
to allow passage of the camera and to allow a visual inspection of the entire circumference of the 
pipe along the length of the pipeline.  Contractor will be required to submit methods for controlling 
flow and maintaining service during these inspections.  Prior to the inspection of newly 
constructed gravity sewers, water shall be run through the pipeline so that depressions or dips in 
the alignment can be identified during the inspection. 

W-72.02  Camera

The television camera used for the inspection shall be specifically designed and constructed 
for inspections of pipelines.  The camera shall be capable of providing a radial view for inspection 
of the top, bottom, and sides of pipe and for looking up lateral connections.  The camera shall be 
mounted on adjustable skids, or self propelled, to keep it in the center of the pipe.  Lighting of 
the camera shall be supplied by a lamp on the camera, capable of being dimmed or brightened 
remotely from the control panel.  The lighting system shall be capable of lighting the entire 
periphery of the pipe.  The camera shall be operative in 100% humidity conditions and shall have 
a minimum of 650 lines of resolution.  The camera, television monitor, recording devices, and 
other components of the video system shall be capable of producing a picture quality satisfactory 
to the Engineer.   

The camera shall be moved through the line in either direction at a moderate rate, stopping 
when necessary to permit proper documentation of the sewer's condition.  In no case will the 
television camera be pulled at a speed greater than 30 feet per minute.  Manual winches, power 
winches, TV cable, and powered rewinds or other devices that do not obstruct the camera view or 
interfere with proper documentation of the sewer conditions shall be used to move the camera 
through the sewer line.  If, during the inspection operation, the television camera will not pass 
through the entire manhole section, the Contractor shall set up his equipment so that the inspection 
can be performed from the opposite manhole.  If, again, the camera fails to pass through the entire 
sewer section, the Contractor shall immediately report this information to the City.  For post-
construction inspections of Developer installed projects, the owner shall be notified of the 
problem and shall repair the deficiency to the City’s satisfaction.   

When manually operated winches are used to pull the television camera through the line 
telephones or other suitable means of communication shall be set up between the two manholes of 
the section being inspected to ensure good communications between members of the crew. 

W-72.03  Measurements

The importance of accurate distance measurements is emphasized.  A distance meter shall 
be used for accurately recording the location of defects and key features along the pipeline.   The 
distance meter shall be a direct reading, above ground, friction clamp device or other suitable 
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equipment.  Marking on the cable, or the like, which would require interpolation for depth of 
manhole, will not be allowed. The meter shall be capable of reducing readings for reverse 
movement of the camera and shall be capable of being manually re-zeroed for each new setup.  
The importance of accurate distance measurements is vital.  Accuracy of the measurement meter 
shall be checked daily by use of a walking meter, roll-a-tape, or other suitable device.  Footage 
measurements shall begin at the centerline of the starting manhole and end at the centerline of 
the ending manhole.  Footage shall be shown on the video view and recorded at all times.   

W-72.04  Documentation of Inspection

Written television inspection reports shall be provided for each line segment inspected to 
document defects and key features along the pipeline.  The National Association of Sewer Service 
Companies (NASSCO) coding system shall be used.   Information that should be included in the 
inspection logs is indicated below.  One (1) copy of these records shall be supplied to the City. 

Video recordings shall also be supplied to provide a visual and audio record of the TV 
inspection.  Video playback shall be at the same speed that it was recorded.  A complete 
recording shall be made of each line televised.  A voice recording shall be included that provides 
brief and informative comments on the sewer conditions.  All television inspection videos shall

be in DVD format.  Video tapes in VHS format will not be accepted.  The video file shall be an 
MPEG4 viewing format and compatible with viewing in Microsoft Windows Media Player. 

Inspection reports shall use NASSCO standard coding system and shall include, but not be 
limited to, the following information: 

• Date, time, city, street, name of operator, inspector, and weather conditions.
• Pipe diameter, pipe material, section length, depth of pipe, length between joints, and

corresponding video recording identification.
• Location of each point of leakage.
• Location of each service connection.
• Location of any damaged sections, nature of damage, and location with respect to pipe

axis.
• Deflection in alignment of grade of pipe.

Video recordings shall include written information on the screen and an audio recording 
describing the inspection and findings.  The DVD shall be labeled with information on the 
location of the inspection, description of the sewer lines, date, inspection company, and other 
information to identify the inspections included on the DVD.  The following information shall be 
included in video: 

Visual (on screen in corner): 

• Report number.
• Date of television inspection.
• Sewer section and number.
• Pipe size and material
• Distance along reach (tape counter footage).
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Audio: 

• Date and time of television inspection, operator name, name of overlying or adjacent
street, and manhole numbers.

• Verbal confirmation of sewer section and television direction in relation to direction of
flow.

• Verbal description of pipe size, type, and pipe joint length.
• Verbal description and location of each service connection and pipe defect.
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SECTION 73–RESTRAINING DEVICES 

W-73.01 General

Restraint devices for mechanical joint fittings and appurtenances conforming to 
either ANSI/AWWA C111/A21.11 or ANSI/AWWA C153/A21.53, shall conform to the 
following: 

Restraint devices for nominal pipe sizes 3 inch through 36 inch shall consist of 
multiple gripping wedges incorporated into a follower gland meeting the applicable 
requirements of ANSI/AWWA C110/A21.10. 

The devices shall have a working pressure rating equal to that of the pipe on which 
it is used but a minimum 100 psi. Ratings are for water pressure and must include a 
minimum safety factor of 2:1 in all sizes. 

W-73.02 Material

Gland body, wedges and wedge actuating components shall be cast from grade 
65-45-12 ductile iron material in accordance with ASTM A536.

Ductile iron gripping wedges shall be heat treated within a range of 370 to 470 
BHN. 

Three (3) test bars shall be incrementally poured per production shift as per 
Underwriter’s Laboratory (U.L.) specifications and ASTM A536. Testing for tensile, 
yield and elongation shall be done in accordance with ASTM E8. 

Chemical and nodularity tests shall be performed as recommended by the Ductile 
Iron Society, on a per ladle basis. 

W-73.03 Gaskets

Mechanical joint gasket shall be of a design that causes the gasket to deflect 
approximately 30% during assembly of the mechanical joint.  The gasket material shall 
conform to the requirements of ANSI/AWWA C111/A21.11, section 11-6.4, of the latest 
revision.  

W-73.04 Traceability

An identification number consisting of year, day, plant and shift (YYDDD) (plant 
designation) (Shift number), shall be cast into each gland body. 

All physical and chemical test results shall be recorded such that they can be 
accessed via the identification number on the casting. These Material Traceability 
Records (MTR’s) are to be made available, in hard copy, to the purchaser that requests  
such documentation and submits his gland body identification number. 
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Production pieces that are too small to accommodate individual numbering, such 
as fasteners and wedges, shall be controlled in segregate inventory until such time as all 
quality control tests are passed. These component parts may then be released to a general 
inventory for final assembly and packaging. 

W-73.05 Installation

Mechanical joint restraint shall require conventional tools and installation 
procedures per AWWA C600, while retaining full mechanical joint deflection during 
assembly. 

Proper actuation of the gripping wedges shall be ensured with torque limiting 
twist off nuts. 

W-73.06 Approvals

Mechanical Joint Restraints shall be listed by Underwriters Laboratories in the 4 
inch through 12 inch sizes. 

Mechanical Joint Restraints shall be Factory Mutual Approved in the 4 inch 
through 12 inch sizes.  

Mechanical Joint Restraints, 4 inch through 24 inch, shall meet or exceed the 
requirements of ASTM F1674 of the latest revision. 

Mechanical joint restraint shall be Series 2000PV for PVC pipe and Series 1000 
for DIP pipe produced by EBAA Iron Inc. or approved equal. 

W-73.07 Coating System

Coating for restraint devices shall consist of the following: 

All wedge assemblies and related parts shall be processed through a phosphate 
wash, rinse and drying operation prior to coating application. The coating shall consist of 
a minimum of two coats of liquid Xylan® fluoropolymer coating with heat cure to follow 
each coat.  

All casting bodies shall be surface pretreated with a phosphate wash, rinse and 
sealer before drying. The coating shall be electrostatically applied and heat cured. The 
coating shall be a polyester based powder to provide corrosion, impact and UV resistance. 

The coating system shall be MEGA-BOND by EBAA Iron, Inc. or approved 
equal. Requests for approved equal must submit coating material and process details for 
review. 

*** 
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SECTION 76 - CONDUIT, WIRE, AND GROUNDING 

W-76.01  General

Conduit, wire, and grounding includes furnishing and installing all conduits, 
underground ducts, bus ducts, wires, cables, and grounding systems as shown, specified, and 
required for a complete installation.  The work includes the furnishing and installation of wires 
and cables in flexible and rigid conduits, underground ducts, all as required, shown, and 
specified. 

Descriptive literature and technical information relative to conduits, wires, and 
grounding shall be submitted by the Contractor in conformance with the requirements of the 
General Provisions. 

The Contractor shall, with reference to approved drawings of equipment being installed, 
prepare detailed plans showing the layout and size of all conduits, ducts, bus ducts, cables and 
wires, connections between the point of service connection and all utilizing equipment.  These 
plans shall be in sufficient detail to serve as working drawings for the installing electricians. 
The drawings shall be to scale not less than the Plans and be prepared as the work develops 
with approval by the Engineer before major steps of work are undertaken. 

During construction, careful notes shall be kept of all deviations or changes in the layout 
or connection diagrams.  Upon completion of the work, all working drawings shall be 
corrected and then marked “Record Drawings”.  Four sets of final prints, along with an equal 
number of bound instruction manuals and parts lists shall be given to the Engineer at the end 
of the job. 

Excavation, backfill, form work, concrete, and reinforcing shall be in accordance with 
the applicable Workmanship and Materials sections. 

W-76.02  Underground Ducts

In general, underground ducts for feeders and control wiring shall be plastic conduit. 
The plastic conduit shall be PVC, Schedule 80, and U.L. Inc. listed for direct burial, as 
manufactured by Carlon, Triangle, Allied Tube, or equal.  The conduit shall be buried a 
minimum of 18 inches below grade.  Manufactured fitted plastic duct spacers shall be used 
for installation spacing. 

Ducts installed under streets, roads, alleys, driveways, and parking lots; and conduits 
leading from the wet well to junction boxes; shall be rigid aluminum conduit covered with no 
less than 40 mils of PVC, as manufactured by Plasti-Bond, Perma-Cote, KorKap, or equal.  
The PVC material shall conform to the applicable ASTM standards and UL 6A.  The conduit 
shall be buried a minimum of 24 inches below grade unless otherwise noted or allowed by the 
NEC. 

Each duct shall be carefully cleaned before and after installation.  All inside surfaces 
shall be free from imperfections likely to injure the cable.  After installation of complete duct 
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runs in sizes 2 inches and larger, ducts shall be snaked with an approved tube cleaner equipped 
with an approved cylindrical mandrel of a diameter not less than 85 percent of the nominal 
diameter of the duct.  Ducts through which the mandrel will not pass shall not be incorporated 
in the work.  After snaking, the ends of dead-ended ducts shall be protected with standard 
conduit caps to prevent the entrance of water or other foreign matter. 

Where ducts enter buildings or at stub-ups to equipment, transitions to aluminum 
conduits shall be made as noted and detailed.  Where it is not otherwise shown, all ducts 
entering buildings and structures shall have transitions to aluminum conduit at least 5 feet 
from the outermost edge of the pile cap or footing supporting the outermost vertical wall of 
the building or structure. 

Transitions from above-grade rigid aluminum conduit to nonmetallic conduit shall be 
accomplished with a threaded adapter. Rigid aluminum conduit installed above grade and 
extending below grade shall include the first 90° elbow. All rigid aluminum conduits 
extending below grade shall be coated with two coats of an asphaltum-type paint along its 
entire length below grade and extending 6” above grade or above the top of the finished slab. 
The asphaltum-type paint shall conform to Fed. Spec. TT-V-51 and equivalent to Koppers 
Bitumastic Super Service Black. 

W-76.03  Liquidtight Flexible Nonmetallic Conduit (Size 2 Inch or Less)

All flexible conduits size 2 inch or less in non-classified areas shall be nonmetallic, 
liquidtight, and have a circular cross section.  The conduit shall be resistant to oil, water, heat, 
sunlight, corrosion, most acids, ozone, alkali, strains, abrasions, and crushing.  The conduit shall 
be rated for continuous use at 140°F and be U.L. Inc. listed.  Compatible liquidtight nonmetallic 
fittings shall be used for conduit installation. The flexible conduit and fittings shall be as 
manufactured by Carlon, Kellems, K-Flex, or equal. 

W-76.03(a) Liquidtight Flexible Metallic Conduit (Greater Than 2 Inch)

All flexible conduits greater than 2 inch in non-classified areas shall be metallic, liquidtight, 
and have a circular cross section. The conduit shall be of a light-weight aluminum core, coupled 
with a PVC jacket.  The conduit shall be resistant to sunlight, acid, and oil.  The conduit shall be 
rated for a working temperature between -20°C to 80°C and U.L. Inc. listed.  Compatible 
liquidtight metallic fittings shall be used for conduit installation.  The flexible conduit and fittings 
shall be as manufactured by Thomas & Betts or equal. 

W-76.04  Metallic Conduit and Boxes

All conduit shall comply with the requirements of the U.L. Inc. Standards.  Conduit shall 
be delivered to the job site in standard bundles having each length suitably marked with the 
manufacturer’s name or trademark and bearing the label of the U.L. Inc. inspection service.  
The minimum size conduit service shall be 3/4 inch. 

All exposed conduit within buildings and exposed on outdoor structures shall be rigid 
heavy wall, 6063 alloy, T-1 temper, aluminum conduit.  Aluminum conduit shall conform to 
Fed. Spec. WW-C-540 and ANSI C80.5. 
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All conduit encased in building structures, exposed in the screen room/wet well area, or 
otherwise noted, shall be rigid aluminum covered with not less than 40 mils of PVC outside, 
and 2 mils of urethane inside, as manufactured by Plasti-Bond, Perma-Cote, KorKap, or equal.  
The physical properties of the PVC and urethane materials shall conform to the applicable 
ASTM standards and UL 6A. 

Cast copper-free aluminum shall be used for outlet boxes and fittings in aluminum 
conduit systems.  Outlet and junction boxes shall be of proper dimensions for each application.  
Cast metal boxes shall have watertight gaskets and covers secured with stainless steel screws. 
Outlet boxes shall be Crouse-Hinds type FS, FD, or equal. 

PVC coated boxes and fittings shall be used in PVC coated conduit systems. 

Conduit fittings, such as elbows, tees, couplings, caps, bushings, nipples, and locknuts 
shall be constructed of the same material as the conduit and be threaded to provide watertight 
connections.  Conduit bodies shall be copper-free cast aluminum with gasketed aluminum 
covers secured with stainless steel screws and be type Form 7 or Mark 9 as manufactured by 
Crouse-Hinds, or equal. 

Where it is necessary to use electrical unions, Universal, Erikson, or equal conduit 
couplings shall be used. 

W-76.05  Conduit Installation

All conduits shall be installed as required.  The conduit system shall be installed 
complete with all accessories, fittings, and boxes, in an approved and workmanlike manner to 
provide proper raceways for electrical conductors. 

The Contractor shall note that conduit runs shown are for the purpose of outlining the 
general method of routing the conduits to avoid interferences. 

All other conduit shall be run exposed, except where shown otherwise. 

Sizes not shown shall be one size larger than indicated in Tables 1 and 4, Chapter 9, of 
the NEC.  Exposed conduit shall be run parallel to or at right angles from walls or beams and 
plumb on columns and on walls.  Conduit shall not be run through beams except where 
approved by the Engineer or specifically detailed.  Where possible, conduit shall be pitched 
slightly to drain to the outlet boxes or otherwise installed to avoid trapping of condensate.  
Where necessary to ensure drainage, Appleton Type ECD, Crouse-Hinds, or equal, 1/4-inch 
drain fitting shall be installed in the trapped conduit at low points. 

Factory made bends or elbows shall be used wherever possible.  Field bends shall be 
carefully made to prevent conduit damage or reduction in the internal area.  The bending 
radius shall be not less than six times the nominal diameters of the conduit with carefully 
matched bends on parallel runs to present a neat appearance.  The number of crossovers shall 
be kept to a minimum.   

All conduit shall be reamed to remove burrs before installation.  Aluminum conduit shall 
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be cut with a saw to prevent reduction in internal area.  To seal out air and moisture, lower 
electrical resistances, and prevent seizing and galling; aluminum conduit threads shall be 
given a coat of Aluma-Shield surface compound, as manufactured by Thomas & Betts, prior 
to assembly.  All connections and joints in all conduit runs shall be watertight and ensure a 
low resistance ground path in the conduit system.  All conduit runs shall be swabbed to remove 
foreign matter before wires are pulled in.  Conduit terminations in boxes, panels, 
switchboards, motor control centers, and other sheet metal enclosures shall be bonded together 
for grounding and be fitted with insulating bushings, O.Z./Gedney Type A, Thomas and Betts, 
or equal.  Where grounding bushings are required by code or shown, O.Z./Gedney Type 
SBLG, Thomas and Betts, or equal shall be furnished. 

Conduit shall be neatly grouped where several lines follow a parallel course, and shall 
be well supported, using stainless steel clips or hangers of the ring or trapeze type.  Clips, 
hangers, and support rods shall be held by self-drilling anchors, power-driven fasteners, or 
stainless steel channel insets in the concrete ceilings or walls.  Perforated strap hangers will 
not be accepted. 

Conduit runs that enter the building from outdoors, or that pass through refrigerated or 
air conditioned areas, are subject to moisture accumulation due to condensation.  A pull box 
shall be provided in the conduit run near the point of temperature change to prevent trapping 
of moisture within the conduit system.  A 1/4-inch weep hole shall be drilled in the bottom of 
the pull box.  After the wires and cables are installed, the end of the conduit continuing into 
the warmer area shall be packed with a nonsetting sealing compound. 

All PVC coated aluminum conduit shall be installed using specialized tools and 
equipment as recommended by manufacturer.  The Contractor shall ensure those installing 
PVC coated aluminum conduit are certified by the manufacturer prior to beginning 
installation.  Installation of PVC coated aluminum conduit shall not begin until a copy of an 
unexpired Certified Installer Card for each installer is submitted and approved by Engineer. 

W-76.06  Conduit Connections to Equipment

The conduit system shall terminate at the terminal box or at the conduit connection point 
of electric motors, devices, and equipment.  Terminations of conduits at such locations shall 
permit direct wire connections to the motors, devices, or equipment. 

Conduit connections shall be made with rigid conduit if the equipment is fixed and not 
subject to adjustment, mechanical movement, or vibration.  Myers water-tight /dust-tight hubs 
shall be used for outdoor, below grade, or wash down areas.  Rigid conduit connections shall 
have union fittings to permit removal of equipment without cutting or breaking the conduit. 

Conduit connections shall be made with approved flexible nonmetallic conduit if the 
equipment is subject to adjustment, mechanical movement, or vibration.  Flexible conduit 
connections shall be watertight. 

W-76.07  Expansion Fittings

Expansion fittings shall be installed at all expansion joints and where required by codes.  
Conduit expansion fittings shall be Crouse-Hinds Type XD, O.Z./Gedney Type DX, or equal. 
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W-76.08  Terminal, Junction, and Pull Boxes

Junction and pull boxes shall be installed as shown and as required. 

Surface-mounted junction and pull boxes, unless specified otherwise herein, shall be of 
cast aluminum complete with mounting lugs, threaded entry bosses and flange or rabbeted 
gasketed covers. 

Surface-mounted junction and pull boxes which would exceed 50 pounds weight if cast 
or which are shown as fabricated sheet metal boxes shall be made of 1/8-inch sheet aluminum, 
or equivalent stainless steel, with sides return channel flanged around the cover opening or 
with approved welded angle or channel supporting frames.  Sheet aluminum boxes shall be 
provided with mounting lugs or channels and with conduit termination hubs.  All seams in 
sheet aluminum boxes shall be continuously welded and ground smooth.  All surface boxes 
larger than 6 inches square shall be mounted a minimum of 3/4 inch clear of the mounting 
surface by means of offset lugs or support channels. 

Fabricated junction and pull boxes which are partially or fully encased in concrete shall 
be made of 10-gauge sheet stainless steel and fabricated in a similar manner to the sheet 
aluminum pull boxes specified herein, complete with mounting lugs or channels and conduit 
termination hubs.  Cast aluminum boxes shall be provided in smaller sizes where required for 
full or partial encasement in concrete. 

All junction and pull boxes shall be provided with covers or doors as shown or required. 
Covers and doors shall be fabricated of materials equal in weight, gauge, structure, and 
metallic composition as the basic box.  All covers shall be gasketed and held in place with 
stainless steel captive knurled head screw slot bolts.  All pull and junction boxes shall be 
provided with hinged doors.  Doors shall have continuous hinges, and 3-point catches with 
external handles and hasps for padlocks.  All doors shall be gasketed. 

All boxes shall be provided with partitions as shown and as required. 

Fabricated boxes shall be rated NEMA 4X stainless steel as manufactured by Hoffman, 
Hope, or equal. 

W-76.09  Hazardous Areas

All conduit and equipment installed in or routed through hazardous areas, as well as 
other electrical appurtenances installed therein, shall be installed to conform in every respect 
to Chapter 5 of the NEC for Class I, Division 1, Group D hazardous locations.  All material 
installed in hazardous areas shall be listed as complying with the requirements of the U.L. Inc. 
for use in Class I, Group D atmospheres.  Terminal Boxes and Enclosures mounted in 
Hazardous Areas shall be NEMA 7, cast aluminum. 

Sealing shall be provided for all conduits within and leaving hazardous areas as required. 
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W-76.10  Grounding System

A complete grounding system shall be in accordance with applicable ANSI, IEEE, and 
NEC Standards and local codes. 

All noncurrent-carrying metal parts of the electrical wiring system shall be grounded. 
The grounding system shall include, but not be limited to, the following: 

1. Motor control center controllers, ground bus, and enclosures.
2. All motor frames.
3. All conduit systems.
4. All mechanical equipment and structures.
5. Distribution and lighting panelboards.
6. Control, relay, and instrumentation panels.
7. Lighting fixtures and receptacles.
8. Fans, blowers, pumps, and similar equipment.
9. Hoist beams, cranes, and similar items.

A grounding connection from the transformer to the City water pipe shall be provided.  
The wire and conduit shall be attached to the City water pipe with a U.L. Inc. listed cast bronze 
U-bolt connector with silicon bronze bolts and nuts.

Motor frames shall be grounded by means of stranded, 600-volt insulated copper cables 
installed within the motor feeder conduit system.  The cable shall be lug bolted to the motor 
terminal box and the ground bus of the motor control center serving the motor. 

An equipment grounding conductor shall be installed in all electrical raceways, and shall 
be sized in accordance with Article 250.95 of the National Electrical Code (NEC). 

Exposed or buried ground conductors shall be bare copper wires or bars of the proper 
sizes. 

All exposed ground cables or bars shall be firmly and neatly supported in place at proper 
intervals.  Where subjected to mechanical abuse, protective enclosures shall be provided. 

Grounding conductors run in conduits with circuit conductors shall be stranded cable 
with 600-volt green XHHW, TW, THW, or RHW Code insulation. 

Stainless steel ground rods shall be 5/8-inch diameter with the length as required, and 
made up of a 10-foot section with 5-foot sections added as required.  Rods shall be driven to 
permanently moist soil. 

Connections to ground rods, transformer case ground bus bars, case grounds, bare 
ground grid conductors, and the like, shall be made by an exothermic welding process or by 
clamps specifically designed for this application. 

Ground conductor connections to ground bus bars in motor control centers, and the like, 
shall be cable lug bolted terminations equal to line conductor terminations specified 
hereinafter. 
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Welds embedded in the ground or concrete shall be cleaned and painted with an 
asphaltum base paint. 

Tests shall be conducted by the Contractor and witnessed by the Engineer to determine 
the ground impedance for the entire system.  The test shall be accomplished by using a ground 
loop impedance tester.  The result shall not exceed 2 ohms at any point of test.  If necessary, 
additional ground rods shall be installed at locations approved by the Engineer. 

Care shall be exercised to ensure good electrical connections between the conduits and 
metallic enclosures of switchgear, control centers, and the like.  Grounding jumpers shall be 
installed where necessary to accomplish this purpose. 

W-76.11  Wires and Cables - General

Wires and cables required for all systems shall be complete, connecting all equipment 
and control components.  Conductors shall be of ample size, with suitable insulation as 
specified hereinafter. 

W-76.12  600-Volt Wire and Cable - Conductors

All ground conductors and power, control, and lighting conductors shall be soft-drawn 
or annealed stranded copper wire meeting the requirements of ASTM B 3 or B 33.  For 
lighting fixture and convenience outlet wiring only, conductors No. 10 AWG and smaller 
may be solid conductor.  Conductors shall be sized to limit the maximum conductor 
temperature to less than 75°C, except where specifically stated otherwise.  Table 
310.15(15(B)(16) of the NEC shall be the guide in determining 600-volt conductor sizes.  
The minimum size of conductor for power and lighting wiring shall be No. 12 AWG.  

W-76.13  600-Volt Power and Control Cable - Insulation

Low voltage circuits shall be wired with 600-volt insulated conductors, sized as shown, 
or as required by the actual load to be served, whichever is larger. 

Single Conductor: Insulation for single 600-volt copper conductors shall be cross-
linked polyethylene compound, U.L. Inc. listed, NEC Type XHHW-2, with surface print cable 
identification; as manufactured by Okonite, American, Southwire or equal. 

Multiconductor Cables: Individual conductors shall be insulated with 15 mils of 
polyethylene or PVC and 4-mil nylon jacket.  The bundle of conductors shall be wrapped with 
tape binder and an outer jacket of not less than 45 mils of PVC.  Use ICEA Method 1 for color 
coding wires. 

W-76.14  Instrumentation / Data Cables - Insulation

4-20 mA Analog:  Shielded two-conductor No. 16 AWG cables for instrumentation
shall be properly stranded 600-volt insulated copper wire twisted cables as shown.  Conductor 
insulation shall be polyethylene. Shields shall be overlapped metalized tape providing 100% 
coverage with tinned copper drain wire. Cable outer jacketing shall be of polyvinyl chloride.  
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Cables shall be Belden #8719, or equal. 

Three Conductor:  Stranded No. 16 wire, 600 volt polyethylene insulation, twisted 
conductors, tinned copper drain wire, overlapped metalized tape overall shield providing 100 
percent shield coverage and outer jacket of PVC.  Belden Cat. No. 8618. 

Category 5:  Provide cable having third party verification to TIA/EIA 568-A Category 
5 requirements and constructed of four pair of stranded No. 24 AWG solid copper wire, 
polyethylene or polypropylene insulation, stranded No. 24 AWG tinned copper drain wire, 
overlapped metalized tape overall shield providing 100 percent shield coverage and outer 
jacket of gray PVC.  Belden Cat. No.  1624R. 

Twinaxial (Data Highway): Provide stranded No. 20 AWG tinned copper wire (9.5 
ohms/mile), 78 ohm nominal impedance, 300 volt polyethylene insulation, tinned copper 
drain wire, overlapped metalized tape overall shield providing 100 percent shield coverage 
and 55 percent tinned copper braid shield (4.1 ohms/mile) and outer jacket of blue PVC.  
Belden Cat. No.  9463. 

1-1/2 Pair (RS-485): Provide three stranded No. 22 AWG tinned copper wires with 300
volt FHDPE insulation, a tinned copper drain wire, overlapped metalized tape overall shield 
providing 100 percent shield coverage, 90 percent tinned copper braid shield and a PVC outer 
jacket.  Insulated wires shall be configured as one twisted pair and one reference conductor— 
120 Ohms characteristic impedance.  Belden Cat. No.  3106A. 

W-76.15  600-Volt Wire and Cable - Installation

The 600-volt wires and cables pulled into ducts and conduit shall be installed without 
the use of lubricants, except where such use is necessary and approved by the cable 
manufacturers and the Engineer.  Wires and cables shall be carefully handled to avoid twists 
and kinks in the conductors or damage to the insulation.  All trapped conduit and duct lines 
shall be swabbed to remove any accumulated moisture or debris before wires or cables are 
pulled in. 

Cable reels shall be stored on concrete or other hard surface, or shall be lagged with 2 x 
4 wood laggings providing 100% coverage. 

No splicing will be permitted, except in junction boxes. 

Lug bolting at devices, bus bars or motors shall be made up with a flat washer, a 
Belleville washer, and a locknut.  The length of the bolt shall not extend more than a couple 
of threads past the end of the locknut.  Lugs shall have holes that match the size of the bolt.  
The minimum size for feeder lugs shall match the bolt size of lugs on motor wiring.  If motor 
lugs don’t match, lugs shall be changed to match size of bolt, using a proper crimping tool. 

Lines of nylon or polypropylene, propelled by carbon dioxide or compressed air, shall 
be used to snake or pull wire and cable into conduits.  Flat steel tapes or steel cables shall not 
be used. 

W-76.16  600-Volt Wire and Cable - Splices and Terminations
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Splices between copper conductors, size no. 10 AWG and smaller, shall be made up 
with compression type butt connections.  Splices between copper conductors, size no. 8 AWG 
and larger, shall be made up with U.L. Inc. listed compression type tube connectors.   

Lug bolting at devices, bus bars or motors shall be made up with a flat washer, a 
Belleville washer, and a locknut.  The length of the bolt shall not extend more than a couple 
of threads past the end of the locknut.  Lugs shall have holes that match the size of the bolt.  
The minimum size for feeder lugs shall match the bolt size of lugs on motor wiring.  If motor 
lugs don’t match, lugs shall be changed to match size of bolt, using a proper crimping tool. 

Splices and pigtail connections for lighting and receptacle wiring inside the buildings, 
no. 10 AWG and smaller, shall be made with a pre-insulated, spring connectors, or equal. 

Stranded copper wire size no. 8 AWG and smaller for terminal block connections, 
shall be made with a ferrule to wire termination. The ferrule shall be insulated and extend 
from the stripped insulation, then compressed with a properly sized crimping tool.  The 
ferrule shall be manufactured by Phoenix Contact, or equal. 

Splices and lug terminations in 600-volt insulated cables shall be carefully taped and 
covered, using materials recommended by the cable manufacturer, to provide watertight 
insulation equal to that of the conductors.   

Lug terminations at motor connections shall be insulated using three layers of tape.  The 
first layer shall have a wrap of varnished cambric tape (Scotch 2520 or equal).  As an 
alternative to varnished cambric tape, self-fusing silicon rubber tape (Scotch 70 or equal) or 
vinyl electrical tape (Scotch 33, 88 or equal) may be used.  If vinyl electrical tape is used, the 
wrap shall be installed upside down.  The second layer shall have a wrap of rubber splicing 
tape (Scotch 23, 130C, or equal).  The third layer shall have a wrap of vinyl electrical tape 
(Scotch 33, 88, or equal).  

Splices shall not be made within manholes unless specifically approved by the Engineer. 

W-76.17  600-Volt Wire and Cable - Tests

The 600-volt insulated cables shall be factory tested prior to shipment in accordance 
with IPCEA standards for the insulation specified. 

The following 600-volt wires and cable shall be tested after installation but before final 
connections are made up: 

1. All feeders from motor control centers to motors 30 horsepower and larger.
2. All feeders from variable speed drive units.
3. All feeders from motor control centers to lighting panels and dry-type

transformers. 

For the above listed cables, a test voltage of 1,500 volts AC  shall be applied for a period 
of 1 minute between all conductors in the same conduit, and between each conductor and 
ground. 



All tests shall be made at the Contractor’s expense, and certification of the tests shall be 
submitted to the Engineer.  If any failures occur during the tests, the Contractor shall replace 
the cable. 

W-76.18  Identification of Circuits

All wires and cables shall be banded with an identifying number and color code at each 
end termination and at each splice point in junction boxes.  The identifying number of each 
wire shall be determined at the point of circuit origin and shall continue unchanged to the 
point of circuit termination.  In each conduit system, the wire identifying numbers shall 
include the conduit designation with a numeral suffix.  The numeral suffix shall start with No. 
1 and continue as required. 

Where conduits enter motor control centers, switchgear terminal cabinets, and the like, 
the identification tag shall be fastened to the wire bundle near the conduit termination.  The 
tag shall be held by an adjustable, self-locking nylon “Ty-Rap” as manufactured by Thomas 
and Betts Co., or equal.  The identifying tag shall be of aluminum, brass, rigid fiber, and shall 
be engraved, stamped, or painted with the scheduled conduit number. 

The wire identifying numbers and color code shall be applied as PVC slip-on sleeves, 
properly fitted to the wire diameter.  The sleeves shall be as manufactured by Brady Co., 
Thomas and Betts Co., or equal.   

Color Coding: 

W-76.19  Wire and Cable Connections to Equipment

Electrical connections shall be made to all equipment in strict accordance with the 
manufacturer’s approved wiring diagrams, the Plans, or as approved by the Engineer.  The 
Contractor shall be responsible for the accuracy of his work and shall repair any damage and 
replace any damaged equipment resulting from erroneous connections. 

W-76.20  Painting

Conduit and boxes shall be painted in accordance with the Workmanship and Materials 
section headed “Painting.” Where aluminum surfaces such as boxes, conduit, or structural 
supports come in contact with incompatible metals, lime, mortar, concrete, or other masonry 
materials, the contact areas shall be given one field coat of Koppers Metal Passivator No. 40 
and one coat of Koppers Bitumastic Super Service Black or two coats of asphalt varnish 
conforming to Fed. Spec. TT-V-51. 
      * * *
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240/120 VOLTS PHASE 480Y/277 VOLTS 

Black A Brown 

Orange (High-Leg) B Orange 

Blue C Yellow 

White Neutral Gray 

Green Ground Green 
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SECTION W-800 SERIES - HIGH DENSITY 
POLYETHYLENE PIPE (HDPE) 

W-800.01  General

The purpose of this specification is to cover the requirements for the manufacturing, 
materials, testing, couplings, fittings and delivery of High Density Polyethylene Pipe (HDPE) to the 
City of Tampa. 

W-800.02  Standards

The HDPE pipe  shall  be  manufactured  from  a  PE  4710  resin. The  resin  material  shall 
 meet  the specifications  of  ASTM  D  3350  with  a  minimum  cell  classification  of  445574CC. 
Pipe shall have a manufacturing standard of ASTM F 714. The pipe shall have ductile iron size 
(DIPS) outside diameter unless noted otherwise.  The  pipe  shall contain  no  recycled  compounds 
except  that  generated  in  the manufacturer's  own  plant  from  resin  of  the  same  specification 
from  the same raw material. The pipe shall be homogeneous throughout and free of visible cracks, 
holes, foreign inclusions, voids, or other injurious defects.  

W-800.03  Fittings

A. BUTT FUSION FITTINGS:   Molded  butt  fusion  fittings  shall be in accordance with
ASTM D 3261 and shall be manufactured by injection  molding,  a  combination  of  extrusion and 
machining,  or fabricated  from  HDPE  pipe  conforming  to  this  specification.  All fittings shall be 
pressure rated to provide a working pressure rating no less than that of the  pipe. The fitting shall be 
homogeneous throughout and free of visible cracks, holes, foreign inclusions, voids, or other 
injurious defects.  

B. ELECTROFUSION FITTINGS:  Electrofusion  Fittings  shall  be PE 4710  HDPE,
minimum cell  classification  of  445574C  meeting  ASTM D 3350 and be the same base resin as 
the pipe.  Electrofusion Fittings shall have a manufacturing standard of ASTM F 1055.   

C. FLANGED AND MECHANICAL JOINT ADAPTERS:  Flanged and Mechanical
Joint  Adapters  shall  be  PE  4710  HDPE,  Cell Classification of 445574C meeting ASTM D 3350 
and be the  same  base  resin  as  the  pipe. All adapters  shall  be  pressure  rated  to  provide  a 
working  pressure rating no less than that of the pipe.  

D. MECHANICAL RESTRAINT:  Mechanical  restraint  for  HDPE  may  be  provided
by  mechanical  means  separate  from  the mechanical joint gasket sealing gland. The restrainer 
shall provide wide, supportive contact around the full circumference of the pipe and  be  equal  to 
the  listed  widths.  Means  of  restraint  shall  be machined serrations on the inside surface of the 
restrainer equal to or greater than the listed serrations per inch and width. Loading of the restrainer 
shall be by a ductile iron follower that provides even circumferential loading  over  the  entire 
restrainer.  Design  shall  be such  that  restraint  shall  be  increased  with  increases  in  line 
pressure.  Serrated restrainer shall be ductile iron ASTM A 536 with a ductile iron  follower;  bolts 
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and  nuts  shall  be  corrosive  resistant,  high strength alloy steel. The restrainer shall have a 
pressure rating of, or equal to that of the pipe  on  which  it  is  used  or  150  PSI  whichever  is 
lesser.  Restrainers  shall  be  EBAA Iron Megalug  or  approved equal.   

    Nominal   Restraint  Serrations 
    Size   Width  per inch 
    4”, 6”  1-1/2”  8 
    8” 10 & 12”  1-3/4”  8 

Pipe  stiffeners  shall  be  used  in  conjunction  with  restrainers.  The pipe stiffeners shall be 
designed to support the interior wall of the HDPE. The stiffeners shall support the  pipe’s end and 
control the “necking  down”  reaction  to  the  pressure  applied  during  normal installation.  The 
pipe  stiffeners  shall  be  formed  of  304  or  316 stainless  steel  to  the  HDPE  manufacturers 
published  average inside diameter of the specific size and DR of the HDPE.  Stiffeners shall be by 
JCM Industries or approved equal.    

W-800.04  Joining

A. BUTT FUSION:  Sections of polyethylene pipe should be joined into  continuous
lengths  on  the  jobsite  above  ground.  The  joining method shall be the butt fusion method and 
shall be performed in strict  accordance  with  the  pipe  manufacturer's  recommendations. The butt 
fusion equipment used in the joining procedures should be capable  of  meeting  all  conditions 
recommended  by  the  pipe manufacturer,  including,  but  not  limited  to,  temperature 
requirements  of  400-450  degrees  Fahrenheit,  alignment,  and  an interfacial  fusion  pressure  of 
75  PSI.  The  butt  fusion  joining  will produce  a  joint  weld  strength  equal  to  or  greater  than 
the  tensile strength of the pipe itself.   

B. SIDEWALL FUSION:  Sidewall  fusions  for  connections  to outlet piping shall be
performed in accordance with HDPE pipe and fitting  manufacturer’s  specifications.    The  heating 
irons  used  for sidewall fusion shall have an inside diameter equal to the outside diameter of  the 
HDPE  pipe  being  fused.   The  size  of  the  heating iron shall be ¼ inch larger than the size of the 
outlet branch being fused.  

C. MECHANICAL:  Bolted  joining  may  be  used  where  the  butt fusion method cannot
be used. Flange joining will be accomplished by  using  a  HDPE  flange  adapter  with  a  316 
stainless steel back-up  ring. Mechanical joint joining will be accomplished using either a molded 
mechanical  joint  adapter  or  the  combination  of  a  Megalug Restrainer and Pipe Stiffener as 
manufactured by  EBAA Iron,  Inc.  or  approved equal.  Either mechanical joint joining method 
will have a ductile iron mechanical joint gland.  

D. OTHER:  Socket fusion, hot gas fusion, threading, solvents, and epoxies may not be
used to join HDPE pipe. 

W-800.05  Pipe Packaging, Handling & Storage:

The  manufacturer shall  package  the  pipe  in  a  manner  designed  to  deliver  the  pipe  to 
 the project  neatly,  intact  and  without  physical  damage.  The  transportation carriers shall  use 
appropriate  methods  and  intermittent  checks  to  insure the  pipe  is  properly  supported,  stacked 
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and  restrained  during transportation  such  that  the  pipe  is  not  nicked,  gouged,  or  physically 
damaged.   

Pipe shall be stored on clean, level ground to prevent undue scratching or gouging. If the 
pipe must be stacked for storage, such stacking shall be done in accordance with the pipe 
manufacturer’s recommendations. The pipe  shall  be  handled  in  such  a  manner  that  it  is  not 
pulled  over  sharp objects or cut by chokers or lifting equipment.  
Sections of pipe having been discovered with cuts or gouges in excess of  10%  of  the  pipe  wall 
thickness  shall  be  cut  out  and  removed.  The undamaged  portions  of  the  pipe  shall  be 
rejoined  using  the  heat  fusion joining method.  

Fused segments of the pipe shall be handled so as to avoid damage to the pipe. Chains or 
cable type chokers must be avoided when lifting fused sections  of  pipe.  Nylon  slings  are 
preferred.  Spreader  bars  are recommended when lifting long fused sections. 

* * *
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SECTION 941 - CONCRETE PIPE 
(For Culvert) 

W-941.01  Concrete Culvert Pipe

General:  All concrete culvert pipe shall meet the requirements of ASTM C 76, except as 
modified herein, and shall conform to the specific requirements of this section. 

W-941.02  Specific Requirements

Standard concrete pipe shall meet the design requirements of Class III (of ASTM C 76). 
Special concrete pipe shall meet the design requirements of Class IV, except where the plans 
specifically designate Class V pipe. 

For all classes, any of the alternate wall designations shown will be permitted, and the 
provisions for Alternate Design, as specified in ASTM C 76, shall apply. 

The process of manufacture and the details of the pipe design, including strength of the 
concrete, will comply with the Standard Operating Procedure for the Inspection of Precast Drainage 
Products. 

Pipe up to and including 18 inches in diameter, which is used as side drain culvert, will not 
be required to be reinforced and will be acceptable on the basis of the strength tests.  Such pipe shall 
be properly marked. 

W-941.03  Modifications to ASTM C 76

The following shall supersede the provisions of ASTM C 76: 

(a) The materials used in concrete must be certified from the source and shall conform
to the following:

(1) Portland Cement .............................................................................. Section 921 
(2) Fine Aggregate ................................................................................ Section 902 
(3) Coarse Aggregate ............................................................................ Section 901 
(4) Water ............................................................................................... Section 923 
(5) Admixtures ................................................................................... ASTM C 494 

The gradation requirements for concrete aggregates as set forth in Sections 901 and 
902 shall apply only for FDOT Class Concrete. 

(b) All joint reinforcement shall be according to the FDOT Standard Index.

(c) When membrane curing compounds are used, they shall meet the requirements of
925-2.  The compounds shall be applied according to 400-16.  The curing compound
shall be applied immediately after the pipe has been removed from the form.
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(d) Each manufacturer of the pipe shall provide a suitable apparatus for testing his
product in accordance with FM 3-C 497.  Upon the request of the Engineer and
under his supervision, the manufacturer shall perform tests outlined in FM 3-C 497
as the Engineer may deem necessary in order to establish the quality of the product
as required by these specifications.  No payment or allowance will be made to the
manufacturer for such equipment, for expenses in testing, or for the pipe broken.

(e) Variation of laying lengths of two opposite sides of pipe shall not be more than 1/8
inch per foot of diameter, with a maximum of 1/2 inch in any length of pipe, except
where beveled-end pipe for laying on curves is specified.

(f) All marking on precast pipe shall include the type of wall.

(g) All repairs shall be as specified herein.

W-941.04  Specific Causes for Rejection of Pipe

Specific causes for rejection of concrete pipe, in addition to any failure to meet the general 
requirements specified above, are as follows: 

(a) Failure to meet the requirements listed in ASTM C 76 for permissible variations in
dimensions with the exceptions outlined above.

(b) Occurrence of the defects listed in ASTM C 76.

W-941.05  Special Requirements for Pipe Joints when Round Rubber Gaskets are to be Used

General:  When round rubber gaskets are to be installed in the pipe joint, the gasket shall be 
the sole element relied on to maintain a tight joint.  These specifications shall be used in conjunction 
with the Standard Index Drawing outlining other requirements for this type of construction. 

Design of Joint:  The joint shall be of the bell-and-spigot type or the double spigot and 
sleeve type, meeting the requirements called for on the Standard Index Sheet in the plans, which 
includes such details.  The joint shall be so proportioned that the spigot, or spigots, shall readily 
enter the bell or sleeve of the pipe. 

The joint ring forms for forming the joint surface shall be of heavy steel, cast iron, or 
aluminum, and shall be accurately machined to the dimensions of the joint.  They shall be a true 
circular form within a tolerance of 1/32 of an inch.  Dimensional checks of joint ring form shall 
indicate for each size pipe a length of spigot, or tongue, not more than 1/8 inch shorter than the bell, 
or groove, depth.  The pipe shall be so manufactured that joint surfaces are concentric with the 
inside of the pipe within a tolerance of 3/32 inch.  The shape and dimensions of the joint shall be 
such as to provide compliance with the following requirements: 

(a) The joint shall be so dimensioned that when the gasket to be used is placed on the
spigot it will not be stretched more than 20 percent of its original length.



(b) The space provided for the gasket shall be a groove in the spigot end of the pipe and
such space, when the joint is made, shall not be more than 110 percent of the volume
of the gasket.

(c) The joint shall be so designed that when the outer surface of the spigot and the inner
surface of the bell come into contact at some point of the periphery, the diametric
deformation in the gasket at the point of contact shall not be greater than 50 percent
of the normal gasket diameter, and the diametric deformation in the gasket at a point
opposite the contact point shall not be less than 20 percent of the normal gasket
diameter.

(d) When the pipes are joined, there shall be parallel surfaces on both the bell and the
spigot, extending from the edge of the gasket toward the bell face for a distance of
not less than 3/4 inch.  These parallel surfaces shall in no case be farther apart than
1/8 inch when the spigot is centered in the bell.  The tapers on these surfaces shall
not exceed three degrees.

(e) The inside surface of the bell at the end of the bell shall be flared to facilitate joining
the pipe sections without damaging or displacing the gasket.

Tolerances in Imperfections and Permissible Repairs:  The entire surfaces of near-
contact of the jointed pipes shall be free from air holes, chipped or spalled concrete, laitance, and 
other such defects. 

Pipes showing minor manufacturing imperfections or handling injuries to the bell or spigot 
may be acceptable if such defects can be, and are, acceptably repaired as prescribed below. 

Individual air holes (trapped air, or spalled areas with a length of up to one-half the pipe 
radius, or 12 inches, whichever is the lesser, may be repaired by careful use of a hand-placed, 
stiff, preshrunk, one-to-one mortar of cement and fine sand, and with no additional preparation 
other than a thorough washing with water of the defect.  Curing shall be done either by moisture 
curing under wet burlap or by application of an approved membrane curing compound.  
Such repaired pipe which is sound, properly finished and cured and which otherwise 
conforms to specification requirements will be considered acceptable. 

Exposed reinforcing and minor spalling in the spigot groove may be accepted if repaired in 
the following manner.  The spalled areas will be chipped back to solid concrete.  Exposed 
reinforcing will be cleaned of all laitance and scale.  The entire area is to be coated with an 
approved epoxy at a thickness of 5 to 10 mils.  The coating shall be smooth and conform to the 
shape of the groove.  The epoxy shall be a Type F-1 as specified in Section 926. 

W-941.06  Elliptical Concrete Pipe

Elliptical concrete pipe shall conform with the requirements of ASTM C 507, except that the 
exceptions and modifications to ASTM C 76, as specified in herein for round concrete pipe, shall 
apply also to elliptical pipe, where applicable.  Standard elliptical pipe shall meet the 
requirement of Table I for Class HE-III and special elliptical pipe shall meet the requirements of 
Table I for Class HE-IV. 

* * *

W941-3 
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SECTION 9100– LINE STOPS 

W-9100.01 General

This specification covers furnishing, installing and removing of temporary line 
stops into existing force mains ranging from 6-inch to 20-inch diameter at the locations 
shown in the drawings or as directed by the Engineer.       

W-9100.02 Scope

The scope of the line stopping procedure shall consist of a pressure tap with 
tapping valve into the existing force main and insertion of a line stop-plugging device 
while the pipe is under pressure.  Upon completion of the fitting installation, a pressure 
test shall be performed.  Line stops shall be rated to withstand a maximum pressure of 
100 psi and therefore the test should conform to this pressure unless otherwise directed 
by the Engineer.   At the conclusion of the work necessitating the line stop, the plugging 
device shall be extracted and a special closure piece and blind flange shall be installed so 
that the temporary tapping valve can be removed.  Temporary line stops shall be 
performed by International Piping Services Company, Orlando, Florida or equal. 

In the event that the line stop does not achieve a 100 percent shutdown, the 
Contractor shall collect and properly dispose of the leaking sewage in a manner approved 
by the Engineer at no additional cost.   

In order to provide thrust restraint for the existing force main and vertical load 
support of the line stop assembly, the line stop fitting shall be encased in class “A” 
concrete.  The encasement shall extend a minimum 6-inches on all sides of the fitting. 

W-9100.03 Materials and Shop Drawing

All line stop fittings to remain in-place shall be fabricated steel with an exterior 
epoxy coating.  The hardware, including nuts and bolts, shall be 304 Stainless Steel.   

Shop drawings of all the equipment and materials proposed, and a detailed outline 
of the procedure, shall be submitted to the Engineer for approval.  

W-9100.04 Line Stop Contractor Qualifications

The line stop contractor shall have been engaged in the business of furnishing and 
installing line stops of similar size for a minimum of 3 years.  Upon written request, the 
contractor shall submit a list of successfully completed projects with contact names and 
telephone numbers. 

*** 
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