



City of Tampa
Jane Castor, Mayor

Contract Administration
Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM 2

Via E-Mail

DATE: June 25, 2021

Contract 21-C-00031 Morris Bridge East Ground Storage Tank Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Reiss Engineering 'Issued for Bid Specifications' document, Section 01010 Summary of Project, 1.03 A – Change "300 consecutive calendar days" to be "150 consecutive calendar days".

Item 2: Replace page P-2 with the attached page P-2R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Morris Bridge East Ground Storage Tank Improvements

| Item No. | Description | Qty | Unit | Unit Price in Words | Unit Price | Cost |
|----------|---|--------|------|---|--------------|------|
| 1 | General Conditions | 1 | LS | | | |
| 2 | Mobilization/Demobilization | 1 | LS | | | |
| 3 | Permitting, Bonds, and Insurance | 1 | LS | | | |
| 4 | Investigation Beneath Tank Floor | 1 | LS | | | |
| 5 | Repair Concrete Spalls at Base of Interior Tank Walls | 20 | SQFT | | | |
| 6 | Repair Concrete Spalls on Interior Tank Domes | 550 | SQFT | | | |
| 7 | Repair Cracks on Interior Tank Dome and Walls | 1,300 | LF | | | |
| 8 | Repair Cracks on Exterior Tank Dome and Walls | 1,300 | LF | | | |
| 9 | Repair Concrete Spall on Exterior Tank Dome and Walls | 10 | SQFT | | | |
| 10 | Repair Wall Manholes | 2 | EA | | | |
| 11 | Repair Interior Tank Piping | 2 | EA | | | |
| 12 | Replace Hardware on Dome Access Hatch Cover | 1 | LS | | | |
| 13 | Repair Cracking on Dome Access Hatch Curb | 2 | EA | | | |
| 14 | Repair Cracking on Dome Center Vent Curb | 2 | EA | | | |
| 15 | Repair Concrete Spall on Overflow Opening | 2 | EA | | | |
| 16 | Tank Disinfection and Testing | 1 | LS | | | |
| 17 | Prepare Tank Interior Walls and Ceiling | 62,000 | SQFT | | | |
| 18 | First, Second and Third Coat Tank on Interior Walls and Ceiling | 62,000 | SQFT | | | |
| 19 | Prepare Tank Exterior | 39,300 | SQFT | | | |
| 20 | Prime, First and Second Coat Tank Exterior | 39,300 | SQFT | | | |
| 21 | Installation of Tank Accessories | 2 | LS | | | |
| 22 | Contingency | 1 | LS | one hundred twenty seven thousand eight hundred dollars | \$127,800 | |
| | | | | | Total | |