



City of Tampa

Jane Castor, Mayor

Contract Administration
Richard Mutterback, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM 2

Via E-Mail

DATE: November 20, 2023

Contract: 21-C-00022; E/W Green Spine Cycle Track - PH 3B from 7TH AVE TO 13TH AVE and E/W Green Spine Cycle Track - PH 3C from 13TH AVE TO 21ST AVE - ReBid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The bid opening date is hereby changed to December 5, 2023.

Item 2: Replace proposal pages P-2 & P-4 with attached proposal pages P-2R, P-4R

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to ContractAdministration@tampagov.net .

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

**Contract 21-C-00022;
E/W Green Spine Cycle Track-Ph. 3B and 3C - Rebid**

Item No.	Description	Unit	3B. Quantity	3C Quantity	TOTAL Quantity	Unit Price in Words	Unit Price	Total Computed Price
0101 1	MOBILIZATION	LS	1		1		\$	\$
0101 1	MOBILIZATION	LS		1	1		\$	\$
0102 1	MAINTENANCE OF TRAFFIC	LS	1		1		\$	\$
0102 1	MAINTENANCE OF TRAFFIC	LS		1	1		\$	\$
EX-099925	CONTINGENCY	LS	1		1	Fifty Two Thousand Seven Hundred Dollars and No Cents	\$ 52,700.00	\$ 52,700.00
EX-099925	CONTINGENCY	LS		1	1	One Hundred Thirty Thousand Two Hundred Fifty Dollars and No Cents	\$ 130,250.00	\$ 130,250.00
0104 10 3	SEDIMENT BARRIER	LF		175	175		\$	\$
0104 18	INLET PROTECTION SYSTEM	EA	10	13	23		\$	\$
0110 1 1	CLEARING & GRUBBING	LS	1		1		\$	\$
0110 1 1	CLEARING & GRUBBING	LS		1	1		\$	\$
0110 4 10	REMOVAL OF EXISTING CONCRETE	SY	39	985	1024		\$	\$
0120 6	EMBANKMENT	CY		419	419		\$	\$
285 701	OPTIONAL BASE, BASE GROUP 01	SY	640		640		\$	\$
0327 70 6	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY	6604	9288	15892		\$	\$
0334 1 53	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	TN	555	768	1323		\$	\$
0425 2 43	MANHOLES, P-7, PARTIAL	EA		3	3		\$	\$
430175115	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF		102	102		\$	\$
430175118	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF		63	63		\$	\$

**Contract 21-C-00022;
E/W Green Spine Cycle Track-Ph. 3B and 3C - Rebid**

Item No.	Description	Unit	3B. Quantity	3C Quantity	TOTAL Quantity	Unit Price in Words	Unit Price	Total Computed Price
0654 2 22	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK	AS		2	2		\$	\$
0700 1 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	5	10	15		\$	\$
0700 1 12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS		1	1		\$	\$
0700 1 18	SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS	8	8	16		\$	\$
0700 1 50	SINGLE POST SIGN, RELOCATE	AS	1	6	7		\$	\$
0700 1 60	SINGLE POST SIGN, REMOVE	AS	1	8	9		\$	\$
0705 11 3	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	11	15	26		\$	\$
0710 90	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1		1		\$	\$
0710 90	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS		1	1		\$	\$
0711 11123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	480	752	1232		\$	\$
0711 11124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF	63	307	370		\$	\$
0711 11125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	101	294	395		\$	\$
0711 11141	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM	0.252	0.255	0.507		\$	\$
0711 11160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	2	3	5		\$	\$
0711 11170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	23	21	44		\$	\$