



City of Tampa

Jane Castor, Mayor

Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM 1

Via E-Mail

DATE: July 1, 2021

Contract 17-C-00035 Ybor City Streetscape Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Clarification – Sheet A1.0, Detail D1, curbing shall be concrete Type D.

Item 2: Clarification – Sheet C4.1, There is no settlement basins work as a part of this project.

Item 3: Clarification – Sheet L.10, Delete note 9. Per sheet L2.0, the tree grate installation shall include brown ½" pea gravel.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to contractadministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor