

Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N Tampa, FL 33602

> Office (813) 274-8116 Fax: (813) 274-7368

ADDENDUM 3 Via E-Mail DATE: February 3, 2023

Contract: 20-C-00023; Kid Mason Community Center

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace page P-2 with the attached page P-2R

Item 2: Add the attached Cast Bronze Plaque Specifications example.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract Item No.	Unit	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures	
BASE BID	LS		labor, equipment, and mathe renovation of restroor teaching-areas, playgrou areas, addition of a horizy window, removal of secure replacement of windows rated system, renovation area, replacement/upgradand video surveillance system code, replacement of the	The work includes the furnishing of all labor, equipment, and material for the renovation of restrooms and kitchen, teaching-areas, playground and yard areas, addition of a horizontal clerestory window, removal of security bars and replacement of windows with a hurricane rated system, renovation of the porch area, replacement/upgrade of the security and video surveillance systems, update the fire/life safety system to meet current code, replacement of the existing flooring, addition of a chiller, concrete pad and all related chiller piping, and cast bronze plaque in accordance with the Contract Documents.	
			related chiller piping, and	cast bronze plaque	
			related chiller piping, and	cast bronze plaque	
			related chiller piping, and in accordance with the Co	l cast bronze plaque ontract Documents.	
			related chiller piping, and in accordance with the Co	cast bronze plaque ontract Documents. dollars	
ITEM 2	LS	1	related chiller piping, and in accordance with the Co	cast bronze plaque ontract Documents. dollars ents	

PROCURE ONE (1) CAST BRONZE BUILDING PLAQUE AT 2'-0" X 1'-6" X 1/2".

Background: Leatherette Color: Dark Oxide Border: Double Line Bevel

Finish: Satin Mounting: Blind Stud

JOB NAME: MCKAY BAY TRANSFER STATION **DESIGN** #21C155-R3-3/4 **DATE**: 10/10/21

ADDRESS: 112 S 34th STREET

CITY: TAMPA **STATE:** FL **ZIP:** 33605-6260

CUSTOMER APPROVAL

CUSTOMER APPROVAL

DATE: / /

BY:

BRONZE PLAQUE CAST

Gulf Coast Signs of Sarasota, Inc. 1713 Northgate Blvd. Sarasota, FL 34234 (941)355-8841 / (800)741-1916 Fax: (941)351-3154 Contact: Bill Eberhart@ext. 215 Email: b.eberhart@gulfcoastsigns.com

DRAWN BY: BE

SCALE: 3" = 1"