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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

PAY ITEM NOTES 

PAY ITEM #2 MAINTENANCE OF TRAFFIC - THE TECO ARCHWAY CONTRACTOR SHALL INSTALL 
ROADWAY AND PEDESTRIAN MAINTENANCE OF TRAFFIC FOR THE PROJECT.  THE STREETSCAPE 
CONTRACTOR (CONTRACT NUMBER 21-C-00028) SHALL BE PREPARED TO INSTALL ROADWAY AND 
PEDESTRIAN MAINTENANCE OF TRAFFIC FOR THE ROADWAY IF NEEDED FOR THE SEQUENCING OF 
WORK. IT IS THE INTENT OF THE TECO ARCHWAY CONTRACTOR TO INSTALL MOT (INCLUDING 
DETOURS) IN A BLOCK-BY-BLOCK MANNER.  THE STREETSCAPE CONTRACTOR SHALL COORDINATE 
CLOSELY WITH THE TECO ARCHWAY CONTRACTOR. 

PAY ITEM #6 REMOVE PAVERS (STANDARD RED 8" X 8") - ALL STANDARD RED (ALSO KNOWN AS 
"BISCAYNE") PAVERS ALONG THE PROJECT (FROM NUCCIO PARKWAY TO 24TH ST.) SHALL BE 
REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. THE CONTRACTOR SHALL DISPOSE OF 
ALL REMOVED RED PAVERS AS PART OF DEMOLITION ACTIVITIES. 

PAY ITEM #13 - #19 - ALL “REMOVE” PAY ITEMS SHALL INCLUDE PAYMENT FOR REMOVAL, 
PROTECTING AND STORING OF THE ITEM UNTIL IT IS REINSTALLED. FOR SIGNS, THE CONTRACTOR 
SHALL REMOVE THE SIGN AND POST/POLE IN SUCH A CONDITION THAT IT MAY BE REINSTALLED, 
SOME SIGNS HAVE CONCRETE FOUNDATIONS AND SOME ARE PLACED IN SOIL IN PAVER CUT OUT 
AREAS. YBOR CITY HISTORICAL MARKER SIGNS AND POSTS/POLES SHALL RECEIVE SPECIAL CARE 
AND PROTECTION DURING REMOVE, STORE AND REINSTALLATION. REMOVAL ACTIVITIES SHALL NOT 
DAMAGE THE SIGN NOR POST/POLE. ANY REPAIR/REPLACEMENT DUE TO DAMAGE CAUSED DURING 
EMOVAL OR TRANSPORT SHALL BE INCLUDED IN THE RELEVANT PAY ITEM. 

PAY ITEM #21 FURNISH AND INSTALL  PAVERS (ADOBE RED 8” X 8”) - OLDCASTLE PAVERS ADOBE 
COLOR OR APPROVED EQUAL. 

PAY ITEM #22 FURNISH AND INSTALL  PAVERS (HEXAGONAL) - 2-3/8” HEXAGONAL PAVERS, 
CHARCOAL AND WHITE SMOOTH COLOR MANUFACTURED BY CARROLL'S BUILDING MATERIALS OR 
APPROVED EQUAL. CONTRACTOR IS RESPONSIBLE TO DETERMINE THE NEEDED SPLIT BETWEEN 
CHARCOAL AND WHITE COLORS. 

PAY ITEM #23 FURNISH AND INSTALL  PAVERS (BELGIAN COBBLE FOR TOBACCO LEAF INTERIOR) -

OLDCASTLE PAVERS BELGIAN COBBLE OR APPROVED EQUAL. 

PAY ITEM #33 - #38 - ALL “REINSTALL” PAY ITEMS PAY FOR THE REINSTALL OF THE ITEM TO ITS 
ORIGINAL LOCATION, INCLUDING HARDWARE NEEDED TO BOLT DOWN AND SECURE THE ITEM TO THE 
NEW PAVERS. 

PAY ITEM #39 ELECTRICAL WORK - RAISE ELECTRICAL SERVICE WEATHER HEAD - THE BUILDING 
AT 1823 EAST 7

TH

 AVENUE IS REQUIRED BY THIS PROJECT TO RAISE THE ELECTRICAL SERVICE 
WEATHER HEAD TO 3 FEET ABOVE THE ROOFLINE. THE CONTRACTOR SHALL OBTAIN THE SERVICES 
OF A STATE LICENSED ELECTRICAL CONTRACTOR TO OBTAIN PERMITS AND CONSTRUCT THE 
REQUIRED IMPROVEMENTS. A MEMORANDUM DESCRIBING THE ANTICIPATED WORK IS INCLUDED IN 
THE BID DOCUMENTS. 

PAY ITEM #40 DEMOBILIZATION - REMOBILIZATION - THE PAYMENT FOR THIS ITEM PROVIDES FOR 
THE CONTRACTOR TO DEMOBILIZE FROM THE SITE AND REMOBILIZE TO THE SITE AS DIRECTED BY 
THE CITY REPRESENTATIVE FOR CERTAIN YBOR CITY EVENTS. THE EVENTS MAY INCLUDE: 

FEBRUARY 2023

   11  KNIGHT PARADE 

MARCH 2023

   11  ROUGH RIDERS ST. PATRICK'S DAY PARADE

   25  TAMPA PRIDE PARADE 

THE PAY ITEM ALSO PROVIDES FOR THE CONTRACTOR TO DEMOBILIZE FROM THE SITE AND 
REMOBILIZE TO THE SITE AS DIRECTED BY THE CITY REPRESENTATIVE IN CASE OF WEATHER 
EVENTS (A HURRICANE FOR EXAMPLE) THAT REQUIRES THE TECO CONTRACTOR TO LEAVE THE 
CONSTRUCTION SITE FOR EMERGENCY PREPAREDNESS AND/OR POWER RESTORATION ACTIVITIES. 

PAY ITEM #41 MATERIALS PALLETIZATION - THE PAYMENT FOR THIS ITEM IS FOR THE 
CONTRACTOR TO PACKAGE THE ARCHWAY LIGHTS AND ANY OTHER REMOVED MATERIALS IN GOOD 
CONDITION AS IDENTIFIED BY THE CITY REPRESENTATIVE IN PLASTIC PALLETS FOR TRANSPORT TO 
THE YBOR CITY PORT LOCATION. 

DATE 

---- --------
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

PROJECT OVERVIEW NOTES 
3. 

WITHIN PUBLIC RIGHT-OF-WAY AND EASEMENTS AND 
ENSURE THAT ALL OTHER REQUIRED PERMITS ARE 
APPROVED PRIOR TO COMMENCING WORK. 

1. CONTRACTOR SHALL OBTAIN ALL PERMITS FOR WORK 

2. ALL WORKMANSHIP AND MATERIALS FOR THIS PROJECT 
SHALL CONFORM TO APPLICABLE PROVISIONS OF FDOT 
STANDARD SPECIFICATIONS, 2021 AND FDOT STANDARD 4. 

PLANS FOR ROAD AND BRIDGE CONSTRUCTION, 2021-22. 

3. LOCATIONS AND DIMENSIONS OF EXISTING UTILITIES, 
STRUCTURES, AND OTHER FEATURES ARE SHOWN 5. 

ACCORDING TO INFORMATION AVAILABLE AT THE TIME OF 
THE PREPARATION OF THESE PLANS BUT DO NOT 
PURPORT TO BE ABSOLUTELY CORRECT. CONTRACTOR 6. 

SHALL VERIFY THIS INFORMATION AND BECOME FAMILIAR 
WITH ALL SITE CONDITIONS PRIOR TO COMMENCING WORK. 
DAMAGES TO EXISTING (ABOVE AND BELOW GROUND) 
FACILITIES SHALL BE THE RESPONSIBILITY OF THE 
CONTRACTOR, WHETHER OR NOT SHOWN HEREON. 7. 

4. DEMOLITION WORK SHALL NOT BE LIMITED TO THESE 
DOCUMENTS TO COMPLETE THE PROJECT AS SHOWN. 
CONTRACTOR TO REMOVE ALL ITEMS NECESSARY TO 
ALLOW FOR NEW CONSTRUCTION. 

5. THE CONTRACTOR SHALL IDENTIFY PROPOSED 
CONSTRUCTION STAGING OR STOCKPILING AREAS AND 
PROVIDE THIS INFORMATION TO THE CITY OF TAMPA. 

6. THE WORK IS LIMITED TO THE SIDEWALK AND 
ON-STREET PARKING AREAS AS SHOWN IN THE PLANS 
AND NO MODIFICATION SHALL OCCUR TO THE EXISTING 
ROADWAY OR UNDERGROUND SERVICES. 

8. 
7. ALL ROADWAY ELECTRICAL WORK (UNDERGROUND/

      OVERHEAD) THAT IS PART OF THE YBOR ARCHWAY

      PROJECT WILL BE PERFORMED BY THE TECO

      CONTRACTOR. 

9. 
CONSTRUCTION NOTES 

1. THE CONTRACTOR SHALL COORDINATE THEIR STREET-

SCAPE DEMOLITION AND REINSTALLATION ACTIVITIES

10. 
      WITH TECO'S STREET POLE OPERATIONS TO PROVIDE 

SEAMLESS AND SAFE CONSTRUCTION AND MAINTENANCE 
OF PEDESTRIAN TRAFFIC OPERATIONS. 

11. 

2. EXISTING MATERIALS (AGGREGATE BASE & HEXAGONAL 
PAVERS) THAT ARE SALVAGEABLE AND FIT TO REINSTALL 
SHALL BE STORED OFF-SITE AND REINSTALLED AFTER 
POLE REMOVAL/INSTALLATION OPERATIONS. 

EXISTING COMMEMORATIVE HEXAGON PAVERS SHALL BE 
12.  TRAFFIC SIGNAL RELATED EQUIPMENT AND STREET 

PHOTOGRAPHED, MAPPED AND LABELED FOR EXACT 
LIGHT POLES AND RELATED EQUIPMENT, THAT IS 

LOCATION OF RESTORATION OR REPLACEMENT OF ANY 
DAMAGED BY THE CONTRACTOR(S), WITHIN THE 

BROKEN COMMEMORATIVE PAVERS. MAPPING/PHOTOS SHALL BOUNDARIES OF THIS PROJECT, MUST BE REPAIRED 
ALSO BE PROVIDED TO THE YBOR CITY

IMMEDIATELY BY THE CONTRACOTR AT THEIR EXPENSE. 
      DEVELOPMENT CORPORATION. ANY REPAIRS OR REPLACEMENT OF ANY PROJECT MUST 

BE REPORTED TO, APPROVED BY AND INSPECTED BY, 
EXISTING "TOBACCO LEAF" PAVERS W/4"x4" CONCRETE BASE DAVID WORLEY (TRAFFIC SIGNAL SUPERVISOR, 

BLACK GRANITE PERIMETER IDENTIFIED FOR REMOVAL (David.Worley@Tampagov.net OR AT (813) 393-8425) 

SHALL BE REPLACED WITH NEW ADOBE 8"x8" PAVERS. BEFORE IT IS BURIED OR ENCLOSED. ALL EQUIPMENT 
MUST BE ON FDOTS' APL AND MUST MEET FDOT AND 

GRANITE CURB REMOVAL & REPLACEMENT IN ACCORDANCE 
THE CITY OF TAMPA AND ADA SPECIFICATIONS AND 

WITH CITY SPECIFICATIONS. 
STANDARDS. CONTACT THE TRAFFIC MANAGEMENT 

CENTER (TMC) AT (813) 274-7358 TO REPORT SAID 

REMOVE EXISTING STREETSCAPE FEATURES (WASTE 
DAMAGE AND APPROXIMATE TIME FOR REPAIRS. 

CONTAINERS, BENCHES & TREE GRATES) IDENTIFIED IN 

PLANS AND STORE OFF-SITE FOR REINSTALLATION AFTER 
DEMOLITION NOTES

POLE INSTALLATION. 
1. DEMOLITION WORK SHALL NOT BE LIMITED TO THESE 

EXISTING TRAFFIC SIGNS (GROUND POST MOUNTED) AND 

YBOR CITY HISTORICAL MARKER SIGNS (GROUND POST 

MOUNTED) IN PAVER REPLACEMENT AREAS SHALL BE 

REMOVED, STORED OFF-SITE AND REINSTALLED AS SOON 

DOCUMENT DETAILS. CONTRACTOR TO VERIFY ALL 
EXITING CONDITIONS AND EXTENT OF REMOVAL OF 
ITEMS SHOWN PRIOR TO USING THIS INFORMATION FOR 
BIDDING PURPOSES. 

AS POSSIBLE ONCE NEW PAVERS ARE SET. LOW HEIGHT 

DECORATIVE PARKING SIGNS IN PAVER REPLACEMENT 

2. ANY STRUCTURE NOT IDENTIFIED TO BE REMOVED BY 

AREAS SHALL BE STORED OFF-SITE AND REINSTALLED AS THE TECO CONTRACTOR IS TO REMAIN. 

SOON AS POSSIBLE ONCE NEW PAVERS ARE SET. THE 

CONTRACTOR IS ALERTED THAT FOUNDATION TYPES FOR 

3. CONTRACTOR TO REMOVE ALL DEMOLITION ITEMS ON SITE 

THE POLES DIFFER (SOME CONCRETE, SOME PLACED IN 

SOIL IN PAVER CUT OUT AREAS) AND REMOVAL ACTIVITIES 
SHALL NOT DAMAGE THE SIGN NOR POST/POLE. ANY 

INCLUDING PAVERS, CURBS, PAVEMENT AND SIDEWALK 
AS SHOWN AND NECESSARY TO ALLOW FOR EXISTING 
POLE REMOVAL AND NEW POLE INSTALLATION. 

REPAIR/REPLACEMENT DUE TO DAMAGE SHALL BE 

INCLUDED IN THE WORK. 4. REMOVAL ITEMS TO BE SALVAGED AND REUSED; GRANITE 
CURB, HEXAGONAL DEDICATION PAVERS, AGG BASE, 

DO NOT DISTURB EXISTING WATER METERS, GAS VALVES, WASTE CONTAINERS, BENCH, 

1 
4

 TREE GRATE AND 
FIRE HYDRANTS, PULL BOXES AT ANY TIME. REMOVAL & 

PARKING SIGNS ARE TO BE STORED OFF-SITE SECURELY 
REPLACEMENT OF CONCRETE COLLAR SURROUNDING WATER AND READY TO BE REINSTALLED AFTER A CERTAIN 
METERS OR PULL BOXES ARE PERMITTED WHERE 

AMOUNT OF POLE OPERATIONS ARE COMPLETE IN ORDER 
NECESSARY AND IDENTIFIED IN THE PLAN DETAILS. TO MINIMIZE PEDESTRIAN TRAFFIC CONTROL DURATIONS 

PER BLOCK LOCATION. ALL DEMOLISHED, NON-USABLE 
CONSTRUCT NEW STREETSCAPE MATERIALS (PAVERS, 

MATERIAL SHALL BE DISPOSED OF AT THE CONTRACTORS 
SIDEWALK AND CURB) IN ACCORDANCE WITH CONSTRUCTION EXPENSE. 
PLAN DETAILS. 

5. CONTRACTOR SHALL OBTAIN ALL PERMITS FOR WORK 
NON-STRUCTURAL (NS) CONCRETE SHALL HAVE A MINIMUM WITHIN PUBLIC RIGHT-OF-WAY AND EASEMENTS AND 
28-DAY COMPRESSIVE STRENGTH OF 3,000 PSI. ENSURE THAT ALL OTHER REQUIRED PERMITS ARE 

APPROVED PRIOR TO COMMENCING WORK. 
CONTRACTOR SHALL USE APPROPRIATE MEASURES TO 

PREVENT EROSION AND TRANSPORT OF SEDIMENT 

6. ALL CONCRETE CURBING, SIDEWALK AND PAVEMENT

MATERIAL TO STORM WATER INLETS. THE CONTRACTOR 

     DEMOLITION TO BE SAWCUT SMOOTH EDGE FOR CLEAN

SHALL USE INLET PROTECTION SYSTEMS AND SEDIMENT 

     REMOVAL. 
BARRIERS OR OTHER APPROPRIATE MEASURES TO PREVENT 
ADVERSE IMPACTS TO EXISTING SURFACE WATER QUALITY. 

EXISTING 

LEGEND 

LP1 = PROPOSED LIGHT POLE 
AP1 = PROPOSED ARCH POLE 

REMOVED = 

PROPOSED = 

  BACKFLOW PREVENTER

  TELEPHONE MANHOLE

  SANITARY MANHOLE

  SANITARY CLEANOUT

  WATER VALVE

  WATER METER

  FIRE HYDRANT 

T

  TELEPHONE BOX T 

PALM TREE 

OAK TREE

  GUY ANCHOR

  ELECTRIC MANHOLE

  LIGHT POLE
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  GAS METER

  GAS VALVE 

E

  ELECTRIC METER E
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Y

H

  LIGHT POST WITH GLOBES 

D 

TRAFFIC SIGNAL POLE 

TROLLEY CAR SERVICE POLE
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W 

BUILDING 

BUILDING OVERHANG 

CONCRETE 

STANDARD BRICK 

CONCRETE 

TOBACCO LEAF 

ASPHALT 
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P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA
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TAMPA, FLORIDA, 33607
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SURVEY NOTES: 

THE EXISTING CONDITIONS DEPICTED ON THE PLAN SHEETS WERE SURVEYED BY KCI TECHNOLOGIES IN 
MARCH 2020. THE UNDERGROUND UTILITY INFORMATION WAS ALSO PROVIDED BY KCI TECHNOLOGIES. 
THE STATIONING SHOWN ON THE PLANS WAS CREATED BY SAM SCHWARTZ ENGINEERING AND IS TO BE 
USED FOR CONSTRUCTION REFERENCING. 
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NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 
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REMOVE STEEL ARCHWAY POLE (R7) 
EAST 7TH AVENUE 

INSTALL ARCHWAY POLE (AP3) BY TECO CONTRACTOR 
REMOVE STEEL 

BY TECO CONTRACTOR STA. 17+08.55, 23.40' LT. 
ARCHWAY POLE (R3) 

STA. 16+46.56, 20.47' LT. (APPROXIMATE LOCATION) 
BY TECO CONTRACTOR 

(APPROXIMATE LOCATION) 
INSTALL ARCHWAY POLE (AP1) 

STA. 15+29.75, 25.00' LT. 
BY TECO CONTRACTOR 

REMOVE STEEL ARCHWAY 
(APPROXIMATE 

STA. 15+19.20, 24.30' LT. REMOVE STEEL ARCHWAY POLE (R5) 
POLE (R8) 

LOCATION) 
BY TECO CONTRACTOR (APPROXIMATE LOCATION) 

BY TECO CONTRACTOR 
STA. 16+30.30, 21.90' LT. 

STA. 17+08.20, 20.15' RT. 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 
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EOP 

PARKING AREA 

SIDEWALK 

PARKING AREA 

EOP 

CONC. 
DRIVE SIDEWALK 

SIDEWALK 

ASPHALT 
PARKING 

1
"
=
3
0
'
 

PLATTED LOT LINE (TYP.) 

EXISTING LIGHTED 
EXISTING LIGHTED 

EXISTING LIGHTED 
ARCHWAY 

ARCHWAY 
ARCHWAY 

AP1 
AP 3 

PROPOSED 
LIGHTED ARCHWAY PROPOSED 

LIGHTED ARCHWAY 
AP2 

AP 4 
LP 1 

LP 2 

15 

E 

Y 

R3 
R5 

R7 

R4 
R6 

R8 

R9 

R/W 

R/W 

PLATTED LOT LINE (TYP.) 

℄ CONST. 

S 89° 36' 01" E 

REMOVE STEEL ARCHWAY POLE (R6) 
BY TECO CONTRACTOR 
STA. 16+30.45, 20.18' RT. 
(APPROXIMATE 
LOCATION) 

INSTALL ARCHWAY POLE (AP4) 
BY TECO CONTRACTOR 
STA. 16+46.65, 15.80' RT. 
(APPROXIMATE 
LOCATION) 

INSTALL LIGHT POLE (LP1) 
BY TECO CONTRACTOR 
STA. 17+01.90, 21.35' RT. 
(APPROXIMATE LOCATION) 

17 
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2.0' CONCRETE CURB (TYP.) 

INSTALL ARCHWAY POLE (AP2) 
BY TECO CONTRACTOR 
STA. 15+19.50, 21.15' RT. 
(APPROXIMATE LOCATION) 

REMOVE CONC. ARCHWAY POLE (R4) 
BY TECO CONTRACTOR 
STA. 15+37.07, 21.70' RT. 
(APPROXIMATE LOCATION) 

REMOVE WOOD ARCHWAY 
POLE (R9) 
BY TECO CONTRACTOR 
STA. 17+34.85, 39.25' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP2) 
BY TECO CONTRACTOR 
STA. 17+33.00, 42.75' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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CURB 
INLET 

SIGN ON BUILDING 

2.0' CONCRETE CURB (TYP) 
CURB 
INLET 

CURB 
INLET 

FIRE HYDRANT 
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---- PLAN (3)
REVISIONS

---- ----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

18 
19 

20 

EAST 7TH AVENUE 

 
1
4
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H
 
S
T
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E
E
T

N
.

INSTALL ARCHWAY POLE (AP5) 
BY TECO CONTRACTOR 
STA. 18+61.40, 17.00' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R10) 
BY TECO CONTRACTOR 
STA. 18+34.90, 19.90' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP6) 
BY TECO CONTRACTOR 
STA. 18+60.90, 19.25' RT. 
(APPROXIMATE LOCATION 

INSTALL LIGHT POLE (LP4) 
BY TECO CONTRACTOR 
STA. 20+91.20, 17.30' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP7) 
BY TECO CONTRACTOR 
STA. 20+63.30, 24.00' LT. 
(APPROXIMATE LOCATION) 
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E
W

A
L

K
 

1
"
=
3
0
'
 

PLATTED LOT LINE (TYP.) 

TRAFFIC EQUIPMENT 

CURB 
INLET 

2.0' CONCRETE CURB (TYP) 
EOP 

EOP 

PARKING AREA 
CURB 

CONC. 
INLET 

SIDEWALK 
DRIVE 

R/W (TYP.) 
ASPHALT 

PLATTED LOT LINE (TYP.) 
PARKING 

ASPHALT PARKING 

PROPOSED 
AP 5 

LIGHTED ARCHWAY AP 7 

PROPOSED 
LIGHTED ARCHWAY LP 4 

AP 6 
LP 3 

AP 8 

R10 

R11 

℄ CONST. 

S 89° 36' 01" E 

REMOVE STEEL ARCHWAY POLE (R11) 
INSTALL LIGHT POLE (LP3) 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

STA. 20+41.20, 19.70' RT. 
STA. 18+98.20, 19.80' RT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

R/W 

R/W 

21 
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EXISTING POLE REMAIN 
PAINT BY TECO CONTRACTOR 

INSTALL ARCHWAY POLE (AP8) 
BY TECO CONTRACTOR 
STA. 20+63.15, 20.80' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP5) 
BY TECO CONTRACTOR 
STA. 21+32.20, 38.35' RT. 
(APPROXIMATE LOCATION 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD COUNTY CONTRACT NUMBER 
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---- PLAN (4)
REVISIONS

---- ----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

22 
24 

INSTALL ARCHWAY POLE (AP9) 
INSTALL LIGHT POLE (LP8) 

INSTALL LIGHT POLE (LP7) 
INSTALL ARCHWAY POLE (AP11) 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

STA. 22+81.56, 24.00' LT. 
STA. 25+53.80, 23.70' LT. 

STA. 23+59.80, 22.20' LT. EAST 7TH AVENUE 
STA. 24+67.60, 22.45' LT. 

(APPROXIMATE LOCATION 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

REMOVE STEEL 
REMOVE STEEL ARCHWAY POLE (R12) 

REMOVE ARCHWAY POLE (R16) 
ARCHWAY POLE (R18) 

REMOVE STEEL ARCHWAY 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

POLE (R14) 
STA. 22+56.75, 22.20' LT. 

STA. 24+47.15, 22.50' LT. 
STA. 25+48.85, 23.65' LT. 

BY TECO CONTRACTOR 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

STA. 23+50.20, 22.70' LT. 
(APPROXIMATE LOCATION) 
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SIDEWALK 

PARKING AREA 
SIDEWALK 

EOP 

EOP 

PARKING AREA 

SIDEWALK 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 

PROPOSED 
PROPOSED LIGHTED ARCHWAY 

AP 9 
LP 7 

LIGHTED ARCHWAY AP 11 
LP 8 

LP 6 
AP 10 LP 9 

AP 12 

R12 
R16 

R18 
R14 

R13 

R15 
R17 

R19 

23 

R/W 

R/W 

℄ CONST. 

S 89° 36' 01" E 

REMOVE STEEL ARCHWAY POLE (R17) 
BY TECO CONTRACTOR 
STA. 24+46.30, 19.45' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP12) 
BY TECO CONTRACTOR 
STA. 24+67.90, 18.75' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP9) 
BY TECO CONTRACTOR 
STA. 25+48.75, 12.50' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL 
ARCHWAY POLE (R19) 
BY TECO CONTRACTOR 
STA. 25+48.70, 18.50' RT. 
(APPROXIMATE LOCATION) 

INSTALL 40_2 WOOD POLE MID 
SPAN TO SUPPORT SERVICE TOP 
FOR PROPER HEIGHT SET BETWEEN 
EXISTING PLANTERS 
(BY TECO CONTRACTOR) 
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INSTALL LIGHT POLE (LP6) 
BY TECO CONTRACTOR 
STA. 22+53.80, 19.55' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R13) 
BY TECO CONTRACTOR 
STA. 22+56.90, 20.00' RT. 
(APPROXIMATE LOCATION) 
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INSTALL  ARCHWAY POLE (AP10) 
BY TECO CONTRACTOR 
STA. 22+81.45, 17.90' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R15) 
BY TECO CONTRACTOR 
STA. 23+52.20, 19.50' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD COUNTY CONTRACT NUMBER 
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CURB 
INLET 

SIGN ON BUILDING SIGN ON

 AWNING 

PLATTED LOT LINE (TYP.) 

SERVICE TO 
BUSINESS 

SERVICE TO 
BUSINESS 

SIGN ON BUILDING 

CURB 
INLET 

2.0' CONCRETE 
CURB (TYP) 

PLATTED LOT LINE (TYP.) 

SERVICE 
TO BUSINESS R/W 

(TYP.) 

SIGN ON 
BUILDING 
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---- PLAN (5)
REVISIONS

---- ----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

26 
28 

29 

EAST 7TH AVENUE 
INSTALL ARCHWAY POLE (AP13) 
BY TECO CONTRACTOR 
STA. 26+71.85, 17.50' LT. 
(APPROXIMATE LOCATION) 

REMOVE CONCRETE ARCHWAY POLE (R20) 
BY TECO CONTRACTOR 
STA. 26+64.75, 19.00' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP15) 
BY TECO CONTRACTOR 
STA. 28+27.35, 18.00' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R23) 
BY TECO CONTRACTOR 
STA. 28+48.65, 22.30' LT. 
(APPROXIMATE LOCATION) 
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EXISTING POLE REMAIN 
PAINT BY TECO CONTRACTOR 

PLATTED LOT LINE (TYP.) 

PARKING AREA PARKING AREA 

2.0' CONCRETE 
CURB (TYP) 

TRAFFIC 
EQUIPMENT 

EOP 

EOP 

SIDEWALK 
PARKING AREA 

SIDEWALK 

PLATTED LOT 
LINE (TYP.) 

S
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D

E
W
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PROPOSED CURB BULB OUT 
AND FIRE LANE STRIPING 
(SEE DETAIL SHEET NO. 20) 

REMOVE LIGHT 
EXISTING POLE 

TO REMAIN (PAINT) 

1
"
=
3
0
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AP 13 
AP 15 

PROPOSED LIGHTED ARCHWAY 
PROPOSED 
LIGHTED ARCHWAY 

AP 14 
LP 10 

LP 11 AP 16 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 

R23 

R20 

R21 
R22 

R24 

27 
℄ CONST. 

R/W 

R/W 

CITY OF TAMPA 
WATER VALVE 

S 89° 36' 01" E 
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K
 REMOVE STEEL ARCHWAY POLE (R24) 

BY TECO CONTRACTOR 
STA. 28+47.90, 20.00' RT. 

INSTALL ARCHWAY POLE (AP14) 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP16) 
BY TECO CONTRACTOR 

INSTALL LIGHT POLE (LP10) 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
STA. 26+71.50, 18.10' RT. 

STA. 26+33.80, 13.90' RT. 
STA. 28+27.60, 17.00' RT. 

(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 
REMOVE STEEL ARCHWAY POLE (R21) 

(APPROXIMATE LOCATION) 
REMOVE STEEL ARCHWAY POLE (R22) 

BY TECO CONTRACTOR BY TECO CONTRACTOR INSTALL LIGHT POLE (LP11) 

STA. 26+64.10, 19.10' RT. 
BY TECO CONTRACTOR 

STA. 27+50.20, 19.25' RT. 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION 
STA. 28+03.40, 20.90' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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---- PLAN (6)
REVISIONS

---- ----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

32 
33 

REMOVE STEEL ARCHWAY POLE (R29) 
BY TECO CONTRACTOR 
STA. 33+44.00, 24.10' LT. 
(APPROXIMATE LOCATION) 

EAST 7TH AVENUE 
INSTALL LIGHT POLE (LP12) 
BY TECO CONTRACTOR 
STA. 30+32.30, 19.55' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL POLE (R25) 
BY TECO CONTRACTOR 
STA. 30+50.60, 22.70' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP17) 
BY TECO CONTRACTOR 
STA. 31+03.85, 23.65' LT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP14) 
BY TECO CONTRACTOR 
STA. 33+39.20, 21.70' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP19) 
BY TECO CONTRACTOR 
STA. 32+91.30, 21.50' LT. 
(APPROXIMATE LOCATION) 
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ASPHALT 
PARKING 

SIDEWALK 
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PARKING AREA 

PARKING AREA PARKING AREA 

SIDEWALK 
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SIDEWALK 

ASPHALT 
PARKING 
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30 
31 

LP 14 

AP 17 
LP 12 

PROPOSED AP 19 
LIGHTED ARCHWAY 

PROPOSED 
LIGHTED ARCHWAY 

AP 18 
AP 20 

R25 
R29 

R26 
R28 

R27 
R30 

℄ CONST. 

S 89° 36' 01" E 
EXISTING 

LIGHTED ARCHWAY 
EXISTING 

EXISTING 
LIGHTED ARCHWAY 

LIGHTED ARCHWAY 

R/W 

R/W 
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REMOVE STEEL ARCHWAY 
POLE (R26) 

INSTALL ARCHWAY POLE (AP18) 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
STA. 30+50.00, 19.50' RT. 

STA. 31+04.15, 20.10' RT. 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R27) 
BY TECO CONTRACTOR 
STA. 31+50.30, 20.20' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP13) 
BY TECO CONTRACTOR 
STA. 31+74.90, 20.31' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL POLE (R28) 
BY TECO CONTRACTOR 
STA. 32+51.20, 19.70' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP20) 
BY TECO CONTRACTOR 
STA. 32+91.50, 20.90' RT. 

REMOVE STEEL ARCHWAY POLE (R30) 
(APPROXIMATE LOCATION) BY TECO CONTRACTOR 

STA. 33+43.25, 19.70' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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PAINT BY TECO CONTRACTOR 

TRAFFIC EQUIPMENT 

CURB 
INLET 
(TYP) 

2.0' CONCRETE CURB (TYP) 

PLATTED LOT LINE (TYP.) 
LP 13 
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INSTALL ARCHWAY POLE (AP21) 
BY TECO CONTRACTOR 
STA. 34+73.60, 23.50' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R31) 
BY TECO CONTRACTOR 
STA. 34+49.45, 22.60' LT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP17) 
BY TECO CONTRACTOR 
STA. 35+73.70, 25.35' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R32) 
BY TECO CONTRACTOR 
STA. 35+42.25, 22.50' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP23) 
BY TECO CONTRACTOR 
STA. 36+88.85, 23.35' LT. 

EAST 7TH AVENUE 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R34) 
BY TECO CONTRACTOR 
STA. 36+36.15, 22.50' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R36) 
BY TECO CONTRACTOR 
STA. 37+49.50, 40.20' LT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP19) 
BY TECO CONTRACTOR 
STA. 37+44.40, 26.70' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R37) 
BY TECO CONTRACTOR 
STA. 37+44.40, 22.85' LT. 
(APPROXIMATE LOCATION) 
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AP 23 

LP 17 
AP 21 

PROPOSED LP 19 
LIGHTED ARCHWAY 

PROPOSED 
LIGHTED ARCHWAY 

LP 15 
AP 24 

AP 22 LP 16 
LP 18 
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REMOVE STEEL ARCHWAY 
POLE (R35) 

REMOVE STEEL ARCHWAY POLE (R33) 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
STA. 36+35.70, 19.71' RT. 

INSTALL LIG

POLE (LP18) 
HT 

REMOVE STEEL ARCHWAY 

INSTALL LIGHT POLE (LP15) 
BY TECO CONTRACTOR 
STA. 34+11.15, 17.00' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP22) 
BY TECO CONTRACTOR 
STA. 34+73.90, 21.80' RT. 
(APPROXIMATE LOCATION) 

STA. 35+42.10, 19.55' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP16) 
BY TECO CONTRACTOR 
STA. 35+74.00, 21.30' RT. 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP24) 
BY TECO CONTRACTOR 
STA. 36+89.15, 16.60' RT. 
(APPROXIMATE LOCATION) 

BY TECO CONTRACTOR 
STA. 36+64.55, 15.80' RT. 
(APPROXIMATE LOCATION) 

POLE (R38) 
BY TECO CONTRACTOR 
STA. 37+43.50, 19.40' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

EXISTING POLE TO REMAIN 
(PAINT) 

ELECTRICAL SERVICE WEATHER HEAD 
WORK AT 1823 EAST 7TH AVENUE IS 
DESCRIBED IN WM SECTION 008 
ELECTRICAL AND PAID FOR BY 
PAY ITEM #39. 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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CURB INLET 
(TYP) 

2.0' CONCRETE CURB(TYP) 
TRAFFIC EQUIPMENT 

BRICK WALL 

BRICK WALL 

PLATTED LOT LINE (TYP.) 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 

EXISTING LIGHTED 
ARCHWAY 
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38 
39 

41 

EAST 7TH AVENUE 
REMOVE STEEL ARCHWAY POLE (R43) 
BY TECO CONTRACTOR 

INSTALL ARCHWAY POLE (AP25) 
INSTALL ARCHWAY POLE (AP27) STA. 41+33.65, 22.90' LT. 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR (APPROXIMATE LOCATION) 

STA. 38+94.55, 17.00' LT. 
STA. 40+58.75, 22.55' LT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP21) 
REMOVE STEEL ARCHWAY POLE (R41) 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

STA. 41+02.45, 21.35' LT. 
STA. 40+49.95, 23.00' LT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

℄ CONST. 
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REMOVE STEEL ARCHWAY POLE (R39) 
BY TECO CONTRACTOR 
STA. 38+64.65, 20.00' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP26) 
BY TECO CONTRACTOR 
STA. 38+94.80, 21.20' RT. 
(APPROXIMATE LOCATION)

INSTALL LIGHT POLE (LP20) 
BY TECO CONTRACTOR 
STA. 39+21.40, 21.00' RT. 
(APPROXIMATE LOCATION 

REMOVE STEEL ARCHWAY POLE (R40) 
BY TECO CONTRACTOR 
STA. 39+51.00, 24.40' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R42) 
BY TECO CONTRACTOR 
STA. 40+50.00, 19.15' RT. 
(APPROXIMATE LOCATION)

INSTALL ARCHWAY POLE (AP28) 
BY TECO CONTRACTOR 
STA. 40+58.55, 19.35' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R44) 
BY TECO CONTRACTOR 
STA. 41+35.25, 20.80' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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PLATTED LOT LINE (TYP.) 

AP 25 
LP 21 

PROPOSED AP 27 
LIGHTED ARCHWAY 

PROPOSED 
LIGHTED ARCHWAY 

AP 26 
LP 20 

AP 28 
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42 
45 

INSTALL ARCHWAY POLE (AP29) 
BY TECO CONTRACTOR 
STA. 42+76.55, 19.60' LT. 

EAST 7TH AVENUE 
INSTALL LIGHT POLE (LP23) 

(APPROXIMATE LOCATION) 
BY TECO CONTRACTOR 

REMOVE STEEL ARCHWAY POLE (R49) 
INSTALL ARCHWAY POLE (AP31) 

STA. 44+75.60, 23.00' LT. 
BY TECO CONTRACTOR 

REMOVE STEEL ARCHWAY POLE (R47) 
BY TECO CONTRACTOR 

REMOVE STEEL ARCHWAY POLE (R45) 
(APPROXIMATE LOCATION) 

STA. 45+36.05, 22.15' LT. 
BY TECO CONTRACTOR 

STA. 44+23.05, 23.10' LT. 
BY TECO CONTRACTOR 

(APPROXIMATE LOCATION) 
STA. 43+66.05, 22.60' LT. 

(APPROXIMATE LOCATION) 
STA. 42+66.90, 22.20' LT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 
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℄ CONST. 

REMOVE STEEL ARCHWAY POLE (R46) 
BY TECO CONTRACTOR 
STA. 42+68.85, 20.05' RT. 
(APPROXIMATE LOCATION) 

S 89° 36' 01" E 

INSTALL ARCHWAY POLE (AP30) 
BY TECO CONTRACTOR 
STA. 42+76.85, 22.25' RT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP22) 
BY TECO CONTRACTOR 
STA. 43+18.25, 21.50' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R48) 
BY TECO CONTRACTOR 
STA. 43+66.80, 21.60' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP32) 
BY TECO CONTRACTOR 
STA. 44+23.20, 15.30' RT. 
(APPROXIMATE LOCATION) 
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EXISTING POLE REMAIN 
PAINT BY TECO CONTRACTOR 

PLATTED LOT LINE (TYP.) 
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INSTALL LIGHT POLE (LP24) 
BY TECO CONTRACTOR 
STA. 45+43.90, 21.60' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R50) 
BY TECO CONTRACTOR 
STA. 45+49.45, 22.05' RT. 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 
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P.E. LICENSE NUMBER 42106
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46 
47 

EAST 7TH AVENUE INSTALL LIGHT POLE (LP26) 
INSTALL ARCHWAY POLE (AP33) 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

STA. 47+82.85, 24.15' LT. 
STA. 46+54.80, 23.70' LT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R53) 

REMOVE STEEL ARCHWAY POLE (R51) 
BY TECO CONTRACTOR 

BY TECO CONTRACTOR 
STA. 47+41.25, 22.05' LT. 

STA. 46+40.80, 22.00' LT. 
(APPROXIMATE LOCATION) 

(APPROXIMATE LOCATION) 
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INSTALL LIGHT POLE (LP25) 
BY TECO CONTRACTOR 
STA. 46+10.10, 15.10' RT. 
(APPROXIMATE LOCATION

REMOVE STEEL ARCHWAY POLE (R52) 
BY TECO CONTRACTOR 
STA. 46+42.65, 24.75' RT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP34) 
BY TECO CONTRACTOR 
STA. 46+55.10, 20.30' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R54) 
BY TECO CONTRACTOR 
STA. 47+42.55, 23.00' RT. 
(APPROXIMATE LOCATON) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT 
WILL BE PERFORMED BY THE TECO CONTRACTOR. DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR 
ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" PAVERS 
ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
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TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

49 

INSTALL LIGHT POLE (LP27) 
BY TECO CONTRACTOR 
STA. 48+35.95, 22.50' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY 
POLE (R55) 
BY TECO CONTRACTOR 
STA. 48+37.00, 22.80' LT. 
(APPROXIMATE LOCATION) 

EAST 7TH AVENUE 
INSTALL ARCHWAY POLE (AP35) 
BY TECO CONTRACTOR 
STA. 48+92.45, 23.20' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R56) 
BY TECO CONTRACTOR 
STA. 49+28.45, 22.11' LT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP28) 
BY TECO CONTRACTOR 
STA. 50+04.15, 22.80' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL 
ARCHWAY POLE (R58) 
BY TECO CONTRACTOR 
STA. 50+10.15, 22.80' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R60) 
BY TECO CONTRACTOR 
STA. 51+00.25, 22.00' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R62) 
BY TECO CONTRACTOR 
STA. 51+98.95, 22.15' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP37) 
BY TECO CONTRACTOR 
STA. 51+68.45, 18.90' LT. 
(APPROXIMATE LOCATION) 
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PLATTED LOT LINE (TYP.) 
ASPHALT 
PARKING 

PARKING AREA 

SIDEWALK 

CONCRETE 
DRIVE PARKING AREA 

SIDEWALK 
CONCRETE 

DRIVE 

PARKING AREA 

SIDEWALK 

0.70' CONCRETE 

PARKING AREA 

SIDEWALK 

PARKING AREA 

CURB (TYP) 

SIDEWALK 

PARKING AREA 

PLATTED LOT LINE 

R60 
R55 

R58 
R62 

R56 

R57 
R63 

R59 
R61 

1
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S 89° 36' 01" E 
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INSTALL ARCHWAY 
POLE (AP36) 
BY TECO CONTRACTOR 
STA. 48+92.75, 22.00' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R57) 
BY TECO CONTRACTOR 
STA. 49+26.95, 23.20' RT. 
(APPROXIMATE LOCATION) 

(TYP.) 
INSTALL LIGHT POLE (LP29) 
BY TECO CONTRACTOR 
STA. 50+14.45, 24.15' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R59) 
BY TECO CONTRACTOR 
STA. 50+08.85, 23.15' RT. 
(APPROXIMATE LOCATION) 

DIRT 
INLET 

PARKING 

INSTALL ARCHWAY POLE (AP38) 
BY TECO CONTRACTOR 
STA. 51+68.75, 18.85' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R61) 
BY TECO CONTRACTOR 
STA. 51+00.35, 23.45' RT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL ARCHWAY POLE (R63) 
BY TECO CONTRACTOR 
STA. 51+93.15, 23.45' RT. 
(APPROXIMATE LOCATION) 

CURB 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD COUNTY CONTRACT NUMBER 

E. 7TH AVE. HILLSBOROUGH 21-C-00028  
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LP 27 AP 35 
LP 28 

PROPOSED 
AP 37 

PROPOSED 
LIGHTED ARCHWAY 

LIGHTED ARCHWAY 

AP 36 LP 29 
AP 38 
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---- PLAN (12)
REVISIONS

---- ----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

56 

INSTALL LIGHT POLE (LP30) 
BY TECO CONTRACTOR 
STA. 53+17.55, 23.45' LT. 
(APPROXIMATE LOCATION) 

REMOVE WOOD ARCHWAY POLE (R64) 
BY TECO CONTRACTOR 
STA. 53+13.80, 22.65' LT. 
(APPROXIMATE LOCATION) 

REMOVE WOOD POLE (R65) 
BY TECO CONTRACTOR 
STA. 53+93.10, 22.10' LT. 
(APPROXIMATE LOCATION) 
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PLATTED LOT LINE (TYP.) 
6' CHAINLINK FENCE 

GRAVEL 
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PARKING AREA 
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CONCRETE 
DRIVE 
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SIDEWALK 
CONCRETE 

DRIVE 
CURB 
INLET 
(TYP) 

LP 30 
LP 31 

R64 
R65 

1
"
=
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53 
54 

55 

EAST 7TH AVENUE 

INSTALL LIGHT POLE (LP31) 
BY TECO CONTRACTOR 
STA. 54+86.45, 23.00' LT. 
(APPROXIMATE LOCATION) 
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0.7' CONCRETE CURB (TYP) 

CONCRETE 
DRIVE 

CONCRETE 
DRIVE PARKING AREA 

SIDEWALK 
SIDEWALK 

6' CHAINLINK FENCE 
CONCRETE 
PARKING 6' CHAINLINK FENCE 

PLATTED LOT LINE (TYP.) 
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NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. FROM NUCCIO TO 24TH STREET, ALL STANDARD RED 8" X 8" 
PAVERS ARE TO BE REMOVED AND REPLACED WITH NEW ADOBE 8" X 8" PAVERS. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD COUNTY CONTRACT NUMBER 

E. 7TH AVE. HILLSBOROUGH 21-C-00028    

Rswantek 5/4/2022 10:51:38 AM C:\Users\rswantek\Desktop\WOxx Ybor StreetScape Rehabilitation\2022 0414 FINAL PLAN SUBMITTAL\PLANRD.dwg 

17 

AutoCAD SHX Text
EAST 7TH AVE.

AutoCAD SHX Text
W

AutoCAD SHX Text
FO

AutoCAD SHX Text
FO

AutoCAD SHX Text
W

AutoCAD SHX Text
W

AutoCAD SHX Text
W

http:54+86.45
http:53+93.10
http:53+13.80
http:53+17.55


DH

---- PLAN (13)
REVISIONS

----

----
----

----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DCP, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

57 
60 

INSTALL ARCHWAY POLE (AP39) 
BY TECO CONTRACTOR 
STA. 56+96.32, 22.85' LT. 
(APPROXIMATE LOCATION) 

INSTALL LIGHT POLE (LP32) 
BY TECO CONTRACTOR 
STA. 57+99.24, 22.73' LT. 
(APPROXIMATE LOCATION) 

REMOVE STEEL POLE (R66) 
BY TECO CONTRACTOR 
STA. 57+95.56, 22.54' LT. 
(APPROXIMATE LOCATION) 

INSTALL ARCHWAY POLE (AP41) 
BY TECO CONTRACTOR 
STA. 58+49.68, 22.23' LT. 
(APPROXIMATE LOCATION) REMOVE STEEL POLE (R67) 

BY TECO CONTRACTOR 
STA. 59+92.17, 22.76' LT. 
(APPROXIMATE LOCATION) 
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PLATTED LOT 
LINE (TYP.) 
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LP 32 

AP 41 
PROPOSED 
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PROPOSED 
AP 40 

LIGHTED ARCHWAY 

AP 42 
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R66 
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0.7' GRANITE CURB (TYP) 

ASPHALT 
PARKING 

CONCRETE 
DRIVE 

CONCRETE 
DRIVE 

SIDEWALK 

CURB 
INLET (TYP) 

SIDEWALK 
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N
.

PLATTED LOT LINE (TYP.) INSTALL NEW LIGHT ON 
EXISTING POLE BY TECO 
CONTRACTOR 

INSTALL ARCHWAY POLE (AP40) 
INSTALL ARCHWAY POLE (AP42) 

BY TECO CONTRACTOR 
BY TECO CONTRACTOR 

STA. 56+95.91, 20.96' RT. 
STA. 58+49.99, 21.90' RT. 

(APPROXIMATE LOCATION) 
(APPROXIMATE LOCATION) 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. 

STREETSCAPE IMPROVEMENTS SHOWN ON THIS SHEET ARE TO BE CONSTRUCTED AND COMPLETED PRIOR TO THIS CONTRACT. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD NO. COUNTY FINANCIAL PROJECT ID 

HILLSBOROUGH 
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---- PLAN (14)
REVISIONS

----

----
----

----

N

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DCP, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

61 
61 

END PROJECT 
STA. 61+00.00 
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.70' GRANITE 
CURB (TYP) 

INSTALL NEW LIGHT ON 
EXISTING POLE BY TECO 
CONTRACTOR 
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S 89° 36' 01" E 

SIDEWALK 

PLATTED LOT LINE (TYP.) 

NOTE: 

THERE IS NO STREETSCAPE WORK TO BE PERFORMED IN THIS CONTRACT FROM N. 25TH STREET TO N. 26TH STREET. 

NOTE: 

THE PLAN SHEETS DEPICT STREETLIGHT POLE AND ARCHWAY POLE REMOVAL AND INSTALLATION THAT WILL BE PERFORMED BY THE TECO CONTRACTOR. 
DETAILS FOR WORK BY THE STREETSCAPE CONTRACTOR ARE SHOWN ON THE DETAIL SHEETS. 

STREETSCAPE IMPROVEMENTS SHOWN ON THIS SHEET ARE TO BE CONSTRUCTED AND COMPLETED PRIOR TO THIS CONTRACT. 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

 
 

   

 

 

 

 

   
 

 
 

 
  

  
  

 

ROAD NO. COUNTY FINANCIAL PROJECT ID 

HILLSBOROUGH 
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streetscape area
 details general

REVISIONS
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

NTS

30" BASE DIAMETER 

1 CUBIC YARD 
BACKFILL 

THE INFORMATION BELOW IS REQUIRED TO EVALUATE THE POLE EMBEDMENT: 

1. POLE DESIGN 
2. POLE LOAD 
3. LINE ANGLE 
4. POLE DIMENSIONS 
5. SOIL CONDITIONS (MAY REQUIRE SOIL BORING) 

         TYPICAL CONCRETE PAVEMENT DETAIL          TYPE D CURB DETAIL

EMBEDMENT OF HEAVILY LOADED POLES 
                            NTS                    NTS 

NTS 

POLE REMOVAL / INSTALLATION BY TECO 
(PROVIDED FOR STREETSCAPE 
CONTRACTOR'S INFORMATION) 

#57 OR #67 CRUSHED ROCK BACKFILL 
VIBRATE AT 2'-0" LIFTS, TEC NO. 2003058 

4'X4' CONCRETE HEADER CURB 
W/ 1/4" TOOLED EDGES

BOTH SIDES W/ ONE #4 BAR 

SALVAGED HEXAGON PAVERS 
OR NEW REPLACEMENT 

EXISTING HEXAGON PAVERS 
(UNDISTURBED) 

1" SAND SETTING BED 

8"X8" ADOBE PAVERS HAND 
TIGHT TO ACHIEVE 1/8"

MANUFACTURER SPECIFIED 
JOINT, FILL JOINTS WITH FINE 
SAND 

CONCRETE PAVER DETAIL 

4" SALVAGED AGGREGATE BASE OR NEW 
#57 LIMESTONE, GRAVEL OR STONE ON 
EXISTING UNDAMAGED FILTER CLOTH OR 
NEW CLOTH (MECHANICALLY COMPACTED

WHERE FEASIBLE AND HAND COMPACTED 
WHERE NOT) (COST INCIDENTAL TO PAVER

COST) 

R23 
Sta. 28+49 LT. 

8"x8" ADOBE PAVERS 

6
.
5
0
'
 

4' 20' 

4' 

1
'

0
.
5
'
 

2
.
8
1
'
 

TYPE D CURB TO BE 
PLACED AT EXISTING 
GRADE OF PARKING 
LANE 

11' 
4.50' 4.50' 

CONCRETE CURB TYPE D 
TO BE PAINTED WHITE 
(COST OF PAINT TO BE

INCLUDED IN TYPE D 
CURB COST) 

10' 10' 

RELOCATED 30' FIRELANE 

RELOCATE TWO 
(2) FIRELANE

NO PARKING SIGNS 

4" WHITE @ 3' O.C. (TYP.) (COST OF PAINT

AND FIRE LANE SIGNS INCLUDED IN 
THE TYPE D CURB COST) 

AP15 
Sta. 28+27 LT. 

23" 

4
.
5
0
'

23" 

14.5" 

1
'
-
0
"
 

6
'
-
0
"

E
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T
 
D
E
P
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L
E
V
E
L
I
N
G

B
A
S
E
 
(
M
I
N
.
)
 

         NTS 

no parking 
fire lane parking 
sign sign 

existing 
existing slope 
slope parking 

parking lane 
lane 

existing  valley  gutter 

         SIDEWALK  BULB OUT - REMOVE OLD (R 23) - NEW POLE (AP 15)

NTS = NOT TO SCALE

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

ROAD COUNTY CONTRACT NUMBER 

E. 7TH AVE. HILLSBOROUGH 21-C-00028 
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details general

REVISIONS

----
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

         CONCRETE PAVER DETAIL

         BENCH ATTACHMENT DETAIL

                     NTS 
                     NTS 

1999 PW6556 7TH AVENUE STREETSCAPE DETAILS PROVIDED FOR CONTRACTOR'S INFORMATION. 

         DECORATIVE LEAF DETAIL

                     NTS

NTS = NOT TO SCALE

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

ROAD COUNTY CONTRACT NUMBER 

E. 7TH AVE. HILLSBOROUGH 21-C-00028 
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0.5' CLEARANCE

(9"-12" DIAMETER)

----

 
 

 

 
 

 
 

 

proposed & existing
lighting pole

streetscape area details

REVISIONS

----

 

 

 

 
 

 
 

----

 
 

 

 
 

 
 

1

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

C

u

r

b

 

street sign 

Curb 

2' 

0
.
3
3
'
 

4
'

2
.
2
5
'

4.1' 

Sta. 11+33 RT. 2.33' 3.33' 

R1 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 TO 3-1/2 PAVERS (WIDTH) x 4 PAVERS LENGTH

     FOUNDATION (24"x27") 

R1 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS FOUNDATION VOID 

R1 - REMOVE POLE R2 - REMOVE POLE 

R2 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1, 1-1/2, 1, & 1/2 PAVERS FROM HEADER CURB

     IN SEQUENCE x 4 PAVERS LENGTH

     (4 PAVERS) 
CONCRETE - PAD AROUND PULL BOX

              ADJACENT TO POLE

              (36"x32" - PULL BOX 24"x26") 

R2 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 40"x32" MINUS EXIST. POLE DIA. (16") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - PAD AROUND PULL BOX 36"x32" 
CONCRETE HEADER CURB, (4") - HEADER CURB 40" LENGTH

NTS = NOT TO SCALE 

1
"
=
1
0
'
 

4
.
6
8
'
 

Header Curb 

pull box 

3
'
 

4.13' 

2.67' 

2
'
 

2
.
6
7
'
 

0
.
3
3
'
 

Sta. 11+40 LT. 

CONCRETE FOUNDATION 
(2'-9" to 3' DIAMETER) 

STEEL POLE 
WOOD POLE 
(11" DIAMETER) 

NEW POLE 
(14" DIAMETER) 

POLE FOUNDATION 
(30" DIAMETER) 

POLE REMOVAL NEW POLE INSTALLATION POLE REMOVAL 
(STEEL) (LIGHT / ARCHWAY) (WOOD) 

16" X 16" 
16" X 16" HEXAGONAL PAVERS 

8" X 8" PAVERS HEXAGONAL PAVERS WITH DEDICATION TOBACCO LEAF PAVER 

       LEGEND FOR DETAIL SHEETS 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 

CITY OF TAMPA 
NO. 

ROAD COUNTY CONTRACT NUMBER 

E. 7TH AVE. HILLSBOROUGH 21-C-00028 
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proposed & existing
lighting pole

streetscape area details

REVISIONS

----

 

 

 

 
 

 
 

----

 
 

 

 
 

 
 

1

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

AP1 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - ROW 1 (3-1/4 & 2-3/4 PAVERS) FROM HEADER CURB

     x 5 PAVERS LENGTH (18 FULL PAVERS, 3-1/2 PAVERS &

     2-3/4 PAVERS) 

AP1 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

AP2 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2-1/2, 2, 2-1/2, 2, & 2-1/2 PAVERS FROM

     HEADER CURB IN SEQUENCE (WIDTH)

     x 5 PAVERS LENGTH (11.5 PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT.

     (WIDTH) OF PARKING PVMT. (5' IN LENGTH) 

AP2 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PAVEMENT

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB (5.9 FT.) 

AP1 - INSTALL ARCHWAY POLE AP2 - INSTALL ARCHWAY POLE 

R3 - REMOVE POLE 

R3 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2-1/4, 1-3/4, 2-1/4, & 1-3/4 PAVERS FROM

     HEADER CURB IN SEQUENCE (WIDTH) x 4 PAVERS

     LENGTH (8 FULL PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF PARKING PAVEMENT (4 FT. LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R3 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D - PARKING CURB 4 FT. 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

R4 - REMOVE POLE 

R4 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PERIMETER PAVERS AROUND CONCRETE POLE PAD

     (10 FULL, 2-3/4, 3 HALF, 1-1/4 & 4-5 SMALLER SIZE

     PAVERS (APPROXIMATELY 14) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF PARKING PAVEMENT (5.9 FT. LENGTH)

              PLUS POLE CONCRETE PAD & HEADER

              CURB WEDGE 

R4 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB (5.9 FT.) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB WEDGE (0.66'x1.1') 

R5 - REMOVE POLE 

R5 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - 1st PARTIAL ROW (1/2 PAVERS) &

     ROWS 2-3 OF PAVERS (20" WIDTH)

     x 7 PAVER LENGTH (56" FROM

     HEADER CURB 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3/4, 1-1/4, 1-3/4, & 1-1/4 PAVERS

     FROM HEADER CURB IN SEQUENCE

     (WIDTH) x 4 PAVERS LENGTH

     (5 FULL PAVERS) 
CONCRETE - HEADER CURB, 56" LENGTH 

R5 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS POLE AREA VOID (75%) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (56") 
R6 - REMOVE POLE 

R6 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-2 & 1/4 FROM HEADER CURB

     (18" WIDTH) x 5 PAVERS (40" LENGTH) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1-1/4, 1-3/4, 1-1/4 & 3/4 PAVERS FROM HEADER

     CURB IN SEQUENCE (WIDTH) x 4 PAVERS LENGTH

     (5 FULL PAVERS) 
CONCRETE - 40" LENGTH HEADER CURB 

R6 INSTALL: 
BRICK PAVERS - ADOBE (8"x8") - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

    - PAVERS PLUS POLE VOID 
CONC. HEADER CURB (3") - 40" LENGTH HEADER CURB 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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5.33' 

AP4 - INSTALL ARCHWAY POLE 

AP3 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - 1st PARTIAL ROW (1/4 SIZE PAVERS) &

     NEXT 4 ROWS OF PAVERS (34" WIDTH)

     x 8 PAVER (64" LENGTH) 
CONCRETE - 5.33' LENGTH OF HEADER CURB PLUS 1.53' x 5.33' SIDEWALK 

AP3 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - 3 PAVER WIDTH x 8 PAVER LENGTH AREA MINUS 1/2 POLE AREA 
CONCRETE SIDEWALK, (4")

   - 1.53'x5.33' SIDEWALK 
CONCRETE HEADER CURB, (4")

   - 64" HEADER CURB MINUS 1/2 POLE DIAMETER LENGTH (7") 

LP1 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1 ROW & QUARTER (10" WIDTH)

     x 8 PAVERS (64" LENGTH) 
CONCRETE -  2.75' + 0.33' (W) x 5'-4" (L) SIDEWALK &

               HEADER CURB, CENTER POLE 

LP1 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

    - PAVERS 
CONCRETE SIDEWALK, (4")

    - 2.75' x 5'-4" SIDEWALK MINUS POLE AREA 
CONCRETE HEADER CURB, (4")

    - 64" LENGTH HEADER CURB 

Curb 

3.33' 

AP4 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-5 & 1/4 FROM HEADER CURB

     (42" WIDTH) x 8 PAVERS (64" LENGTH) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - ROW 1 (3-1/4 & 2-3/4 PAVERS) FROM HEADER

     CURB (WIDTH) x 5 PAVERS LENGTH

     (5 FULL, 2-3/4, & 3-1/4 PAVERS) 
CONCRETE - HEADER CURB LENGTH (64") 

AP4 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   -  PAVERS 
CONCRETE HEADER CURB, (3")

   - HEADER CURB LENGTH (64") 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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R7 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - ROWS 1-2 (16" WIDTH) x 6 PAVERS

     (48" LENGTH) AVOID PULL BOX 
CONCRETE - 2.75' + 0.33' (W) x 4'-8" (L) SIDEWALK &

              HEADER CURB, CENTER POLE 

R7 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - 2.75' x 4' SIDEWALK 
CONCRETE HEADER CURB, (4")

   - 48" LENGTH HEADER CURB 

Curb 

R8 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st ROW & QUARTER (10" WIDTH)

     x 7 PAVERS (56" LENGTH)

     PULL BOX CONFLICT 
CONCRETE - 2.75' + 0.33' (W) x 4'-8" (L)

              SIDEWALK & HEADER CURB,

              CENTER POLE 

R8 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - 2.75' X 4'-8" SIDEWALK 
CONCRETE HEADER CURB, (4")

   - 4'-8" LENGTH HEADER CURB 

EXISTING PULL BOX NEAR R8 IS TO REMAIN 
AND NOT BE DISTURBED. 
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DEMOLITION AND REPLACEMENT INCLUDED UNDER LP2 
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LP2 REMOVE: 
CONCRETE - 3' x 6.8' FROM BACK OF GRANITE & 3' x 3' FROM BACK

              OF GRANITE AND FROM SIDEWALK JOINT  (+ 3')

              JOINT LINE TO JOINT LINE (6') - WOOD

              POLE AREA (11" DIAMETER) 

LP2 INSTALL: 
CONCRETE SIDEWALK, (4") - SIDEWALK MINUS POLE AREA

                               (14" DIAMETER) 

LP2 - INSTALL LIGHT POLE 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

4' 

4' 
Curb 

Curb 

R10 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - ROWS 1-3 (24" WIDTH) x 6 PAVERS (48" LENGTH) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (3-3/4 PAVERS) & 2nd ROW (2 FULL

     PAVERS) MINUS PARTIAL POLE AREA 
CONCRETE - 6 PAVER LENGTHS 48" MINUS POLE

              DIAMETER LENGTH 9" 

R10 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

                 - PAVERS PLUS POLE VOID AREA 
CONCRETE HEADER CURB (4")

   - 6 FULL LENGTH PAVER LENGTH HEADER CURB, 48" 

R11 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-1/4 PAVERS), 2nd ROW (3 FULL), &

     3rd ROW (2 FULL PAVERS) FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF PARKING PAVEMENT (4 FT. LENGTH) 

R11 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D - PARKING CURB 4' FT. 
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R10 - REMOVE POLE R11 - REMOVE POLE 

AP5 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - ROWS 1-7.5 FROM BACK OF CURB

     (7.5 ROWS) WIDTH x 8 PAVERS IN LENGTH 

AP5 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 

AP5 - INSTALL ARCHWAY POLE 
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AP6 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVER) & 2nd ROW (3 FULL PAVERS &

     2-1/2  PAVERS) 3rd ROW (3 FULL PAVERS & 2-1/2 PAVERS)

     FROM HEADER CURB 
CONCRETE - HEADER CURB LENGTH APPROXIMATELY (64") 

AP6 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB MINUS POLE DIAMETER (64"-14") 

5.34' 

Sta. 18+61 RT. 

AP6 - INSTALL ARCHWAY POLE 
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Curb 

parking 
Curb 

sign 

AP7 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2-1/4 & 1-3/4 PAVERS FROM HEADER CURB

     (WIDTH) x 5 PAVERS LENGTH

     (8 FULL, 2-3/4, & 3-1/4 PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF PARKING PAVEMENT (5.71' LENGTH) 

AP7 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PARKING 
CONCRETE CURB, TYPE D

   - PARKING CURB 

AP8 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (5-1/4 PAVERS), 2nd ROW (4 FULL PAVERS), &

     3rd ROW (5 FULL) FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH) OF

              PARKING PAVEMENT (5' LENGTH) 

AP8 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

Sta. 20+63 LT. 

6.68' 

Sta. 20+63 RT. 

5.35' 

AP7 - INSTALL ARCHWAY POLE AP8 - INSTALL ARCHWAY POLE 
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SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

5.33' 
Curb 

LP3 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - ROWS 1-3 FROM HEADER CURB (WIDTH) x

     8 FULL PAVERS (LENGTH) CENTER BETWEEN

     TREE GRATES 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVERS) & 2nd ROW (3 FULL

     PAVERS) FROM HEADER CURB 
CONCRETE - HEADER CURB LENGTH APPROXIMATELY (64") 

LP3 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB MINUS POLE DIAMETER (64"-14") 

LP4 - INSTALL LIGHT POLE 

LP4 REMOVE: 
BRICK PAVERS - ADOBE (8"x8")

   - ROWS 4-10 (56" WIDTH) x 8 FULL PAVERS (64" LENGTH) 
CONCRETE - HEADER CURB (64" 

LP4 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
CONCRETE - HEADER CURB (64") 
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LP3 - INSTALL LIGHT POLE 

Curb 

post mounted 
traffic sign 

waste container 
Header Curb 

ped light pole 

Header Curb 

Curb 
LP5 REMOVE: 
CONCRETE - 4.5'x4.5' SIDEWALK FROM RIGHT-OF-WAY, UTILIZE JOINT LINES 

LP5 INSTALL: 
CONCRETE SIDEWALK, (4")

   - SIDEWALK 

5' 

5
'
 7.7' 

LP5 - INSTALL LIGHT POLE 
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7.33' 

5.35' 6.68' 

F
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6
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7
'
 

DEMOLITION & REPLACEMENT INCLUDED 
UNDER R13 

LP6 - INSTALL LIGHT POLE 

Curb 

4' 

7
.
2
'

F
O
C

 

4
.
1
3
'
 

5.3' 

LP7 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-3 (WIDTH 24") x 9 PAVER (LENGTH 72") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVERS & 2nd ROW, (3 FULL PAVERS) 
CONCRETE - HEADER CURB (64") & CONCRETE WASTE PAD 

LP7 INSTALL: 
BRICK PAVERS - ADOBE RED (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE - WASTE CONTAINER CONCRETE PAD 
CONCRETE HEADER CURB

   - HEADER CURB, 64" 

REMOVE & REINSTALL: 
WASTE CONTAINER 

1
"
=
1
0
'
 

10.7' 

9.36' 

2
.
8
1
'
 

4' 

0
.
3
3
'
 

R14 
LP7 

LP6 R13 
Sta. 23+50 LT. 

Sta. 23+60 LT. 
Sta. 22+54 RT. Sta. 22+57 RT. 

7.33' 

LP7 - INSTALL LIGHT POLE 

R12 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (3-PARTIAL PAVERS), 2nd ROW

     (4 FULL PAVERS) & 3rd ROW (3 FULL)

     FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. 

(WIDTH)  OF PARKING PAVEMENT

              (4' LENGTH) 

R12 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

6
.
6
7
'
 

8
.
7
'

F
O
C

 

R12 - REMOVE POLE 

2
.
1
'
 

1
'
 

Header Curb 
water 
meter 

1
'
 

2
.
2
1
'
 

5.33' 

header curb 

waste container 

5.35' 

4' 

ped light pole 

Curb 

Curb 

Header Curb 

0
.
5
'
 

Curb 

2
.
8
1
'
 

4' 1
'
 

Sta. 22+57 LT. 
Sta. 22+54 RT. Sta. 22+57 RT. 

R13 - REMOVE POLE 
LP6 - INSTALL LIGHT POLE 

R13 & LP6 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-3 (WIDTH 24") x 8 PAVER LENGTH 64" LENGTH MINUS

     TOBACCO LEAF GRANITE PIECES) TOBACCO LEAF 10"x11" 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (7-3/4 PAVERS), 2nd ROW (7 FULL PAVERS), 3rd ROW

     8 FULL PAVERS) & ROW 4 (4 FULL PAVERS) FROM BACK

     OF HEADER CURB 
BRICK PAVERS - *SPECIAL 3 (TOBACCO LEAF)

   - FULL TOBACCO LEAF, GRANITE PIECES (2) 
CONCRETE - HEADER CURB LENGTH 88" PLUS SECOND HEADER

              CURB LENGTH 20" 

R13 & LP6 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (R13) & MINUS POLE AREA (LP 6) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB LENGTH 88" 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

 CITY ART PROGRAMS INSTRUCTIONS. 

1
.
8
'

F
O
C

 

Sta. 22+82 LT. 

4
.
1
3
'

0
.
5
'
 

5.35' 

5.35' 

10' 
6.68' 

AP9 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVERS), 2nd ROW (5 FULL 
PAVERS), & 3rd ROW (4 FULL)

     FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT.

              (WIDTH) OF PARKING PAVEMENT

              (5.35' LENGTH) 

AP9 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

0
.
3
3
'
 

0
.
3
3
'
 

9.36' 

10.7' 

LP6 R13 

7
'

F
O
C

 

Curb 

6
.
6
7
'
 

Header Curb 
parking 
sign 

Curb 

AP9 - INSTALL ARCHWAY POLE 
AP10 - INSTALL ARCHWAY POLE 

AP10 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-2 (WIDTH 16") x 8 PAVER LENGTH 64" LENGTH MINUS

     TOBACCO LEAF GRANITE PIECES) TOBACCO LEAF 10'x11' 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVERS), 2nd ROW (5 FULL PAVERS), &

     3rd ROW (4 FULL PAVERS)

     FROM HEADER CURB 
BRICK PAVERS - *SPECIAL 3 (TOBACCO LEAF)

   - FULL TOBACCO LEAF, GRANITE PIECES (2) 
CONCRETE - HEADER CURB LENGTH 64" PLUS DOUBLE HEADER

              WIDTH LENGTH 20" 

AP10 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS PAVER VOIDS FROM TOBACCO LEAF

     & MINUS POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE HEADER CURB, (4") - HEADER CURB LENGTH (64")

                                   MINUS POLE AREA 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

 CITY ART PROGRAMS INSTRUCTIONS. 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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"
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R14 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONGAL)

   - 1st ROW (2 FULL, 1-3/4, 1 QUARTER PAVERS) 
& 2nd ROW (2 FULL & 1 HALF PAVER) 

CONCRETE - PARKING CURB, 1.0 FT. (WIDTH)

     OF PARKING PAVEMENT (4 FT. LENGTH) &

     CONCRETE COLLAR AROUND WATER METER

     (2 SF) 

R14 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 4' FT. 
CONCRETE SIDEWALK, (4")

   - COLLAR AROUND WATER METER 

R15 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-1/4 PAVERS), 2nd ROW (4 FULL), &

     3rd ROW (3 FULL PAVERS) FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF CONCRETE PAVEMENT-PARKING

              (4 FT. LENGTH) 

R15 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - CONCRETE PAVEMENT-PARKING 
CONCRETE CURB, TYPE D

  - PARKING CURB 4 FT. 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

R14 - REMOVE POLE 

Curb 
header curb 

waste container 

meter 
water 

parking 
sign 

ped light pole 

Curb 

patio post patio post patio post patio post 
patio post 

5.35' 

Sta. 23+52 RT. 
R14 

LP7 

0
.
3
3
'
 

2
.
2
5
'
 

0
.
5
'
 

1
'
 

7
.
2
'

F
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4
.
1
3
'
 

5.33' 

Sta. 23+50 LT. 
Sta. 23+60 LT. 

R15 - REMOVE POLE 

5.35' 
AP11 

Sta. 24+68 LT. 
4' 

5.35' 

0
.
5
6
'
 

Header Curb 

4' 

R16 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st & 2nd ROWS (16") x PAVER LENGTH (48") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4 HALF PAVERS) & 2nd ROW (2 FULL & 1-3/4 PAVER) 
CONCRETE - HEADER CURB (48") 

R16 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB, 48" 

REMOVE & REINSTALL: 
WASTE CONTAINER 

R16 
Sta. 24+47 LT. 

R16 - REMOVE POLE 

1
.
4
8
'
 

1
.
3
3
'
 

4' 
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8
.
1
'
 
F
O
C

 

1
.
3
3
'
 

7
.
9
'
 

1
.
3
3
'
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5.33' 

5.35' 

6.68' 

4' 
1.83' 

4.67' 
ped light pole 

Curb 

ped 
light 
pole 

gas 
valve 

0
.
3
3
'
 

2
'
 

waste container 

Curb 

pull box 

Header Curb 
waste container 

R17 - REMOVE POLE 

R17 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st ROW (3 FULL, 1-3/4 & 2 HALF PAVERS), 2nd ROW (6 FULL), & 3rd ROW (2 FULL & 1-3/4

     FROM HEADER CURB, CENTER AT POLE (13.5 PAVERS) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4 HALF PAVERS) & 2nd ROW (3 FULL PAVERS) 
CONCRETE - HEADER CURB, 6 PAVERS LENGTH (48") PLUS SECOND HEADER LENGTH (18")

              PLUS WASTE PAD (2' DIAMETER) 

R17 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS 18" HEADER LENGTH x 4" WIDTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS PARTIAL POLE VOID 
CONCRETE SIDEWALK, (4")

   - WASTE CONTAINER CONCRETE PAD (2' DIAMETER) 
CONCRETE HEADER CURB (4")

   - CONCRETE HEADER CURB (48") 

REMOVE & REINSTALL: 
WASTE CONTAINER 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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0
.
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5
.
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LP9 
12.03' 

Sta. 25+49 RT. 
5.33' 

5.31' 5.38' 

R18 & LP8 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st ROW (6 PAVERS) & 2nd ROW (2 FULL & 4 PARTIAL PAVERS)

     FROM HEADER CURB 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (8-3/4 PAVERS), 2nd ROW (9 FULL PAVERS), 3rd ROW (8 FULL

     PAVERS) & 4th ROW (5 FULL PAVER), & 5th ROW (4 FULL PAVERS) 
CONCRETE - PARTIAL SIDEWALK RAMP (1.3 SF) & CONCRETE HEADER

              (8 PAVERS LENGTH (64") 

R18 & LP8 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS POLE VOID (R18) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (R18) MINUS POLE AREA (LP 8) 
CONCRETE SIDEWALK (4")

   - PARTIAL SIDEWALK RAMP 
CONCRETE HEADER CURB, (4")

R18 - REMOVE POLE 
   - HEADER CURB (64") 

LP8 - INSTALL LIGHT POLE 
REMOVE & REINSTALL: 
BRICK PAVER - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 1 PAVER IN ROW 2 

R19 & LP9 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-10 FROM HEADER CURB TO CURB (80" WIDTH)

     1st ROW (3 PAVERS), 2nd ROW (4 FULL & 1 PARTIAL PAVERS),

     3rd ROW (5 FULL & 1 PARTIAL PAVERS), 4th ROW (5 FULL & 1

     PARTIAL PAVERS), 5th ROW (6 PAVERS), 6th ROW (7 PAVERS),

     7th ROW (7 FULL & 1 PARTIAL), & ROWS 8-10 (8 PAVERS)

   BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (5-1/2 PAVERS), 2nd ROW (4 FULL PAVERS)

     FROM BACK OF HEADER CURB 
CONCRETE - CONCRETE HEADER, 5 PAVERS IN LENGTH, 64"

              MINUS POLE DIAMETER LENGTH 

R19 & LP9 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

    - PAVERS MINUS NEW POLE (LP9) PLUS POLE VOID (R19) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

R19 - REMOVE POLE    - CONCRETE HEADER CURB (64") 

LP9 - INSTALL LIGHT POLE 

Curb 

1
"
=
1
0
'
 

DEMOLITION AND RESTORATION FOR THE LP9 AREA SHALL BE 
LIMITED TO THE AREA OF BRICK PAVERS. THE EXISTING CONCRETE 
CURB AND EXISTING CONCRETE CURB RAMP SHALL NOT BE DISTURBED. 

AP11 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

5.35' 
AP11 

Sta. 24+68 LT. 
4' 

1
.
6
9
'
 

0
.
3
3
'
 

   - ROWS 1-2 WIDE 16" FROM HEADER CURB x 7 PAVERS

     LENGTH BETWEEN PATIO POSTS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (5-1/2 PAVERS), 2nd ROW (4 FULL PAVERS),

     3rd ROW (5 FULL PAVERS 4th ROW (4 FULL PAVERS) &

     5th ROW (5 FULL PAVERS) FROM HEADER CURB 
CONCRETE - HEADER CURB, LENGTH 64" 

AP11 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (64") 

AP11 - INSTALL ARCHWAY POLE 

40' WOOD POLE REMOVE: 
CONCRETE - 5'X5' FROM CENTER OF POLE AT

              STA. 25+49, 36' RT',

              (CENTERED BETWEEN EXISTING

              PLANTERS 

40' WOOD POLE INSTALL: 
CONCRETE - SIDEWALK (4") - SIDEWALK MINUS

                                POLE AREA

                                (14" DIAMETER) 

INSTALL 40' SUPPORT POLE 

4' 

R16 
Sta. 24+47 LT. 
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pull box 
Header Curb 

5.33' 
Header Curb 

gas valve 
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R18 LP8 
Sta. 25+49 LT. Sta. 25+54 LT. 

6.7' 

2
.
6
3
'
 

5.3' 
Curb 

patio post patio post patio post patio post 
patio post 

R19 
Sta. 25+49 RT. 

0
.
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Header Curb 
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5.33' 

5.35' 

6.68' 

4' 
1.83' 

5.35' 

40' WOOD POLE 
Sta. 25+49 

4.67' 

B
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I
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5
'
 

ped light pole 

Curb 

ped 
light 
pole 

gas

valve 

5' 

2
'
 

waste container 

Curb 

pull box 

Header Curb 
waste container 

AP12 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   -2 ROWS (8 FULL PAVERS, LENGTH 64")

    (16 FULL PAVERS) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (5-1/2 PAVERS), 2nd ROW (4 FULL PAVERS),

     3rd ROW (5 FULL PAVERS), & 4th ROW (4 FULL PAVERS) 
CONCRETE - HEADER CURB, LENGTH 64" 

AP12 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   -PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE HEADER CURB (4")

   - HEADER CURB LENGTH (64") 

AP12 - INSTALL ARCHWAY POLE 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

LP10 REMOVE: LP11 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st-6th ROWS FROM BACK OF CURB,

     8 PAVERS LENGTH 

LP10 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

  - PAVERS MINUS POLE AREA 

BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-1/4 PAVERS) & ROW 2 & 3,

     (4 FULL PAVERS) FROM BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

              OF PARKING PAVEMENT (4.85 FT. LENGTH) 
1 PAVER CONNECTED TO DECORATIVE PARKING SIGN POST 

LP11 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA (4 FULL & 4 QUARTER PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

bldg post bldg post 

5.33' 

4.85' 

2
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5
.
2
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1
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0
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Curb 

Curb 

parking 
sign 

water meter 

5.34' 
Sta. 26+34 RT. 

Sta. 28+03 RT. 
LP10 - INSTALL LIGHT POLE 

LP11 - INSTALL LIGHT POLE 

5.33' 

R20 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 6 PAVER x 6 PAVER (AREA AROUND POLE) 

R20 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

  - 6 PAVER x 6 PAVER AREA PLUS POLE VOID 

R21 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st ROW OF PAVERS ADJACENT TO HEADER CURB,

     7 PAVERS (56"x7") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (2 FULL PAVERS), 2nd ROW (1 FULL & 3-3/4

     PAVERS) & 3rd ROW (1 FULL & 2-3/4 PAVERS) 
CONCRETE - HEADER CURB AROUND POLE, APPROXIMATELY

              7 PAVERS IN LENGTH (56") 

R21 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE AREA 
CONCRETE HEADER CURB

   - HEADER CURB (56") 

R20 - REMOVE POLE 

4
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4
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4
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4' 
5.35' 

R20 AP13 
Sta. 26+65 LT. Sta. 26+72 LT. R21 

Sta. 26+64 RT. 

3
.
2
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2
'
 

R21 - REMOVE POLE 

5.33' 

AP13 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-7 FROM BACK OF CURB (7 ROWS)

     WIDTH x 8 PAVERS IN LENGTH 

AP13 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

  - PAVERS MINUS POLE AREA 
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Curb 

bldg column 

Header Curb bldg column 

3.33' 5.33' 

7
'

1
'
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Curb 

bldg post 

bldg column 

Header Curb bldg column 

Curb 

bldg post 
Header Curb 

4.01' 

AP14 
Sta. 26+71 RT. 

0
.
3
3
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5.35' 

6.68' 1
.
8
8
'
 

3.33' 5.33' 

bldg post 
Header Curb 

4' 
5.35' 

R20 AP13 
R21 

Sta. 26+65 LT. Sta. 26+72 LT. 
Sta. 26+64 RT. 

3
.
2
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'

F
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2
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bldg post 

Curb 

AP14 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st, 2nd & 3rd ROWS FROM HEADER CURB (24" WIDTH)

     x 8 PAVERS (64") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (5-3/4 PAVERS) & 2nd ROW (4 FULL PAVERS) 
CONCRETE - HEADER CURB, 8 PAVERS LENGTH (64") 

AP14 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB (4") - HEADER CURB (64")

                                   MINUS POLE DIAMETER (14") 

AP13 - INSTALL ARCHWAY POLE AP14 - INSTALL ARCHWAY POLE 

4.01' 

AP14 
Sta. 26+71 RT. 

0
.
3
3
'
 

5.35' 

6.68' 1
.
8
8
'
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

AP15 - INSTALL ARCHWAY POLE

         CONC. BULB OUT

AP16 - INSTALL ARCHWAY POLE

AP16 REMOVE:

BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

     (2nd ROW FROM HEADER CURB)

   - ROWS 2-6 (4 FULL PAVERS) (20 FULL PAVERS)

AP16 INSTALL:

BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS

AP15 REMOVE:

CONCRETE - PARKING PAVEMENT TRAPAZODIAL

              AREA 20' (b1) x 11' (b2) x 4.50' (h)

EMBANKMENT - AREA BETWEEN CURB BULB-OUT

                 x 2 FT. DEPTH

CONCRETE CURB, TYPE D - NEW CURB 26 FT.

                              LENGTH

AP15 INSTALL:

*BRICK PAVERS - ADOBE (8"x8")

   - NEW PAVERS

*SEE STREETSCAPE REPLACEMENT AREA DETAILS SHEET (SHEET NO. 20)

 FOR ADDITIONAL DETAILS FOR R23 & AP15.

PARKING

AREA

(2 SPACES)

4.01' 

4.01' 
Curb 

parking 
sign 

no parking 
fire lane parking 

bldg post 
sign sign 

Curb 

1
'
 

0
.
5
'
 

2
.
8
1
'

R22 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (3-1/4 PAVERS), 2nd ROW (4 FULL)

     & 3rd ROW (3 FULL PAVERS) FROM

     BACK OF CURB 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT 

(WIDTH)  OF PARKING PAVEMENT

              (4 FT. LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING 
SIGN POST 

R22 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB (4 FT. LENGTH) 
R23 - REMOVE POLE 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

2
.
2
5
'
 

0
.
5
'
 

1
'
 

R23 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (4-3/4 PAVERS), 2nd ROW (3 FULL PAVERS)

     & 3rd ROW (2 FULL) FROM BACK OF CURB WIDTH 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

         OF PARKING PAVEMENT (4' LENGTH) 
PAVERS CONNECTED TO GROUND MOUNTED SIGN 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R23 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
GROUND MOUNTED SIGN, SINGLE POST, TRAFFIC SIGN 
DECORATIVE PARKING SIGN POST 

1
"
=
1
0
'
 

5.35' 

4' 

Sta. 28+49 LT. 

Sta. 27+50 RT. 

R22 - REMOVE POLE 

RELOCATED 
FIRE 
LANE 

R24 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st & 2nd ROWS FROM HEADER CURB (WIDTH)

     x 5 PAVERS LENGTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (3-3/4 PAVERS), 2nd ROW (2 FULL

     PAVERS) FROM HEADER CURB (POLE CENTER) 
CONCRETE - HEADER CURB ADJACENT TO POLE,

              5 PAVERS LENGTH (40") MINUS POLE

              DIAMETER LENGTH 

R24 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS POLE VOID 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE HEADER CURB - HEADER CURB PLUS POLE VOID,

                              5 PAVER LENGTH (40") 
R24 - REMOVE POLE 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

water meter 
water meter 

ped light pole 
Header Curb 

5.33' 

5.25' 

1
"
=
1
0
'
 

LP12 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-4 (WIDTH 32") x 9 PAVER LENGTH 72" LENGTH MINUS

     TOBACCO LEAF GRANITE PIECES) TOBACCO LEAF 10'x11' REMAINING

     INTERIOR PAVER AREA TO REMAIN 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (1-3/4 PAVERS) FROM HEADER CURB 
BRICK PAVERS - *SPECIAL 3 (TOBACCO LEAF)

   - FULL TOBACCO LEAF, GRANITE PIECES (2) 
CONCRETE - HEADER CURB LENGTH 72" 

LP12 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - ALL PAVERS PLUS VOIDS FROM TOBACCO LEAF (92) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB LENGTH 72" 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

LP12 - INSTALL LIGHT POLE  CITY ART PROGRAMS INSTRUCTIONS. 

R25 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - PAVERS SURROUNDING TOBACCO LEAF

     (12x10 PAVER) PLUS 2 ROWS (WIDTH) x

     2 PAVER LENGTH BETWEEN HEADER CURB

     & LIGHT POLE 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1-1/2, 2 (POLE CENTER), 1-1/2 & 1 PAVER

     IN SEQUENCE (5 FULL & 2 HALF PAVERS) 
BRICK PAVERS - *SPECIAL 3 (TOBACCO LEAF)

   - FULL TOBACCO LEAF GRANITE PIECES (2) &

     INTERIOR PAVERS (23.7 SF) 
CONCRETE - CONCRETE HEADER CURB, 6 PAVER LENGTH (48") 

R25 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS TOBACCO LEAF VOID AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (5 FULL &  HALFS) 
CONCRETE HEADER CURB (4")

   - HEADER CURB (48") 
R25 - REMOVE POLE 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

 CITY ART PROGRAMS INSTRUCTIONS. 

6
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7
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2
'
 

6
.
6
7
'
 

0
.
3
3
'
 2

.

5

'

 

LP13 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2 PAVERS FROM HEADER CURB (WIDTH)

     x 4 PAVER LENGTH (18 FULL & 2-1/2 PAVERS) 
CONCRETE - HEADER CURB, 8 PAVER LENGTH (64") 

LP13 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE HEADER CURB

   - HEADER CURB (64") 

LP13 - INSTALL LIGHT POLE 

R26 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1-1/2 & 2 FULL PAVERS FROM PARKING CURB (WIDTH)

     x 3 PAVERS LENGTH (4 FULL, 1 THREE QUARTER & 1 HALF

     PAVER) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH)

           OF PARKING PAVEMENT (4' LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R26 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (7 FULL & 3 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
R26 - REMOVE POLE DECORATIVE PARKING SIGN POST 
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4.13' 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

3.75' 
Header Curb 
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LP14 
Sta. 33+39 LT. 

R29 
Sta. 33+44 LT. 

5.1' 

1.33' 

2
.
2
5
'
 

1
.
3
3
'

3.33' 

AP17 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2 PAVERS FROM BACK OF CURB

     (WIDTH) x 5 PAVER LENGTH

     (9 FULL, 1 THREE QUARTER & 1 HALF) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT.

              (WIDTH) OF PARKING PAVEMENT

              (5.25 FT. LENGTH) 1.4 SF HEADER

              WEDGE CURB 

AP17 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 
CONCRETE HEADER CURB (WEDGE)

AP17 - INSTALL ARCHWAY POLE    -APPROXIMATELY 0.33' WIDTH X 4.2' LENGTH 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

AP18 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (18 FULL, 2-1/2 PAVERS) 
CONCRETE - STREET PARKING CURB (63") 

AP18 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE CURB, TYPE D

   - PARKING CURB (63") 

AP18 - INSTALL ARCHWAY POLE 

R27 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1-3 ROWS ADJACENT TO HEADER CURB

     (WIDTH) x 6 PAVERS LENGTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1/2, 1, 1-1/2 (POLE CENTER), 1 & 1/2

     PAVERS IN SEQUENCE FROM HEADER CURB

     (WIDTH) x 5 PAVER LENGTH

     (3 FULL & 3 HALFS) 
CONCRETE - HEADER CURB, 6 PAVER LENGTH (48") 

R27 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (48") 
R27 - REMOVE POLE 

1
"
=
1
0
'
 

4
.
7
'
 

parking sign 

Curb 

4' 

R28 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   -  1-1/2 & 2 FULL PAVERS FROM PARKING CURB (WIDTH)

     x 5 PAVERS LENGTH (7 FULL, 3 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH) OF

              PARKING PAVEMENT (4' LENGTH) 

R28 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE PAVEMENT., ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

R28 - REMOVE POLE 

Curb 

Sta. 31+50 RT. 

5.25' 

parking sign 

Header Curb 

water meter 

DEMOLITION AND REPLACEMENT INCLUDED IN LP14 

2
'
 

R29 - REMOVE POLE 
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CITY OF TAMPA 
NO. 

ROAD COUNTY CONTRACT NUMBER 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

4.71' 

8
.
8
'

F
O
C

 

2

.

5

'

 
5.25' 
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ped light pole 

waste container 

AP20 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (12 FULL, 3 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT. (WIDTH) OF

              PARKING PAVEMENT (5.25' LENGTH) 

AP20 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 11 COMMEMORATIVE PAVERS OUT OF 12 
AP19 - INSTALL ARCHWAY POLE 

AP19 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 4 ROW WIDTH (32") x 7 PAVER LENGTH (56"), MINUS TOBACCO LEAF

     GRANITE PIECES (2) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - ROW 1 (3-1/2 PAVERS & 2 FULL PAVERS) FROM HEADER CURB

     (5 FULL PAVERS & 3-1/2 PAVERS) 
BRICK PAVERS - SPECIAL 3 (TOBACCO)

   - FULL TOBACCO LEAF GRANITE PIECES (2) AND INTERIOR PAVERS 
CONCRETE - WASTE CONTAINER CONCRETE PAD

              (2' DIAMETER) & HEADER CURB (56") MINUS POLE AREA 

AP19 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS HALF POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS HALF POLE AREA 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (56") 

REMOVE & REINSTALL: 
WASTE CONTAINER 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

 CITY ART PROGRAMS INSTRUCTIONS. 

AP20 - INSTALL ARCHWAY POLE 
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7.67' 

Sta. 32+91 LT. 
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3.33' 

3.75' 

R29 & LP14 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1-3 ROW PAVERS ADJACENT TO HEADER

     CURB (WIDTH) x 2 PAVER LENGTH 
CONCRETE - SIDEWALK AROUND POLE

              (PER DETAIL) (11.8 SF MINUS POLE AREA)

              & HEADER CURB (16") 

R29 & LP14 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID (11.8 SF) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (16") 

Curb 

2' 
5.1' 

ext dr inlet 

Header Curb 
Header Curb 

Existing 
Drainage 
Inlet 

Curb 

R30 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   -  1-3 ROW PAVERS ADJACENT TO HEADER CURB (WIDTH)

      x 3 PAVERS LENGTH 
CONCRETE - HEADER CURB (2'+2') & SIDEWALK (7.2 SF) 

R30 INSTALL: 
BRICK PAVERS - ADOBE RED (8"x8")

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID (7.2 SF) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB 

R29 - REMOVE POLE 

LP14 - INSTALL LIGHT POLE 

R30 - REMOVE POLE 

SHEET 
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NO. 

ROAD COUNTY CONTRACT NUMBER 
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Rswantek 3/29/2022 1:35:37 PM C:\Users\rswantek\Desktop\WOxx Ybor StreetScape Rehabilitation\2022 03031 FINAL PLAN 
SUBMITTAL\details02.dwg 

2
'
 

2
'
 

4.5' 

1
.
7
5
'
 

0
.
3
3
'
 

1.33' 

Sta. 33+43 RT. 

LP14 
R29 

Sta. 33+39 LT. 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

 

5.25' 
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LP15 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1-3 ROWS FROM HEADER CURB (WIDTH) x

     6 PAVER LENGTH 
CONCRETE - HEADER CURB, 8 PAVER LENGTH (44")

              & SIDEWALK (2'x3.65') 

LP15 INSTALL: 
BRICK PAVERS

   - STANDARD RED (8"x8")

   - PAVERS MINUS POLE AREA 
CONCRETE SIDEWALK, 4"

   - SIDEWALK 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (44") 

REMOVE & REINSTALL: 
WASTE CONTAINER 

LP17 - INSTALL LIGHT POLE 

LP17 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

     (2nd ROW FROM HEADER CURB)

   - 2nd ROW (1 FULL PAVER), 3rd ROW (2 FULL PAVERS)

     4th ROW (2 FULL PAVERS, 5th ROW (3 FULL PAVER)

     (20 FULL PAVERS & 2-1/2 PAVERS) 

LP17 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

1
"
=
1
0
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Sta. 34+11 RT. 

LP15 - INSTALL LIGHT POLE 
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LP16 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF CURB

     (WIDTH) x 5 PAVER LENGTH 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT.

              (WIDTH) OF PARKING PAVEMENT

              (5.25' LENGTH) 

LP16 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE VOID (13 FULL & 2 HALF) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PARKING 
CONCRETE CURB, TYPE D

   - CURB 

LP18 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ALL PAVERS BETWEEN CURB AND HEADER CURB AND BETWEEN

     PLANTER GRATES (10 ROWS WIDTH (80") x 16 ROWS LENGTH (128") 
BRICK PAVERS - SPECIAL 3 (TOBACCO LEAF)

     -TOBACCO LEAF GRANITE PIECES (2) 

LP18 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 

REMOVE & REINSTALL:

   - WASTE CONTAINER 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER CITY

 ART PROGRAMS INSTRUCTIONS. 

LP16 - INSTALL LIGHT POLE LP18 - INSTALL LIGHT POLE 

Sta. 34+49 LT. 

3
.
3
4
'

0
.
5
'
 

1
'
 

2
.
6
7
'
 

4' 
3

.

7

5

'

 

5.33' 

0
.
3
3
'
 

3.65' 2

.

5

' 

waste container 

ped light pole 

ped light pole 

1
1
.
8
'

F
O
C

 

2

.

5

' 

4
.
6
8
'
 

Sta. 35+74 LT. 
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R31 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2 PAVERS FROM BACK OF CURB,

     4 PAVER LENGTH (8 FULL & 2 HALFS) 
CONCRETE - STREET PARKING CURB PLUS 1 FT.

              (WIDTH) OF PARKING PAVEMENT

              (4' LENGTH) 

R31 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (9 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONC. CURB, TYPE D

   - CURB 

R31 - REMOVE POLE R32 - REMOVE POLE 

R31 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1 & 2 ROWS (WIDTH) x 2 PAVER LENGTH AT CORNER

     NEAREST POLE 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1 FULL, 1-1/2, 2 (POLE CENTER), 1-1/2 & 1 PAVER IN

     SEQUENCE FROM PARKING CURB (WIDTH) x 5 PAVER LENGTH

     (6 FULL & 2 HALFS) 
CONCRETE - HEADER CURB, 4' LENGTH (WEST END AT TREE

              GRATE MID POINT) PLUS TREE GRATE HEADER

              (3" WIDTH x 3 '+ 1.33' LENGTH) 

R31 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (6 FULL & 2 HALF PAVERS) 
CONCRETE HEADER CURB, (36") PLUS TREE GRATE HEADER (8" + 14") 

REMOVE & REINSTALL: 
TREE GRATE

   -1/4 SECTION 

SHEET 
DATE DATE DESCRIPTION DESCRIPTION 
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NO. 

ROAD COUNTY CONTRACT NUMBER 
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3.75' 

Sta. 35+42 LT. 

36 



----

 
 

 

 
 

 
 

 

proposed & existing
lighting pole

streetscape area details

REVISIONS

----

 

 

 

 
 

 
 

----

 
 

 

 
 

 
 

1

JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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AP21 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL, 3-1/2 PAVERS FROM BACK OF CURB

     (WIDTH) x 5 PAVER LENGTH

     (15 FULL & 3 HALFS) 
CONCRETE - STREET CURB PLUS 1' WIDTH OF PARKING PAVEMENT

              (5.25' LENGTH) 

AP21 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE - PARKING PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 1 PAVER OUT OF 10 FULL PAVERS 

AP22 - INSTALL ARCHWAY POLE 

AP22 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF HEADER CURB

     4 PAVER LENGTHS (15 FULL PAVERS & 2-1/2 PAVERS) 
CONCRETE - HEADER CURB (64") 

AP22 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (64") 

AP21 - INSTALL ARCHWAY POLE 

1
'
 

6
'
 

AP38 REMOVE: 
CONCRETE SIDEWALK AND PARTIAL RAMP 

AP38 INSTALL: 
CONCRETE SIDEWALK AND REPLACE RAMP 

3.45' 1

'

 

2

.

5

5

' 

1

' 

Sta. 37+44 RT. 

water meter 
or st.lt. pull box? 
photo 3467 

ext dr inlet 

R38 - REMOVE POLE 

R34 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2, 3 (POLE CENTER) & 2-1/2

     PAVERS IN SEQUENCE FROM PARKING CURB

     (WIDTH) x 4 PAVER LENGTH (9 FULL &

     2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT.

              (WIDTH) OF PARKING PAVEMENT

              (4' LENGTH) 

R34 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (9 FULL &

     2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - CURB 

R35 - REMOVE POLE 

2.67' 

4.88' 
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waste container 

Sta. 36+36 LT. 
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Curb 
Header 
Curb 

parking 
sign 
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2
'

Curb 

1
'
 

Sta. 36+36 RT. 
R34 - REMOVE POLE 

R35 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1-3 ROWS FROM HEADER CURB x 4 PAVER LENGTH

     FROM CORNER 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1 FULL, 1-1/2, 2 (POLE CENTER), 1-1/2 & 1 PAVER IN

     SEQUENCE FROM HEADER CURB (WIDTH)

     x 5 PAVER LENGTH (6 FULL & 2 HALF PAVERS) 
CONCRETE - HEADER CURB & WEDGE (3.3' SF)

         MINUS 1/2 POLE AREA 

R35 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS PARTIAL POLE VOID 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB - HEADER CURB WEDGE & NORMAL

                              SECTION EQUIVALENT TO 10' LENGTH

                              (3.3SF/0.33 FT) 
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NO. 
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SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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R37 & LP19 REMOVE: 
CONCRETE - SIDEWALK PLUS PARTIAL RAMP (62 SF)

              MINUS DRAINAGE INLET AND POLE VOIDS 

R37 & LP19 INSTALL: 
CONCRETE - SIDEWALK AND PARTIAL RAMP (62 SF) 

EXISTING PULL BOX BETWEEN R37 & LP19 IS TO REMAIN 
AND NOT BE DISTURBED. 

R37 - REMOVE POLE 
LP19 - INSTALL LIGHT POLE 

AP23 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL, 2-1/2 PAVERS FROM BACK OF CURB x 5 PAVER LENGTH

     (5 FULL & 4 HALF

     PAVERS) WEST END PARKING SIGN POST) 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 1 PAVER OUT OF 6 PAVERS (6 FULL & 4 HALF PAVERS) 
CONCRETE - STREET CURB, PARKING & CONCRETE FILLER PAVER

              AREA ADJACENT TO NEW POLE LOCATION (APPROXIMATELY

              4 FULL PAVER AREA) 

AP23 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS PATCHED AREA (9 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PAVEMENT

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - CURB 

REMOVE & REINSTALL: 
AP23 - INSTALL ARCHWAY POLE 

BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 1 PAVER OUT OF 6 PAVERS (6 FULL & 4 HALF PAVERS) 

AP24 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1-6 ROWS  WIDTH (48") x 8 PAVER LENGTH (64") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM HEADER CURB 
CONCRETE - HEADER CURB, 8 PAVERS LENGTH (64") 

AP24 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE HEADER CURB (4")

   - CURB (64") 

AP24 - INSTALL ARCHWAY POLE 

R33 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st ROW (3-1/2 PAVERS), 2nd ROW (3 FULL PAVERS)

     FROM BACK OF CURB, WEST END PARKING SIGN POST) 
CONCRETE - STREET CURB, PARKING & CONCRETE FILLER PAVER

              AREA ADJACENT TO NEW POLE LOCATION (APPROXIMATELY

              4 FULL PAVER AREA) 

R33 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE 
CONCRETE - STREET PAVEMENT

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

R33 - REMOVE POLE 

9.69' 

R36 
Sta. 37+50 LT. 

LP19 

R36 REMOVE: 
CONCRETE - SIDEWALK (6'x6') MINUS POLE VOID 

R36 INSTALL: 
CONCRETE - SIDEWALK PANEL (36 SF) 

Sta. 37+44 LT. 
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R36 - REMOVE POLE 

LP19 
Sta. 37+44 LT. 
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Sta. 37+44 LT. 
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 ped light pole 
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parking sign 
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SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

bldg post 

Curb 
Curb 

parking sign 
parking sign 

1
'
 

4.13' 

3

.

7

5

' 

4' 
4' 

1
'
 

4.13' 

R39 - REMOVE POLE 

R39 REMOVE: 
BRICK PAVERS - SPECIAL. 1 (HEXAGONAL)

   -1 FULL (SIGN POST), 1-1/2, 2 & 1-1/2

    PAVERS IN SEQUENCE FROM BACK OF CURB

    (WIDTH) x 4 PAVER LENGTH

    (5 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB + 1.0 FT 

(WIDTH)  OF PARKING PAVEMENT

              (4' LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R39 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (5 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

R40 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 1-1/2 PAVERS FROM PARKING CURB (WIDTH)

     x 4 PAVER LENGTH (6 FULL & 2 HALF PAVERS)

     MINUS POLE AREA 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

              OF PARKING PAVEMENT (4' LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R40 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (5 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   -CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 
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Sta. 38+65 RT. 
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R40 - REMOVE POLE 
3
.
5
'

F
O
C

 

6.68' 

5
.
3
3
'
 

2

.

5

' 
waste container 

AP25 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-8 FROM HEADER CURB (6 ROWS)

     (WIDTH) x 10 PAVER LENGTH BETWEEN TREE

     GRATE PEDESTRIAN LIGHT 
CONCRETE - ASSUME 2' DIAMETER PAD UNDER

              WASTE CONTAINER 

AP28 INSTALL: 
BRICK PAVERS - ADBOE (8"x8")

   - PAVERS MINUS POLE AREA 
CONCRETE - SIDEWALK, (4")

   - PAD UNDER WASTE CONTAINER 

REMOVE & REINSTALL:

   - WASTE CONTAINER 
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tree grate 
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AP26 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF CURB (WIDTH)

    x 5 PAVER LENGTH (13 FULL & 2-1/2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

              OF PARKING PAVEMENT (5.25' LENGTH) 
CONCRETE CURB, TYPE D - PARKING CURB (63") 

AP26 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB (63") 
Sta. 38+94 LT. 

STA. 38+95 RT. 

AP25 - INSTALL ARCHWAY POLE AP26 - INSTALL ARCHWAY POLE 

LP20 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM BACK OF CURB

     (WIDTH) x 5 PAVER LENGTH 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT

              (WIDTH) OF PARKING PAVEMENT

              (5.25' LENGTH) 

LP20 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (13 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 
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LP21 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1 - 5, 5 PAVER WIDTHS (40" WIDTH) x 8 PAVERS LENGTH

     (64") FROM HEADER CURB 
CONCRETE - HEADER CURB, 8 PAVERS (64"), & SIDEWALK (1.2'x5.33') 

LP21 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
CONCRETE - SIDEWALK (4")

   - SIDEWALK (3'x4') 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (64") 

STA. 41+02 LT. 
STA. 39+21 RT. 

LP20 - INSTALL LIGHT POLE LP21 - INSTALL LIGHT POLE 
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SAM SCHWARTZ ENGINEERING, DPC, PA
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TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268
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R41 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1 & 2 FROM HEADER CURB (WIDTH)

     x 6 PAVER LENGTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   -2 FULL & 1-1/2 FROM HEADER CURB (WIDTH)

    x 3 PAVER LENGTH, MINUS POLE AREA

    (4 FULL & 3 HALF PAVERS) 
CONCRETE - HEADER CURB, 8 PAVERS (64") 

R41 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (4 FULL & 3 HALF PAVERS) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (64") 

R42 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1 & 2  ROWS FROM HEADER CURB x 6 PAVERS LENGTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1 FULL & 1-1/2 PAVERS FROM HEADER CURB (WIDTH)

     x 3-1/3 PAVER LENGTH (3 FULL & 3 HALF PAVERS) 
CONCRETE - HEADER CURB, 6 PAVERS (4' LENGTH) 

R42 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - (4 FULL, 2 HALFS & 1/3 PAVERS) 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (4' LENGTH) 

R41 - REMOVE POLE 

1
"
=
1
0
'
 

R42 - REMOVE POLE 

AP27 REMOVE: AP28 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8") BRICK PAVERS - STANDARD RED (8"x8")

   - 1 & 2 ROWS FROM HEADER CURB x 9 PAVERS    - 1 - 3 ROWS FROM HEADER CURB (3 ROWS) x 8 PAVER LENGTH 
     BETWEEN TOBACCO LEAFS CONCRETE - HEADER CURB, 8 PAVERS (64" LENGTH)

CONCRETE - HEADER CURB, 9 PAVERS
              & SIDEWALK, (4") (2'x5') 

              (72" LENGTH) & SIDEWALK (3'x6') 
AP28 INSTALL: 

AP27 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

BRICK PAVERS - ADOBE (8"x8")
   - PAVERS 

   - PAVERS 
CONCRETE - SIDEWALK, (4")

CONCRETE - SIDEWALK, (4")
   -MINUS POLE AREA 

   -MINUS POLE AREA 
CONCRETE HEADER CURB, (4")

CONCRETE HEADER CURB, (4")
   - HEADER CURB (64" LENGTH) MINUS POLE DIAMETER

   - HEADER CURB (72" LENGTH) 
     LENGTH (14") 

REMOVE & REINSTALL: 
BENCH 

AP27 - INSTALL ARCHWAY POLE AP28 - INSTALL ARCHWAY POLE 

R43 REMOVE: 
CONCRETE - CURB & GUTTER (5 FT. CENTER FROM POLE)

   & SIDEWALK (5'x3') 
CONCRETE ASSOCIATED WITH WASTE CONTAINER 

R43 INSTALL: 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID 
CONCRETE CURB, TYPE F

   - CURB 

REMOVE & REINSTALL: 
WASTE CONTAINER 

R44 REMOVE: 
CONCRETE - CURB & GUTTER (5'x3') 

R44 INSTALL: 
CONCRETE - SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID 
CONCRETE CURB, TYPE F

   - CURB 

REMOVE & REINSTALL: 
WASTE CONTAINER 

R43 - REMOVE POLE R44 - REMOVE POLE 
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LP22 - INSTALL LIGHT POLE 

LP22 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2  PAVERS FROM BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (13 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

              OF PARKING PAVEMENT (5.25' LENGTH) 

LP22 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

1
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'

 

5.25' 

AP29 - INSTALL ARCHWAY POLE AP30 - INSTALL ARCHWAY POLE 

R45 AP29 
STA. 42+67 LT. STA. 42+77 LT.
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Sta. 42+77 RT.
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Header 
Curb 

bench 

R45 - REMOVE POLE 

5.25' 
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'
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.
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'
 

2
'
 

AP29 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1 - 3 FROM HEADER CURB

    (3 ROWS) (WIDTH) x 8 PAVER LENGTH (64") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM HEADER CURB

     x 3 PAVER LENGTHS (10 FULL & 2-1/2 HALF PAVERS) 
CONCRETE - HEADER CURB (64") 

AP29 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE - HEADER CURB (4")

   - HEADER CURB (64") 

R45 AP29 
STA. 42+67 LT. STA. 42+77 LT.

5.33' 

R45 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1 - 8 FROM HEADER CURB

     x 8 PAVER LENGTH (64") (64 PAVERS) 

R45 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 

9
.
9
'
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4.88' 

R46 - REMOVE POLE 
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Header 
Curb 
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4
'
 

AP30 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

     (2nd ROW FROM HEADER CURB)

     (16 FULL PAVERS) 

AP30 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

REMOVE & REINSTALL: 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION

   - 2 PAVERS OUT OF 14 PAVERS 

R46 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1 - 3 FROM HEADER CURB

     x 4 PAVER LENGTH, (12 PAVERS) 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 4 CLOSEST PAVERS (1 FULL, 1-1/2 PAVER

     & 2-3/4 PAVERS 
CONCRETE - HEADER CURB, (24" LENGTH),

              SIDEWALK & DRIVEWAY (5'x5' AREA) 

R46 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS PLUS POLE VOID (12.5 PAVERS) 
BRICK PAVERS - SPECIAL 1 (HEXAGON)

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID 
CONCRETE SIDEWALK / DRIVEWAY, (6")

   - DRIVEWAY 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (24" LENGTH) 

1
"
=
5
'
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Building 

4.5' 
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.
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Sta. 43+67 LT. 

2
.
2
5
'
 

1
.
5
'

3.75' 

Sta. 43+67 RT. 

5.33' 

5.25' 

R47 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   -2 FULL & 2-1/2, 3, 2-1/2 & 2 PAVERS

    IN SEQUENCE FROM BACK OF CURB

    (WIDTH) x 5 PAVER LENGTH

    (11 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB +

              1.0 FT. (WIDTH) OF PARKING

              PAVEMENT (4.5' LENGTH) 

R47 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

R48 REMOVE: 
CONCRETE - SIDEWALK, CURB & STREET PARKING PAVEMENT 

R48 INSTALL: 
CONCRETE PAVEMENT, ON-STREET PARKING

   - PAVEMENT 3.75'x1.5' 
CONCRETE SIDEWALK, (4")

   - 3.75'x2.25' 
CONCRETE CURB, TYPE D

   - 3.75' (L) 

R47 - REMOVE POLE R48 - REMOVE POLE 

AP32 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - ROW 2 (FROM HEADER CURB) TO ROW 5 (20 FULL PAVERS)

     5 PAVER WIDTH x 5 PAVER LENGTH 

AP32 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

AP31 - INSTALL ARCHWAY POLE 

AP31 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2 PAVERS FROM

     BACK OF CURB (WIDTH) x 5 PAVER

     LENGTH (10 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS

              1.0 FT. (WIDTH) OF PARKING

              PAVEMENT (5.25' LENGTH) 
PAVERS CONNECTED TO DECORATIVE 
PARKING SIGN POST 

AP31 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST 

AP32 - INSTALL ARCHWAY POLE 
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LP23 - INSTALL LIGHT POLE 

LP23 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   -2 FULL & 2-1/2 PAVERS FROM BACK OF CURB

    (WIDTH) x PAVER LENGTH

    (9 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB + 1.0 FT 

(WIDTH)  OF PARKING PAVEMENT

              (5.25' LENGTH) 

DEMOLITION & REPLACEMENT 
INCLUDED UNDER R50 

LP23 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGON)

   - PAVERS PLUS POLE VOID

     (9 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATED)

   - 1 PAVER 

LP24 - INSTALL LIGHT POLE 

R49 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 5 CLOSET PAVERS

     (2 FULL & 3-1/2 PAVERS) 
CONCRETE - 20.5 SF SIDEWALK (CADD SHAPE)

         MINUS POLE DIAMETER 

R50 REMOVE: 
CONCRETE - 6'x6' SIDEWALK MINUS POLE DIAMETER 

R50 INSTALL: 
CONCRETE SIDEWALK, (4")

   -6'x6' SIDEWALK PLUS POLE DIAMETER 

R49 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE DIAMETER 

R50 - REMOVE POLE 
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3' 

R49 - REMOVE POLE 

LP24 R50 
Sta. 45+44 RT. Sta. 45+49 RT. 

Sta. 45+36 RT. 
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LP25 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-7 (7 ROWS) FROM CURB (WIDTH)

     x 8 PAVER LENGTH (64") 
CONCRETE - TYPE F CURB (64") 

LP25 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
CONCRETE - TYPE F CURB

   - CURB 

R52 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 3-1/2, 4, 3-1/2 & 2 PAVERS IN

     SEQUENCE AT HEADER CURB (WIDTH)

     x 5 PAVER LENGTH

     (11 FULL & 2 HALFS) MINUS POLE AREA 

R52 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF) 

REMOVE & REINSTALL: 
BRICK PAVERS - SPECIAL 2 (HEXAGONAL W/DEDICATION)

   - 4 FULL PAVERS 

LP25 - INSTALL LIGHT POLE R52 - REMOVE POLE 

R51 - REMOVE POLE 

2
.
9
6
'
 

R51 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL, 2-1/2, 3, 2-1/2 & 2 PAVERS

     IN SEQUENCE FROM BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (11 FULL & 2 HALF PAVERS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

              PAVEMENT PARKING (4.5 FT. LENGTH) 
PAVERS CONNECTED TO DECORATIVE PARKING SIGN POST 

R51 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

REMOVE & REINSTALL: 
DECORATIVE PARKING SIGN POST AP34 - INSTALL ARCHWAY POLE 

AP34 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

     (PAVERS BETWEEN HEADER CURB AND BACK OF ROADWAY CURB,

     (4 FULL ROWS & 3 PARTIAL ROWS)

     4 FULL ROWS WIDTH (32") x 8 PAVERS LENGTH (64")

     ROW 5 - 1 PAVER WIDTH (8") x 6 PAVERS LENGTH (48") PLUS

     3 PARTIAL PAVERS, & ROW 6 - 1 PAVER WIDTH (8") x

     2 PAVERS LENGTH (16") PLUS 4 PARTIAL PAVERS

     INCLUDE SURROUNDING TOBACCO LEAF MINUS TOBACCO LEAF AREA 
BRICK PAVERS - *SPECIAL 3 (TOBACCO LEAF)

   - FULL TOBACCO LEAF GRANITE PERIMETER

     & INTERIOR PAVERS 
CONCRETE - HEADER CURB (64") 

AP34 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVER AREA MINUS POLE AREA 
CONCRETE HEADER CURB, (4")

   - HEADER CURB (64") 

*TOBACCO LEAF ARTWORK TO BE REMOVED AND DISPOSED PER

 CITY ART PROGRAMS INSTRUCTIONS. 

AP33 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

    - 2 FULL & 2-1/2 PAVERS FROM BACK OF CURB (WIDTH)

      x 5 PAVER LENGTH (10 FULL & 2 HALFS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

              PARKING PAVEMENT (5.25' LENGTH) 

AP33 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (10 FULL & 2 HALF PAVERS) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

AP33 - INSTALL ARCHWAY POLE 
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R54 - REMOVE POLE 

LP26 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - ROWS 1-3 PAVERS FROM HEADER CURB

     BETWEEN SIDEWALK & TREE GRATE x 3 PAVER LENGTH 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2-1/2 FULL & 2 FULL PAVERS FROM HEADER CURB (WIDTH)

     x 2 PAVER LENGTH (4 FULL & 1 HALF) 
CONCRETE - ADJACENT SIDEWALK 6' (JOINT TO JOINT)

         x 3.5' & HEADER CURB (3 PAVER LENGTH, 24") 

LP26 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVER AREA 8 ROWS (64") x 12 PAVER LENGTH (96") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS 
CONCRETE SIDEWALK, (4")

   - SIDEWALK MINUS POLE AREA 
CONCRETE HEADER CURB, (4")

   - HEADER CURB 

R53 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2, 3, 2-1/2 & 2 PAVERS

     IN SEQUENCE FROM BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (11 FULL & 2 HALFS) 
CONCRETE - STREET PARKING CURB PLUS 1.0 FT (WIDTH)

     OF PARKING PAVEMENT (4.5' LENGTH) & SIDEWALK

     PAVER PATCH (2 FULL & 1 HALF PAVER) 

R53 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID (11 FULL & 2 HALF) 
CONCRETE PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 
CONCRETE CURB, TYPE D

   - PARKING CURB 

Curb 

Parking Lot 

Parking Area 

Header Curb 

R54 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 3-1/2 & 3 PAVERS

     IN SEQUENCE FROM HEADER CURB

     (WIDTH) x 3 PAVER LENGTH

     (9 FULL & 1 HALF) MINUS POLE AREA 

R54 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (9 FULL & 1 HALF) 
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R53 - REMOVE POLE 

LP26 - INSTALL LIGHT POLE 
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4
'
 

LP27 & R55 REMOVE: 
CONCRETE - SIDEWALK (6'x6') 

LP27 & R55 INSTALL: 
CONCRETE SIDEWALK, (4")

   - SIDEWALK MINUS POLE AREA 

R56 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2, 3, 2-1/2 &

     2 PAVERS IN SEQUENCE BACK OF CURB (WIDTH)

     x 5 PAVER LENGTH (11 FULL & 2 HALFS) 

R56 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXGONAL)

   - PAVERS PLUS POLE VOID

     (11 FULL & 2 HALF) 
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R55 
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LP27 - INSTALL LIGHT POLE 

R55 - REMOVE POLE 

R56 - REMOVE POLE 

AP35 REMOVE: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS,

     AT BACK OF CURB (WIDTH) x

     5 PAVER LENGTH

     (13 FULL & 2 HALF) 

AP35 INSTALL: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS MINUS POLE AREA

     (13 FULL & 2 HALF) 

AP35 - INSTALL ARCHWAY POLE 
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2.5' 

AP36 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

     (5 ROWS FROM HEADER CURB)

   - ROW 1 - 1 PAVER WIDTH (8") x 7 PAVER

     LENGTHS (56") + 1 PARTIAL PAVER,

     ROW 2 - 1 PAVER WIDTH (8") x 5 PAVER

     LENGTHS (40") PLUS 2 PARTIAL PAVERS, &

     ROW 3 - 1 PAVER WIDTH (8") x 4 PAVER

     LENGTHS (32") PLUS 2 PARTIAL PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS AT GRANITE CURB

     (WIDTH) x 5 PAVER LENGTH

     (8 FULL & 2  -1/2 PAVERS) 

AP36 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

    - PAVERS MINUS 1/2 POLE AREA 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS 1/2 POLE AREA 

REMOVE & REINSTALL: 
GRANITE CURB (5.33 FT.) 

2
.
7
5
'
 

Granite Curb 

Granite Curb 

Granite Curb 

2
.
5
' 

Sta. 48+92 RT. 
5.25' 

AP36 - INSTALL ARCHWAY POLE 

DEMOLITION INCLUDED UNDER L27 
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.
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2
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5.25' 
Sta. 48+93 RT. 

Sta. 51+00 RT. 

0
.
5
'
 

4
'
 

Ped Signal 

3.75' 

R61 - REMOVE POLE 

R61 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

    - 2 FULL & 2-1/2 (WIDTH) AT

      BACK OF CURB (WIDTH)

      x 4 PAVER LENGTH

      (8 FULL & 2 HALFS) 

R61 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (8 FULL & 2 HALF) 

Granite Curb 

R57 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2 PAVERS (WIDTH)

     FROM BACK OF CURB (WIDTH) x 3 PAVER LENGTH

     (6 FULL & 1 HALF) 

R57 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID

     (6 FULL & 1 HALF) 

3' 

2
.
5
'

3
.
6
'
 

5
.
9
'

Concrete 

Building 
Edge of Pavement 

R55 - REMOVE POLE R57 - REMOVE POLE 

Sta. 49+27 RT. 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

Parking Lot 

Granite Curb 
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4.88' 

LP29 
Sta. 50+14 RT. 
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Sta. 50+05 RT. 

R 58 
Sta. 51+00 LT. 

Sta. 50+10 LT. 
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R 58 
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R59 
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Sta. 50+04  LT. 
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Sta. 51+69 LT. 

5.35' 

4
'
 

2.5' 

1
"
=
1
0
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R58 REMOVE: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - 3 FULL & 2-1/2 HALF

     PAVERS FROM FROM BACK OF

     CURB, 5 PAVER LENGTHS

     (9 FULL & 2-1/2 HALF PAVERS) 

R58 INSTALL: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

REMOVE & REINSTALL: 
GRANITE CURB - (4.5 FT.) 

R58 - REMOVE POLE 
R59 - REMOVE POLE 

R59 REMOVE: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

    2 FULL & 2-1/2 PAVERS FROM

    GRANITE CURB x 4 PAVERS

    LENGTHS (10 FULL & 2-1/2 PAVERS)

    PAVERS CONNECTED TO

    DECORATIVE PARKING SIGN POST 
CONCRETE - STREET PARKING

              PAVEMENT (5'x1') 

R59 INSTALL: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE - STREET PARKING

              PAVEMENT (5'x1') 

REMOVE & REINSTALL: 
GRANITE CURB - (5 FT.) 
DECORATIVE PARKING SIGN POST 

R60 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 2 FULL & 2-1/2, 3, 2-1/2 &

     2 PAVERS IN SEQUENCE BACK OF CURB

     (WIDTH) x 5 PAVER LENGTH (11 FULL

     & 2 HALFS) 

R60 INSTALL: 
BRICK PAVERS - SPECIAL 1  (HEXGONAL)

   - PAVERS PLUS POLE VOID

R60 - REMOVE POLE 
     (11 FULL & 2 HALF) 

LP28 REMOVE: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - 2 FULL & 3-1/2 HALF

     PAVERS FROM GRANITE CURB x

     4 PAVER LENGTHS

     (15 FULL & 3-1/2 HALF PAVERS) 

LP28 INSTALL: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS MINUS POLE AREA 

REMOVE & REINSTALL: 
GRANITE CURB - (5.33 FT.) 

LP28 - INSTALL LIGHT POLE 

Granite 
Curb 

Granite Curb 
Granite Curb Concrete 

Parking Area 
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Sta. 50+05 RT. 
LP29 

Sta. 50+14 RT. 
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1
'
 

4
.
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'
 

5.25' 

LP29 REMOVE: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

    2 FULL & 3-1/2 PAVERS FROM

    GRANITE CURB x 4 PAVERS

    LENGTHS (13 FULL & 3-1/2 PAVERS)

    PAVERS CONNECTED TO

    DECORATIVE PARKING SIGN POST 
CONCRETE - STREET PARKING

              PAVEMENT (6'x1') 

LP29 INSTALL: 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS MINUS POLE AREA 
CONCRETE - STREET PARKING

              PAVEMENT (6'x1') 

REMOVE & REINSTALL: 
GRANITE CURB - (6 FT.) 
DECORATIVE PARKING SIGN POST 

0
.
5
'
 

2
.
5
'
 

2
.
6
7
'
 

R62 REMOVE: 
CONCRETE - SIDEWALK, (CADD

              SHAPE MINUS

              POLE AREA) 

R62 INSTALL: 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID 

R62 - REMOVE POLE 
LP29 - INSTALL LIGHT POLE 

AP37 REMOVE: 
BRICK PAVERS - STANDARD

                   RED (8"x8")

   - ROWS 1-6 - 6 ROWS WIDTH

     (48") x 8 PAVER LENGTH (64")

     FROM HEADER CURB 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - 3 FULL & 2-1/2 PAVERS FROM

     HEADER CURB 

AP37 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 
BRICK PAVERS - SPECIAL 1

                   (HEXAGONAL)

   - PAVERS 

REMOVE & REINSTALL: 
GRANITE CURB - (5.33 FT.) 

0
.
5
'
 

4
.
8
'
 

Edge of Pavement 

Edge of Pavement 

Sta. 51+99 LT. 

AP38 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   -ROWS 1-7.25 (7-1/4 ROWS)

    WIDTH x 8 PAVERS

    IN LENGTH CENTER BETWEEN

    BENCHES 

AP30 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS MINUS POLE AREA 

4.85' 

5
.
7
'

F
O
C

 5.33' 
Granite Curb 

2.5' 

4
.
4
5
'

3.7' 

5
.
0
7
'
 

R63 REMOVE: 
CONCRETE - SIDEWALK, AVOID

              PEDESTRIAN

              SIGNAL (CADD SHAPE

              MINUS POLE AREA) 

R63 INSTALL: 
CONCRETE SIDEWALK, (4")

   - SIDEWALK PLUS POLE VOID 
TRUNCATED WARNING DETAIL

   - FULL SECTION (5'x2') 

Granite Curb 
5.5' 

Sta. 51+93 RT. 

Sta. 51+69 RT. 

AP37 - INSTALL ARCHWAY POLE R63 - REMOVE POLE 

AP38 - INSTALL ARCHWAY POLE 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

R64 - REMOVE POLE 
LP30 - INSTALL LIGHT POLE 

R64 & LP30 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st  ROW (7 PAVERS) FROM BACK OF GRANITE CURB,

     2nd ROW (7 FULL PAVERS),

     3rd ROW (7 FULL PAVERS),

     4th ROW (6 FULL PAVERS) 
CONCRETE - STREET PAVEMENT

   - PARKING PAVEMENT (5'x1') 

R64 & LP30 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE DIAMETER 
CONCRETE - STREET PAVEMENT, ON-STREET PARKING

   - STREET PAVEMENT 

REMOVE & REINSTALL: 
GRANITE CURB - (8 FT.) 

R65 - REMOVE POLE 

R65 REMOVE: 
BRICK PAVERS - STANDARD RED (8"x8")

   - 1st ROW, 1-1/4 PAVERS FROM GRANITE CURB

     x 4 PAVER LENGTH (32") 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st 1/2 ROW (3 PAVERS)

     2nd FULL ROW (4 PAVERS)

     3rd ROW (3 PAVERS) FROM GRANITE CURB (7FULL & 3 HALFS) 
CONCRETE - CURB 1.5 FT. 

R65 INSTALL: 
BRICK PAVERS - ADOBE (8"x8")

   - PAVERS 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 
CONCRETE CURB, TYPE D - 1.5 FT. 

REMOVE & REINSTALL: 
GRANITE CURB - (4 FT.) 

LP31 - INSTALL LIGHT POLE 

LP31 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - 1st 1/2  ROW (5 PAVERS)

    2nd FULL ROW (5 PAVERS)

    3rd ROW (5 PAVERS)

    4th ROW (5 PAVERS) AT BACK OF CURB

    (15 FULL AND & 5 HALFS) 

LP31 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - PAVERS MINUS POLE AREA

    (15 FULL & 5 HALF) 

REMOVE & REINSTALL: 
GRANITE CURB - (6.7 FT.) 
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SAM SCHWARTZ ENGINEERING, DPC, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

3.75' 

AP39 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st 1/2 ROW (2 PAVERS) FROM BACK OF GRANITE CURB

     & ROWS 2-7 (2 FULL PAVERS)

     (12 FULL & 2 HALF PAVERS) 

AP 39 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE DIAMETER 

REMOVE & REINSTALL: 
GRANITE CURB - (4.5 FT.) 

AP40 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st  1/2 ROW (3 PAVERS) FROM BACK OF GRANITE CURB,

     2nd ROW (2 FULL PAVERS), 3rd ROW (3 FULL PAVERS),

     4th ROW (2 FULL PAVERS), 5th ROW (3 FULL PAVERS),

     6th ROW (2 FULL PAVERS) & 7th ROW (3 FULL PAVERS)

     (15 FULL & 3 HALF PAVERS) 

AP40 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS MINUS POLE DIAMETER 

REMOVE & REINSTALL: 
GRANITE CURB - (6 FT.) 

AP39 - INSTALL ARCHWAY POLE AP40 - INSTALL ARCHWAY POLE 

R66 & LP32 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st PARTIAL ROW (4 - 3/4 & 4 - 1/4 PAVERS) FROM BACK OF

     GRANITE CURB

     ROWS 2-7 (4 FULL PAVERS)

     (12 FULL & 4 THREE QUARTER & 4 QUARTER PAVERS) 
CONCRETE - CURB 9 FT. 

R66 & LP32 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS R66 POLE VOID & MINUS LP32 POLE DIAMETER 
CONCRETE CURB, TYPE D - 9 FT. 

REMOVE & REINSTALL: 
GRANITE CURB - (9 FT.) 

R67 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - 1st 1/2 ROW (3 PAVERS) FROM BACK OF GRANITE CURB

     ROWS 2-8 (3 FULL PAVERS)

     (21 FULL & 3 HALF PAVERS) 

R67 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

   - PAVERS PLUS POLE VOID 

REMOVE & REINSTALL: 
GRANITE CURB - (6 FT.) 

R66 - REMOVE POLE 
LP32 - INSTALL LIGHT POLE 

R67 - REMOVE POLE 

AP41 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - 1st 1/2  ROW (2 PAVERS), FROM BACK OF GRANITE CURB

    2nd ROW (2 FULL & 1-1/2 PAVERS), 3rd ROW (3 PAVERS),

    4th ROW (2 FULL & 1-1/2 PAVERS), 5th ROW (3 FULL PAVERS),

    6th ROW (2 FULL & 1-1/2 PAVERS) & 7th ROW (2 PAVERS)

    (14 FULL AND & 5 HALF PAVERS) 
CONCRETE - CURB 5 FT. 

AP41 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - PAVERS MINUS POLE DIAMETER 
CONCRETE CURB, TYPE D - 5 FT. 

REMOVE & REINSTALL: 
GRANITE CURB - (5 FT.) 

LP31 REMOVE: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - 1st 1/2  ROW (3 PAVERS) FROM BACK OF GRANITE CURB

    2nd ROW (2 FULL PAVERS), 3rd ROW (3 FULL PAVERS),

    4th ROW (2 FULL PAVERS), 5th ROW (3 FULL PAVERS),

    6th ROW (2 FULL PAVERS) & 7th ROW (3 FULL PAVERS)

    (15 FULL & 3 HALF PAVERS) 

LP31 INSTALL: 
BRICK PAVERS - SPECIAL 1 (HEXAGONAL)

  - PAVERS MINUS POLE DIAMETER 

REMOVE & REINSTALL: 
GRANITE CURB - (5 FT.) 

AP41 - INSTALL ARCHWAY POLE AP42 - INSTALL ARCHWAY POLE 
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JEFFREY D. TRIM, P.E.

P.E. LICENSE NUMBER 42106

SAM SCHWARTZ ENGINEERING, DCP, PA

2002 N. LOIS AVENUE, SUITE 280

TAMPA, FLORIDA, 33607

CERTIFICATE OF AUTHORIZATION 00030268

MAINTENANCE OF TRAFFIC NOTES: 

1. BUSINESS ACCESS FOR PEDESTRIAN TRAFFIC SHALL BE 
MAINTAINED AT ALL TIMES. 

2. CONTRACTOR SHALL COORDINATE THEIR VEHICULAR AND 
PEDESTRIAN TRAFFIC CONTROL ACTIVITIES WITH TECO'S 
CONTRACTOR CONTINUOUSLY IN ORDER TO PROVIDE A 
SAFE WORK ZONE. 

3. CONTRACTOR TO ESTABLISH VEHICULAR TEMPORARY 
TRAFFIC CONTROL IN ACCORDANCE WITH FDOT STANDARD 
PLAN INDEXES 102-600, 601, 602, 603 & 605. ROADWAY 
ENCROACHMENT IS ANTICIPATED AT POLE REMOVAL 
PREPARATION AREAS R40 & R41 (20th STREET). 

4. CONTRACTOR TO ESTABLISH PEDESTRIAN TRAFFIC 
CONTROL AROUND STREET POLE DEMOLITION AREAS AS 
PER PLAN TYPICAL DETAILS, FDOT STANDARD PLAN 
INDEXES 102-600 & 102-660 AND AS DIRECTED BY THE 
FIELD ENGINEER. 

5. REMOVE PEDESTRIAN TRAFFIC CONTROL DEVICES FROM 
STREET POLE DEMOLITION AREAS AS RESTORATION IS 
COMPLETE AT EACH LOCATION. 

6. THE CITY REQUIRES THAT THE SUPERVISOR OR FOREMEN 
CONTROLLING THE WORK FOR THE CONTRACTOR ON THE 
PROJECT HAVE A WORK ZONE TRAFFIC CONTROL SAFETY 
CERTIFICATION OR TRAFFIC SUPERVISOR CERTIFICATION 
FROM THE FDOT. THE CERTIFIED SUPERVISOR SHALL BE 
ON THE PROJECT SITE AT ALL TIMES WHILE WORK IS 
BEING CONDUCTED. 

7. CONTRACTOR SHALL INITIATE, OBTAIN, MAINTAIN AND 
CLOSE THE CITY'S RIGHT-OF-WAY PERMIT FOR THE WORK 
IN THE PLANS INCLUDING PAYING ALL PERMIT FEES. TECO 
CONTRACTOR SHALL BE ISSUED A SEPARATE 
RIGHT-OF-WAY PERMIT FOR THEIR PART OF THE SCOPE. 
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