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CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT 
306 E. Jackson Street 280A4N 
Tampa, FL  33602 

******************************************* 
BID NOTICE MEMO 
******************************************* 

Electronic Bids are not allowed for these projects. 

Physical Bids will be received no later than 1:30 p.m. at the above address on the indicated Date(s) for the following 
Project(s): 
*************************************************************************************************************************************************** 
CONTRACT NO.: 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation – Nuccio to 26th St 

BID OPENING:  1:30PM, Tuesday, July 12, 2022 ESTIMATE:  $848,000 SCOPE: Furnishing all labor, materials and 
equipment for replacement of 8” x 8” red pavers with 8” x 8” adobe color pavers, removal, storage and reinstallation of hexagonal 
pavers and streetscape furniture to accommodate TECO in the replacement of streetlight poles, installation of a new bulb-out and 
parking striping, raise one electrical connection weather head. 
*************************************************************************************************************************************************** 

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602. The public is not allowed to attend in person. 

To view the Bid Opening follow these instructions: 
To join the meeting from your computer, tablet or smartphone. 

https://global.gotomeeting.com/join/173279197 

You can also dial in using your phone. (For supported devices, tap a one-touch number below to join instantly.) 
United States: +1 (646) 749-3131 - One-touch: tel:+16467493131,,173279197# 

Access Code: 173-279-197 

Join from a video-conferencing room or system. Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Meeting ID: 173 279 197 Or dial directly: 173279197@67.217.95.2 or 67.217.95.2##173279197 

New to GoToMeeting? Get the app now and be ready when your first meeting starts: 
https://global.gotomeeting.com/install/173279197 

In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons with disabilities 
needing a reasonable accommodation to participate in this public hearing or meeting should contact the City of Tampa’s ADA 
Coordinator at least 48 hours prior to the proceeding.  The ADA Coordinator may be contacted by phone at 813-274-3964, email 
at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request online form available at 
http://www.tampagov.net/ADARequest. 

Please note that the City of Tampa may not be able to accommodate any request received less than 48 hours before the 
scheduled public hearing or meeting. 

Plans and Specifications and Addenda for this work may be examined at, and downloaded from, www.demandstar.com. 
Files are also available at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  

Email Questions to: contractadministration@tampagov.net . 

https://global.gotomeeting.com/join/173279197
https://global.gotomeeting.com/install/173279197
http://www.tampagov.net/ADARequest
http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
mailto:contractadministration@tampagov.net
mailto:TampaADA@tampagov.net
mailto:173279197@67.217.95.2
http:inroomlink.goto.com
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., July 12, 2022, in the 4th Floor Conference Room, Tampa 
Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment for replacement of 8” x 8” red pavers 
with 8” x 8” adobe color pavers, removal, storage and reinstallation of hexagonal pavers and streetscape furniture to accommodate 
TECO in the replacement of streetlight poles, installation of a new bulb-out and parking striping, raise one electrical connection weather 
head with all associated work required for a complete project in accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding. One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free 
workplace program that meets the requirements of said Section. 

N-1 

Revised 20200114 

http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
mailto:ContractAdministration@tampagov.net
http:DemandStar.com


 

 

   

 
  

 

              
       
 

   
     

      
       

 

   
  

     
 

             
         

  
       

        
        

  

 

         
 

             
    

    

          
   

            
      

 

        
 

           
    

               
        

   
          

            
      

          

Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St in the City of Tampa, as required for a 
complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled 
by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the 
following:  Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 

I-1.04 INSTRUCTIONS TO BIDDERS 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are 

I-1a 

Revised 20200114 

mailto:ContractAdministration@tampagov.net
http:DemandStar.Com


 

   

 
  

 
     

     
        

  

 

    
 

         
               

 

    
 

 

    
              

  

   

 

         
  

 

      
     

 
      

  

 

 
 

 

Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information 
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days. 
The period for performance shall start from the date indicated in the Notice To Proceed. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be $500 
per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third-party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department of 
Transportation, JULY 2020 Standard Specifications for Road and Bridge Construction 
. 

I-1b 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 – SPECIAL INSTRUCTIONS 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 

SUBCONTRACTING GOAL – (WMBE and SLBE) 

In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 

established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).   Project Industry Category: Construction 

Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

_____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
__ 9% U-WMBE/SLBE Combined (EBO Program) 

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
together with City-certified SLBEs 

_____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 
firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-
274-5522. (3-18) 

I-1c 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.11 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 

I-1.12 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida. After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 

I-1.13 AGREEMENT 
SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
Add the following: 

Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
(c) terminate all subcontracts and orders to the extent they relate to the Work terminated; 
(d) proceed to complete the performance of Work not terminated; and 
(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 

The amount to be paid to the Contractor by the City because of the termination shall consist of: 
(a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

(b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
expenses reasonable necessary for the preparation of termination settlement proposals and supporting 
data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and 

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 
Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 
Replace with the following new article: 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…” 

SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  Note:  Retainage as referenced in Article 10.05 is limited to a maximum of five percent (5%). 

SECTION 11  – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 

ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is 
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage. 

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract. 

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 

reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 

I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 
eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

E-Verify. In accordance with Section 448.095, Florida Statutes, the Contractor agrees to register with and utilize the U.S. 

Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired during 

the term of the Contract for the services specified in the Contract. The Contractor must also include a requirement in 

subcontracts that the subcontractor must register with and utilize the E-Verify system to verify the employment eligibility of 

all new employees hired by the subcontractor during the Contract term. If the Contractor enters into a contract with a 

subcontractor, the subcontractor must provide the Contractor with an affidavit stating that the subcontractor does not 

employ, contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy of such affidavit for 

the duration of the Contract. If the City has a good faith belief that the Contractor has knowingly violated Section 448.09(1), 

Florida Statutes, the City shall terminate the Contract with the Contractor, and the Contractor may not be awarded a contract 

with the City for at least 1 year after the date on which the Contract was terminated. The Contractor is liable for any 

additional costs incurred by the City as a result of the termination of the Contract. If the City has a good faith belief that a 

subcontractor knowingly violated the law, but the Contractor has otherwise complied with the law, the City shall promptly 

notify the Contractor and order the Contractor to immediately terminate the contract with the subcontractor. 

I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding. 

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 

I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.17 SCRUTINIZED COMPANIES CERTIFICATION 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or 
services of any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are 
engaged in a boycott of Israel, and of $1 million or more with companies that are on either the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List, or are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 
Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a 
contract with an agency or local governmental entity for goods or services of: (a) Any amount if, at the time of 
bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 
million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such 
contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is 
engaged in business operations in Cuba or Syria.” 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 
287.135, Florida Statutes, and shall not be in violation at the time the company enters into or renews any resulting 
contract; and (ii) agrees any such resulting contract shall be deemed to contain a provision that allows the City, at 
its option, to terminate such contract for cause if the company is found to have submitted a false certification, been 
placed on one or any of the foregoing Lists, been engaged in a boycott of Israel, or been engaged in business 
operations in Cuba or Syria. 

I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 

I-1.19 APPRENTICESHIP REQUIREMENTS AND REPORTING FORM 

Bidders shall comply with the conditions of the Apprenticeship Requirements and Reporting Form, Ordinance No. 2021-33, 
incorporated into the Contract and as specified therein. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS 
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item. 
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item". The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal. 
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a 
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract. 

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals. Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance. 

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened. No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure. The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law. 

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida. Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY. 

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full. 
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office. 
The Proposal shall also bear the seal of the corporation attested by 
its secretary. Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal. 

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
The quantities actually required to complete the Contract work may 

be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount. 

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors. 

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246. 
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference. 

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation.  Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document,Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance,complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage,provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim,litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

1 
MINIMUM SCOPE AND LIMIT OF INSURANCE 

A. Commercial General Liability (CGL) Insurance on the most current 

Insurance Serv ices Office (ISO) Form CG 00 01or its equivalent on an 

"occurrence" basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be 

provided to cover liability contemplated by the Agreement including without 

limitation premises and operations, independent contractors, contractual 

liability, products and completed operations,property damage,bodily,personal 

and advertising injury, contractual liability, explosion,collapse, underground 

coverages,personal injury liability, death, employees-as-insureds. Products and 

completed operations liability coverage maintained for at least 3 years after 

completion of work. Limits shall not be less than $1M per occurrence and $2M 

general aggregate for Agreements valued at $2M or less; if valued over $2M, 

a general aggregate limit that equals or exceeds the Agreement's value. If a 

general aggregate limit applies; it shall apply separately to the project/location 

(ISO CG 2S 03 or 2S 04 or equivalent). (ALWAYS APPLICABLE) 

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to 

the ownership, maintenance, and use of all owned,non-owned, leased,or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined 

single limit each occurrence bodily injury and property damage for 

Agreements valued at $100,000 or less or (b) $1M combined single limit 

each occurrence bodily injury and property damage for Agreements valued 

over $100,000. If transportation of hazardous material involved,the MCS-90 

endorsement (or equivalent). (ALWAYS APPLICABLE) 

C. Worker's Compensation (WC) & Employer's Liability Insurance for 

all employees engaged under the Agreement, Worker's Compensation 

as required by Florida law. Employer's Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident,bodily injury by 

disease policy limit,and bodily injury by disease each employee for 

Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit,and bodily 

injury by disease each for all other Agreements. (ALWAYS APPLICABLE) 

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or 

more,at least $4M per occurrence in excess of underlying limits and no more 

restrictive than underlying coverage for all work performed by Firm. May also 

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE) 

E. Builder's Risk Insurance for property loss exposure associated with 
construction/renovation/additions to buildings or structures, including materials or 

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the 
project's completed value,have no coinsurance penalties, eliminate the 

"occupancy clause", cover Finn (together with its contractors,subcontractors of 

every tier,and suppliers),and name City as a Loss Payee. (IF APPLICABLE) 

F. Installation Floater coverage for property (usually highly valued 

equipment or materials such as compressors, generators, etc.) during its 

installation. Coverage must be "All Risk" including installation and transit for 

no less than 100% of the installed replacement cost value. (IF APPLICABLE) 

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors 

Professional Liability ( CPrL)/ Medical Malpractice Insurance where 

Agreement involves Florida-regulated professional services (e.g. architect, 

engineer, design-builder, CM,accountant, appraiser, investment banker 

medical professional) at any tier,whether employed or independent, 

vicarious design liability exposure (e.g. construction means & methods, 

design supervision), value engineering, constructability assessments/reviews, 

BIM process,and/or performance specifications. Limits of at least $1M per 

occurrence and $2M aggregate; deletion of design/ build liability exclusions, 

as applicable,and maintained for at least 3 years after completion of 
work/services and City's acceptance of same. (IF APPLICABLE) 

H. Railroad Protective Liability CRPL) Insurance for construction within 

50ft of operated railroad track(s) or where affects any railroad bridge, 
trestle, tunnel, track(s) roadbed,or over/under pass. Subject to involved 

rail road's approval prior to commencement of work. (IF APPLICABLE). 

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement 

involves asbestos and/or environmental hazards/contamination risks 

(defined broadly, e.g. lead,mold, bacteria, fuel storage, underground work, 

cleanup (owned or non-owned sites),pollutant generation/transportation, 

marine/natural resource damage,contamination claim, restitution, business 

interruption, mold, fungus, lead-based paint, 3rd party claims/removal, 

etc.), with limits of at least $1M per occurrence and $2M aggregate, 

maintained for at least 3 years after Agreement completion. (IF APPLICABLE) 

J. Cyber Liability Insurance where Agreement involves portals allowing 

access to obtain, use,or store data; managed dedicated servers; cloud 

hosting services; software/hardware; programming; and/or other IT services 

"M" indicates million(s), for example $1M is $1,000,000 

INS -1 Document updated and approved by Legal and Risk Management as of 08/16/2016 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm,and shall include,but not be limited to,claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information,extortion, virus 

transmission, and network security. Coverage,as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K. Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs,mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises,building, structure, or improved real property is leased, licensed,or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0. Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P. Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20,CG 20 26,CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department,306 E Jackson St, Tampa, FL 33602 Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 0104 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm shall require and verify that all such entities 

maintain insurance meeting all requirements stated herein with the City as an additional insured by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY-To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g. participants in an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials,departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2 Document updated and approved by Legal and Risk Management as of 08/16/2016 
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Procurement Guidelines 
To Implement 

Minority & Small Business Participation 

Underutilized WMBE Primes by Industry Category 

Construction 
Construction‐ 

Related 
Professional Non‐Professional Goods 

AL
 P
RO

CU
RE

M
EN

T

Black Asian Black Black Black 

Hispanic Native Am. Hispanic Asian Hispanic 

Native Am. Woman Asian Native Am. Asian 

FO
RM Woman Native Am. Native Am. 

Woman Woman 

Underutilized WMBE Sub‐Contractors / Sub‐Consultants 
Construction 

Construction‐ 
Related 

Professional Non‐Professional Goods 

Black Black Black Black Black 

Asian Hispanic Asian Asian 

SU
B 
W
O
RK

Native Am. Asian Native Am. Native Am. 

Woman Native Am. Woman 

Woman 

Policy 
The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly‐tailored. 

Index 
▪ Black = Black/African‐American Business Enterprise 
▪ Hispanic = Hispanic Business Enterprise 
▪ Asian = Asian Business Enterprise 
▪ Native Am. = Native American Business Enterprise 
▪ Woman = Woman Business Enterprise (Caucasian) 

Industry Categories 

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities. 
Construction‐Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction 
management services, or registered surveying and mapping. 
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc. 
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc. 
Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities. 

MBD Form‐70 

October 2012 (RFP) 
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Instructions Regarding Use of the WMBE/SLBE Availability Contact List 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 

WMBE/SLBEs list provided within the Specifications, and provide 

documentation of emails, faxes, phone calls, letters, or other communication with 

the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set 

for WMBE/SLBE participation on this contract. 

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 

pasting the email addresses. 

The WMBE/SLBE participation Goal is based upon the availability of the certified firms 

indicated on the contact list.  The Goal and Requirements of the City’s Equal Business 

Opportunity Program are stated in the Bid/Contract Document, Specifications. 

ACL-INSTRUCTIONS 



 

  

 

 

   

   

              

  

   

   

    
          

     

  

 

  

      

       

       

       

            
      

         

    
       

      
      

     

          

     
          

 

Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

PROPOSAL 

To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ____________________________________________________________________________________________ 

Bidder’s Fictitious Name, if applicable: _______________________________________________________________________________ 

Bidder is a/an: Individual  Partnership* Joint Venture* LLC  Corp. Other: 

Bidder is organized under the laws of:  State of Florida Other: 

Bidder Mailing Address: ___________________________________________________________________________________________ 

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________ 

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________ 
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**: Email: Phone: (_____) ______________ 

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida 

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals) has | has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder has | has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

* If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits. 

P-1 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

Computed Total 
Contract Unit Estimated Description and Price for 
Item No. Quantity Price in Words Item in Figures 

BASE BID LS The work includes the furnishing of all 
labor, equipment, and material for 
replacement of 8” x 8” red pavers 
with 8” x 8” adobe color 
pavers, removal, storage and 
reinstallation of hexagonal pavers and 
streetscape furniture to accommodate  
TECO in the replacement of streetlight 
poles, installation of a new bulb-out and 
parking striping, raise one electrical  
connection weather head, with all 
associated work required for a complete 
project in accordance with the Contract 
Documents. 

________________________ dollars 

and _______________ cents 

BASE BID LS 
$_________________ 

Contingency 
ITEM 2 LS 1 $ 80,000 

TOTAL 
$________________ 

P-2 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

Computed Total Price in Words: 

dollars and cents. 

Computed Total Price in Figures: $ 

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 

taken into account in this proposal: #1 ____ #2 ____ #3 ____ #4 ____ #5 ____ #6 ____ #7 ____ #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

A. 

Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

[SEAL] Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name 

Signer’s Title: 

STATE OF 

COUNTY OF 

For an 
entity: 

The forgoing instrument was Sworn to (or affirmed) and subscribed before me by means of ☐ physical 

presence or ☐ online notarization, this___________ day of ________________ , 20____, 

by  ______________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other:______________, on behalf of such entity. Such individual is Personally Known OR Produced 
Identification. Type of Identification Produced:______________________ 

For an The forgoing instrument was Sworn to (or affirmed) and subscribed before me by means of ☐ physical 
individual: presence or ☐ online notarization, this___________   day of ________________   , 20____, 

By _______________________________________________, Such individual is Personally Known OR 
Produced Identification. Type of Identification Produced:______________________. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 
P-3 
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Good Faith Effort Compliance Plan Guidelines
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________ Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________ Date __________ 
Name _______________________________________  Title _________________________________ 
The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all
subcontractors solicited and all subcontractors to-be-utilized. 

□ The WMBE/SLBE participation Goal is Not Achieved. The following list is an overview of the baseline GFE action
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal:

(Check applicable boxes below. Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 
interested WMBE/SLBEs. □ See DMI report forms for subcontractors solicited. □ See enclosed supplemental data on solicitation 
efforts. □ Qualifying Remarks: 

(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 
timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation. □ See enclosed actual solicitations 
used. □ Qualifying Remarks: 

(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 
addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable. Bidders are not required to accept excessive quotes in order to meet the goal. 
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations □ This project is an RFQ/RFP in nature
and negotiations are limited to clarifications of scope/specifications and qualifications. □ See enclosed documentation. 
□ Qualifying Remarks: 

(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 
membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable. □ See attached justification for rejection of a subcontractor’s bid or proposal.  □ Qualifying Remarks: 

(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 
WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal. □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion. □ See enclosed comments. □ Qualifying Remarks: 

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 
to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met. □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 
breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 
prefer to perform these work items with its own forces. □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion. □ Sub-Contractors were not prohibited from submitting bids/proposals and were
solicited on work typically self-performed by the prime. □ See enclosed comments. □ Qualifying Remarks: 

(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor. 
□ See enclosed documentation on initiatives undertaken and methods to accomplish. □ Qualifying Remarks: 

(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 
acceptable mentor-protégé program. □ See enclosed documentation of initiatives and/or agreements. □ Qualifying Remarks: 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs. 
□ See enclosed documentation. □ The following services were used: 

Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 1 of 2 



         

      
 

   

  
     

   

  
  

      
      

  
    

 

    
   
 

             
 

  
      
    

  
  

 

  

   

Participation Plan: Guidance for Complying with Good Faith Efforts Outreach 
(page 2 of 2) 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 
the services needed, where plans can be reviewed and assistance offered in obtaining these, if required. 
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date. 
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 
any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 
WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 
listed in the “WMBE/SLBE Goal Setting Firms List.” 

6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 
desire to self-perform the work. 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 
participation is stated within the RFP/RFQ. 

8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 
cetera, if required of subcontractors by the City or Prime Contractor. 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
WMBE/SLBEs, if needed. 

10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small 
Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 
name a few for the recruitment and placement of WMBEs/SLBEs. 

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 2 of 2 



      

    
      

   

     
    

        

    
   
   

      
             

      

 
 
  

 
  

  
 

  
 

 
 
 

 
 

 

 

 
 
 

 
 
 

 
 

 
 

 

       
 

           
    

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)

(FORM MBD-10) 

Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4. 
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because: 
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 

Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 

NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 10 rev./effective  02/2016 



    
 

 

       
  

     
   

 
  

     
  

  
  

 
  

     
      

  
   
    

  
    

    
     

      

  
   

     
   

 
      

  
  

     
    

 
   

   

Page 2 of 4 – DMI Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 

(Form MBD-10) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation. 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 

The following instructions are for information of any and all subcontractors solicited. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 



     

    
      

   
     

    
        

  
       

           
   

     
      

        
 
 
  

 
 

  
 

  
 

 
 
 

 
 
 

 

 

 
 
 

  
 

 
 
 

 
 

  
    

 
 

  

           
  

 

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)

(FORM MBD-20) 
Contract No.: Contract Name: 
Company Name: Address: 
Federal ID: Phone: Fax: Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form)

Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because: 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified 
S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership
(F=Female M=Male)
BF BM = African Am. 

HF HM = Hispanic Am.
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade,
Services,

or Materials 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI)
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

Total ALL Subcontract / Supplier Utilization $____________________
Total SLBE Utilization $ _____________________________________ 
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 

Signed: Name/Title: Date: 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016 



   
  

 
                

     
  

   
  

     
  

  
  

   
  

         
          

      
    

      

       
 

    
     

     
     

   

      
  

 
 

  
 

      
  

   
  

  
    

   
   

    
    

  
    

     
     

    
  

Page 4 of 4 DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form. Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 

• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone. Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors. Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions. 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 

proper identification of the subcontractor. 
• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 

and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 
• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”. 
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount. 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522. 

http:/www.tampagov.net/mbd
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TAMPA BID BOND 
Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 21-C-00028, Ybor 7th Ave Streetscape Rehabilitation -
Nuccio to 26th St. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 

Principal ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

(SEAL) ____________________________________________ 
Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 

BB-1 
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Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St 

AGREEMENT 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 21-C-00028 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
_______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 

20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 

Contract 21-C-00028; Ybor 7th Ave Streetscape Rehabilitation - Nuccio to 26th St, shall include, but not be limited to, 
furnishing all labor, materials and equipment for replacement of 8” x 8” red pavers with 8” x 8” adobe color pavers, removal, 
storage and reinstallation of hexagonal pavers and streetscape furniture to accommodate TECO in the replacement of 
streetlight poles, installation of a new bulb-out and parking striping, raise one electrical connection weather head with all 
associated work required for a complete project in accordance with the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 

(a)To monitor the performance of the work. 
(b)To determine the amount, kind, quality, sequence, 

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council. All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 

(a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 

(d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site. The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction. If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions. Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 

The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract. These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder. The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01 CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City. The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03 AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04 MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

SECTION 7 
CHANGES 

ARTICLE 7.01 MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 

(1) For all labor and foreman in direct charge of 
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

(4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03 DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply. In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto. Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04 OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor. The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the 
Contract; or 

(c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer 
approved by the City. 

and SECTION 9 
CONTRACTOR'S DEFAULT 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 9.01 CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02 SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04 RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05 PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02 CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03 COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 

ARTICLE 9.04 PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof. Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03 REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04 PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05 PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06 FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work. The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City. The surety 
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07 ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01 CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 

(a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the 
Contract Documents. 

(d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03 SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06 LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09 LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11 NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12 ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 

ARTICLE 12.04 EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05 PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 

* * * * * * * 
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TAMPA 
AGREEMENT 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Jane Castor, Mayor 
(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: 
The execution of this document was authorized 
by Resolution No. ______________________ 

e/s 
Marcella T. Hamilton, Assistant City Attorney 

Contractor 

By:________________________________________ 
(SEAL) 

Title:  

ATTEST: 

Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

STATE OF 

COUNTY OF 

) 
) SS: 
) 

For a Corporation: 

STATE OF _________________ 
COUNTY OF _______________ 

The forgoing instrument was Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ 
online notarization, this___________ day of ________________ , 20 , by ____________________________ as 
__________________________________________ of _____________________________________________, a/n 
 Partnership  Joint Venture  LLC  Corp  Other: ______________, on behalf of such entity. Such individual is 
Personally Known OR Produced Identification. Type of Identification Produced ______________________. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 

For a Firm: 

STATE OF _________________ 
COUNTY OF _______________ 

The forgoing instrument was Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ 
online notarization, this___________ day of ________________ , 20 , by ____________________________ as 
__________________________________________ of _____________________________________________, a/n 
 Partnership  Joint Venture  LLC  Corp  Other: ______________, on behalf of such entity. Such individual is 
Personally Known OR Produced Identification. Type of Identification Produced ______________________. 

[NOTARY SEAL] Notary Public, State of 

Notary Printed Name: 

Commission No.: 

My Commission Expires: 
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PUBLIC CONSTRUCTION BOND 

Bond No. (enter bond number) 

Name of Contractor: 

Principal Business Address of Contractor: 

Telephone Number of Contractor: 

Name of Surety (if more than one list each): 

Principal Business Address of Surety: 

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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KNOW ALL MEN BY THESE PRESENTS That we, 

(Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and 

_________________________________________________________________________________(Name of Surety) 
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of Dollars and Cents ($ ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services 
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 

DATED ON _____________________, 20___ 

(Name of Principal) (Name of Surety) 

(Principal Business Address) (Surety Address) 

By By 
(As Attorney in Fact)* 

Title 
Telephone Number of Surety 

Telephone Number of Principal 

Approved as to legal sufficiency: 

Countersignature: By e/s 
Marcella T. Hamilton, Assistant City Attorney 

(Name of Local Agency) 

(Address of Resident Agent) 

By 

Title 

Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFIC TIONS 
GENER L PROVISIONS 

SECTION 1 

SCOPE  ND INTENT 

G-1.01 DESCRIPTION 
The wo k to be done consists of the fu nishing of all labo , 
mate ials and equipment, and the pe fo mance of all wo k 
included in this Cont act. 

G-1.02 WORK INCLUDED 
The Cont acto  shall fu nish all labo , supe intendence, 
mate ials, plant, powe , light, heat, fuel, wate , tools, 
appliances, equipment, supplies, and othe  means of 
const uction necessa y o  p ope  fo  pe fo ming and 
completing the wo k. He shall obtain and pay fo all  equi ed 
pe mits. He shall pe fo m and complete the wo k in the 
manne  best calculated to p omote  apid const uction 
consistent with safety of life and p ope ty and to the 
satisfaction of the Enginee , and in st ict acco dance with the 
Cont act Documents. The Cont acto  shall clean up the wo k 
and maintain it du ing and afte  const uction, until accepted, 
and shall do all wo k and pay all costs incidental the eto. He 
shall  epai  o   esto e all st uctu es and p ope ty that may be 
damaged o distu bed du ing pe fo mance of the wo k. 

The cost of incidental wo k desc ibed in these Gene al 
P ovisions, fo  which the e a e no specific Cont act Items, 
shall be conside ed as pa t of the ove head cost of doing the 
wo k and shall be included in the p ices fo  the va ious 
Cont act Items. No additional payment will be made the efo . 

The Cont acto  shall p ovide and maintain such mode n 
plant, tools, and equipment as may be necessa y, in the 
opinion of the Enginee , to pe fo m in a satisfacto y and 
acceptable manne  all the wo k  equi ed by this Cont act. 
Only equipment of established  eputation and p oven 
efficiency shall be used. The Cont acto  shall be solely 
 esponsible fo  the adequacy of his plant and equipment, 
p io app oval of the Enginee notwithstanding. 

G-1.03 PUBLIC UTILITY INST LL TIONS  ND 

STRUCTURES 
Public utility installations and st uctu es shall be unde stood 
to include all poles, t acks, pipes, wi es, conduits, house 
se vice connections, vaults, manholes, and all othe  
appu tenances and facilities pe taining the eto whethe owned 
o  cont olled by the City, othe  gove nmental bodies o  
p ivately owned by individuals, fi ms, o  co po ations, and 
used to se ve the public with t anspo tation, t affic cont ol, 
gas, elect icity, telephone, sewe age, d ainage, wate  o  othe  
public o  p ivate p ope ty which may be affected by the 
wo k. 

The Cont act Documents contain data  elative to existing 
public utility installations and st uctu es above and below the 
g ound su face. These data a e not gua anteed as to thei  
completeness o  accu acy and it is the  esponsibility of the 
Cont acto  to make his own investigations to info m himself 

fully of the cha acte , condition and extent of all such 
installations and st uctu es as may be encounte ed and as may 
affect the const uction ope ations. 

The Cont acto  shall p otect all public utility installations and 
st uctu es f om damage du ing the wo k. Access ac oss any 
bu ied public utility installation o  st uctu e shall be made 
only in such locations and by means app oved by the 
Enginee . The Cont acto  shall so a  ange his ope ations as 
to avoid any damage to these facilities. All  equi ed 
p otective devices and const uction shall be p ovided by the 
Cont acto  at his expense. All existing public utilities 
damaged by the Cont acto  which a e shown on the Plans o  
have been located in the field by the utility shall be  epai ed 
by the Cont acto , at his expense, as di ected by the Enginee . 
No sepa ate payment shall be made fo  such p otection o  
 epai s to public utility installations o st uctu es. 

Public utility installations o  st uctu es owned o  cont olled 
by the City o  othe  gove nmental body which a e shown on 
the Plans to be  emoved,  elocated,  eplaced o   ebuilt by the 
Cont acto  shall be conside ed as a pa t of the gene al cost of 
doing the wo k and shall be included in the p ices bid fo  the 
va ious Cont act Items. No sepa ate payment shall be made 
the efo . 

Whe e public utility installations o  st uctu es owned o  
cont olled by the City o  othe  gove nmental body a e 
encounte ed du ing the cou se of the wo k, and a e not 
indicated on the Plans o  in the Specifications, and when, in 
the opinion of the Enginee ,  emoval,  elocation,  eplacement 
o   ebuilding is necessa y to complete the wo k unde  this 
Cont act, such wo k shall be accomplished by the utility 
having ju isdiction o  such wo k may be o de ed, in w iting 
by the Enginee , fo  the Cont acto  to accomplish. If such 
wo k is accomplished by the utility having ju isdiction it will 
be ca  ied out expeditiously and the Cont acto  shall give full 
coope ation to pe mit the utility to complete the  emoval, 
 elocation,  eplacement o   ebuilding as  equi ed. If such 
wo k is accomplished by the Cont acto , it will be paid fo  as 
ext a wo k as p ovided fo in A ticle 7.02 of the Ag eement. 

The Cont acto  shall, at all times in pe fo mance of the wo k, 
employ app oved methods and exe cise  easonable ca e and 
skill so as to avoid unnecessa y delay, inju y, damage o  
dest uction of public utility installations and st uctu es; and 
shall, at all times in the pe fo mance of the wo k, avoid 
unnecessa y inte fe ence with, o  inte  uption of, public 
utility se vices, and shall coope ate fully with the owne s 
the eof to that end. 

All City and othe gove nmental utility depa tments and othe  
owne s of public utilities, which may be affected by the wo k, 
will be info med in w iting by the Enginee  within two weeks 
afte  the execution of the Cont act o  Cont acts cove ing the 
wo k. Such notice will set out, in gene al, and di ect attention 
to, the  esponsibilities of the City and othe  gove nmental 
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utility depa tments and othe  owne s of public utilities fo  
such installations and st uctu es as may be affected by the 
wo k and will be accompanied by one set of Plans and 
Specifications cove ing the wo k unde  such Cont act o  
Cont acts. 

In addition to the gene al notice given by the Enginee , the 
Cont acto  shall give w itten notice to all City and othe  
gove nmental utility depa tments and othe  owne s of public 
utilities of the location of his p oposed const uction 
ope ations, at least fo ty-eight (48) hou s in advance of 
b eaking g ound in any a ea o  on any unit of the wo k. This 
can be accomplished by making the app op iate contact with 
the "Unde g ound Utility Notification Cente  fo  Excavato s 
(Call Candy)". 

The maintenance,  epai ,  emoval,  elocation, o  ebuilding of 
public utility installations and st uctu es, when accomplished 
by the Cont acto  as he ein p ovided, shall be done by 
methods app oved by the Enginee . 

SECTION 2 

PL NS  ND SPECIFIC TIONS 

G-2.01 PL NS 
The Plans  efe  ed to in the Cont act Documents bea  the 
gene al p oject name and numbe  as shown in the Notice To 
Bidde s. 

When obtaining data and info mation f om the Plans, figu es 
shall be used in p efe ence to scaled dimensions, and la ge 
scale d awings in p efe ence to small scale d awings. 

G-2.02 COPIES FURNISHED TO CONTR CTOR 
Afte  the Cont act has been executed, the Cont acto  will be 
fu nished with five sets of pape  p ints, the same size as the 
o iginal d awings, of each sheet of the Plans and five copies 
of the Specifications. Additional copies of the Plans and 
Specifications, when  equested, may be fu nished to the 
Cont acto at cost of  ep oduction. 

The Cont acto  shall fu nish each of the subcont acto s, 
manufactu e s, and mate ial supplie s such copies of the 
Cont act Documents as may be  equi ed fo his wo k. 

G-2.03 SUPPLEMENT RY DR WINGS 
When, in the opinion of the Enginee , it becomes necessa y 
to explain mo e fully the wo k to be done o  to illust ate the 
wo k fu the  o  to show any changes which may be  equi ed, 
d awings known as Supplementa y D awings, with 
specifications pe taining the eto, will be p epa ed by the 
Enginee  and five pape  p ints the eof will be given to the 
Cont acto . 

The Supplementa y D awings shall be binding upon the 
Cont acto  with the same fo ce as the Plans. Whe e such 
Supplementa y D awings  equi e eithe  less o  mo e than the 
estimated quantities of wo k, c edit to the City o  
compensation the efo  to the Cont acto  shall be subject to 
the te ms of the Ag eement. 

G-2.04 CONTR CTOR TO CHECK PL NS  ND 

D T  
The Cont acto  shall ve ify all dimensions, quantities, and 
details shown on the Plans, Supplementa y D awings, 
Schedules, Specifications, o  othe  data  eceived f om the 
Enginee , and shall notify him of all e  o s, omissions, 
conflicts, and disc epancies found the ein. Failu e to 
discove  o  co  ect e  o s, conflicts o  disc epancies shall not 
 elieve the Cont acto  of full  esponsibility fo  unsatisfacto y 
wo k, faulty const uction o  imp ope  ope ation  esulting 
the ef om no  f om  ectifying such conditions at his own 
expense. He will not be allowed to take advantage of any 
e  o s o  omissions as full inst uctions will be fu nished by 
the Enginee , should such e  o s o  omissions be discove ed. 
All schedules a e given fo  the convenience of the Enginee  
and the Cont acto  and a e not gua anteed to be complete. 
The Cont acto  shall assume all  esponsibility fo  the making 
of estimates of the size, kind, and quality of mate ials and 
equipment included in wo k to be done unde the Cont act. 

G-2.05 SPECIFIC TIONS 
The specifications consist of fou  pa ts, the Gene al 
P ovisions, the Technical Specifications, the Special 
P ovisions and the Cont act Items. The Gene al P ovisions 
and Technical Specifications contain gene al  equi ements 
which gove n the wo k. The Special P ovisions and the 
Cont act Items modify and supplement these by detailed 
 equi ements fo  the wo k and shall always gove n, wheneve  
the e appea s to be conflict. 

G-2.06 INTENT 
All wo k called fo  in the Specifications applicable to this 
Cont act, but not shown on the Plans in thei  p esent fo m, o  
vice ve sa, shall be of like effect as if shown o  mentioned in 
both. Wo k not specified in eithe  the Plans o  in the 
Specifications, but involved in ca  ying out thei  intent o  in 
the complete and p ope  execution of the wo k, is  equi ed 
and shall be pe fo med by the Cont acto  as though it we e 
specifically delineated o desc ibed. 

The appa ent silence of the Specifications as to any detail, o  
the appa ent omission f om them of a detailed desc iption 
conce ning any wo k to be done and mate ials to be 
fu nished, shall be  ega ded as meaning that only the best 
gene al p actice is to p evail and that only mate ial and 
wo kmanship of the best quality is to be used, and 
inte p etation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DR WINGS 

G-3.01 SCOPE 
The Cont acto  shall p omptly p epa e and submit layout, 
detail and shop d awings to insu e p ope  const uction, 
assembly, and installation of the wo k using those mate ials 
and methods as he eafte  specified unde  the Technical 
Specifications, Special P ovisions and Cont act Items. 
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These d awings shall accu ately and distinctly p esent the 
following: 

a. All wo king and e ection dimensions. 
b. A  angements and sectional views. 
c. Necessa y details, including complete info mation fo  
making connections between wo k unde  this Cont act and 
wo k unde othe Cont acts. 
d. Kinds of mate ials and finishes. 
e. Pa ts listed and desc iption the eof. 

D awings fo  mechanical equipment shall p esent, whe e 
applicable, such data as dimensions, weight and pe fo mance 
cha acte istics. These data shall show confo mance with the 
pe fo mance cha acte istics and othe  c ite ia inco po ated in 
the Plans and Specifications. 

Each d awing shall be dated and shall contain the name of the 
p oject, Division numbe  and desc iption, the technical 
specifications section numbe , names of equipment o  
mate ials and the location at which the equipment o  
mate ials a e to be installed. Location shall mean both 
physical location and location  elative to othe  connected o  
attached mate ial. The Enginee  will  etu n unchecked any 
submittal which does not contain complete data on the wo k 
and full info mation on  elated matte s. 

Stock o  standa d d awings will not be accepted fo   eview 
unless full identification and supplementa y info mation is 
shown the eon in ink o typew itten fo m. 

The Cont acto  shall  eview all wo king d awing submittals 
befo e t ansmitting them to the Enginee  to dete mine that 
they comply with  equi ements of the Specifications. 
D awings which a e incomplete o  a e not in compliance with 
the Cont act Documents shall not be submitted fo  p ocessing 
by the Enginee . The Cont acto  shall place his stamp of 
app oval on all wo king d awings submitted to the Enginee  
to indicate compliance with the above. 

G-3.02  PPROV L 
If the wo king d awings show depa tu es f om the Cont act 
 equi ements, the Cont acto  shall make specific mention 
the eof in his lette  of submittal; othe wise app oval of such 
submittals shall not constitute app oval of the depa tu e. 
App oval of the d awings shall constitute app oval of the 
subject matte  the eof only and not of any st uctu e, mate ial, 
equipment, o appa atus shown o indicated. 

The app oval of d awings will be gene al and shall not 
 elieve the Cont acto  of  esponsibility fo  the accu acy of 
such d awings, no  fo  the p ope  fitting and const uction of 
the wo k, no  fo  the fu nishing of mate ials o  wo k  equi ed 
by the Cont act and not indicated on the d awings. No wo k 
called fo  by wo king d awings shall be done until such 
d awings have been app oved by the Enginee . 

The p ocedu e in seeking app oval of the wo king d awings 
shall be as follows: 

1.The Cont acto  shall submit fou  complete sets of d awings 

and othe  desc iptive data togethe  with one copy of a lette  
of t ansmittal to the Enginee  fo  app oval. The lette  of 
t ansmittal shall contain the name of the p oject, cont act 
numbe , technical specifications section numbe , the name of 
the Cont acto , a list of d awings with numbe s and titles, and 
any othe pe tinent info mation. 

2.D awings o  desc iptive data will be stamped "App oved", 
"App oved Subject to Co  ections Ma ked", o  "Examined 
and Retu ned fo  Co  ection" and one copy with a lette  of 
t ansmittal will be  etu ned to the Cont acto . 

3.If a d awing o  othe  data is stamped "App oved", the 
Cont acto  shall inse t the date of app oval on five additional 
copies of the document and t ansmit the five copies to the 
Enginee  togethe  with one copy of a lette  of t ansmittal 
containing substantially the same info mation as desc ibed in 
Inst uction 1. above. 

4.If a d awing o  othe  data is stamped "App oved Subject to 
Co  ections Ma ked", the Cont acto  shall make the 
co  ections indicated and p oceed as in Inst uction 3., above. 

5.If a d awing o  data is stamped "Examined and Retu ned 
fo  Co  ection", the Cont acto  shall make the necessa y 
co  ections and  esubmit the documents as set fo th in 
Inst uction 1., above. The lette  of t ansmittal shall indicate 
that this is a  esubmittal. 

The Cont acto  shall  evise and  esubmit the wo king 
d awings as  equi ed by the Enginee , until app oval the eof 
is obtained. 

SECTION 4 

M TERI LS  ND EQUIPMENT 

G-4.01 GENER L REQUIREMENTS 
All mate ials, appliances, and types o  methods of 
const uction shall be in acco dance with the Specifications 
and shall, in no event, be less than that necessa y to confo m 
to the  equi ements of any applicable laws, o dinances, and 
codes. 

All mate ials and equipment shall be new, unused, and 
co  ectly designed. They shall be of standa d fi st g ade 
quality, p oduced by expe t pe sonnel, and intended fo  the 
use fo  which they a e offe ed. Mate ials o  equipment 
which, in the opinion of the Enginee , a e infe io  o  of a 
lowe  g ade than indicated, specified, o   equi ed will not be 
accepted. 

The quality of Wo kmanship and Mate ials ente ing into the 
wo k unde this Cont act shall confo m to the  equi ements of 
the pe tinent sections, clauses, pa ag aphs, and sentences, 
both di ectly and indi ectly applicable the eto, of that pa t of 
the Technical Specifications, whethe  o  not di ect  efe ence 
to such occu s in the Cont act Items. 

Equipment and appu tenances shall be designed in 
confo mity with ANSI, ASME, IEEE, NEMA and othe  
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gene ally accepted standa ds and shall be of  ugged 
const uction and of sufficient st ength to withstand all 
st esses which may occu  du ing fab ication, testing, 
t anspo tation, installation, and all conditions of ope ation. 
All bea ings and moving pa ts shall be adequately p otected 
against wea  by bushings o  othe  app oved means and shall 
be fully lub icated by  eadily accessible devices. Details 
shall be designed fo  appea ance as well as utility. 
P ot uding membe s, joints, co ne s, gea  cove s, and the 
like, shall be finished in appea ance. All exposed welds shall 
be g ound smooth and the co ne s of st uctu al shapes shall 
be mite ed. 

Equipment shall be of the app oximate dimensions as 
indicated on the Plans o  as specified, shall fit the spaces 
shown on the Plans with adequate clea ances, and shall be 
capable of being handled th ough openings p ovided in the 
st uctu e fo  this pu pose. The equipment shall be of such 
design that piping and elect ical connections, ductwo k, and 
auxilia y equipment can be assembled and installed without 
causing majo   evisions to the location o  a  angement of any 
of the facilities. 

Machine y pa ts shall confo m exactly to the dimensions 
shown on the wo king d awings. The e shall be no mo e 
fitting o  adjusting in setting up a machine than is necessa y 
in assembling high g ade appa atus of standa d design. The 
equivalent pa ts of identical machines shall be made 
inte changeable. All g ease lub icating fittings on equipment 
shall be of a unifo m type. All machine y and equipment 
shall be safegua ded in acco dance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 M NUF CTURER 
The names of p oposed manufactu e s, supplie s, mate ial, 
and deale s who a e to fu nish mate ials, fixtu es, equipment, 
appliances o  othe  fittings shall be submitted to the Enginee  
fo  app oval, as ea ly as possible, to affo d p ope  
investigation and checking. Such app oval must be obtained 
befo e shop d awings will be checked. No manufactu e  will 
be app oved fo  any mate ials to be fu nished unde  this 
Cont act unless he shall be of good  eputation and have a 
plant of ample capacity. He shall, upon the  equest of the 
Enginee , be  equi ed to submit evidence that he has 
manufactu ed a simila p oduct to the one specified and that it 
has been p eviously used fo  a like pu pose fo  a sufficient 
length of time to demonst ate its satisfacto y pe fo mance. 

All t ansactions with the manufactu e s o  subcont acto s 
shall be th ough the Cont acto , unless the Cont acto  shall 
 equest, in w iting to the Enginee , that the manufactu e  o  
subcont acto  deal di ectly with the Enginee . Any such 
t ansactions shall not in any way  elease the Cont acto  f om 
his full  esponsibility unde this Cont act. 

Any two o  mo e pieces of mate ial o  equipment of the 
same kind, type o  classification, and being used fo  identical 
types of se vice, shall be made by the same manufactu e . 

G-4.03 REFERENCE TO ST ND RDS 
Wheneve   efe ence is made to the fu nishing of mate ials o  

testing the eof to confo m to the standa ds of any technical 
society, o ganization o  body, it shall be const ued to mean 
the latest standa d, code, specification o  tentative 
specification adopted and published at the date of 
adve tisement fo  p oposals, even though  efe ence has been 
made to an ea lie  standa d, and such standa ds a e made a 
pa t he eof to the extent which is indicated o intended. 

Refe ence to a technical society, o ganization o body may be 
made in the Specifications by abb eviations, in acco dance 
with the following list: 

AASHTO fo  Ame ican Association of State Highway and 
T anspo tation Officials (fo me ly AASHO) 
ACI fo Ame ican Conc ete Institute 
AGMA fo Ame ican Gea Manufactu e 's Association 
AFBMA fo  Anti-F iction Bea ing Manufactu e 's 
Association 
AISC fo Ame ican Institute of Steel Const uction 
AISI fo Ame ican I on and Steel Institute 
ANSI fo Ame ican National Standa ds Institute 
ASCE fo Ame ican Society of Civil Enginee s 
ASTM fo Ame ican Society fo Testing and Mate ials 
ASME fo Ame ican Society of Mechanical Enginee s 
AWS fo Ame ican Welding Society 
AWWA fo Ame ican Wate Wo ks Association 
AWPA fo Ame ican Wood P ese ve s Association 
CEMA fo  Conveyo  Equipment Manufactu e s 
Association 
CIPRA fo Cast I on Pipe Resea ch Association 
IEEE fo Institute of Elect ical and Elect onic Enginee s 
IPCEA fo Insulated Powe Cable Enginee s Association 
NEC fo National Elect ical Code 
NEMA fo National Elect ical Manufactu e s Association 
SAE fo Society of Automotive Enginee s 
SHBI fo Steel Heating Boile Institute 
Fed.Spec. fo Fede al Specifications 
Navy Spec. fo Navy Depa tment Specifications 
U.L.,Inc. fo Unde w ite s' Labo ato ies, Inc. 

When no  efe ence is made to a code, standa d o  
specification, the Standa d Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, o the NEMA shall gove n. 

G-4.04 S MPLES 
The Cont acto  shall, when  equi ed, submit to the Enginee  
fo  app oval typical samples of mate ials and equipment. 
The samples shall be p ope ly identified by tags and shall be 
submitted sufficiently in advance of the time when they a e to 
be inco po ated into the wo k, so that  ejections the eof will 
not cause delay. A lette  of t ansmittal, in duplicate, f om the 
Cont acto   equesting app oval must accompany all such 
samples. 

G-4.05 EQUIV LENT QU LITY 
Wheneve , in the Cont act Documents, an a ticle, mate ial, 
appa atus, equipment, o  p ocess is called fo  by t ade name 
o  by the name of a patentee, manufactu e , o  deale  o  by 
 efe ence to catalogs of a manufactu e  o  deale , it shall be 
unde stood as intending to mean and specify the a ticle, 
mate ial, appa atus, equipment o  p ocess designated, o  any 
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equal the eto in quality, finish, design, efficiency, and 
du ability and equally se viceable fo  the pu poses fo  which 
it is intended. 

Wheneve  mate ial o  equipment is submitted fo  app oval as 
being equal to that specified, the decision as to whethe o not 
such mate ial o  equipment is equal to that specified shall be 
made by the Enginee . 

Upon  ejection of any mate ial o  equipment submitted as the 
equivalent of that specifically named in the Cont act, the 
Cont acto  shall immediately p oceed to fu nish the 
designated mate ial o equipment. 

Neithe  the app oval by the Enginee  of alte nate mate ial o  
equipment as being equivalent to that specified no  the 
fu nishing of the mate ial o  equipment specified, shall in any 
way  elieve the Cont acto  of  esponsibility fo  failu e of the 
mate ial o  equipment, due to faulty design, mate ial, o  
wo kmanship, to pe fo m the functions  equi ed of them by 
the Specifications. 

G-4.06 DELIVERY 
The Cont acto  shall delive  mate ials in ample quantities to 
insu e the most speedy and uninte  upted p og ess of the 
wo k so as to complete thw wo k within the allotted time. 
The Cont acto  shall also coo dinate delive ies in o de  to 
avoid a delay in, o  impediment of, the p og ess of the wo k 
of any  elated Cont acto . 

G-4.07 C RE  ND PROTECTION 
The Cont acto  shall be solely  esponsible fo  p ope ly 
sto ing and p otecting all mate ials, equipment, and wo k 
fu nished unde the Cont act f om the time such mate ials and 
equipment a e delive ed at the site of the wo k until final 
acceptance the eof. He shall, at all times, take necessa y 
p ecautions to p event inju y o damage by wate , f eezing, o  
by inclemencies of the weathe  to such mate ials, equipment 
and wo k. All inju y o  damage to mate ials, equipment, o  
wo k  esulting f om any cause whatsoeve  shall be made 
good by the Cont acto . 

The Enginee  shall, in all cases, dete mine the po tion of the 
site to be used by the Cont acto  fo  sto age, plant o  fo  
othe  pu poses. If, howeve , it becomes necessa y to  emove 
and  estack mate ials to avoid impeding the p og ess of any 
pa t of the wo k o  inte fe ence with the wo k to be done by 
any othe Cont acto , the Cont acto  shall  emove and  estack 
such mate ials at his own expense. 

G-4.08 TOOLS  ND  CCESSORIES 
The Cont acto  shall, unless othe wise stated in the Cont act 
Documents, fu nish with each type, kind o  size of 
equipment, one complete set of suitably ma ked high g ade 
special tools and appliances which may be needed to adjust, 
ope ate, maintain, o   epai  the equipment. Such tools and 
appliances shall be fu nished in app oved painted steel cases, 
p ope ly labeled and equipped with good g ade cylinde  
locks and duplicate keys. 

Spa e pa ts shall be fu nished as specified. 

Each piece of equipment shall be p ovided with a substantial 
nameplate, secu ely fastened in place and clea ly insc ibed 
with the manufactu e 's name, yea  of manufactu e, se ial 
numbe , weight and p incipal  ating data. 

G-4.09 INST LL TION OF EQUIPMENT 
The Cont acto  shall have on hand sufficient p ope  
equipment and machine y of ample capacity to facilitate the 
wo k and to handle all eme gencies no mally encounte ed in 
wo k of this cha acte . 

Equipment shall be e ected in a neat and wo kmanlike 
manne  on the foundations at the locations and elevations 
shown on the Plans, unless di ected othe wise by the 
Enginee  du ing installation. All equipment shall be co  ectly 
aligned, leveled and adjusted fo  satisfacto y ope ation and 
shall be installed so that p ope  and necessa y connections 
can be made  eadily between the va ious units. 

The Cont acto  shall fu nish, install and p otect all necessa y 
ancho  and attachment bolts and all othe  appu tenances 
needed fo  the installation of the devices included in the 
equipment specified. Ancho  bolts shall be as app oved by 
the Enginee  and made of ample size and st ength fo  the 
pu pose intended. Substantial templates and wo king 
d awings fo installation shall be fu nished. 

The Cont acto shall, at his own expense, fu nish all mate ials 
and labo  fo , and shall p ope ly bed in non-sh ink g out, 
each piece of equipment on its suppo ting base that  ests on 
mason y foundations. G out shall completely fill the space 
between the equipment base and the foundation. 

G-4.10 OPER TING INSTRUCTIONS 
The Cont acto , th ough qualified individuals, shall 
adequately inst uct designated employees of the City in the 
ope ation and ca e of all equipment installed he eunde , 
except fo equipment that may be fu nished by the City. 

The Cont acto  shall also fu nish and delive  to the Enginee  
th ee complete sets fo  pe manent files, identified in 
acco dance with Subsection G-3.01 he eof, of inst uctions, 
technical bulletins and any othe  p inted matte , such as 
diag ams, p ints o  d awings, containing full info mation 
 equi ed fo  the p ope  ope ation, maintenance, and  epai , of 
the equipment installed and the o de ing of spa e pa ts, 
except fo equipment that may be fu nished by the City. 

In addition to the above th ee copies, the Cont acto  shall 
fu nish any additional copies that may be  equi ed fo  use 
du ing const uction and sta t-up ope ations. 

G-4.11 SERVICE OF M NUF CTURER'S 

ENGINEER 
The Cont act p ices fo  equipment shall include the cost of 
fu nishing a competent and expe ienced enginee  o  
supe intendent who shall  ep esent the manufactu e and shall 
assist the Cont acto , when  equi ed, to install, adjust, test 
and place in ope ation the equipment in confo mity with the 
Cont act Documents. Afte  the equipment is placed in 

G-5



        
        

           
        

           
      

  

   

  
        

  

          
    

           
         

           
       

           
        

          
  

              
         

          
          

         
            
       

        
         

           
   

         
        

           
           

      

 
        

         
        
    

            
         
           

        

         
          

          
         

          
 

   
         

        
     
          

        
        
        

         
         

         
          
           

         
      

         
      

      

   
         

        
         
          

       
          

       
         

   

     
        
     

          
         

       
         

         
       

         
        
         

        
  

          
         

     

   
         

       
          

        
        

        
    

pe manent ope ation by the City, such enginee  o  
supe intendent shall make all adjustments and tests  equi ed 
by the Enginee  to p ovide that such equipment is in p ope  
and satisfacto y ope ating condition, and shall inst uct such 
pe sonnel as may be designated by the City in the p ope  
ope ation and maintenance of such equipment. 

SECTION 5 

INSPECTION  ND TESTING 

G-5.01 GENER L 
The Cont acto 's attention is he eby di ected to A ticle 3.03 
of the Ag eement. 

Inspection and testing of mate ials will be pe fo med by the 
City unless othe wise specified. 

Fo  tests specified to be made by the Cont acto , the testing 
pe sonnel shall make the necessa y inspections and tests and 
the  epo ts the eof shall be in such fo m as will facilitate 
checking to dete mine compliance with the Cont act 
Documents. Five copies of the  epo ts shall be submitted and 
autho itative ce tification the eof must be fu nished to the 
Enginee  as a p e equisite fo  the acceptance of any mate ial 
o equipment. 

If, in the making of any test of any mate ial o equipment, it is 
asce tained by the Enginee  that the mate ial o  equipment 
does not comply with the Cont act, the Cont acto  will be 
notified the eof and he will be di ected to  ef ain f om 
delive ing said mate ial and equipment, o  to  emove it 
p omptly f om the site o  f om the wo k and  eplace it with 
acceptable mate ial, without cost to the City. 

Tests of elect ical and mechanical equipment and appliances 
shall be conducted in acco dance with  ecognized test codes 
of the ANSI, ASME, o  the IEEE, except as may othe wise 
be stated he ein. 

The Cont acto  shall be fully  esponsible fo  the p ope  
ope ation of equipment du ing tests and inst uction pe iods 
and shall neithe  have no  make any claim fo  damage which 
may occu  to equipment p io  to the time when the City 
fo mally takes ove the ope ation the eof. 

G-5.02 COSTS 
All inspection and testing of mate ials fu nished unde  this 
Cont act will be pe fo med by the City o  duly autho ized 
inspection enginee s o  inspection bu eaus without cost to the 
Cont acto , unless othe wise exp essly specified. 

The cost of shop and field tests of equipment and of ce tain 
othe  tests specifically called fo  in the Cont act Documents 
shall be bo ne by the Cont acto  and such costs shall be 
deemed to be included in the cont act p ice. 

Mate ials and equipment submitted by the Cont acto  as the 
equivalent to those specifically named in the Cont act may be 
tested by the City fo  compliance. The Cont acto  shall 
 eimbu se the City fo  the expenditu es incu  ed in making 

such tests on mate ials and equipment which a e  ejected fo  
noncompliance. 

G-5.03 INSPECTIONS OFM TERI LS 
The Cont acto  shall give notice, in w iting to the Enginee , 
sufficiently in advance of his intention to commence the 
manufactu e o  p epa ation of mate ials especially 
manufactu ed o  p epa ed fo  use in o  as pa t of the 
pe manent const uction. Such notice shall contain a  equest 
fo  inspection, the date of commencement and the expected 
date of completion of the manufactu e o  p epa ation of 
mate ials. Upon  eceipt of such notice the Enginee  will 
a  ange to have a  ep esentative p esent at such times du ing 
the manufactu e as may be necessa y to inspect the mate ials 
o  he will notify the Cont acto  that inspection will be made 
at a point othe  than the point of manufactu e, o  he will 
notify the Cont acto  that inspection will be waived. The 
Cont acto  must comply with these p ovisions befo e 
shipping any mate ial. Such inspection shall not  elease the 
Cont acto  f om the  esponsibility fo  fu nishing mate ials 
meeting the  equi ements of the Cont act Documents. 

G-5.04 CERTIFIC TE OFM NUF CTURE 
When inspection is waived o  when the Enginee  so  equi es, 
the Cont acto  shall fu nish to him autho itative evidence in 
the fo m of Ce tificates of Manufactu e that the mate ials to 
be used in the wo k have been manufactu ed and tested in 
confo mity with the Cont act Documents. These ce tificates 
shall be nota ized and shall include copies of the  esults of 
physical tests and chemical analyses, whe e necessa y, that 
have been made di ectly on the p oduct o  on simila  
p oducts of the manufactu e . 

G-5.05 SHOP TESTS OF OPER TING EQUIPMENT 
Each piece of equipment fo  which p essu e, duty, capacity, 
 ating, efficiency, pe fo mance, function, o  special 
 equi ements a e specified shall be tested in the shop of the 
make  in a manne  which shall conclusively p ove that its 
cha acte istics comply fully with the  equi ements of the 
Cont act Documents. No such equipment shall be shipped to 
the wo k until the Enginee notifies the Cont acto , in w iting, 
that the  esults of such tests a e acceptable. 

Five copies of the manufactu e 's actual test data and 
inte p eted  esults the eof, accompanied by a ce tificate of 
authenticity swo n to by a  esponsible official of the 
manufactu ing company, shall be fo wa ded to the Enginee  
fo app oval. 

The cost of the shop tests and of fu nishing manufactu e 's 
p elimina y and shop test data of ope ating equipment shall 
be bo ne by the Cont acto . 

G-5.06 PRELIMIN RY FIELD TESTS 
As soon as conditions pe mit, the Cont acto  shall fu nish all 
labo , mate ials, and inst uments and shall make p elimina y 
field tests of equipment. If the p elimina y field tests disclose 
any equipment fu nished unde  this Cont act which does not 
comply with the  equi ements of the Cont act Documents, the 
Cont acto  shall, p io  to the acceptance tests, make all 
changes, adjustments, and  eplacements  equi ed. 
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TEMPOR RY STRUCTURES 

G-5.07 FIN L FIELD TESTS 
Upon completion of the wo k and p io  to final payment, all 
equipment and appliances installed unde  this Cont act shall 
be subjected to acceptance tests as specified o   equi ed to 
p ove compliance with the Cont act Documents. 

The Cont acto  shall fu nish labo , fuel, ene gy, wate  and all 
othe  mate ials, equipment, and inst uments necessa y fo  all 
acceptance tests, at no additional cost to the City. 

G-5.08 F ILURE OF TESTS 
Any defects in the mate ials and equipment o  thei  failu e to 
meet the tests, gua antees o   equi ements of the Cont act 
Documents shall be p omptly co  ected by the Cont acto  by 
 eplacements o  othe wise. The decision of the Enginee  as 
to whethe  o  not the Cont acto  has fulfilled his obligations 
unde  the Cont act shall be final and conclusive. If the 
Cont acto  fails to make those co  ections o  if the imp oved 
mate ials and equipment, when tested, shall again fail to meet 
the gua antees o  specified  equi ements, the City, 
notwithstanding its pa tial payment fo  wo k, and mate ials 
and equipment, may  eject the mate ials and equipment and 
may o de  the Cont acto  to  emove them f om the site at his 
own expense. 

In case the City  ejects any mate ials and equipment, then the 
Cont acto  shall  eplace the  ejected mate ials and equipment 
within a  easonable time. If he fails to do so, the City may, 
afte  the expi ation of a pe iod of thi ty calenda  days afte  
giving him notice in w iting, p oceed to  eplace such  ejected 
mate ials and equipment, and the cost the eof shall be 
deducted f om any compensation due o  which may become 
due the Cont acto unde this Cont act. 

The City ag ees to obtain othe  equipment within a 
 easonable time and the Cont acto  ag ees that the City may 
use the equipment fu nished by him without  ental o  othe  
cha ges until the new equipment is obtained. 

Mate ials o  wo k in place that fails to pass acceptability tests 
shall be  etested at the di ection of the const uction enginee  
all such  etests shall be at the Cont acto 's expense. The  ates 
cha ged shall be in acco dance with the Depa tment of Public 
Wo ks cu  ent annual inspection cont act which is available 
fo  inspection at the offices of the Depa tment of Public 
Wo ks. 

G-5.09 FIN L INSPECTION 
The p ocedu es fo  final inspection shall be in acco dance 
with the p ovisions of A ticle 4.07 of the Ag eement. Du ing 
such final inspections, the wo k shall be clean and f ee f om 
wate . In no case will the final estimate be p epa ed until the 
Cont acto  has complied with all the  equi ements set fo th 
and the Enginee  has made his final inspection of the enti e 
wo k and is satisfied that the enti e wo k is p ope ly and 
satisfacto ily cosnt ucted in acco dance with the  equi ements 
of the Cont act Documents. 

SECTION 6 

G-6.01 GENER L 
All false wo k, scaffolding, ladde s, hoistways, b aces, 
pumping plants, shields, t estles,  oadways, sheeting, 
cente ing fo ms, ba  icades, d ains, flumes, and the like, any 
of which may be needed in the const uction of any pa t of the 
wo k and which a e not he ein desc ibed o  specified in 
detail, must be fu nished, maintained and  emoved by the 
Cont acto , and he shall be  esponsible fo  the safety and 
efficiency of such wo ks and fo  any damages that may  esult 
f om thei  failu e o  f om thei  imp ope  const uction, 
maintenance, o ope ation. 

G-6.02 PUBLIC  CCESS 
At all points in the wo k whe e public access to any building, 
house, place of business, public  oad, o  sidewalk would be 
obst ucted by any action of the Cont acto  in executing the 
wo k  equi ed by this Cont act, the Cont acto  shall p ovide 
such tempo a y st uctu e, b idges o   oadway as may be 
necessa y to maintain public access at all times. At least one 
lane fo  vehicula  t affic shall be maintained in st eets in 
which the Cont acto  is wo king. St eet closu e pe mits a e 
 equi ed f om the Depa tment of Public Wo ks. 

The Cont acto  shall p ovide suitable tempo a y b idges, as 
di ected by the Enginee , at st eet inte sections when 
necessa y fo  the maintenance of vehicula  and pedest ian 
t affic. 

P io  to tempo a ily cutting of access to d iveways and 
ga ages, the Cont acto  shall give twelve (12) hou s notice to 
affected p ope ty owne s. Inte  uptions to use of p ivate 
d iveways shall be kept to a minimum. 

G-6.03 CONTR CTOR'S FIELD OFFICE 
The Cont acto  shall e ect, fu nish and maintain a field office 
with a telephone at the site du ing the enti e pe iod of 
const uction. He o  an autho ized agent shall be p esent at 
this office at all times while his wo k is in p og ess. 
Readily accessible copies of both the Cont act Documents 
and the latest app oved wo king d awings shall be kept at this 
field office. 

G-6.04 TEMPOR RY FENCE 
If, du ing the cou se of the wo k, it is necessa y to  emove o  
distu b any fence o  pa t the eof, the Cont acto  shall, at his 
own expense, if so o de ed by the Enginee , p ovide a 
suitable tempo a y fence which shall be maintained until the 
pe manent fence is  eplaced. The Enginee  shall be solely 
 esponsible fo  the dete mination of the necessity fo  
p oviding a tempo a y fence and the type of tempo a y fence 
to be used. 

G-6.05 RESPONSIBILITY FOR TEMPOR RY 

STRUCTURES 
In accepting the Cont act, the Cont acto  assumes full 
 esponsibility fo  the sufficiency and safety of all tempo a y 
st uctu es o wo k and fo any damage which may  esult f om 
thei  failu e o  thei  imp ope  const uction, maintenance, o  
ope ation and will indemnify and save ha mless the City f om 
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all claims, suits o  actions and damages o  costs of eve y 
desc iption a ising by  eason of failu e to comply with the 
above p ovisions. 

SECTION 7 

TEMPOR RY SERVICES 

G-7.01 W TER 
The Cont acto  shall p ovide the necessa y wate  supply at 
his own expense. He shall, if necessa y, p ovide and lay 
necessa y wate lines f om existing mains to the place of 
using, shall secu e all necessa y pe mits and pay fo  all taps 
to wate  mains o  hyd ants and fo  all wate  used at the 
established  ates. 

G-7.02 LIGHT  ND POWER 
The Cont acto  shall p ovide, at his own expense, tempo a y 
lighting and powe  facilities  equi ed fo  the p ope  
p osecution and inspection of the wo k. If, in the opinion of 
the Enginee , these facilities a e inadequate, the Cont acto  
will not be pe mitted to p oceed with any po tion of the wo k 
affected the eby. 

G-7.03 S NIT RY REGUL TIONS 
The Cont acto  shall p ohibit and p event the committing of 
nuisances on the site of the wo k o on adjoining p ope ty and 
shall discha ge any employee who violates this  ule. 

Ample wash ooms and toilet facilities and a d inking wate  
supply shall be fu nished and maintained in st ict confo mity 
with the law by the Cont acto fo use by his employees. 

G-7.04  CCIDENT PREVENTION 
P ecautions shall be exe cised at all times fo  the p otection 
of pe sons and p ope ty. The safety p ovisions of applicable 
laws, building and const uction codes shall be obse ved. The 
Cont acto  shall comply with the U. S. Depa tment of Labo  
Safety and Health Regulations fo  const uction p omulgated 
unde  the Occupational Safety and Health Act of 1970 (PL 
91-596), and unde Section 107 of the Cont act Wo k. Hou s 
and Safety Standa ds Act (PL 91-54), except whe e state and 
local safety standa ds exceed the fede al  equi ements and 
except whe e state safety standa ds have been app oved by 
the Sec eta y of Labo  in acco dance with p ovisions of the 
Occupational Safety and Health Act. 

G-7.05 FIRST  ID 
The Cont acto  shall keep upon the site, at each location 
whe e wo k is in p og ess, a completely equipped fi st aid kit 
and shall p ovide  eady access the eto at all times when men 
a e employed on the wo k. 

G-7.06 HE TING 
The Cont acto  shall p ovide tempo a y heat, at his own 
expense, wheneve  equi ed on account of wo k being ca  ied 
on du ing cold weathe  and to p event f eezing of wate pipes 
and othe damage to the wo k. 

SECTION 8 

LINES  ND GR DES 

G-8.01 GENER L 
All wo k done unde  this Cont act shall be const ucted in 
acco dance with the lines and g ades shown on the Plans, o  
as given by the Enginee . The full  esponsibility fo  keeping 
alignment and g ade shall  est upon the Cont acto . 

The Enginee  will establish bench ma ks and base line 
cont olling points. Refe ence  ema ks fo  lines and g ades 
as the wo k p og esses will be located to cause as little 
inconvenience to the p osecution of the wo k as possible. The 
Cont acto  shall so place excavation and othe  mate ials as to 
cause no inconvenience in the use of the use of the  efe ence 
ma ks p ovided. He shall  emove any obst uctions placed by 
him cont a y to this p ovision. 

G-8.02 SURVEYS 
The Cont acto  shall fu nish and maintain, at his own 
expense, stakes and othe  such mate ials, and give such 
assistance, including qualified helpe s, as may be  equi ed by 
the Enginee  fo  setting  efe ence ma ks. The Cont acto  
shall check such  efe ence ma ks by such means as he may 
deem necessa y and, befo e using them, shall call the 
Enginee 's attention to any inaccu acies. The Cont acto  
shall, at his own expense, establish all wo king o  
const uction lines and g ades as  equi ed f om the  efe ence 
ma ks set by the Enginee , and shall be solely  esponsible fo  
the accu acy the eof. He shall, howeve , be subject to the 
check and  eview of the Enginee . 

The Cont acto  shall keep the Enginee  info med a 
 easonable time in advance as to his need fo  line and g ade 
 efe ence ma ks, in o de  that they may be fu nished and all 
necessa y measu ements made fo   eco d and payment with 
the minimum of inconvenience to the Enginee  o  of delay to 
the Cont acto . 

It is the intention not to delay the wo k fo  the establishment 
of  efe ence ma ks but, when necessa y, wo king ope ations 
shall be suspended fo  such  easonable time as the Enginee  
may  equi e fo this pu pose. 

G-8.03 S FEGU RDINGM RKS 
The Cont acto  shall safegua d all points, stakes, g ade 
ma ks, monuments and bench ma ks made o  established on 
the wo k, bea  the cost of  eestablishing them if distu bed, 
and bea  the enti e expense of  ectifying wo k imp ope ly 
installed due to not maintaining o  p otecting o  to  emoving 
without autho ization such established points, stakes and 
ma ks. 

The Cont acto  shall safegua d all existing and known 
p ope ty co ne s, monuments and ma ks adjacent to but not 
 elated to the wo k and, if  equi ed, shall bea  the cost of 
 eestablishing them if distu bed o dest oyed. 

G-8.04 D TUM PL NE 
All elevations indicated o  specified  efe  to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Wate  Datum of the U. S. A my 
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Co ps of Enginee s. 

SECTION 9 

 DJ CENT STRUCTURES  ND L NDSC PING 

G-9.01 RESPONSIBILITY 
The  esponsibility fo   emoval,  eplacement,  elocation, 
 epai ,  ebuilding o  p otection of all public utility 
installations, including poles, t acks, pipes, wi es, conduits, 
house se vice connections, vaults, manholes, sewe s, t affic 
cont ol and fi e ala m signal ci cuit installations and othe  
appu tenances and facilities shall be in acco dance with G-
1.02 and G-1.03. 

The Cont acto  shall also be enti ely  esponsible and liable 
fo  all damage o  inju y as a  esult of his ope ations to all 
othe  adjacent public and p ivate p ope ty, st uctu es of any 
kind and appu tenances the eto met with du ing the p og ess 
of the wo k. The cost of p otection,  eplacement in thei  
o iginal locations and conditions o  payment of damages fo  
inju ies to such adjacent public and p ivate p ope ty and 
st uctu es affected by the wo k, whethe  o  not shown on the 
Plans, and the  emoval,  elocation, and  econst uction of such 
items called fo  on the Plans o  specified shall be included in 
the va ious Cont act Items and no sepa ate payment will be 
made the efo . Whe e such public and p ivate p ope ty, 
st uctu es of any kind and appu tenances the eto a e not 
shown on the Plans and when, in the opinion of the Enginee , 
 emoval o   elocation and  econst uction is necessa y to 
avoid inte fe ence with the wo k, payment the efo  will be 
made as p ovided fo  ext a wo k in A ticle 7.02 of the 
Ag eement. 

G-9.02 PROTECTION OF TREES 
All t ees and sh ubs shall be adequately p otected by the 
Cont acto  with boxes o  othe wise and, within the City of 
Tampa, in acco dance with o dinances gove ning the 
p otection of t ees. No excavated mate ials shall be placed so 
as to inju e such t ees o  sh ubs. T ees o  sh ubs dest oyed 
by negligence of the Cont acto  o  his employees shall be 
 eplaced by him with new stock of simila  size and age, at the 
p ope season, and at the sole expense of the Cont acto . 

Beneath t ees o  othe  su face st uctu es, whe e possible, 
pipelines may be built in sho t tunnels, backfilled with 
excavated mate ials, except as othe wise specified, o  the 
t ees o  st uctu es ca efully suppo ted and p otected f om 
damage. 

The City may o de the Cont acto , fo the convenience of the 
City, to  emove t ees along the line of t ench excavation. If 
so o de ed, the City will obtain any pe mits  equi ed fo  
 emoval of t ees. Such t ee  emoval o de ed shall be paid fo  
unde the app op iate Cont act Items. 

G-9.03 L WN  RE S 
Lawn a eas shall be left in as good condition as befo e the 
sta ting of the wo k. Whe e sod is to be  emoved, it shall be 
ca efully  emoved and late   eplaced, o  the a ea whe e sod 
has been  emoved shall be  esto ed with new sod in the 

manne desc ibed in the Technical Specifications section. 

G-9.04 RESTOR TION OF FENCES 
Any fence, o  pa t the eof, that is damaged o   emoved 
du ing the cou se of the wo k shall be  eplaced o  epai ed by 
the Cont acto  and shall be left in as good a condition as 
befo e the sta ting of the wo k. The manne  in which the 
fence is  epai ed o   eplaced and the mate ials used in such 
wo k shall be subject to the app oval of the Enginee . The 
cost of all labo , mate ials, equipment, and wo k fo  the 
 eplacement o   epai  of any fence shall be deemed included 
in the app op iate Cont act Item o  Items, o  if no specific 
Item is p ovided the efo , as pa t of the ove head cost of the 
wo k, and no additional payment will be made the efo . 

SECTION 10 

PROTECTION OF WORK  ND PUBLIC 

G-10.01 TR FFIC REGUL TIONS 
The Cont acto  shall a  ange his wo k to comply with A ticle 
G-6.02. The wo k shall be done with the least possible 
inconvenience to the public and to that end the wo k may be 
confined by the Enginee to one block at a time. 

G-10.02 B RRIERS  ND LIGHTS 
Du ing the p osecution of the wo k, the Cont acto  shall put 
up and maintain at all times such ba  ie s, and lights, as will 
effectually p event accidents. The Cont acto  shall p ovide 
suitable ba  icades,  ed lights, "dange " o  "caution" o  
"st eet closed" signs and watchmen at all places whe e the 
wo k causes obst uctions to the no mal t affic o  constitutes 
in any way a haza d to the public. Such ba  ie s and signs 
shall be const ucted to State of Flo ida Depa tment of 
T anspo tation standa ds and placed as  ecommended by the 
T affic Division of the City's Depa tment of Public Wo ks. 

No open fi es will be pe mitted. 

G-10.03 SMOKE PREVENTIONS 
The Cont acto shall use ha d coal, coke, oil o gas as fuel fo  
equipment gene ating steam. A st ict compliance with 
o dinances  egulating the p oduction and emission of smoke 
will be  equi ed. 

G-10.04 NOISE 
The Cont acto  shall eliminate noise to as g eat an extent as 
p acticable at all times. Ai  comp essing plants shall be 
equipped with silence s and the exhaust of all gasoline 
moto s o  othe  powe  equipment shall be p ovided with 
muffle s. In the vicinity of hospitals and schools, special ca e 
shall be used to avoid noise o  othe  nuisances. The 
Cont acto  shall st ictly obse ve all local  egulations and 
o dinances cove ing noise cont ol. 

Except in the event of an eme gency, no wo k shall be done 
between the hou s of 7:00 p.m. and 7:00 a.m., o  on Sundays. 
If the p ope  and efficient p osecution of the wo k  equi es 
ope ations du ing the night, the w itten pe mission of the 
Enginee  shall be obtained befo e sta ting such items of the 
wo k. 
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G-10.05  CCESS TO PUBLIC SERVICES 
Neithe  the mate ials excavated no  the mate ials o  plant 
used in the const uction of the wo k shall be so placed as to 
p event f ee access to all fi e hyd ants, valves o manholes. 

G-10.06 DUST PREVENTION 
The Cont acto  shall p event dust nuisance f om his 
ope ations o  f om t affic by keeping the st eets sp inkled 
with wate at all times. 

G-10.07 PRIV TE PROPERTY 
The Cont acto  shall so conduct the wo k that no equipment, 
mate ial, o  deb is will be placed o  allowed to fall upon 
p ivate p ope ty in the vicinity of the wo k unless he shall 
have obtained the owne 's w itten consent the eto and shall 
have shown this consent to the Enginee . 

SECTION 11 

SLEEVES  ND INSERTS 

G-11.01 COORDIN TION 
When the Cont act  equi es the placing of conduits, saddles, 
boxes, cabinets, sleeves, inse ts, foundation bolts, ancho s, 
and othe  like wo k in floo s,  oofs, o  walls of buildings and 
st uctu es, they shall be p omptly installed in confo mity with 
the const uction p og am. The Cont acto  who e ects the 
floo s,  oofs, and walls shall facilitate such wo k by fully 
coope ating with the Cont acto s  esponsible fo  installing 
such appu tenances. The Cont acto   esponsible fo  
installing such appu tenances shall a  ange the wo k in st ict 
confo mity with the const uction schedule and avoid 
inte fe ence with the wo k of othe cont acto s. 

G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delive y of sleeves and othe  mate ials 
cannot be made and to avoid delay, the affected Cont acto  
may a  ange to have boxes o  othe  fo ms set at the locations 
whe e the appu tenances a e to pass th ough o  into the 
floo s,  oofs, walls, o  othe  wo k. Upon the subsequent 
installation of these appu tenances, the Cont acto  e ecting 
the st uctu e shall fill a ound them with mate ials as  equi ed 
by the Cont act. The necessa y expenditu es incu  ed fo  the 
boxing out and filling in shall be bo ne by the Cont acto  o  
Cont acto s  equi ed to fu nish the sleeves and inse ts. 
Fo med openings and late  installation of sleeves will not be 
pe mitted at locations subject to hyd ostatic p essu e. 

SECTION 12 

CUTTING  ND P TCHING 

G-12.01 GENER L 
The Cont acto  shall do all cutting, fitting, o  patching of his 
po tion of the wo k that may be  equi ed to make the seve al 
pa ts the eof join and coo dinate in a manne  satisfacto y to 
the Enginee  and in acco dance with the Plans and 
Specifications. The wo k must be done by competent 
wo kmen skilled in the t ade  equi ed by the  esto ation. 

SECTION 13 

CLE NING 

G-13.01 DURING CONSTRUCTION 
Du ing const uction of the wo k, the Cont acto  shall, at all 
times, keep the site of the wo k and adjacent p emises as f ee 
f om mate ial, deb is, and  ubbish as is p acticable and shall 
 emove the same f om any po tion of the site if, in the 
opinion of the Enginee , such mate ial, deb is, o   ubbish 
constitutes a nuisance o is objectionable. 

The Cont acto  shall  emove f om the site all of his su plus 
mate ials and tempo a y st uctu es when no fu the  need 
the efo develops. 

G-13.02 FIN L CLE NING 
At the conclusion of the wo k, all e ection plant, tools, 
tempo a y st uctu es and mate ials belonging to the 
Cont acto shall be p omptly taken away, and he shall  emove 
and p omptly dispose of all wate , di t,  ubbish o  any othe  
fo eign substances. 

The Cont acto  shall tho oughly clean all equipment and 
mate ials installed by him and shall delive  such mate ials 
and equipment undamaged in a b ight, clean, polished, and 
new appea ing condition. 

SECTION 14 

MISCELL NEOUS 

G-14.01 PROTECTION  G INST SILT TION  ND 

B NK EROSION 
The Cont acto  shall a  ange his ope ations to minimize 
siltation and bank e osion on const uction sites and on 
existing o p oposed wate cou ses and d ainage ditches. 

G-14.02 EXISTING F CILITIES 
The wo k shall be so conducted to maintain existing facilities 
in ope ation insofa  as is possible. Wo k shall be scheduled 
to minimize bypassing du ing const uction. Requi ements 
and schedules of ope ations fo  maintaining existing facilities 
in se vice du ing const uction shall be as desc ibed in the 
Special P ovisions. 

G-14.03 USE OF CHEMIC LS 
All chemicals used du ing p oject const uction o  fu nished 
fo  p oject ope ation, whethe  he bicide, pesticide, 
disinfectant, polyme ,  eactant o  of othe  classification, must 
show app oval of eithe  EPA o  USDA. Use of all such 
chemicals and disposal of  esidues shall be in st ict 
confo mance with inst uctions. 

* * * * * * * 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

SUPPLEMENTARY GENERAL PROVISIONS 

1.0 GENERAL: 

1.1 This Section sets forth modifications to the "General Provisions" of the Contract Documents 

which are referred to as Specifications, General Provisions. 

1.2 Paragraph numbers and titles used herein refer to similarly numbered and titled articles in the 

General Provisions. 

1.3 Only those paragraphs contained herein shall be assumed to be modified. Paragraphs not 

appearing herein shall apply as written in the General Provisions. 

1.4 Any portion of the General Provisions, whether or not modified herein, may be further modified 

in Special Conditions and in the Instructions to Bidders of these Specifications. 

1.5 Where the Supplementary General Provisions, Special Conditions and Instructions to Bidders 

conflict with the General Provisions, the Supplementary General Provisions, Special Conditions 

and the Instructions to Bidders shall take precedence. 

2.0 MODIFICATIONS TO THE GENERAL PROVISIONS AS FOLLOWS: 

2.1 SECTION 1 SCOPE AND INTENT 

G-1.02 WORK INCLUDED 

The first paragraph shall be deleted in its entirety and replaced by the following paragraph: 

"The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, 

tools, appliances, equipment, supplies, and other means of construction necessary or proper for 

performing and completing the work. He shall obtain all required permits. He shall perform and 

complete the work in the manner best calculated to promote rapid construction consistent with safety of 

life and property and to the satisfaction of the Engineer, and in strict accordance with the Contract 

Documents. The Contractor shall clean up the work and maintain it during and after construction, until 

incidental thereto.  He shall repair or restore all during performance of the work." 

2.2 SECTION 3 WORKING DRAWINGS 

a. Change to read as follows: 

SECTION 3 SHOP DRAWINGS 

b. Replace the existing paragraphs in their entirety with the following paragraphs: 

G-3.01 SCOPE 

Shop drawings, schedules, etc., shall be submitted to the Engineer and/or Architect in quadruplet, 

accompanied by a letter of transmittal. Subcontractors and suppliers shall submit shop drawings and 

make requests for approvals through their respective prime Contractors. 

The drawings shall be numbered consecutively and shall accurately and distinctly present the 

following: 

SUPPLEMENTARY GENERAL PROVISIONS SGP-1 



  

   

            

 

     

  

           

    

 

  

           

       

        

      

         

  

         

   

 

  

 

      

 

           

 

         

          

        

  

      

 

        

   

        

  

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

(1) Names of equipment or materials, and the locations at which the equipment or materials 

are to be installed in the work. 

(2) All working and erection dimensions. 

(3) Arrangement and sectional views. 

(4) Necessary details, including complete information for making connections between work 

under this contract and work under other contracts. 

(5) Kinds of materials and finishes. 

(6) Parts list and description thereof. 

The Engineer and/or Architect may decline to consider any shop drawing that does not contain 

complete data on the work and full information of related matters. 

Fax submittals will not be reviewed. 

G-3.02 APPROVAL: 

Shop drawings shall be examined by the Contractor prior to his transmitting them to the Engineer 

and/or Architect. Shop drawings submitted to the Engineer and/or Architect shall bear the Contractor's 

stamp of approval evidencing that he has examined and checked each drawing and that he has found said 

drawings to be in accordance with the Contract requirements. Any drawings submitted without this 

stamp will not be considered by the Engineer and/or Architect and will be returned to the Contractor for 

re- submission. 

If the shop drawings show departures from the Contract requirements, the Contractor shall make 

specific mention thereof in his letter of submittal and the following shall be submitted: 

(1) Each request shall include a complete description of the proposed substitute and the name 

of the material or equipment for which it is to be substituted. 

(2) Furnish drawings, cut, manufacturer's printed specifications, performance and test data 

and any other data or information necessary for a complete evaluation of both the item 

specified and the proposed substitute item. 

Approval of the drawings shall constitute approval of the subject matter thereof only and not of 

any structure, material, equipment or apparatus shown or indicated. 

Approval of the drawings shall be general and shall not relieve the Contractor of responsibility 

for the accuracy of such drawings, nor for the quantities of materials and equipment, nor for the proper 

fitting and construction of the work, nor for the furnishing of materials, tools, equipment, etc., required by 

this contract and not indicated on the drawings. 

No work called for by Shop Drawings shall be done until the said drawings have been approved 

by the Engineer and/or Architect. 

The Contractor shall revise and resubmit the shop drawings as required by the Engineer and/or 

Architect until approval thereof is obtained. 

The City shall retain four (4) copies of all submittals unless the Engineers and/or Architect makes 

a specific request for additional copies. 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

Items Submittals *Approval 

All trade Fourteen (14) Days Fourteen (14) Days 

*From date of receipt of submittal. 

Delays on account of tardy or untimely submittals will not be considered as causes of extension of time of 

the Contract or increases to the Contract Sum. 

G-3.03 JOB SITE: 

One (1) copy of all approved submittals SHALL BE available at the Contractor's Office at the job 

site. 

2.3 SECTION 4 MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 

In the first paragraph, second line, delete the word "specifications" and substitute the words 

"Contract Documents".  

G4.03 REFERENCE TO STANDARDS 

The following paragraph shall be added in its entirety: 

"Compliance with the Standard Building Code, latest edition, and all local electrical and 

plumbing codes shall be required. In the event of a conflict in code requirements, the most 

stringent code or standard shall apply." 

G-4.05 EQUIVALENT QUALITY 

Add the following sentence to paragraph two: "Any professional fees associated with shop drawing 

review of materials or equipment submitted for approval as equivalent to that specified shall be borne by 

the Contractor. 

2.4 SECTION 5 INSPECTION AND TESTING 

G-5.06 PRELIMINARY FIELD TESTS 

G-5.07 FINAL FIELD TEST 

A. Add the following sentence to BOTH of the above paragraphs: 

The Contractor shall provide, at NO EXTRA COST to the City, ALL labor, tools, equipment, 

materials, etc., for the Engineer and/or Architect to make any field test that may be required in the 

judgment of the Engineer and/or Architect. 

2.5 SECTION 6 TEMPORARY STRUCTURES 

G-6.03 CONTRACTOR'S FIELD OFFICE 

A. Delete this paragraph G-6.03 in its entirety. 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

2.6 SECTION 7 TEMPORARY SERVICES 

G-7.01 WATER, G-7.02 LIGHT AND POWER, AND G-7.03 SANITARY REGULATIONS 

The City of Tampa shall provide, at no cost to the Contractor, water, electricity and 

washroom/toilet facilities for installation of this project. All water and electricity shall be applied and/or 

connected by the Contractor. 

G-7.07 TELEPHONE 

The Contractor shall furnish the Engineer with a telephone number(s) by which the Engineer may 

contact the site. 

2.7 SECTION 14 MISCELLANEOUS 

G-14.04 USE OF EXPLOSIVES: 

Explosives will not be used on the work except when authorized by the Engineer and/or 

Architect. The use of same, if authorized, shall conform to laws or ordinances which may pertain to the 

use of same and the utmost care will be exercised by the Contractor so as not to endanger life or property.  

The Contractor will assume full responsibility in connection with use of any explosives even though 

authorized. Explosives will not be stored within the City limits. 

G-14.05 OWNERSHIP OF MATERIALS: 

The removal of any underground and surface structures as required shall be performed in a 

careful manner to permit salvaging of as much material, such as pipe and brick, also broken section of 

sidewalk, as practical for use in repair and maintenance of City-owned facilities. 

Such acceptable salvaged material remains the property of the City and shall be placed in stock 

piles so as not to interfere with new construction work but accessible for loading and hauling by the City 

or by the Contractor within the free haul limit of six (6) miles. The Engineer and/or Architect shall direct 

the Contractor as to the location of stockpile. 

The paving material, such as vitrified brick, asphalt block and other paving materials removed 

from the excavated areas and suitable for reuse but not reused in the work, shall also be considered the 

property of the City. The handling of such materials shall be as set forth elsewhere in the Specifications 

or Special Provisions. 

G-14.06 NOTICE OR SERVICE THEREOF: 

All notices, which shall include demands, instructions, requests, approvals and claims, shall be in 

writing. 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office 

of the Contractor specified in the bid (or to such other office as the Contractor may, from time to time, 

designate to the City in writing), or if deposited in the United States mail in a sealed, postage-prepaid 

envelope, or delivered, with charges case addressed to such office. 

All notices required to be delivered to the City shall, unless otherwise specified in writing 

to the Contractor, be delivered to Contract Administration Department – Construction Management 

Division, 3808 East 26th Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall 

be sufficiently given if delivered to the office of the said Engineer and/or Architect, or if deposited in the 

United States mail in a sealed, postage- prepaid envelope, or delivered with charges prepaid to any 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

telegraph company for transmission, in each case addressed to said Engineer and/or Architect or to such 

other representative of the City or to such other address as the City may subsequently specify in writing to 

the Contractor or to its representative at the construction site for such purposes. 

Any such notice or demand shall be deemed to have been given or made as of the time of actual 

delivery or (in the case of mailing) when the same should have been received in due course of post or (in 

the case of telegram) at the time of actual receipt, as the case may be. 

G-14.07 REQUIREMENTS FOR CONTROL OF THE WORK: 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held 

by the Engineer and/or Architect to be attended by the Contractor and representatives of the various 

utilities and others for the purpose of establishing a schedule of operations which will coordinate the work 

to be done under this contract with all related work to be done by others within the limits of the project. 

The Contractor shall be prepared for this meeting and shall present a comprehensive construction 

schedule for all items of work to be accomplished by him, which will be used as the basis for the 

development of an overall operational schedule and a list of subcontractors to be used on this work. 

All items of work on this contract shall be coordinated so that progress on each related work item 

will be continuous from week to week.  The progress of the work will be reviewed by the Engineer and/or 

Architect at the end of each week, and if the progress on any item of work during that week is found to be 

unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other items as 

directed by the Engineer and/or Architect. 

The Contractor shall conduct his operations in such a manner as will result in a minimum of 

inconvenience to occupants of adjacent homes and business establishments and shall provide temporary 

access as directed or as conditions in any particular location may require. 

G-14.08 WORK DIRECTIVE CHANGE: 

"A Work Directive Change is a written directive to the Contractor, issued on or after the date of 

the execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, 

deletion or revision in the work, or responding to an emergency. A Work Directive Change will not 

change the contract price or the time for completion, but is evidence that the parties expect that the 

change directed or documented by a Work Directive Change will be incorporated in a subsequently issued 

Change Order following negotiations by the parties as to its effect, if any, on the contract price or the time 

for completion. "Without invalidating the Agreement, additions, deletions or revisions in the Work may, 

at any time or from time to time, be authorized by a Change Order or a Work Directive Change. Upon 

receipt of any such document, the Contractor shall promptly proceed with the work involved." 

G-14.09 RESERVED PARKING SIGNS IN PARKING METER AREAS 

The Contractor shall reimburse the Department of Logistics and Asset Management, Parking 

Division, located at 107 N. Franklin Street, Tampa, Florida 33602, for any and all metered parking spaces 

occupied or made unusable or unavailable as a result of, or because of, construction activity by the 

Contractor. Private automobiles may not be parked in any reserved space, unless clearly marked as 

associated with the project. 

In order to receive temporary or permanent reserved signs in parking areas which are required by 

parking meters, there shall first be paid to the Parking Revenue Fund for the elimination of each such 

meter a charge based on the following schedules: 

SUPPLEMENTARY GENERAL PROVISIONS SGP-5 



  

   

  
 

 
 

  

  
   

 
  

           

      

             

         

 

     

       

         

          

  

  

       

        

        

    

     

 

      

       

   

 

 

 

            

 

  

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

1. Meter Removal: The charge for removing a meter is ten (10) times the hourly meter fee, 

with a minimum charge of $15.00.  Such charge will be assessed for each day a meter is 

removed, excluding Saturdays, Sundays, and City holidays. 

2. Reservation of Parking Metered Spaces During Hours of City Parking Division 

Operation: The charge for reservation of a metered space is ten (10) times the hourly 

meter fee. Such charge will be assessed for each day a meter is reserved. The minimum 

total charge per rental agreement is $15.00. 

3. Reservation of Parking Metered Spaces During Hours of City Parking Division Non-

Operation: The charge for reservation of a metered space during hours of non-operation 

shall be $2.00. Such charge will be assessed for each day a meter is reserved. The 

minimum charge per rental agreement is $15.00. 

4. Reservation of Parking Metered Spaces During Hours of City of Tampa Parking Division 

Operation and Non-Operation: Meter reservation periods, which include both operation 

and non-operational hours, shall be charged the operational rate. 

In the event that an entire block or area of parking meters are reserved for a period of 90 days or 

longer, the Contractor may arrange a payment schedule with the Department of Public Works, Parking 

Division. Said payment schedule will be paid on a monthly basis after a deposit equivalent to the first 

and last month rental charges has been received by the Parking Division prior to commencement of 

construction. 

Any meter or meters which may sustain damage due to construction activities in the immediate 

area must be removed. The meter removal/installation charge is $7.50 per meter. Failure to have a 

meter(s) removed will result in the Contractor being held liable for damage occurring to said meter(s) and 

further, the Contractor will be required to reimburse the Department of Public Works, Parking Division 

for meter(s) repaired or replaced. 

G-14.10  EROSION AND SEDIMENT CONTROL: 

During construction, the Contractor shall provide adequate erosion and sediment controls to 

prevent adverse effects to the environment and public and private property. He shall construct and 

maintain control structures necessary to prevent erosion and sediment. He shall conduct and schedule 

construction operations to avoid, prevent, and minimize erosion and sediment. He shall comply with 

City, County, State, and Federal codes, laws, and regulations and the plans and specifications for this 

project pertaining to erosion and sediment prevention and control. 

At the Preconstruction Conference, the Contractor shall present a plan for erosion and sediment 

prevention and control. This plan shall include the operations methods, also temporary and permanent 

control measures and structures to be used on this project. 

G-14.11 ENGINEER'S FIELD OFFICE: 

Not Applicable. 

G-14.12 PROJECT SIGNS: 

The Contractor shall furnish and install, as directed by the Engineer and/or Architect, a project 

sign of design, size, color, etc., as per drawing page SIGN-1. 

G-15.0  NOTIFICATION TO CONTRACTORS: 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

All Contractors working in City of Tampa buildings and facilities that contain ACM will be 

provided with a written notice, including contract custodial firms.  The notice when applicable will advise 

Contractors about the possibility of encountering ACM while working for the City and will require 

Contractors to become familiar with locations of ACM within their work areas. The Contractor Notice 

shall include the name and phone number of the designated Building Asbestos Contact Person assigned to 

that building/facility. This notice is provided in Appendix C. 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. . 

Appendix C 

Contractor Notification Requirements 

Asbestos-Containing Material (ACM) may be present in the facility. The presence of ACM does not 

necessarily mean that a hazard exists; however, a hazard may be created when ACM is disturbed and 

asbestos fibers become airborne. The best way to maintain a safe environment is to avoid the disturbance 

of ACM. 

It is possible that you may encounter ACM while working in the facility. On the bulletin board, there is a 

summary of known locations of ACM in that building. The summary may or may not be all inclusive. 

Therefore, workers must exercise caution and be watchful for materials that might contain asbestos.  

Avoid disturbing ACM or suspected ACM as you carry out your work. 

If your work necessitates the disturbance of ACM you shall take whatever precautions that are necessary 

to protect human health and the environment from asbestos fibers. At minimum, you will comply with 

all Federal, Sate, and Local responsible for assuring that you are medically certified, trained, and 

equipped with the proper personal protective devices for safe handling of ACM. You must notify the 

designated Building Asbestos Contact Person before disturbing any asbestos-containing materials in City-

Owned buildings. The designated Building Asbestos Contract Person is listed on the bulletin board with 

the asbestos location summary. 

If you need additional information regarding ACM in a particular building or would like to see a copy of 

the Operations and Maintenance Plan, contact the Building Asbestos Contact Person responsible for the 

building for which you will be working. 

Comply with all regulatory requirements for removal and disposal. 
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Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

SPECIAL CONDITIONS 

1.0 PRECONSTRUCTION BRIEFING: 

The Contractor, upon receiving notice that he has been awarded the contract for the construction of the 

project, shall make an appointment with the Engineer and/or Architect for said briefing. The Contractor 

shall bring to this meeting the following: 

1. Contract Documents not yet submitted. 

2. A detailed Job Progress Schedule. 

3. Samples, questions, etc., he feels necessary. 

4. List of subcontractors. 

Failure to bring the above items to the meeting will result in cancellation of meeting. Once items have 

been submitted, meeting will be rescheduled by the City. Site access and commencement of work will 

not be allowed during period between meetings. 

Contractor shall have representatives present at meeting that are familiar with, and conversant on, the 

scope of the work and Contract Document requirements. Failure to have such persons present will also 

result in cancellation and rescheduling of meeting until such a time when condition is corrected. 

Elapsed time as a result of the Contractor's failure to comply with above will not result in an extension of 

contract time. 

2.0 SITE REVIEW: 

Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and 

adjacent premises and the various means of approach and access to the site, and make all necessary 

investigations to inform themselves thoroughly as to the facilities for delivering, placing and operating the 

necessary construction equipment, and for delivering and handling materials at the site, and inform 

themselves thoroughly as to all difficulties involved in the completion of all the work in accordance with 

the Contract Documents. 

The Contractor shall immediately, upon entering project site for the purpose of beginning work, review 

project site with the Engineer and/or Architect for the purpose of selecting area(s) to place materials for 

storage. 

The Contractor must exercise proper precaution to verify all figures shown or indicated on the drawings, 

all existing trees, paved areas; utilities, etc., shall be located before beginning any work, and he shall be 

held responsible for any error resulting from his failure to exercise such precaution. 

2.1 LAYING OUT WORK: 

The Contractor shall locate all general reference points and take necessary action to prevent their 

destruction; lay out his own work and be responsible for all lines, elevations, measurements, grading, 

trenching, backfilling, utilities and other work to be executed by him for a complete project under this 

contract. 

The Contractor shall lay out all work and have final approval by the Engineer and/or Architect before 

installation begins. Contractor shall be held responsible for any error resulting from his failure to exercise 

such approval.  Said errors shall be corrected by the Contractor at NO EXTRA COST to the City. 

SPECIAL CONDITIONS SC-1 



   

  

        

   

                

  

   

        

 

           

 

    

 

  

         

             

        

 

           

 

  

           

 

  

        

          

 

          

       

  

          

    

         

   

            

 

  

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

The Contractor shall coordinate with the Parks Department and shall identify each and every tree to 

remain prior to the start of work. The specific trees to remain shall be approved by the Parks Department. 

The final location of all work to be performed shall be made jointly by the Engineer and/or Architect and 

the Contractor at the project site. 

3.0 SAFETY AND HEALTH STANDARDS: 

The performance of all construction under this contract shall conform to ALL Local, State, Federal 

Occupation Safety and Health Act Standards. 

At the end of each work day, all work areas shall be left in a safe condition. Barricades and/or warning 

devices shall be provided for at any open excavations or barriers on the project site. 

The Contractor's attention is directed to paragraphs Article 3.07 and Article 12.03 of the Agreement, and 

paragraph G-7.04 of the General Provisions. 

4.0 INFORMATION FOR COLOR SCHEDULES: 

Not later than thirty (30) calendar days after authorization to proceed with contract work, the Contractor 

shall submit to the Engineer and/or Architect the names of all manufacturers and trade names for all 

materials involving selection based upon color or texture or other design appearance features which are to 

be used in this project.  Where samples are necessary for such selection, furnish same. 

If such information is not furnished by Contractor within thirty (30) day period, the Engineer and/or 

Architect will select colors and textures from products named in the Contract Documents. 

5.0 RESPONSIBILITY OF CONTRACTOR: 

The Contractor shall take all necessary precautions to protect all project surfaces and adjoining areas from 

mechanical damage from tools, equipment, materials, supports, etc., and shall provide adequate protection 

from leaking lubricants or fluids from his equipment. 

Damage to said project surfaces and adjoining areas caused by a lack of protection or negligence by the 

Contractor shall be repaired and/or replaced at NO EXTRA COST to the City and to the full satisfaction 

of the Engineer and/or Architect. 

The Contractor and all subcontractors are charged with the protection of the work and property, but the 

final responsibility for these provisions rests with the Contractor who shall take complete charge of the 

project site from start to finish of work. 

The Contractor shall take particular precautions to protect existing trees and plant material. All trees and 

other plant material to remain shall be marked by the City prior to start of work. 

Excavation, earthwork or sitework within the drip line of existing trees shall be done either manually or 

by methods approved by the City of Tampa Parks Department. 

If the Contractor damages any tree or plant material in any way he shall be required to replace the 

damaged tree or plant material as follows: 

1. Trees 

a. Replace a 6" caliper or less with a 6" caliper of the same species. 

SPECIAL CONDITIONS SC-2 



   

  

 

   

   

  

  

     

  

         

            

         

 

  

        

  

              

        

      

  

  

 

          

        

             

  

           

 

          

        

        

  

          

 

  

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

b. Replace a 7"-10" caliper with two (2)  6" caliper of the same species. 

c. Replace a 10"-15" caliper with three 6" caliper of the same species. 

d. Replace a 16"-20" caliper with five (5) 6" caliper of the same species. 

e. Replace a 21"-36" caliper with ten (10) 6" caliper of the same species. 

2. Plant Material 

Replace any damaged plant material with an equal size and quantity of the same material. 

The replaced trees and plant material shall be guaranteed by the Contractor for a period of six (6) months. 

6.0 COORDINATION WITH N.I.C. ITEMS: 

The Contractor shall give to the Engineer and/or Architect, in writing, a time schedule for the installation 

or removal of all N.I.C. items at the beginning of the project. Failure of the Contractor to supply the 

Engineer and/or Architect with said schedule shall not be used for reason of time extension by the 

Contractor. 

7.0 ELECTRICAL SERVICE LOCATION: 

The Contractor shall verify and coordinate the service location with the local power company and the 

Engineer and/or Architect. 

The Contractor shall coordinate with the local power company and shall include in his bid all costs for 

electrical service to work area(s) under this Contract, including but not limited to new service, 

connections from existing and/or new service and all required labor, equipment, materials etc. and all 

other associated electrical work. 

8.0 SCHEDULING: 

The Contractor shall provide the City with a detailed schedule prior to start of work. 

The schedule shall be a fully developed, horizontal bar-chart type Contractor's construction schedule. 

Provide a separate time bar for each significant construction activity. Provide a continuous vertical line to 

identify the first working day of each week. Use the same breakdown of units of the Work as indicated in 

the "Schedule of Values". 

Unless otherwise directed or approved, prepare schedule on a single 8-1/2" X 14" sheet of plain bond 

white paper. 

Secure time commitments for performing critical elements of the Work from parties involved. 

Coordinate each element on the schedule with other construction activities; include minor elements 

involved in the sequence of the Work. Show each activity in proper sequence. Indicate graphically the 

sequences necessary for completion of related portions of the Work. 

Contractor shall also prepare schedule in accordance with applicable portions of Section 4.02 of the 

Agreement. 

9.0 ASSIGNMENT OF CONTRACT:  Not applicable. 

SPECIAL CONDITIONS SC-3 



  

  

  

   

 

      

  

  

        

          

   

     

        

            

 

 

          

       

          

             

  

                    

        

                    

                   

                

                    

   

        

        

         

            

           

    

   

    

 

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

10.0 WORKMANSHIP AND MATERIALS: 

Workmanship and materials shall be installed in accordance with accepted standards of the specific trade, 

as defined by the applicable recognized trade association(s).  In the event of a conflict between these trade 

standards and the Contract Documents, the conflict shall be brought to the Engineer's and/or Architect's 

attention writing and the final decision shall be made by the Engineer and/or Architect. 

11.0 RECORD DRAWINGS: 

During the course of the work, Contractor shall maintain, at the site, a clean undamaged set of the 

Contract Documents. Contractor shall mark set, on a daily basis, with location and progress of all contract 

work, including but not limited to: 

1. Sewer, water, stormwater and irrigation fabrication drawings showing to scale all 

manholes, all distances and angles between manholes, line dimension, grid co-ordinates, 

trunk lines, inverts and cleanouts, 

2. Fencing, roadway, parking and sleeving, 

3. Electrical service, and 

4. General building location, and/or foundations, structures, etc. 

Drawings shall be on site at all times and available for review by the City. Failure of Contractor to have 

drawings on site and/or up to date may result in suspension of work until situation is corrected.  Extension 

of contract will not be granted for such condition. 

At conclusion of work, the Contractor shall provide the City with one complete set of Electronic Record 

Drawings incorporating changes described above, and four marked hard copy sets of as-built record 

drawings clean and damaged free shall also be submitted to the City at the same time. Electronic files 

will be issued to the Contractor by the City of Tampa. These files will be AutoCAD DWG, AutoCAD 

DWF or Adobe PDF latest versions. 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution 

of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision 

in the work, or responding to an emergency. A Work Directive Change will not change the contract price or 

the time for completion, but is evidence that the parties expect that the change directed or documented by an 

Authorization to Proceed with Extra Work letter will be incorporated in a subsequently issued Change Order 

following negotiations by the parties as to its effect, if any, on the contract price or the time for completion. 

12.0 ON SITE RECYCLABLE CRITERIA: 

Contractor shall make reasonable attempts to recycle and/or salvage at least 50% of non-hazardous 

construction and demolition debris. Contractor shall develop and implement a Construction Waste 

Management Plan that identifies the materials that are to be diverted from disposal by weight or volume 

and be directed to a recycling facility. Specific area(s) on the construction site shall be designated for 

collection and tracking of the designated materials as needed. Location of the recycling area on site shall 

be coordinated with the project owner's representative on site prior to construction start. The intent of this 

section is to encourage recycling where practical in the context of the scope of work. 

Contractor shall submit the following but not limited to items related to this section: 

1. Provide a submittal of the contractor's plan of action to recycle 

SPECIAL CONDITIONS SC-4 



  

  

        

        

Contract 21-C-00028; Ybor City Streetscape Rehabilitation - Nuccio to 26th St. 

2. Contractor is required to document all activities with above requirements and provide to 

the city upon request items that are recyclable, documentation of the quantity of material 

disposed at a recycling facility. 

SPECIAL CONDITIONS SC-5 



  

  
 

 

 
           

             
           
      

 
   

 
 

Company Name 
Address 

Phone  &  Fax 
 

 
 
 
 

  

  

 
 
 
 

  

  

 
 
 
 

  

  

 
 
 
 

  

  

 
 
 
 

  

  

 
 
 
 

  

  

 

 
                

   
 

 

Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name: 
Contractor Name: Address:  
Federal ID:   Phone:  Fax: Email: 
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
-Type of Ownership - (F=Female M=M

NM = Native Am.,  
ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 

CF CM = Caucasian S = SLBE 
Type 

Total 
Sub Contract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Trade/Work Paid 

For This Period Activity  
[]Sub  Amount 

Sub Pay Period 
Ending Date 

[]Supplier Pending 

Federal ID 
Previously 
Reported 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



 

 
    

     
   

  
 

     
  
    
 

  
  
  
   
 

    
  

 
  
   
  

  
 

  
 

    
   

 
  

 
  
   
   
   

   
  
  
     
   
   

 
   

  
 

   

Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 



 

  
 

 
 

 

  

0
 

1
 

2
 

3
 

4
 

5
 

6
 

7
 

8
 

0 1 2 3 4
 

n
o
t 
to
 s
c
a
le
 

TB
D C
ol
or
s

B
lu
e
: 
S
h
e
rw
in
 W
ill
ia
m
s
 N
a
va
l 
S
W
6
2
4
4
 

G
re
e
n
: 
S
h
e
rw
in
 W
ill
ia
m
s
 C
e
n
te
r 
S
ta
g
e
 S
W
6
9
2
0
 

W
h
ite
: 
S
h
e
rw
in
 W
ill
ia
m
s
 P
u
re
 W
h
it
e
 S
W
7
0
0
5
 

SI
G

N
 E

XA
M

PL
E 

O
N

LY
 G

R
AP

H
IC

 T
O

 B
E 

D
EV

EL
O

PE
D

 B
Y 

CO
N

TR
AC

TO
R

 Si
gn
 In
fo
rm
at
io
n 

Bu
ild

in
g

a
Be

tt
er

Ta
m

pa
 

D
av

id
 L

. T
ip

pi
n 

W
at

er
 T

re
at

m
en

t F
ac

ili
ty

 
C

au
st

ic
 S

od
a 

Pi
pi

ng
 Im

pr
ov

em
en

ts
 

Pr
oj

ec
t p

ro
vid

es
 fo

r i
m

pr
ov

em
en

ts
 at

 th
e D

av
id

 L.
 Ti

pp
in

 
W

at
er

 Tr
ea

tm
en

t F
ac

ili
ty 

to
  im

pr
ov

e t
he

 re
lia

bi
lit

y a
nd

 
sa

fe
ty 

of
 th

e S
od

iu
m

 H
yd

ro
xid

e S
ys

te
m

 of
 th

e w
at

er
 

di
st

rib
ut

io
n s

ys
te

m
 w

ith
in

 th
e f

ac
ili

ty.
 

$T
BD

 in
ve

st
m

en
t

Sc
he

du
le

d 
fo

r c
om

pl
et

io
n 

in
 T

BD
 2

01
4

Fo
nt

F
ra
n
k
lin
 G
o
th
ic
 

SIGN - 1 



.. 

I 

' 
I 

.. 
I 

' 

r 
~ I I 

I I 
I I SEE SIGN-1 FOR TEXT AND 

I I 
ADDITIONAL DATA 

I I 
I I 
I I 
I I 

~ 

~ 

I I 
I I 
I I 
u 

' 

CI1Y OF TAMPA-PROJECT SIGN 
REVISED 4/28/04 

r 
I I ;-

I I 
I I 
I I 
I I 
I I 
I I 
I I 

I I I I 
I I I I 
I I I I 
u u 

I' 
3/4" EXTERIOR GRADE 
PLYWOOD, 
FASTEND TO P.T. 4"x4"x8' 
POST WITH TWO BOLTS 
PER POST. 

SIGN - 2 



St.

 

  

             

                

  

 

           

             

           

 

   

           

          

 

     

  

      

          

  

 

Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

SECTION 001 - SUMMARY OF WORK 

PART 1 - GENERAL 

The work shall consist of furnishing all materials, labor, equipment, tools, and all items and services 

required for the complete construction in conformity with Contract Documents of: 

Ybor City Streetscape Improvements 

at 

7th Avenue from Nuccio Parkway to 26th St. 

for the City of Tampa 

All construction work and materials, in addition to complying with requirements of Contract Documents, 

shall fully comply with all requirements of local building codes, all ordinances, and regulations of other 

Federal, State and public authorities having jurisdiction over this type of work in the given area. 

PART 2 - SCOPE 

The work shall include but not be limited to, furnishing all labor, materials, and equipment for 

the streetscape improvements for 7th Avenue from Nuccio Parkway to 26th Street. The project work 

shall be coordinated with the Ybor Archway Project by TECO which will be occurring at the same time. 

Streetscape elements include removal and installation of decorative pavers, removal, storage and 

reinstallation of street furniture and signs, removal and reconstruction of concrete sidewalk, curb and 

parking pavement with all associated work required for a complete project, as shown and indicated on the 

Drawings and in the Specifications. 

PART 3 - LEGAL DESCRIPTION OF PROJECT SITE 

Sec 17-18, TWP 29S, RGE 19E. 

PART 4 - VERIFICATION OF OWNER'S SURVEY DATA 

1. Prior to commencing any work, the Contractor shall satisfy himself as to accuracy of all survey 

data which shall affect his work as indicated in these plans and specifications and/or provided by 

the City. 

2. Should the Contractor discover any inaccuracies or errors which will affect his work, he shall 

notify the Engineer in order that proper adjustments can be ordered. 

3. The exact location of the building and related items shall be determined on site jointly by the 

Contractor and the Engineer. NO work shall commence until said final approval of the locations is 

made by the Engineer. 

END OF SECTION 001 

SUMMARY OF WORK 001-1 
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Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

SECTION 002 - PROJECT COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Division-1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

This Section specifies administrative and supervisory requirements necessary for Project 

coordination including, but not necessarily limited to: 

Coordination. 

Administrative and supervisory personnel. 

General installation provisions. 
Cleaning and protection. 

1.3 COORDINATION 

A. Coordination: Coordinate construction activities included under various Sections of these 

Specifications to assure efficient and orderly installation of each part of the Work. 

Coordinate construction operations included under different Sections of the Specifications 

that are dependent upon each other for proper installation, connection, and operation. 

1. Where installation of one part of the Work is dependent on installation of other 

components, either before or after its own installation, schedule construction activities 

in the sequence required to obtain the best results. 

2. Where availability of space is limited, coordinate installation of different components 

to assure    maximum accessibility for required maintenance, service and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where necessary, prepare memoranda for distribution to each party involved outlining 

special procedures required for coordination. Include such items as required notices, 

reports, and attendance at meetings. 

5. Prepare similar memoranda for the Owner and separate Contractors where 

coordination of their Work is required. 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities to avoid conflicts and ensure orderly progress 

of the Work. Such administrative activities include, but are not limited to, the following: 

Preparation of schedules. 

Installation and removal of temporary facilities 

Delivery and processing of submittals. 
Progress meetings. 

Project Close-out activities. 

PROJECT COORDINATION 002-1 
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Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

C. Conservation: Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water, and materials. 

Salvage materials and equipment involved in performance of, but not actually incorporated 

in, the Work. Refer to other sections for disposition of salvaged materials that are designated 

as Owner's property. 

PART 2 – PRODUCTS (Not Applicable). 

PART 3 – EXECUTION 

3.1 GENERAL INSTALLATION PROVISIONS 

A. Inspection of Conditions: Require the Installer of each major component to inspect both the 

substrate and conditions under which Work is to be performed. Do not proceed until 

unsatisfactory conditions have been corrected in an acceptable manner. 

B. Manufacturer's Instructions: Comply with manufacturer's installation instructions and 

recommendations, to the extent that those instructions and recommendations are more explicit 

or stringent than requirements contained in Contract Documents. 

C. Inspection: Inspect materials or equipment immediately upon delivery and again prior to 

installation. Reject damaged and defective items. 

D. Provide attachment: and connection devices and methods necessary for securing Work. Secure 

Work true to line and level.  Allow for expansion and building movement. 

E. Visual Effects: Provide uniform joint widths in exposed Work. Arrange joints in exposed 

Work to obtain the best visual effect. Refer questionable choices to the Engineer for final 

decision. 

F. Recheck measurements: and dimensions, before starting each installation. 

G. Install each component: during weather conditions and Project status that will ensure the best 

possible results. Isolate each part of the completed construction from incompatible material as 

necessary to prevent deterioration. 

H. Coordinate temporary enclosures: with required inspections and tests, to minimize the 

necessity of uncovering completed construction for that purpose. 

I. Mounting Heights: Where mounting heights are not indicated, install individual components 

at standard mounting heights recognized within the industry for the particular application 

indicated. Refer questionable mounting height decisions to the Engineer for final decision. 

3.1 CLEANING AND PROTECTION 

A. During handling and installation, clean and protect construction in progress and adjoining 

materials in place. Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion. 

B. Clean and maintain completed construction as frequently as necessary through the remainder 

of the construction period. Adjust and lubricate operable components to ensure operability 

without damaging effects. 

PROJECT COORDINATION 002-2 
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Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

1. Limiting Exposures: Supervise construction activities to ensure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or 

otherwise deleterious exposure during the construction period. Where applicable, such 

exposures include, but are not limited to, thefollowing: 

2. Excessive static or dynamic loading. 

Excessive internal or external pressures. 

Excessively high or low temperatures. 

Thermal shock. 

Excessively high or low humidity. 

Air contamination or pollution. 

Water or ice. 

Solvents. 

Chemicals. 

Light. 

Radiation. 

Puncture. 

Abrasion. 

Heavy traffic. 
Soiling, staining and corrosion. 

Bacteria. 

Rodent and insect infestation. 

Combustion. 

Electrical current. 

High speed operation, 

Improper lubrication, 
Unusual wear or other misuse. 

Contact between incompatible materials. 

Destructive testing. 

Misalignment. 

Excessive weathering. 

Unprotected storage. 

Improper shipping or handling. 

Theft. 
Vandalism. 

END OF SECTION 002 

PROJECT COORDINATION 002-3 
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Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

SECTION 003 - SITE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and Division-1 Specification sections, apply to work of thissection. 

1.2 DESCRIPTION OF WORK 

A. Extent of site demolition work is indicated ondrawings. 

B. Types of Site Demolition Work: Demolition requires the site removal and subsequent off-

site disposal of the following: 

1. Portions of pavers and pavements indicated on drawings and as required to 

accommodate new construction. 

2. Related work specified elsewhere: 

a. Remodeling construction work and patching is included within the 

respective sections of specifications, including removal of materials for re-

use and incorporated into remodeling or new construction. 

1.3 SUBMITTALS 

A. Schedule: Submit schedule indicating proposed methods and sequence of operations for 

site demolition work to Engineer for review prior to commencement of work. Include 

coordination for shut-off, capping, and continuation of utility services as required, together 

with details for dust and noise control protection. 

B. Provide detailed sequence of demolition and removal work to ensure uninterrupted 

progress of on-site operations. 

1.4 JOB CONDITIONS 

A. Occupancy: Conduct site demolition work in manner that will minimize need for disruption 

of right of way’s normal operations. Provide minimum of 72 hours advance notice to the 
Engineer of demolition activities which will severely impact right of way’s normal 
operations. 

B. Partial Demolition and Removal: Items indicated to be removed but of salvable value to 

Contractor may be removed as work progresses. Transport salvaged items from site as they 

are removed. 

1. Storage or sale of removed items on site will not bepermitted. 

C. Protections: Provide temporary barricades and other forms of protection as required to 

protect personnel and general public from injury due to site demolitionwork. 

1. Provide  protective measures  as  required  to  provide  free  and  safe  passage of 

SITE DEMOLITION 003-1 
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personnel and general public around the site demolition work area. 

2. Provide interior and exterior shoring, bracing, or support to prevent movement, 

settlement, or collapse of structure or element to be demolished, and adjacent 

facilities or work to remain. 

3. Protect from damage existing finish work that is to remain in place and becomes 

exposed during demolition operations. 

4. Remove protections at completion of work. 

D. Damages: Promptly repair damages caused to adjacent facilities by demolition work at no 

cost to the City. 

E. Traffic: Conduct site demolition operations and debris removal in a manner to ensure 

minimum interference with roads, streets, walks, and other adjacent occupied or used 

facilities. 

1. Do not close, block or otherwise obstruct streets, walks or other occupied or used 

facilities without written permission from authorities having jurisdiction. Provide 

alternate routes around closed or obstructed traffic ways if required by governing 

regulations. 

F. Explosives: Use of explosives will not be permitted. 

G. Utility Services: Maintain existing utilities indicated to remain, keep in service, and protect 

against damage during demolition operations. 

1. Do not interrupt existing utilities serving occupied or used facilities, except when 

authorized in writing by authorities having jurisdiction. Provide temporary 

services during interruptions to existing utilities, as acceptable to governing 

authorities. 

PART 2 - PRODUCTS 

Not applicable to this section. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Prior to commencement of site demolition work, inspect areas in which work will be 

performed. Photograph existing conditions to structure surfaces, equipment or to 

surrounding properties which could be misconstrued as damage resulting from site 

demolition work; file with Engineer prior to startingwork. 

3.2 PREPARATION 

A. Provide shoring, bracing, or support to prevent movement, settlement or collapse of 

structures to be demolished and adjacent facilities toremain. 

SITE DEMOLITION 003-2 
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B. Cease operations and notify the Engineer immediately if safety of any structure appears to 

be endangered. Take precautions to support structure until determination is made for 

continuing operations. 

C. Cover and protect site furniture and equipment to remain from soiling or damage when 

demolition work is performed in areas from which such items have not beenremoved. 

3.3 DEMOLITION 

A. Perform site demolition work in a systematic manner. Use such methods as required to 

complete work indicated on Drawings in accordance with demolition schedule and 

governing regulations. 

B. Demolish concrete and masonry in small sections. Cut concrete and masonry at junctures 

with construction to remain using power-driven masonry saw or hand tools; do not use 

power-driven impact tools. 

C. Provide services for effective water pollution controls as required by local authorities 

having jurisdiction. 

D. Completely fill below-grade areas and voids resulting from demolition work. Provide fill 

consisting of approved earth, gravel or sand, free of trash and debris, stones over 6" 

diameter, roots or other organic matter. 

E. If unanticipated elements which conflict with intended function or design are encountered, 

investigate and measure both nature and extent of the conflict. Submit report to Engineer 

in written, accurate detail. Pending receipt of directive from Engineer, rearrange site 

demolition schedule as necessary to continue overall job progress without delay. 

3.4 SALVAGE MATERIALS 

A. Salvage Items: Carefully remove any salvageable items, clean, store and turn over to 

Owner and obtain receipt. 

1. Historic artifacts, including cornerstones and their contents, commemorative 

plaques and tablets, antiques, and other articles of historic significance remain the 

property of the City. Notify Engineer if such items are encountered and obtain 

acceptance regarding method of removal and salvage for City. 

3.5 DISPOSAL OF DEMOLISHEDMATERIALS 

A. Remove debris, rubbish and other materials resulting from demolition operations from 

building site.  Transport and legally dispose of materials offsite. 

B. If hazardous materials are encountered during demolition operations, comply with 

applicable regulations, laws, and ordinances concerning removal, handling and protection 

against exposure or environmental pollution. 

C. Burning of removed materials is not permitted on projectsite. 

SITE DEMOLITION 003-3 
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3.6 CLEAN-UP AND REPAIR 

A. Upon completion of demolition work remove tools, equipment, and demolished materials 

from site.  Remove protections and leave areas broom clean. 

B. Repair demolition performed in excess of that required. Return structures and surfaces to 

remain, to existing condition prior to commencement of site demolition work. Repair 

adjacent construction or surfaces soiled or damaged by site demolitionwork. 

END OF SECTION 003 

SITE DEMOLITION 003-4 



St.

 

  

  

   

 

 

   

 

     

       

           

      

       

       

       

   

        

  

 

    

    

  

            

    

     

    

            

        

            

     

           

  

 

   

 

  

 

  

Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

SECTION 004 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Removing above-grade improvements. 

B. Removing below-grade improvements. 

1.2 PROJECT CONDITIONS 

A. Traffic. 

1. Provide maintenance of traffic plan as required to complete construction operations 

and work of this section. A City of Tampa permit for construction operations 

within public Rights-of-Way will be required for every street, lane or sidewalk 

closure within the City of Tampa Rights of Way. These permits establish the 

minimum requirements for the closure related to number of lanes and/or time of 

day lanes or street may be closed above what is described in the plans. The Contract 

shall adhere to the requirements as described in the permit(s). The Contractor shall 

furnish and maintain all necessary signs, pavement markings, barricades, lights, 

and flaggers necessary to control all vehicular and pedestrian traffic and provide 

for safety of the public, all in compliance with the current Florida Department of 

Transportation Roadway and Traffic Design Standardsand the FHWA Manual on 

Uniform Traffic Control Devices. 

The Contractor shall observe all traffic movements (vehicles and pedestrians) 

through the work site and inspect all traffic control devices on a regular basis to 

ensure that all devices are properly installed and functioning as intended. In cases 

of closure for street, lane or sidewalk in the Tampa Rights-of-Way, the Contractor 

shall provide a Temporary Traffic Control plan to the City of Tampa 

Transportation Division. This plan shall be provided at least 72 hours in advance 

of the closure (excluding weekends) and shall contain, 1) Proposed Detour routes, 

and 2) Signing of the complete construction area and detour routes. Advance notice 

information signs advising the public of scheduled closures of major roadways 

and/or information signs advising the public of points of closure and detour routes 

may be required by the Engineer and will be installed at the Contractor’sexpense. 

Payment shall be full compensation for all work, equipment, materials, tools, labor 

and any incidentals required to maintain safe traffic routes past the work site. 

B. Protection of Existing Improvements. 

1. Protect improvements on adjoining properties and on right of wayproperty. 

2. Restore any damaged improvements in the right of way to their originalcondition. 

PART 2 - PRODUCTS 

Not applicable to this Section. 

PART 3 - EXECUTION 
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3.1 SITE CLEARING 

A. Removal of Improvements: Remove existing above-grade and below-gradeimprovements 

as indicated and as necessary to facilitate newconstruction. 

3.2 DISPOSAL OF WASTEMATERIALS 

A. Burning on City Property: Burning is not permitted on Cityproperty. 

B. Removal from City Property: Remove waste materials and unsuitable or excess topsoil 

from City property, unless otherwise indicated. 

END OF SECTION 004 
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SECTION 005 - EARTHWORK 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Preparing of subgrade for walks, pavements and other site work outside building lines. 

B. Rough and finish grading outside of building lines. 

C. General filling and compaction for site work. 

1.2 DEFINITIONS 

A. Excavation consists of removal of material encountered to subgrade elevations indicated 

and subsequent disposal of materials removed. 

B. Subgrade: The undisturbed earth or the compacted soil layer immediately below granular 

subbase, drainage fill, or topsoil materials. 

C. Structure: Slabs, tanks, curbs, manholes, inlets or other man-made stationary features 

occurring above or below ground surface. 

1.3 QUALITY ASSURANCE 

A. Codes and Standards: Perform excavation work in compliance with applicable 

requirements of authorities having jurisdiction. 

B. Testing and Inspection Service: Owner will employ and pay for a qualified independent 

geotechnical testing and inspection laboratory to perform soil testing and inspection service 

during earthwork operations. Contractor to coordinate testing schedule and requirements 

as specified herein. 

1.4 PROJECT CONDITIONS 

A. Site Information: No subsurface soil investigations were performed for the project because 

there is no proposed excavation under this contract. Excavation for the placement of light 

poles will be performed by the TECO contractor. 

B. Existing Utilities: Locating existing utilities will be the responsibility of the TECO 

contractor. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. Satisfactory soil materials are defined as those complying with ASTM D2487 soil 

classification groups GW, GP, GM, SW, and SP, free of rubble, organics, clay, debris and 

other similar unsuitable material. 

B. Unsatisfactory soil materials are defined as those complying with ASTM D2487 soil 

classification groups GC, SM, SC, ML, MH, CL, CH, OL, OH, andPT. 

EARTHWORK 005-1 
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C. Backfill and Fill Materials: Satisfactory soil materials free of clay, rock or gravel larger 

than 2 inches in any dimension, debris, waste, frozen materials, vegetation and other 

deleterious matter. 

PART 3 - EXECUTION 

3.1 EXCAVATION 

A. There is no proposed excavation under this contract. Excavation for the placement of light 

poles will be performed by the TECO contractor. 

3.2 STABILITY OF EXCAVATIONS 

A. General: Comply with local codes, ordinances, and requirements of agencies having 

jurisdiction. 

B. Slope sides of excavations to comply with local codes, ordinances, and requirements of 

agencies having jurisdiction. Shore and brace where sloping is not possible because of 

space restrictions or stability of material excavated. Maintain sides and slopes of 

excavations in safe condition until completion ofbackfilling. 

C. Shoring and Bracing: Provide materials for shoring and bracing, such as sheet piling, 

uprights, stringers, and cross braces, in good serviceable condition. Maintain shoring and 

bracing in excavations regardless of time period excavations will be open. Extend shoring 

and bracing as excavation progresses. 

1. Provide permanent steel sheet piling or pressure- creosoted timber sheet piling 

wherever subsequent removal of sheet piling might permit lateral movement of soil 

under adjacent structures. Cut off tops a minimum of 2'-6" below final grade and 

leave permanently in place. 

3.3 DEWATERING 

A. Prevent surface water and subsurface or ground water from flowing into excavations and 

from flooding project site and surrounding area. 

1. Do not allow water to accumulate in excavations. Remove water to prevent 

softening of structure bottoms and soil changes detrimental to stability of 

subgrades and structures. Provide and maintain pumps, well points, sumps, suction 

and discharge lines, and other dewatering system components necessary to convey 

water away from excavations. 

2. Establish and maintain temporary drainage ditches and other diversions outside 

excavation limits to convey rainwater and water removed from excavations to 

collecting or runoff areas. Do not use trench excavations as temporary drainage 

ditches. 

3.4 STORAGE OF EXCAVATED MATERIALS 

A. Stockpile excavated materials acceptable for backfill and fill where directed. Place, grade, 

and shape stockpiles for proper drainage. 

1. Locate and retain soil materials away from edge of excavations. Do not store within 
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drip line of trees indicated to remain. 

2. Dispose of excess excavated soil material and materials not acceptable for use as 

backfill or fill. 

3.5 EXCAVATION FOR STRUCTURES 

A. There is no proposed excavation under this contract. Excavation for the placement of light 

poles will be performed by the TECO contractor. 

3.6 EXCAVATION FOR PAVEMENTS 

A. Cut surface under pavements to comply with cross-sections, elevations and grades as 

indicated. 

3.7 BACKFILL AND FILL 

A. General: Place soil material in layers to required subgrade elevations, for each area 

classification listed below, using materials specified in Part 2 of thisSection. 

1. Under walks and pavements, use satisfactory excavated or borrow material, or a 

combination. 

3.8 PLACEMENT AND COMPACTION 

A. Ground Surface Preparation: Remove vegetation, debris, unsatisfactory soil materials, 

obstructions, and deleterious materials from ground surface prior to placement of fills. 

Plow strip or break up sloped surfaces steeper than 1 vertical to 4 horizontal so that fill 

material will bond with existing surface. 

1. When existing ground surface has a density less than that specified under 

"Compaction" for particular area classification, break up ground surface, pulverize, 

moisture-condition to optimum moisture content, and compact to required depth 

and percentage of maximum density. 

B. Place backfill and fill materials in layers not more than 8 inches in loose depth for material 

compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 

material compacted by hand-operated tampers. 

C. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture 

content. Compact each layer to required percentage of maximum dry density or relative 

dry density for each area classification. Do not place backfill or fill material on surfaces 

that are muddy, frozen, or contain frost or ice. 

D. Place backfill and fill materials evenly adjacent to structures, piping, or conduit to required 

elevations. Prevent wedging action of backfill against structures or displacement of piping 

or conduit by carrying material uniformly around structure, piping, or conduit to 

approximately same elevation in each lift. 

E. Control soil and fill compaction, providing minimum percentage of density specified for 

each area classification indicated below. Correct improperly compacted areas or lifts as 

directed by Engineer if soil density tests indicate inadequate compaction. Contractor to 

coordinate and adjust site preparation and compaction requirements as per the Geotechnical 
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Report. 

1. Percentage of Maximum Density Requirements: Compact soil to not less than the 

following percentages of maximum density, in accordance with ASTM D 1557: 

a. Under structures and pavements, compact top 12 inches of subgrade and 

each layer of backfill or fill material at 98 percent maximumdensity. 

b. Under lawn or unpaved areas, compact top 6 inches of subgrade and each 

layer of backfill or fill material at 90 percent maximumdensity. 

c. Under walkways, compact top 6 inches of subgrade and each layer of 

backfill or fill material at 95 percent maximumdensity. 

2. Moisture Control: Where subgrade or layer of soil material must be moisture 

conditioned before compaction, uniformly apply water to surface of subgrade or 

layer of soil material. Apply water in minimum quantity as necessary to prevent 

free water from appearing on surface during or subsequent to compaction 

operations. 

3. Remove and replace, or scarify and air dry, soil material that is too wet to permit 

compaction to specified density. 

4. Stockpile or spread soil material that has been removed because it is too wet to 

permit compaction. Assist drying by discing, harrowing, or pulverizing until 

moisture content is reduced to a satisfactory value. 

3.9 GRADING 

A. General: Uniformly grade areas within limits of grading under this section, including 

adjacent transition areas. Smooth finished surface within specified tolerances, compact 

with uniform levels or slopes between points where elevations are indicated or between 

such points and existing grades. 

B. Grading Outside Building Lines: Grade areas adjacent to building lines to drain away from 

structures and to prevent ponding. Finish surfaces free from irregular surface changes and 

as follows: 

1. Walks: Shape surface of areas under walks to line, grade, and cross-section, with 

finish surface not more than 0.10 foot above or below required subgrade elevation. 

2. Pavements: Shape surface of areas under pavement to line, grade, and cross-

section, with finish surface not more than ½ inch above or below required subgrade 

elevation. 

C. Compaction: After grading, compact subgrade surfaces to the depth and indicated 

percentage of maximum or relative density for each areaclassification. 

3.10 FIELD QUALITY CONTROL 

A. Quality Control Testing During Construction: Allow testing service to inspect and approve 

each subgrade and fill layer before further backfill or construction work is performed. 
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1. One field density test, in accordance with ASTM D 1556, will be performed per 

5,000 square feet for asphalt or concrete parking/loading areas anddrives. 

2. Fill Material: Make at least one field density test for each 2,000 square feet of fill 

material, but in no case less than four tests. Tests shall be performed for each lift 

of fill. 

3. If in opinion of Engineer, based on testing service reports and inspection, subgrade 

of fills which have been placed are below specified density, provide additional 

compaction and testing at no additional charge to theOwner. 

3.11 EROSION CONTROL 

A. Provide erosion control methods in accordance with requirements of authorities having 

jurisdiction. 

3.12 MAINTENANCE 

A. Protection of Graded Areas: Protect newly graded areas from traffic and erosion. Keep free 

of trash and debris. 

B. Repair and reestablish grades in settled, eroded, and rutted areas to specifiedtolerances. 

C. Reconditioning Compacted Areas: Where completed compacted areas are disturbed by 

subsequent construction operations or adverse weather, scarify surface, reshape, and 

compact to required density prior to furtherconstruction. 

D. Settling: Where settling is measurable or observable at excavated areas during general 

project warranty period, remove surface (pavement, lawn, or other finish), add backfill 

material, compact, and replace surface treatment. Restore appearance, quality, and 

condition of surface or finish to match adjacent work and eliminate evidence of restoration 

to greatest extent possible. 

3.13 DISPOSAL OF EXCESS AND WASTE MATERIALS 

A. Removal from Owner's Property: Remove waste materials, including unacceptable 

excavated material, trash, and debris, and dispose of it off Owner'sproperty. 

END OF SECTION 005 
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SECTION 006 - PORTLAND CEMENT CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The general provisions of the Contract, including General and Supplementary Conditions 

apply to the work specified in this Section. 

1.2 DESCRIPTION OF WORK 

A. The work included under this section consists of furnishing and installing exterior concrete 

including roadways and parking lots, walkways and curbs as shown on the drawings and 

specified herein. 

1.3 SUBMITTALS 

A. Material Certificates: Provide copies of materials certificates signed by material producer 

and Contractor, certifying that each material item complies with, or exceeds, specified 

requirements. 

1.4 QUALITY ASSURANCE 

A. Codes and Standards: Comply with Florida Department of Transportation "Standard 

Specifications for Road and Bridge Construction". 

B. Testing and Inspection Service: The City will employ and pay for a qualified independent 

geotechnical testing and inspection laboratory to perform concrete testing and inspection 

service during paving operations. Contractor to coordinate testing schedule and 

requirements as specified herein. 

PART 2 - PRODUCTS 

2.1 CONCRETE MIXES 

A. Concrete and Related Materials: Use either ASTM C150 Type I or Type III Portland 

Cement. 

B. Concrete Proportions: 

1. Concrete Strength: 3,000 psi at 28 days for walkways and curbs and 4,000 psi at 

28 days for roadways and parking lots in accordance with ASTMC-39. 

2. Concrete Slump: 4-inch maximum with ramps and sloping surfaces not having 

more than 3 inches. 
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3. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete 

at point of placement having total air content with a tolerance of plus or minus 1-

1/2 percent within the following limits: 

a. 4.5 percent for 1-1/2 inch maximum aggregate. 
b. 4.5 percent for 1 inch maximum aggregate. 

c. 5.0 percent for 3/4 inch maximum aggregate. 

d. 5.5 percent for 1/2 inch maximum aggregate. 

C. Ready-Mix Concrete:  Comply with ASTM C 94. 

1. When air temperature is between 85 degrees Fahrenheit and 90 degrees Fahrenheit, 

reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air 

temperature is above 90 degrees Fahrenheit, reduce mixing and delivery time to 60 

minutes. 

2.2 RELATED MATERIALS 

A. Reinforcing Materials: 

1. Fiber Mesh: Type III synthetic fiber - reinforced concrete, ASTMC1116-95. 

2. Welded Wire Fabric:  ASTM A 185, welded steel wirefabric. 

3. Supports for Reinforcement: Bolsters, chairs, spacers, and other devices for 

spacing, supporting, and fastening welded wire fabric in place. Use wire bar- type 

supports complying with CRSI specifications. 

a. For slabs-on-grade, use supports with sand plates or horizontal runners 

where base material will not support chair legs. 

B. Joint Fillers:  Pre-molded bituminous type conforming to ASTMD17561. 

1. Subject to compliance with requirements, manufacturers offering specified items 

which may be incorporated in the work include thefollowing: 

a. "Elastite" - Philip Carey. 

b. "Flexcell" - Celotex Corp., Tampa, FL (813) 871-4811. 

c. "Seal Tight Fiber Expansion Joint" - W.R. Meadows, Inc., Elgin, IL (3120 

742-4501. 

C. Joint Sealants:  ASTM C920.  Non-priming, pourable, self-levelingpolyurethane. 

1. Subject to compliance with requirements, manufacturers offering specified items 

which may be incorporated in the work include thefollowing: 
a. Sonolastic Paving Joint Sealant, by Sonneborn. 

b. Vulkem 45, by Mameco. 

c. Chem-Caulk, by Woodmont Products. 

d. "THC-900" - Tremco, Cleveland, OH (216) 292-5000. 

PORTLAND CEMENT CONCRETE PAVING 006-2 



St.

 

          

 

  

  

 

   

  

   

   

           

  

       

  

   

   

  

 

  
 

 

 

  

   

    

      

     

 

Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

D. Slab-on-grade Construction Joints: 24-gauge metal pre-shaped key, full slab depth, designed 

for depth of 1/4 slab thickness. 

E. Liquid Membrane-Forming Curing Compound: Liquid-type membrane forming curing 

compound complying with ASTM C 309, Type I, Class A.  Moisture loss not more  than 
0.55 kg/sq. m when applied at 200 sq. ft./gal. 

1. Subject to compliance with requirements, manufacturers offering specified items 

which may be incorporated in the work include thefollowing: 

a. "Polyseal" - Chem-Masters, Inc., Chagrin Falls, OH (216) 247-4277. 

b. "Kure-N-Seal" - Sonneborn Div., Witco Chemical Corp., New York, NY 

(212) 605-3652. 

c. "Cure-Hard" - W.R. Meadows, Inc., Elgin, IL (312) 683-4500. 

F. Curing Covers:  Either absorptive or moisture retaining cover asfollows: 

1. Absorptive  Cover: Burlap   cloth   made from jute  or kenaf, weighing 

approximately 9 oz./sq. yd., complying with AASHTO M 182, Class 2. 

2. Moisture-Retaining Cover: Either waterproof paper, polyethylene film or 

polyethylene-coated burlap, complying with ASTM C 171. 

G. Evaporation Control: Monomolecular  film-forming  compound  applied  to exposed 

concrete slab surfaces for temporary protection from rapid moistureloss. 

1. Subject to compliance with requirements, manufacturers offering specified items 

which may be incorporated in the work include thefollowing: 

a. Aquafilm, Conspec Marketing and Mfg. Co. 
b. Eucobar, Euclid Chemical Co. 

c. Confilm, Master Builders, Inc. 

H. Dowels:  Galvanized steel, 7/8 inch diameter, minimum length 21"long. 

PART 3 - EXECUTION 

3.1 SURFACE PREPARATION 

A. Proofroll prepared subbase surface under geotechnical engineer’s observation with 
equipment recommended by geotechnical engineer to verify need for additional 

compaction. Do not begin paving work until conditions are approved by geotechnical 

engineer. 

B. Remove loose material from compacted subbase surface immediately before placing 

concrete. 

PORTLAND CEMENT CONCRETE PAVING 006-3 



St.

 

   

             

   

  

           

  

  

               

  

   

  

       

       

     

 

     

               

 

            

               

 

      

 

  

        

     

        

  

               

               

        

  

   

   

      

  

Contract 21-C-00028; 7th Avenue Streetscape Rehabilitation from Nuccio Parkway to 26th 

3.2 EDGE FORMS AND SCREEDCONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for paving to 

required lines, grades, and elevations. Install forms to allow continuous progress of work 

and so that forms can remain in place at least 24 hours after concreteplacement. 

B. Check completed formwork and screeds for grade and alignment to followingtolerances: 

1. Top of Forms:  Not more than 1/8 inch in 10 feet. 

2. Vertical Face on Longitudinal Axis:  Not more than 1/4 inch in 10feet. 

C. Clean forms after each use and coat with form release agent as required to ensure separation 

from concrete without damage. 

3.3 PLACING REINFORCEMENT 

A. Fiber Mesh:  Mix at 1-1/2 pounds per cubic yard of concrete. 

B. Welded Wire Fabric: Install in lengths as longas practicable. Lap adjoining pieces at least 

one full mesh and lace splices with wire. Offset laps of adjoining widths to prevent 

continuous laps in either direction. Place wire mesh reinforcing two inches above bottom 

of slab.  Install welded wire fabric in walkways and mechanical padsonly. 

C. Support wire securely together to prevent displacement by construction loads and traffic, 

or the placing of concrete. For slabs on grade, supporting pieces of concrete blocks or bricks 

may be used. 

D. Place wire mesh reinforcing two inches above bottom of slab unless otherwiseindicated. 

E. Reinforcement shall be kept clean from oil, dirt and loose mill scale or other coatings which 

might destroy the concrete bond. Remove tags and markings prior to concrete placement. 

F. Do not place concrete until reinforcement has been inspected and approved by local 

authorities, if required. 

3.4 JOINTS 

A. Construct expansion (isolation), contraction (weakened-plane) and construction joints true 

to line with face perpendicular to the surface of the pavement as shown on Approved 

Paving Construction Plan. Joints shall be provided in both the longitudinal and transverse 

directions. Maximum spacing of longitudinal and transverse contraction joints shall be 15 

feet for 6-inch thick pavement and 12 feet for 5-inch thick pavement. On the radius section 

maximum joint spacing shall be twelve (12) feet as measured along the longest edge of the 

curve. Divide the surface of walks and terraces into rectangular areas not to exceed 5-feet 

0-inches each way unless otherwise specified on drawings. Provide contraction joints at 

10-foot centers maximum for curbs. 

B. Contraction (Weakened-Plane) Joints: Provide contraction joints for a depth no 

greater than one-fourth (1/4) nor less than one-fifth (1/5) the pavement thickness. 

Contraction joints must be continuous across the slab unless interrupted by a full 
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depth joint filler and must extend completely through any integral curbs. 

Contraction joint alignment may be skewed or warped where necessary to reach 

points of stress concentration. 

1. Contraction joints are to be constructed at the Paving Subcontractors option as 

follows: 

a. Sawed joints: Form contraction joints using saws equipped with 

shatterproof abrasive or diamond rimmed blades. Cut joints into concrete 

paving as soon as the surface will not be graveled or otherwise damaged 

by the cutting action.   Joints must be completed between four 

(4) and eighteen (18) hours after paving has been placed. 

b. Pre-molded Inserts: Use embedded strips of pre-molded filler joint 

material embedded while concrete is still in the plastic state. Pre-molded 

filler must be flush with the surface of the concretepaving. 

c. Hand-formed: Contraction joints may be installed in the concrete paving 

with the use of a mason's hand groover utilized while the concrete is in the 

plastic state. Hand groover must be of sufficient depth to leave a finished 

joint greater than "D"/4. Hand-formed joints must have a finished radius 

along the joint edge equal to 1/4 inch. 

2. Membrane-cured surface damaged during the sawing operations shall be resprayed 

as soon as the surface becomes dry. 

C. Construction Joints: Place full depth Construction joints at the end of concrete pours not to 

exceed 12 feet O.C. and at locations where placement operations are stopped for a period 

of thirty (30) minutes or more except where such pours terminate at expansion joints. 

D. Expansion (Isolation) Joints: Install transverse expansion joints at returns and 15 feet on 
center. 

F. Install longitudinal expansion joints where curbs and paved areas about each other, 

buildings, other concrete slabs and pads or vertical restraint. 

G. Place joint filler with top edge 1/4" below the surface and hold in place with steel pins or 

other devices to prevent warping of the filler during floating andfinishing. 

H. Immediately after finishing operations are completed, round joint edges with edging tool 

having a radius of 1/8".  Remove concrete over the jointfiller. 

I. At the end of the curing period, clean and fill expansion joints with joint sealer. Fill joints 

flush with concrete surface.  Dummy groove joints shall not besealed. 

J. Curb Expansion Joints: Fill joints with ½-inch thick joint filler strips conforming to ASTM 

D1751 or ASTM D1752. If not aligned with pavement joints in concrete, provide additional 

joints within curb where expansion joints exist withinpavement. 

3.5 CONCRETE PLACEMENT 

A. Inspection: Before placing concrete, inspect and complete formwork installation, 

reinforcing steel, and items to be embedded or cast in. Notify other trades to permit 

installation of their work. 
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B. Remove snow, ice, or frost from subbase surface and reinforcing before placing concrete. 

Do not place concrete on surfaces that are frozen. 

C. Moisten subbase to provide a uniform dampened condition at the time concrete is placed. 

Do not place concrete around manholes or other structures until they are at the required 

finish elevation and alignment. 

D. Comply with requirements and with ACI 304R for measuring, mixing, transporting, and 

placing concrete. 

E. Deposit and spread concrete in a continuous operation between transverse joints. Do not 

push or drag concrete into place or use vibrators to move concrete into place. Place concrete 

in the following thicknesses: 

1. Roadways and Parking Lanes:  See Plans. 

2. Walkways:  See Plans. 

3. Curbs:  See Plans. 

F. Use a bonding agent at locations where fresh concrete is placed against hardened or 

partially hardened concrete surfaces. 

G. Consolidate concrete by mechanical vibrating equipment supplemented by hand spading, 

rodding, or tamping. Use equipment and procedures to consolidate concrete complying 

with ACI 309R. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 

internal vibrator. Keep vibrator away from joint assemblies, reinforcement, or side 

forms. Use only square-faced shovels for hand spreading and consolidation. 

Consolidate with care to prevent dislocating reinforcing, dowels, and joint devices. 

H. Screed paved surfaces with a straightedge and strike off. Use bull floats or darbies to form 

a smooth surface plane before excess moisture or bleed water appears on the surface. Do 

not further disturb concrete surfaces prior to beginning finishingoperations. 

I. When adjoining pavement lanes are placed in separate pours, do not operate equipment on 

concrete until pavement has attained 85 percent of its 28-day compressivestrength. 

J. Cold-Weather Placement: Comply with provisions of ACI 306R and as follows. Protect 

concrete work from physical damage or reduced strength that could be caused by frost, 

freezing actions, or low temperatures. 

1. When air temperature has fallen to or is expected to fall below 40 degrees 

Fahrenheit, uniformly heat water and aggregates before mixing to obtain a concrete 

mixture temperature of not less than 50 degrees Fahrenheit and not more than 80 

degrees Fahrenheit at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents 

or chemical accelerators unless otherwise accepted in mixdesigns. 
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K. Hot-Weather Placement: Place concrete complying with ACI 305R and as specified when 

hot weather conditions exist. 

1. Cool ingredients before mixing to maintain concrete temperature at time of 

placement to below 90 degrees Fahrenheit. Mixing water may be chilled or 

chopped ice may be used to control temperature, provided water equivalent of ice 

is calculated to total amount of mixing water. Option of sing liquid nitrogen to cool 

concrete is acceptable. 

2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel 

temperature will not exceed the ambient air temperature immediately before 

embedding in concrete. 

3. Fog spray forms, reinforcing steel, and subgrade just before placing concrete. Keep 

subgrade moisture uniform without standing water, soft spots, or dryareas. 

3.6 CONCRETE FINISHING 

A. Float Finish: Begin floating when bleed water sheen has disappeared and the concrete 

surface has stiffened sufficiently to permit operations. Float surface with power-driven 

floats, or by hand floating if area is small or inaccessible to power units. Finish surfaces to 

true planes within a tolerance of 1/4 inch in 10 feet as determined by a 10-foot-long 

straightedge placed anywhere on the surface in any direction. Cut down high spots and fill 

low spots.  Refloat surface immediately to a uniform granulartexture. 

B. Roadway, Parking Lanes, Walkways and Curb Finish: Draw a soft bristle broom across 

concrete surface perpendicular to line of traffic to provide a uniform fine line texture finish. 

3.7 CONCRETE PROTECTION ANDCURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with the recommendations of ACI 306R for cold weather protection 

and ACI 305R for hot weather protection during curing. 

B. Evaporation Control: In hot, dry, and windy weather, protect concrete from rapid moisture 

loss before and during finishing operations with an evaporation-control material. Apply 

according to manufacturer's instructions after screeding and bull floating, but before 

floating. 

C. Begin curing after finishing concrete but not before free water has disappeared from concrete 

surface. 

D. Curing Methods: Cure concrete by moisture curing, moisture retaining cover curing, curing 

compound, or a combination of these as follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than 7 days with 

the following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated, and kept continuously wet. Cover 

concrete surfaces and edges with a 12-inch lap over adjacent absorptive 

covers. 
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2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-

retaining cover for curing concrete, placed in widest practicable width, with sides 

and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive. 

Immediately repair any holes or tears during curing period using cover material 

and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or 

roller according to manufacturer's directions. Recoat areas subjected to heavy 

rainfall within 3 hours after initial application. Maintain continuity of coating and 

repair damage during curing period. 

3.8 TRAFFIC AND LANEMARKINGS 

A. Not applicable 

3.9 REPAIRS AND PROTECTION 

A. Protect concrete from damage. Exclude traffic from paving for at least 14 days after 

placement. When construction traffic is permitted, maintain paving as clean as possible by 

removing surface stains and spillage of materials as theyoccur. 

B. Maintain concrete paving free of stains, discoloration, dirt, and other foreignmaterial. 

3.10 FIELD QUALITY CONTROL 

A. General: Density, concrete and asphalt testing will be performed by the City. Test in-place 

concrete courses for compliance with requirements for thickness and compressive strength. 

Repair or remove and replace unacceptable paving as recommended by Design Engineer. 

Provide one test for every 50 to 100 cubic yards poured. Take at least one slump test, air 

test and strength test for each dayspour. 

1. Thickness Test: Per FDOT specifications. In-place thickness will not be acceptable 

if exceeding a variation from required thickness of a 1/4", plus or minus. 

2. Compressive Strength Test: ASTM C 39 to verify compliance with minimum 

design strengths. 

a. A test shall consist of 3 cylinders, of which one will be tested at 7 days and 

the other at 28 days. The third cylinder shall be tested shall be tested in the 

event any of the other two fail to meet thespecifications. 

END OF SECTION 006 
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SECTION 007 – PAVEMENT MARKINGS 

PART 1 - GENERAL 

1.1 WORK INCLUDED 

A. Furnish and apply painted pavement markings. 

1.2 QUALITY ASSURANCE 

A. Use materials and application methods complying with the latest editions of the Florida 

Department of Transportation Standard Specifications for Road and Bridge Construction 

(hereinafter called FDOT Specifications), the Manual of Uniform Traffic Control Devices, 

the Florida Manual on Traffic Control and Safe Practices for Street and Highway 

Construction, and with Public Works Department Specifications and Details. 

1.3 SUBMITTALS 

A. Submit certificates stating that materials meet FDOT Specifications Sections 710 and 971. 

PART 2 – PRODUCTS 

2.1 MATERIALS 

A. White standard paint. 

B. Glass Spheres 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Apply pavement markings to parking lane area. 

B. Equipment: Conform with FDOT Specifications Section 710. 

C. Dimensions and Alignment Tolerances: Conform with FDOT Specifications Section 710. 

D. Mark parking stalls and other pavement stripes with white 4-inch -wide stripes at spacing 

and in the locations show on the Drawings. 

E. Apply traffic paint to clean, dry surfaces as recommended by the manufacturer. 

F. Apply paint and glass spheres in accordance with FDOT Specifications Section 710. 

G. Protect newly painted stripes and traffic in accordance with FDOT Specifications Section 

710. 

END OF SECTION 007 
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SECTION 008 – ELECTRICAL 

PART 1 - GENERAL 

1.1 SCOPE 

A. The work in this section consists of furnishing all permitting, labor, materials, equipment, and 

transportation, and performing all operations required to support the installation and commissioning 

of the electrical portion of the proposed raising of the electrical service weather head three feet above 

the roofline at 1823 East 7th Avenue 

1. Existing Conditions: The current service at 1823 East 7th Avenue is a 120/240V, 1 phase, 3 wire 

service. TECO engineers confirmed the available short circuit current at the transformer is 

31,681 amperes. The existing tenant panelboard indicated that the maximum short circuit rating 

is 25,000 amperes which is below the available short circuit current available. This requires that 

the panel and associated service breakers will require replacement with equipment rated at 

42,000 amperes. This could be a series rated or fully rated system. This work will be required 

both inside and outside of the tenant space. 

2. Proposed Work: The panelboard shall be replaced with branch breakers matching the existing 

breakers currently in the tenant space. The new branch breakers shall be reconnected to the 

tenant branch breakers. The panelboard shall be fed with a new 200A exterior service 

disconnecting means that provide a combined series rating of 42,000 amperes. The service riser 

shall be replaced from the service disconnect to the exterior of the building extending three feet 

above the roofline. The riser shall be two-inch rigid galvanized steel conduit with 3-3/0 THWN 

copper conductors to a weather head for connection to TECO. 

PART 2 – GENERAL REQUIREMENTS 

2.1 CODES 

A. All work shall be in accordance with the 7th Edition 2020 of the Florida Building Code, the 2017 

Edition of the National Electrical Code and Chapter 5 of the City of Tampa Code and shall be 

inspected by the City of Tampa/Hillsborough County electrical inspectors as applicable. 

Contractor shall ensure that all electrical work performed shall adhere to the same accordance 

and all applicable local ordinances. 

B. Any conflicts between the Specifications or with the regulations of local codes, public utility 

company, or the National Electrical Code or the National Electrical Safety Code shall be 

promptly brought to the attention of the Engineer for clarification. All materials and work shall 

be in accordance with said standards. 

2.2 CONTRACT DOCUMENTS 

A. The description of work in the specification shall not be interpreted to mean that any minor item 

required may be omitted. The Contractor shall make use of all the data in all the Contract 

Documents and shall verify all information at the site which may influence his proposal. 

2.3 TESTS 

A. The Contractor shall provide all necessary instruments and special apparatus to conduct any test 

that may be required to ensure that the system is free of all improper grounds and short circuits. 

Tests results shall be submitted for review prior to final acceptance. 

ELECTRICAL WORK 008-1 
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2.4 GUARANTEES 

A. The Contractor shall submit a written guarantee to the City that all electrical work and material 

provided under this Contact is free from defects for a period of one year after final acceptance 

of the job. There will be no additional charge to the City to repair or replace any such work 

which is found to be defective within the guarantee period. 

2.5 MATERIALS AND EQUIPMENT 

A. All materials and equipment shall be new and shall bear the manufacturer’s name, date of 
manufacture, trade name and the UL label. Equipment and materials shall be delivered to the 

site and stored in original containers, suitably sheltered from the elements, but readily accessible 

for inspections. 

PART 3 - EXECUTION 

1. All work shall be executed in a neat and workmanlike manner by experienced and 

capable electricians as to present a neat installation upon completion. 

2. Electrical work shall be coordinated so as not to interfere with or delay other 

construction operations. 

3. The ends of all conduits shall be carefully reamed free from burrs after threading and 

before installation. All cuts shall be made square. All joints shall be made up tight. 

Care shall be taken to see that all control and power conduits are grounded as required 

by the NEC and Chapter 5 of the City of Tampa Code, Building and Construction 

Regulations. 

END OF SECTION 008 
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