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Electronic Bids are not allowed for these projects. 
 
Physical Bids will be received no later than 1:30 p.m. at the above address on the indicated Date(s) for the 
following Project(s): 
***************************************************************************************************************************************
************ 
 
CONTRACT NO.:   22-C-00008; Sulphur Springs K-8 Various Locations – Safe Routes to School 
 
BID OPENING:  1:30PM, Tuesday, May 2, 2023  ESTIMATE:  $490,000  SCOPE:  construction of 
new 5 ft concrete sidewalks along the east side of 12th St from E Seward to N 13th St, raised intersection with inclusion 
of ADA requirements installed at N 12th St and E Seward St, additional intersection improvements (adding / improving 
curb ramps, crosswalks, bulbouts) at N 12th St and Fairbanks St, N 12th St and E Yukon St, N 11th St and E Yukon St, 
and N 13th St and E Seward St., and all associated work required for a complete project in accordance with the 
contract.    
 
*************************************************************************************************************************************** 
 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, 
Tampa, Florida 33602. The public is not allowed to attend in person.  To view the Bid Opening follow these 
instructions:   To join the meeting from your computer, tablet, or smartphone. 
https://global.gotomeeting.com/join/173279197 .     You can also dial in using your phone.      (For supported devices, 
tap a one-touch number below to join instantly.)    United States: +1 (646) 749-3131   -   One-touch: 
tel:+16467493131,,173279197#    Access Code: 173-279-197 .  Join from a video-conferencing room or system. Dial in 
or type: 67.217.95.2 or inroomlink.goto.com.  Meeting ID: 173 279 197      Or dial directly: 173279197@67.217.95.2 or 
67.217.95.2##173279197.    New to GoToMeeting? Get the app now and be ready when your first meeting starts: 
https://global.gotomeeting.com/install/173279197 
 
In accordance with the Americans with Disabilities Act (“ADA”) and Section 286.26, Florida Statutes, persons with 
disabilities needing a reasonable accommodation to participate in this public hearing or meeting should contact the City 
of Tampa’s ADA Coordinator at least 48 hours prior to the proceeding.  The ADA Coordinator may be contacted by 
phone at 813-274-3964, email at TampaADA@tampagov.net, or by submitting an ADA - Accommodations Request 
online form available at http://www.tampagov.net/ADARequest.  
 
Please note that the City of Tampa may not be able to accommodate any request received less than 48 hours before 
the scheduled public hearing or meeting. 
 
Plans and Specifications and Addenda for this work may be examined at, and downloaded from, 
www.demandstar.com.   
Files are also available at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.   
 
Email Questions to: contractadministration@tampagov.net  .   
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., May 2, 2023, in the 4th Floor Conference Room,
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

The proposed work is to include, but not be limited to, construction of new 5 ft concrete sidewalks along the east side of 12th St from E 
Seward to N 13th St, raised intersection with inclusion of ADA requirements installed at N 12th St and E Seward St, additional 
intersection improvements (adding / improving curb ramps, crosswalks, bulbouts) at N 12th St and Fairbanks St, N 12th St and E Yukon 
St, N 11th St and E Yukon St, and N 13th St and E Seward St. with all associated work required for a complete project in accordance 
with the Contract Documents. 

A contractor must be pre-qualified in accordance with Rule Chapter 14-22 on the date of the Bid Opening or provide sufficient evidence 
of qualifications within ten (10) days thereof.  All bidders must provide Certification of Current Capacity and Status of Contracts on Hand 
on the day of Bid Opening.  

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.  Refer to Section 287.133, Florida Statues. 

Bidders are hereby notified that in any contract entered into pursuant to this notice, disadvantaged (DBE’s), women or minority business 
enterprises (DBE’s) will be afforded full opportunity to bid and will not be discriminated against on the grounds of race, religion, sex, 
color or national origin in consideration for an award. 

Technical questions - contractadministration@tampagov.net 
(Budget:  $490,000)

N-1
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Sulphur Springs K-8 Various Locations - Safe Routes to School in the City of Tampa, as required 
for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or 
controlled by the City of Tampa. 

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his Proposal 
as submitted.  All addenda so issued shall become part of the Contract Documents. 

I-1.04 INSTRUCTIONS TO BIDDERS 

SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.   

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 

The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are 

I-1a
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information 
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 205 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project 
shall be $1,170 per calendar day.

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third-party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 

I-1.10 TESTING: 

The Contractor shall perform all Quality Control (QC) testing to meet the FDOT requirements in the Florida Department 
of Transportation, JULY 2022 Standard Specifications for Road and Bridge Construction
. 

I-1b
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 INSTRUCTIONS TO BIDDERS  
SECTION 1 – SPECIAL INSTRUCTIONS 

I-1.11 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 

SUBCONTRACTING GOAL – (WMBE and SLBE) 

In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 
established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).    Project Industry Category: Construction 

Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

_____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
_____% U-WMBE/SLBE Combined (EBO Program) 

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
together with City-certified SLBEs 

_____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 
firm counts towards goal attainment. 

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G     . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-
274-5522. (3-18) 
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

FDOT must maintain a statewide database of all firms that are participating or attempting to participate in FHWA-assisted 
contracts. The list must include all firms that bid on prime contracts or bid or quote subcontracts on FHWA-assisted projects, 
including both DBEs and non-DBEs.  The Bid Opportunity List is used to record bidders’ information for all subcontractors or 
sub consultants who submitted bids to primes.  All  contractors  must  enter  their  bid opportunity information in the  Equal 
Opportunity Compliance (EOC) System  http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm within 3 business  days  
of  submission  of  the  bid  or  Proposal  for  all  subcontractors  or subconsultants who quoted bids for FHWA-assisted 
projects. 

Note:  All new Primes submitting a bid will need to apply for an EOC UserID and Password, 
http://www.dot.state.fl.us/equalopportunityoffice/eoc.shtm  The FDOT LAP Contract Number for this project is ___________. 

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 

I-1.12 CONTRACT EXCLUSIONS:  

Contractor purchased equipment for State or local ownership is expressly excluded from this Contract. 

Local hiring preference is expressly excluded from this Contract. 

Owner force account contracting is expressly excluded from this Contract. 

Public agencies in competition with the private sector are expressly excluded from this Contract. 

Publicly owned equipment is expressly excluded from this Contract. 

Salvage credits are expressly excluded from this Contract. 

State or local preferences are expressly excluded from this Contract. 

Nothing in the contract is to be construed as limiting the Proposal to domestic-owned contractors only. The Proposal does 
not include the Florida orders on business with Syria, Cuba, Iran, and Sudan. 

I-1.13 STANDARDIZED CHANGED CONDITIONS 

23 CFR 635.109 is included by reference and is applicable where not already covered by the agreement. 

I-1.14 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 

I-1.15 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 

I-1.16 AGREEMENT
SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
Add the following: 
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice;
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities

except as necessary to complete continued portions of the Contract;
(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;
(d) proceed to complete the performance of Work not terminated; and
(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated

Work.

The amount to be paid to the Contractor by the City because of the termination shall consist of: 
(a) for costs related to work performed on the terminated portion of the Work prior to the effective date

including termination costs relative to subcontracts that are properly chargeable to the terminated portion
of the Work;

(b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other
expenses reasonable necessary for the preparation of termination settlement proposals and supporting
data; additional costs of termination and settlement of subcontracts excluding amounts of such
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the
preservation, protection or disposition of the terminated Work; and

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on
the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 
Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 

SECTION 7 – Agreement, Article 7.02(3), Add the following to the end of the first sentence …. “as specified in the 
Rental Rate Blue Book” 

SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 
replace with the following new article: 

ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 

without discrimination and must not maintain, provide or permit facilities that are segregated. 

SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 

ARTICLE 11.03 INTENTIONALLY OMITTED. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 

SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602.

I-1.17 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment
eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 
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Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.18 SCRUTINIZED COMPANIES CERTIFICATION.

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding. 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or services of 
any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are engaged in a boycott of 
Israel, and of $1 million or more with companies that are on either the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in 
Cuba or Syria. Specifically, Section 287.135(2), Florida Statutes, states: “A company is ineligible to, and may not, bid on, 
submit a proposal for, or enter into or renew a contract with an agency or local governmental entity for goods or services of: 
(a) Any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the 
company is on the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a 
boycott of Israel; or (b) One million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or 
renewing such contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is engaged in 
business operations in Cuba or Syria.”

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 287.135, Florida 
Statutes, and shall not be in violation at the time the company enters into or renews any resulting contract; and (ii) agrees 
any such resulting contract shall be deemed to contain a provision that allows the City, at its option, to terminate such 
contract for cause if the company is found to have submitted a false certification, been placed on one or any of the foregoing 
Lists, been engaged in a boycott of Israel, or been engaged in business operations in Cuba or Syria. 

I-1.19 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 

I-1.20 APPRENTICESHIP REQUIREMENTS AND REPORTING FORM

Bidders shall comply with the conditions of the Apprenticeship Requirements and Reporting Form, Ordinance No. 2021-33, 
incorporated into the Contract and as specified therein. 

I-1h

http://www.tampagov.net/contract-administration/programs/construction-project-bidding


Revised 2019-01-28

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.21 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 

I-1.22  CONFLICT OF INTEREST
The Contractor shall comply with the following provision, and shall include, and require its subcontractors to 
include in each subcontract the following provision: No member, officer or employee of the Recipient or of the 
locality during his tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or 
the proceeds thereof.

I-1.23 INDEMNIFICATION

To the extent provided by law, the Contractor shall indemnify, defend, and hold harmless the City and the State 
of Florida, Department of Transportation, including the Department’s officers, agents, and employees, against 
any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of the 
Contractor, or any of its officers, agents, or 
employees, acting within the scope of their office or employment, in connection with the rights granted to or 
exercised by the Contractor hereunder, to the extent and within the limitations of Section 768.28, Florida 
Statutes. 

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set forth 
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by the Contractor 
to indemnify the City for the negligent acts or omissions of the City, its officers, agents, or employees, or third 
parties. Nor shall the same be construed to constitute agreement by the Contractor to indemnify the 
Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or third 
parties. This indemnification shall survive the termination of this Agreement. 

I-1.24 s.20.055(5) Florida Statutes

It is the duty of every state officer, employee, agency, special district, board, commission, contractor, and 
subcontractor to cooperate with the inspector general in any investigation, audit, inspection, review, or 
hearing pursuant to this section. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY
Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein.  The Proposal Form
must not be detached herefrom.  All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made.  The computed total
price for each unit price Contract Item shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for Item".  The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for Item".  If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal.  In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern.  In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal. 
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a 
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy will be delivered to the
prospective bidder's representative.  Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted.  All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY
Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract.  Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond.  Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS
The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
ordinances, rules and regulations applicable and having the force of
law.

I-2.06 PUBLIC CONSTRUCTION BOND
The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida.  Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
recently circulated BEST'S KEY RATING GUIDE PROPERTY-
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners.  When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary.  Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS
The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein.  Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders.  Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind.  The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

I-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may

be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed.  The City further
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS
Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD
The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents.  Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals.  The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED
The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

I-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

I-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS
The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

I-2.16 NOTICE TO LABOR UNIONS
If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION  CONTRACTORS
A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause.  The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246. 
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS
By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation.  Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000).  The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project.  * * * * * * * END of SECTION * * * * * * *



CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub­ 

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance, complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim, litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 
1

A. Commercial General Liability (CGL) Insurance on the most current

Insurance Serv ices Office (ISO) Form CG 00 01 or its equivalent on an

"occurrence" basis (Modified Occurrence or Claims Made forms are not

acceptable without prior written consent of the City). Coverage must be

provided to cover liability contemplated by the Agreement including without

limitation premises and operations, independent contractors, contractual

liability, products and completed operations, property damage, bodily, personal

and advertising injury, contractual liability, explosion, collapse, underground

coverages, personal injury liability, death, employees-as-insureds. Products and

completed operations liability coverage maintained for at least 3 years after

completion of work. Limits shall not be less than $1M per occurrence and $2M

general aggregate for Agreements valued at $2M or less; if valued over $2M,

a general aggregate limit that equals or exceeds the Agreement's value. If a

general aggregate limit applies; it shall apply separately to the project/location

(ISO CG 2S 03 or 2S 04 or equivalent).  (ALWAYS APPLICABLE)

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to

the ownership, maintenance, and use of all owned, non-owned, leased, or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined

single limit each occurrence bodily injury and property damage for

Agreements valued at $100,000 or less or (b) $1M combined single limit

each occurrence bodily injury and property damage for Agreements valued

over $100,000. If transportation of hazardous material involved, the MCS-90

endorsement (or equivalent). (ALWAYS APPLICABLE)

C. Worker's Compensation (WC) & Employer's Liability Insurance for

all employees engaged under the Agreement, Worker's Compensation

as required by Florida law. Employer's Liability with minimum limits of

(a) $500,000 bodily injury by accident and each accident, bodily injury by

disease policy limit, and bodily injury by disease each employee for

Agreements valued at $100,000 and under or (b) $1M bodily injury by

accident and each accident, bodily injury by disease policy limit, and bodily

injury by disease each for all other Agreements. (ALWAYS APPLICABLE)

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or

more, at least $4M per occurrence in excess of underlying limits and no more

restrictive than underlying coverage for all work performed by Firm. May also

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE)

E. Builder's Risk Insurance for property loss exposure associated with
construction/renovation/additions to buildings or structures, including materials or

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the
project's completed value, have no coinsurance penalties, eliminate the

"occupancy clause", cover Finn (together with its contractors, subcontractors of

every tier, and suppliers), and name City as a Loss Payee. (IF APPLICABLE)

F. Installation Floater coverage for property (usually highly valued

equipment or materials such as compressors, generators, etc.) during its

installation. Coverage must be "All Risk" including installation and transit for

no less than 100% of the installed replacement cost value. (IF APPLICABLE)

G. Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors

Professional Liability ( CPrL)/ Medical Malpractice Insurance where

Agreement involves Florida-regulated professional services (e.g. architect,

engineer, design-builder, CM, accountant, appraiser, investment banker

medical professional) at any tier, whether employed or independent,

vicarious design liability exposure (e.g. construction means & methods,

design supervision), value engineering, constructability assessments/reviews,

BIM process, and/or performance specifications. Limits of at least $1M per

occurrence and $2M aggregate; deletion of design/ build liability exclusions,

as applicable, and maintained for at least 3 years after completion of
work/services and City's acceptance of same. (IF APPLICABLE)

H. Railroad Protective Liability CRPL) Insurance for construction within

50ft of operated railroad track(s) or where affects any railroad bridge,
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved

rail road's approval prior to commencement of work. (IF APPLICABLE).

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement

involves asbestos and/or environmental hazards/contamination risks

(defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work,

cleanup (owned or non-owned sites),pollutant generation/transportation,

marine/natural resource damage, contamination claim, restitution, business

interruption, mold, fungus, lead-based paint, 3rd party claims/removal,

etc.), with limits of at least $1M per occurrence and $2M aggregate,

maintained for at least 3 years after Agreement completion. (IF APPLICABLE)

J. Cyber Liability Insurance where Agreement involves portals allowing

access to obtain, use, or store data; managed dedicated servers; cloud

hosting services; software/hardware; programming; and/or other IT services

1
"M" indicates million(s), for example $1M is $1,000,000 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm, and shall include, but not be limited to, claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information, extortion, virus 

transmission, and network security. Coverage, as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K. Drone/UAV Liability Insurance where Agreements involves unmanned

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per

occurrence, and $2M aggregate; may be provided  by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work

being conducted near, above, or on "navigable waters" for not less than

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership,

garage services, towing, etc. and/or operation of a hangar, marina, or air

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft  storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover­ age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where

premises, building, structure, or improved real property is leased, licensed, or

otherwise occupied by Firm. Property Insurance against all risks of loss to any

occupant/tenant improvements at full replacement cost with no coinsurance

penalty, including fire, water, leak damage, and flood, as applicable,

vandalism and malicious mischief endorsements. lOB by which minimum

monthly rent will be paid to City for up to 1year if premises are destroyed,

rendered inaccessible or untenantable, including disruption of utilities, water, or

telecommunications. (IF APPLICABLE) 

0. Liquor Liability/Host Liquor Liability where Firm directly or indirectly

provides alcoholic beverages, limits of at least $1M per occurrence and

$1M aggregate. (IF APPLICABLE) 

P. Educators Legal Liability Insurance where day care, after school

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of  Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department, 306 E Jackson St, Tampa, FL 33602  Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm  shall  require  and  verify  that  all  such entities 

maintain  insurance meeting  all requirements  stated  herein  with  the  City as an additional  insured  by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY- To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE   AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g.  participants in  an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2  Document updated and approved by Legal and Risk Management as of 08/16/2016 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name:
Contractor Name: Address:
Federal ID:   Phone:  Fax: Email:
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
-Type of Ownership - (F=Female M=M

NM = Native Am.,  
ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 

CF CM = Caucasian S = SLBE 
Type 

Trade/Work 
Activity  

Total 
Sub Contract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 
Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

Federal ID 

$ $

$ $

$ $

$ $

$ $

$ $

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



 

 
    

     
   

  
 

     
  
    
 

  
  
  
   
 

    
  

 
  
   
  

  
 

  
 

    
   

 
  

 
  
   
   
   

   
  
  
     
   
   

 
   

  
 

   

Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal.
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space.
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
 Contractor Name. The name of your business.
 Address. The physical address of your business.
 Federal ID. A number assigned to a business for tax reporting purposes.
 Phone.  Telephone number to contact business.
 Fax. Fax number for business.
 Email. Provide email address for electronic correspondence.
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13)
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space,

payment three, write 3 in space provided.)
 City Department.  The City of Tampa department to which the contract pertains.
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period.
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change

orders that may increase or decrease the original contract amount.
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate.
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at

the bottom middle of the form.
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form.
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form.

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE.
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor.
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract.
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification

of the subcontractor.
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments.
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders.
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor.
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending.
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period.
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work.

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522.



Revised 2019-01-28

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

PROPOSAL 

To the Mayor and City Council of the City of Tampa, Florida: 

Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida  Other: 

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.: Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**: Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 

Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 

as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge.

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the
operation of businesses under fictitious names in the State of Florida

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into.

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the
same purposes, and is in all respects fair and without collusion or fraud.

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any
obligation to the City of Tampa.

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the
profits thereof.

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be
encountered, and all other items which may, in any way, affect the work or its performance.

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 

(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 
Statutes.

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the
terms of the Contract and Contract Documents therein referred to for the following prices, to wit:

* If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement.
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits.
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Revised 2019-01-28

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

Computed Total Price in Words: 

 dollars and  cents. 

Computed Total Price in Figures: $ 

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 

taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 

Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A. 

B. 

C. 

Total Cost: $ 

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder: 

Authorized Signature: 

Signer’s Printed Name: 

Signer’s Title:  

STATE OF 

COUNTY OF 

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

[NOTARY SEAL] Notary Public, State of  

Notary Printed Name:  

Commission No.:  

My Commission Expires: 

P-4

[SEAL] 



Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(FORM  MBD-10) 

Contract No.:    Contract Name: 
Company Name:  Address: 
Federal ID:  Phone:   Fax:  Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:  
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 

NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N 
Federal  ID

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  

Signed:   Name/Title:      Date:  
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Forms must be included with Bid / Proposal

MBD 10 rev./effective  02/2016 



Page 2 of 4 – DMI Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 

(Form MBD-10) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
• Contractor Name. The name of your business and/or doing business as (dba) if applicable.
• Address. The physical address of your business.
• Federal ID. FIN. A number assigned to your business for tax reporting purposes.
• Phone.  Telephone number to contact business.
• Fax. Fax number for business.
• Email. Provide email address for electronic correspondence.
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using
subcontractors and will self-perform all work.  If during the performance of the contract you employ
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers)
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited.
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD
Form-10 included.

The following instructions are for information of any and all subcontractors solicited. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others.

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification and payment of the contractor/subcontractor.

• Company Name, Address, Phone & Fax. Provide company information for verification of payments.
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes

aka “National Institute of Governmental Purchasing” are listed at top section of document.
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid.
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 



Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive  

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) 

(FORM  MBD-20) 
Contract No.:    Contract Name: 
Company Name:  Address: 
Federal ID:  Phone:   Fax:  Email: 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 

[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:  

NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

  Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 

Signed:   Name/Title:      Date:  
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016 



Page 4 of 4 DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
• Contractor Name. The name of your business and/or doing business as (dba) if applicable.
• Address. The physical address of your business.
• Federal ID. FIN. A number assigned to your business for tax reporting purposes.
• Phone.  Telephone number to contact business.
• Fax. Fax number for business.
• Email. Provide email address for electronic correspondence.
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20.

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid.

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to
list additional firms and/or if you have supplemental information/documentation relating to the
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not
submitted on duplicate forms must be in the same format and content as specified in these instructions.

The following instructions are for information of Any and All subcontractors To Be Utilized. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in
proper identification of the subcontractor.

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others.

• Company Name, Address, Phone & Fax. Provide company information for verification of payments.
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs).
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract.
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format).
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format).
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format).
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  



Revised 2019-01-28

TAMPA BID BOND 
Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

__________________________________________________________________________________________ 

(hereinafter called the Principal) and ____________________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 22-C-00008, Sulphur Springs K-8 Various Locations - Safe 
Routes to School. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 

NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 

Principal  ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

(SEAL) ____________________________________________ 
Producing Agent 

____________________________________________ 
Producing Agent’s Address 

____________________________________________ 
Name of Agency 

__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 

BB-1 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LAP CERTIFICATION OF CURRENT CAPACITY 
525-010-46

PROGRAM MANAGEMENT 
09/20 

Page 1 of 2 
CONFIDENTIAL per Ch 337.14(1) F.S. 

For bids to be received on 
(Letting Date) 

Fill in your FDOT Vendor Number 

VF 

(Only applicable to FDOT pre-qualified contractors) 

CERTIFICATE 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 

The total uncompleted work as shown on 
the “Status of Contracts on Hand” report (page 2)  $ 

I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th

day of the month, last preceding the month of the letting.

2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of
the 15th day of the month of the letting.

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report
and charged against our total rating.

I certify that the information above is correct. NAME OF FIRM 

Sworn to and subscribed this  day By: 

of    , 20 
Title

1
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FIN PROJECT 1.D. 

STATE OF R.Of!IOA OEPARTMENT OF TRANSPOl'lTATION 

CERTIFICATION 
COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY (EEO) 

PROVISIONS ON FEDERAL AID CONTRACTS 

--------------
DATE 
CONTRACT NO. 

, prime contractor 

Fom, 700.01 l-13 
CONSTRUCTION 

06/05 

for the above referenced contract, hereby certifies that this company and all of it's subcontractors have made every Good Faith Effort to 
comply with the EEO provisions of FHWA Form-1273 (Section II. Nondiscrimination and Section Ill. Nonsegregated facilities) on this 
contract. 

Exception: 
The following subcontractor(s) have been found to be in noncompliance with the provisions stated above. Attached is notification sent 
to the respective subcontractor(s) explaining their noncompliance with 1hese provisions. 

Subcontractor Name 

Street Address 

City/State/Zip 

Sta1e of Florida 
County of 
Sworn to and subscribed before me this 
of . ~ 

Subcontractor Name 

Street Address 

City/State/Zip 

___ day 

(Print name of person signing Certicaoon) 

A false statement or omission made in connection with 
this certification Is sufficient cause for suspenston, 
revocation, or denial of qualification to bid, and a 
deteJlllina!ion of nonresponsibiity. and may subject the 
person and/or entity making the false statement to any 
and all civil and criminal penalties avatlable pursuant to 
applicable Federal and State law. 

Notary Public 

Commission Expires 

Personally Known jJ_ OR Produced Identification 

Type of Identification Produced 

I nstrudions: 

0 

1 . Attach oopy of any notifications of noncompliance sent to each applicable subcontractor 
2 . List the subcontractors found not in compliance at the time of this certification. 
3. A separate certification is required for each contract. 

Contractor 

By 

Title 

4. To be signed by an officer or director of the Contractor with the authority lo bind the Contractor and notarized. 
s. To avoid delay in payment, certification must be submitted to the Project Engineer no later than the Friday before the monthly 

estimate cutoff date (generally the 3rd Sunday of the month). 

1



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES 
ON FEDERAL-AID CONTRACTS 

(Compliance with 49CFR, Section 20.100 (b)) 

375-030-33 
PROCUREMENT 

10/01

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge 
and belief: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any federal contract, the making of any federal grant, the making of any
federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.
(Standard Form-LLL can be obtained from the Florida Department of Transportation's Professional
Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

The prospective participant also agrees by submitting his or her proposal that he or she shall require that 
the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and 
that all such subrecipients shall certify and disclose accordingly. 

Name of Consultant:  

By:     Date:  

Authorized Signature:  

Title:  



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DISCLOSURE OF LOBBYING ACTIVITIES 
375-030-34 

PROCUREMENT 
 02/16 

Is this form applicable to your firm? 

If no, then please complete section 4 
below for “Prime” 

  YES     NO 

1. Type of Federal Action:
a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change

   For Material Change Only: 
    Year:   Quarter: 
    Date of last report: 
    (mm/dd/yyyy)     

4. Name and Address of Reporting Entity:
  Prime    Subawardee 

 Tier , if known: 

Congressional District, if known: 4c

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 
6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known:

$ 

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, MI): 

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature: ____________________________________________ 

Print Name: 

Title: 

Telephone No.:   Date (mm/dd/yyyy): 

Federal Use Only: Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  
valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

NON-COLLUSION DECLARATION AND 
COMPLIANCE WITH 49 CFR § 29 

575-060-13 
RIGHT OF WAY 

05/01 
Page 1 of 3 

ITEM/SEGMENT NO.:   
F.A.P. NO.:    
MANAGING DISTRICT: 
PARCEL NO.:    
COUNTY OF:    
BID LETTING OF:    

I, , hereby declare that I am 
(NAME) 

 of 
(TITLE) (FIRM) 

of 
(CITY AND STATE) 

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this 

State Project. 

I further declare that: 

1. The prices(s) and amount of this bid have been arrived at independently, without consultation,
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential 
bidder. 

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening. 

3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from
bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or 
other form of complementary bid. 

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary bid. 

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or
services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in 
connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain 
from bidding or to submit a complementary bid on this project. 

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or
services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, 
whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or 
agreeing to do so, on this project. 

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities
relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them 
that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in this Declaration. 

8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of
Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), 
and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or 
material misrepresentation with respect to a public contract.  This includes disclosure of the names of current employees 
of the firm or affiliates who were convicted of contract crimes while in the employ of another company. 
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9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of
owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the 
administration of Federal funds: 

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment
rendered against him or her for:  commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a Federal, State or local government transaction or public contract;
violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this
certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local
government public transactions terminated for cause or default.

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material
supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
contract by any Federal Agency unless authorized by the Department. 

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs 
numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate 
sheet. 

EXCEPTIONS: 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility.  For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.  
Providing false information may result in criminal prosecution and/or administrative sanctions.) 

I declare under penalty of perjury that the foregoing is true and correct. 

CONTRACTOR: (Seal) 

BY:  WITNESS:  
NAME AND TITLE PRINTED 

BY:  WITNESS:  
SIGNATURE 

Executed on this  day of , 

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT 
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE 
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REQUIRED CONTRACT PROVISIONS 

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants. 

- Appendix B of 49 CFR Part 29 –

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered 
Transactions 

Instructions for Certification 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set
out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered.  If it is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,"
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with which this transaction 
originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, 
unless it knows that the certification is erroneous.  A participant may decide the method and frequency by which it 
determines the eligibility of its principals.  Each participant may, but is not required to, check the Nonprocurement List. 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause.  The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals
is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in 
this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification,
such prospective participant shall attach an explanation to this proposal. 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
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(Compliance with 2 CFR Parts 180 and 1200) 
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It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. 

Name of Consultant/Contractor:  

By:   

Date:    

Title:    

Instructions for Certification 

Instructions for Certification - Lower Tier Participants: 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment.
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DRUG-FREE WORKPLACE PROGRAM CERTIFICATION
375-040-18 

PROCUREMENT
03/17

287.087 Preference to businesses with drug-free workplace programs. --Whenever two or more bids, proposals, or
replies that are equal with respect to price, quality, and service are received by the state or by any political subdivision for
the procurement of commodities or contractual services, a bid, proposal, or reply received from a business that certifies that
it has implemented a drug-free workplace program shall be given preference in the award process. In order to have a drug- 
free workplace program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a
drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under bid a copy of
the statement specified in subsection (1).

(4) In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify
the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than 5 days after such
conviction.

(5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community by, any employee who is so convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

Does the individual responding to this solicitation certify that their firm has implemented a drug-free workplace 
program in accordance with the provision of Section 287.087, Florida Statutes, as stated above? 

 YES 

 NO 

NAME OF BUSINESS:

1
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6-5 Products and Source of Supply.

6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use

materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 

construction projects unless the prison facility has been producing convict-made materials for 

Federal-aid highway construction projects before July 1, 1987. 

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 

highway construction projects free from the restrictions placed on the use of these materials by 

23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 

in Federal-aid highway construction projects to: 

1. Materials produced by convicts on parole, supervised release, or

probation from a prison or, 

2. Materials produced in a qualified prison facility.

The amount of such materials produced for Federal-aid highway construction 

during any 12-month period shall not exceed the amount produced in such facility for use in such 

construction during the 12-month period ending July 1, 1987. 

6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in

accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 

manufacturing processes for this material occur in the United States. As used in this 

specification, a manufacturing process is any process that modifies the chemical content, 

physical shape or size, or final finish of a product, beginning with the initial melting and 

continuing through the final shaping and coating. If a steel or iron product is taken outside the 

United States for any manufacturing process, it becomes foreign source material. When using 

steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 

prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 

iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 

the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 

all steel and iron materials incorporated into the finished work, but are not applicable to steel and 

iron items that the Contractor uses but does not incorporate into the finished work. Submit a 

certification from the manufacturer of steel or iron, or any product containing steel or iron, 

stating that all steel or iron furnished or incorporated into the furnished product was produced 

and manufactured in the United States or a statement that the product was produced within the 

United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 

Submit each such certification to the Engineer prior to incorporating the material or product into 

the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 

document the actual cost of such material, and obtain the Engineer’s written approval prior to 

incorporating the material into the project 

7-1.1 Compliance with FHWA 1273: The FHWA-1273 Electronic version, dated July 5, 2022

is posted on the Department’s website at the following URL address

https://fdotwww.blob.core.windows.net/sitefinity/docs/default-

source/programmanagement/implemented/urlinspecs/files/fhwa1273-7-5-

22.pdf?sfvrsn=726ca05d_2 Take responsibility to obtain this information and comply with all

requirements posted on this website up through five calendar days before the opening of bids.

Comply with the provisions contained in FHWA-1273. 

If the Department’s website cannot be accessed, contact the Department’s 

Specifications Office Web Coordinator at (850) 414-4101. 
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Buy America requirements. § 635.410 

(a) The provisions of this section shall prevail and be given precedence over any requirements of this subpart which are

contrary to this section. However, nothing in this section shall be construed to be contrary to the requirements of §

635.409(a) of this subpart.

(b) No Federal-aid highway construction project is to be authorized for advertisement or otherwise authorized to proceed

unless at least one of the following requirements is met:

(1) The project either: (i) Includes no permanently incorporated steel or iron materials, or (ii) if steel or iron materials are

to be used, all manufacturing processes, including application of a coating, for these materials must occur in the

United States. Coating includes all processes which protect or enhance the value of the material to which the coating

is applied.

(2) The State has standard contract provisions that require the use of domestic materials and products, including steel

and iron materials, to the same or greater extent as the provisions set forth in this section.

(3) The State elects to include alternate bid provisions for foreign and domestic steel and iron materials which comply

with the following requirements. Any procedure for obtaining alternate bids based on furnishing foreign steel and iron

materials which is acceptable to the Division Administrator may be used. The contract provisions must (i) require all

bidders to submit a bid based on furnishing domestic steel and iron materials, and (ii) clearly state that the contract

will be awarded to the bidder who submits the lowest total bid based on furnishing domestic steel and iron materials

unless such total bid exceeds the lowest total bid based on furnishing foreign steel and iron materials by more than

25 percent.

(4) When steel and iron materials are used in a project, the requirements of this section do not prevent a minimal use of

foreign steel and iron materials, if the cost of such materials used does not exceed one-tenth of one percent (0.1

percent) of the total contract cost or $2,500, whichever is greater. For purposes of this paragraph, the cost is that

shown to be the value of the steel and iron products as they are delivered to the project.

(c)(1) A State may request a waiver of the provisions of this section if; 

(i) The application of those provisions would be inconsistent with the public interest; or

(ii) Steel and iron materials/products are not produced in the United States in sufficient and reasonably available

quantities which are of a satisfactory quality.

(2) A request for waiver, accompanied by supporting information, must be submitted in writing to the Regional Federal

Highway Administrator (RFHWA) through the FHWA Division Administrator. A request must be submitted sufficiently

in advance of the need for the waiver in order to allow time for proper review and action on the request. The RFHWA

will have approval authority on the request.

(3) Requests for waivers may be made for specific projects, or for certain materials or products in

specific geographic areas, or for combinations of both, depending on the circumstances.

(4) The denial of the request by the RFHWA may be appealed by the State to the Federal Highway

Administrator (Administrator), whose action on the request shall be considered administratively final.

(5) A request for a waiver which involves nationwide public interest or availability issues or more than one FHWA region

may be submitted by the RFHWA to the Administrator for action.

(6) A request for waiver and an appeal from a denial of a request must include facts and justification to support the

granting of the waiver. The FHWA response to a request or appeal will be in writing and made available to the public

upon request. Any request for a nationwide waiver and FHWA's action on such a request may be published in the

Federal Register for public comment.



(7) In determining whether the waivers described in paragraph (c)(1) of this section will be granted, the FHWA will

consider all appropriate factors including, but not limited to, cost, administrative burden, and delay that would be

imposed if the provision were not waived.

(d) Standard State and Federal-aid contract procedures may be used to assure compliance with the requirements of

this section.

[48 FR 53104, Nov. 25, 1983, as amended at 49 FR 18821, May 3, 1984; 58 FR 38975, July 21, 1993] 



7-1.4 Compliance with Federal Endangered Species Act and other Wildlife Regulations:
The Federal Endangered Species Act requires that the Department investigate the potential
impact to a threatened or endangered species prior to initiating an activity performed in
conjunction with a highway construction project. If the Department’s investigation determines
that there is a potential impact to a protected, threatened or an endangered species, the
Department will conduct an evaluation to determine what measures may be necessary to mitigate
such impact. When mitigation measures and/or special conditions are necessary, these measures
and conditions will be addressed in the Contract Documents or permits.

In addition, in cases where certain protected, threatened or endangered species are 
found or appear within close proximity to the project boundaries, the Department has established 
guidelines that will apply when interaction with certain species occurs, absent of any special 
mitigation measures or permit conditions otherwise identified for the project. 

These guidelines are posted at the following URL 
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr
sn=e27baf3f_2. 

Take responsibility to obtain this information and take all actions and precautions 
necessary to comply with the conditions of these guidelines during all project activities. 

Prior to establishing any off-project activity in conjunction with a project, notify 
the Engineer of the proposed activity. Covered activities include but are not necessarily limited 
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or 
equipment storage sites. Include in the notification the Financial Project ID, a description of the 
activity, the location of the site by township, range, section, county, and city, a site location map 
including the access route, the name of the property owner, and a person to contact to arrange a 
site inspection. Submit this notification at least 30 days in advance of planned commencement of 
the off-site activity, to allow for the Department to conduct an investigation without delaying job 
progress. 

Do not perform any off-project activity without obtaining written clearance from 
the Engineer. In the event the Department’s investigation determines a potential impact to a 
protected, threatened or endangered species and mitigation measures or permits are necessary, 
coordinate with the appropriate resource agencies for clearance, obtain permits and perform 
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 
this coordination with the appropriate resource agencies. Additional compensation or time will 
not be allowed for permitting or mitigation, associated with Contractor initiated off-project 
activities. 

7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act
prohibits the U. S. Secretary of Transportation from approving a project which requires the use 
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 
any historic site of national, state, or local significance unless there is no prudent or feasible 
alternative to using that land and the program or project includes all possible planning to 
minimize the harm to the site resulting from the use. 

Before undertaking any off-project activity associated with any federally assisted 
undertaking, ensure that the proposed site does not represent a public park, recreation area, 
wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 
Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 
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description of the proposed off-site activity, the Financial Project ID, the location of the site by 
township, range, section, a county or city map showing the site location, including the access 
route and the name of the property. It is the Contractor’s responsibility to submit justification for 
use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this 
notification sufficiently in advance of planned commencement of the off-site activity to allow a 
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 
not begin any off-project activity without obtaining written clearance from the Engineer. 
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7-16 Wage Rates for Federal-Aid Projects.
For this Contract, payment of predetermined minimum wages applies. 
The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are 

listed in table below, as modified up through ten days prior to the opening of bids. 

Wage Rate 
Decision Number Associated Work 

 _____________________________________________________________                                                                                                                           
 ______________                               _____________________________________________________________

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s 
Office of Construction website and ensure that employees receive the minimum compensation 
applicable. Review the General Decisions for all classifications necessary to complete the 
project. Request additional classifications through the Engineer’s office when needed. 

7-16-1
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7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity
Compliance System: 

1. DBE Commitments - at or before the Pre-Construction Conference.
2. Report monthly, through the Equal Opportunity Compliance System on the

Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers.  

The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 

1. the procedures adopted to comply with these Specifications;
2. the number of subordinated Contracts on Department projects awarded

to  DBEs; 
3. the dollar value of the Contracts awarded to DBEs;
4. the percentage of the dollar value of all subordinated Contracts awarded

to DBEs as a percentage of the total Contract amount; 
5. a description of the general categories of Contracts awarded to DBEs;

and 
6. the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the Department for review. 
Maintain all such records for a period of five years following acceptance of final 

payment and have them available for inspection by the Department and the Federal Highway 
Administration. 

7-24.5 Counting DBE Participation and Commercially Useful Functions:
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 
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When a DBE participates in a contract, the value of the work is determined in accordance with 
49 CFR Part 26.55, for example: 
  1. The Department will count only the value of the work performed by the DBE 
toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 
  2. The Department will count the entire amount of fees or commissions charged 
by the DBE firm for providing a bona fide service, such as professional, technical, consultant, 
or managerial services or for providing bonds or insurance specifically required for the 
performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 



3. When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

7. Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

9. A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30%of 
the total cost of its contract with its own workforce, or if the DBE subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE 
subcontractors. 
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7-25 On-The-Job Training Requirements.
As part of the Contractor’s equal employment opportunity affirmative action program, 

training shall be provided as follows: 
The Contractor shall provide On-The-Job Training aimed at developing full 

journeymen in the type of trade or job classification involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of 
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. Ensure 
that, when feasible, 25% of trainees in each occupation are in their first year of training. The 
Contractor shall incorporate the requirements of this Section into such subcontract. 

The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 

1. Determine the number of trainees on Federal Aid Contract:
a. No trainees will be required for contracts with a Contract Time

allowance of less than 275 calendar days. 
b. If the Contract Time allowance is 275 calendar days or more, the

number of trainees shall be established in accordance with the following chart: 

Estimated Contract Amount Trainees Required 
$2,000,000 or less 0 

Over $2,000,000 to $4,000,000 2 
Over $4,000,000 to $6,000,000 3 
Over $6,000,000 to $12,000,000 5 
Over $12,000,000 to $18,000,000 7 
Over $18,000,000 to $24,000,000 9 
Over $24,000,000 to $31,000,000 12 
Over $31,000,000 to $37,000,000 13 
Over $37,000,000 to $43,000,000 14 
Over $43,000,000 to $49,000,000 15 
Over $49,000,000 to $55,000,000 16 
Over $55,000,000 to $62,000,000 17 
Over $62,000,000 to $68,000,000 18 
Over $68,000,000 to $74,000,000 19 
Over $74,000,000 to $81,000,000 20 
Over $81,000,000 to $87,000,000 21 
Over $87,000,000 to $93,000,000 22 
Over $93,000,000 to $99,000,000 23 
Over $99,000,000 to $105,000,000 24 

Over $105,000,000 to $112,000,000 25 
Over $112,000,000 to $118,000,000 26 
Over $118,000,000 to $124,000,000 27 
Over $124,000,000 to $130,000,000 28 

Over $130,000,000 to * 
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 
$130,000,000 
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Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the Contract Time during which training of each trainee is to take place. This schedule may be 
subject to change if any of the following occur: 

1. When a start date on the approved On-The-Job Training Schedule has been
missed by 14 or more days; 

2. When there is a change in previously approved classifications;
3. When replacement trainees are added due to voluntary or involuntary

termination 
The revised schedule will be resubmitted to and approved by the Department’s District 

Contract Compliance Manager. 
The following criteria will be used in determining whether or not the Contractor has 

complied with this Section as it relates to the number of trainees to be trained: 
1. Credit will be allowed for each trainee that is both enrolled and satisfactorily

completes training on this Contract. Credit for trainees, over the established number for this 
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those 
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 

2. Credit will be allowed for each trainee that has been previously enrolled in the
Department’s approved training program on another contract and continues training in the same 
job classification and completes their training on a different contract. 

3. Credit will be allowed for each trainee who, due to the amount of work
available in their classification, is given the greatest practical amount of training on the contract 
regardless of whether or not the trainee completes training. 

4. Credit will be allowed for any training position indicated in the approved
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort 
to provide training in that classification was made. 

5. No credit will be allowed for a trainee whose employment by the Contractor is
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 

Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training 
Notification of Personnel Action Form notifying the District Contract Compliance Manager of 
such action shall be accompanied by a disadvantaged certification or a justification for such 
action acceptable to the Department’s District Contract Compliance Manager. The Contractor 
will be given an opportunity and will be responsible for demonstrating the steps that it has taken 
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in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 

No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman status, or have been employed as 
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in 
the employee application or by other suitable means. Regardless of the method used, the 
Contractor’s records should document the findings in each case. 

The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 

1. Trainee Enrollment and Personnel Action Form
2. Proficiency Demonstration Verification Form indicating completion of each

standard established for the classification signed by representatives of both the Contractor and 
the Department. 

The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 

A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria. 

It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level 
management positions such as office engineers, estimators, etc., where the training is oriented 
toward construction applications. Training in the laborer classifications, except 
Common/General Laborer, may be permitted provided that significant and meaningful training is 
provided and approved by the District Contract Compliance Office. 

7-25-3



When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Offsite training is permissible as long as the training is an integral part of an 
approved training program and does not compromise a significant part of the overall training. 
Credit for offsite training indicated above may only be made to the Contractor when it does one 
or more of the following and the trainees are concurrently employed on a Federal Aid Project: 

1. Contributes to the cost of the training,
2. Provides the instruction to the trainee,
3. Pays the trainee’s wages during the offsite training period.

The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. The compensation rate will be increased to the 
journeyman’s wage upon graduation from the training program for the remainder of the time the 
trainee works in the classification in which they were trained. 

The Contractor shall furnish the trainee a copy of the program they will follow in 
providing the training. The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one 
training classification at a time to completion before the trainee can be enrolled in another 
classification on the same project. 

The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 

The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following actions occur: a trainee is transferred on the 
project, transferred from the project to continue training on another contract, completes training, 
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project. 

The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each proficiency. 

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and 
Timekeeper classifications will not be approved for the On-The-Job Training Program. 

The number of trainees may be distributed among the work classifications on the basis of 
the Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. 

The Contractor will have fulfilled the responsibilities of this Specification when 
acceptable training has been provided to the trainee as specified above. 
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7-29 E-Verify.

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new employees hired by 
the subcontractor during the Contract term. 
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August 8, 2022 

8-10 Liquidated Damages for Failure to Complete the Work.

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the amounts established in

the following schedule:

Original Contract Amount Daily Charge Per Calendar Day 

$50,000 and under..........................................................$868 

Over $50,000 but less than $250,000.............................$882 

$250,000 but less than $500,000.................................$1,197 

$500,000 but less than $2,500,000..............................$1,694 

$2,500,000 but less than $5,000,000...........................$2,592 

$5,000,000 but less than $10,000,000.........................$3,786 

$10,000,000 but less than $15,000,000.......................$4,769 

$15,000,000 but less than $20,000,000.......................$5,855 

$20,000,000 and over................ $9,214 plus 0.00005 of any 

amount over $20 million (Round to nearest whole dollar) 

The Engineer may approve adjustments to the liquidated damages amounts in accordance with the 

Construction Project Administration Manual (CPAM) provided all contract work is complete. 
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FHWA-1273 -- Revised July 5, 2022 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 

b. The contractor will accept as its operating policy the
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment.  To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 



3 

within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women.  23 CFR
230.409.  Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants /
Employees with Disabilities:  The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder.  Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment.  The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations. 

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments;
(2) Assessing sanctions;
(3) Liquidated damages; and/or
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c. The Title VI and nondiscrimination provisions of U.S.

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following: 

http://www.fhwa.dot.gov/eforms/
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(1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women. 

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 

As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the
construction industry; and 



5 

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to 
the contracting agency.  The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



6 

subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal 
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts.  The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment.  A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

1. Overtime requirements.  No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.  29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages.  In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section.  29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may
be adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).
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3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts.  The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section.  29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency.  Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract.  Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements.  23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.  23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).  29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.326. 

By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 

The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.326. 

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 

https://www.epls.gov/
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 

* * * * *

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion – First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal.  2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below. 

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 

* * * * *

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352.  Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
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subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

XII. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 

This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  

When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.  46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor).  46 CFR 381.7.



14-78.005 Participation by Disadvantaged Business Enterprises.
(1)  The major purpose of the Disadvantaged Business Enterprise (DBE) Program is to assure nondiscrimination and DBE 
utilization in road and bridge construction and maintenance projects. Contractors are required to comply with the following special 
provision contained in all road and bridge contracts:

Special Provision for DBE Contracts 
General. Prior to award of the contract, have an approved DBE Affirmative Action Program Plan filed with the Equal Opportunity Office. Update 
and resubmit the plan every three years. No contract will be awarded until the Department approves the Plan. The DBE Affirmative Action Program 
Plan and commitment to carry out the Plan must be incorporated into and become part of the awarded contract. Per 49 C.F.R. 26.13(b) each Contract 
FDOT signs with a Contractor (and each subcontract the prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this 
contract. The Contractor shall carry out applicable requirements of 49 C.F.R. Part 26 in the award and administration of DOT-assisted Contracts. 
Failure by the Contractor to carry out these requirements is a material breach of this Contract, which may result in the termination of this Contract or 
such other remedy as the recipient deems appropriate.” 
Plan Requirements.  A policy statement, expressing a commitment to use DBEs in all aspects of contracting to the maximum extent feasible. The 
policy making body must issue a policy statement signed by the chairperson, which expresses its commitment to utilize DBEs, outlines the various 
levels of responsibility, and states the objectives of the program. Circulate the policy statement throughout the Contractor’s organization. 
The designation of a Liaison Officer with the contractor’s organization, as well as support staff, necessary and proper to administer the program, and 
a description of the authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer and staff are responsible for 
developing, managing, and implementing the program on a day-to-day basis for carrying out technical assistance activities for DBEs and for 
disseminating information on available business opportunities so that the DBEs are provided an equitable opportunity to participate in contracts let 
by the Department. Use techniques to facilitate DBE participation in contracting activities which include:

1. Soliciting price quotations and arranging a time for the review of plans, quantities, specifications, and delivery schedules, and for the preparation 
and presentation of quotations.
2. Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding, financing, or technical assistance.
3. Carrying out information and communication programs or workshops on contracting procedures and specific contracting opportunities in a timely 
manner, with such programs being bilingual, where appropriate.
4. Encouraging eligible DBEs to apply for certification with the Department.
5. Contacting Minority Contractor Associations and city and county agencies with programs for disadvantaged individuals for assistance in recruiting 
and encouraging eligible DBE contractors to apply for certification with the Department.
DBE Records and Reports. Submit the Anticipated DBE Participation Statement at or before the Pre-construction Conference. Report monthly, 
through the Equal Opportunity Reporting System, on the Department’s website, actual payments, retainage of all DBE and Minority Business 
Enterprise (MBE) subcontractors and DBE and MBE construction material and major suppliers. The Equal Opportunity Office will provide 
instructions on accessing this system. Develop a record keeping system to monitor DBE affirmative action efforts which include the following: 

1. The procedures adopted to comply with these specifications;
2. The number of subordinated contracts on Department projects awarded to DBEs;
3. The dollar value of the contracts awarded to DBEs;
4. The percentage of the dollar value of all subordinated contracts awarded to DBEs as a percentage of the total contract amount;
5. A description of the general categories of contracts awarded to DBEs; and,
6. The specific efforts employed to identify and award contracts to DBEs.
Upon request, provide the records to the Department for review.
All such records are required to be maintained for a period of five years following acceptance of final payment and available for inspection by the 
Department and the Federal Highway Administration. 

(2) 49 C.F.R. Part 26 (10-1-08 Edition) is incorporated herein by reference and adopted by the Department for participation by 
disadvantaged business enterprises in the Department’s federally funded projects. The provisions of 64 Federal Register No. 21, 
February 2, 1999, and 68 Federal Register No. 115, June 16, 2003, and 72 Fed. Register No. 62, April 2, 2007, are available from the 
Department for informational purposes only. They also can be obtained on the Internet at http://www.gpoaccess.gov/fr/index.html.

 Rulemaking Authority 337.125, 337.137, 339.0805 FS. Law Implemented 337.125, 337.137, 339.0805 FS. History–New 
12-9-81, Amended 5-23-84, Formerly 14-78.05, Amended 9-21-87, 5-4-88, 6-24-91, 12-2-93, 4-30-96, 8-31-04, 5-3-09.

FAC1478-1

FAC1478-1  May 3, 2009
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"General Decision Number: FL20230169 01/06/2023 

Superseded General Decision Number: FL20220169 

State: Florida 

Construction Type: Highway 

County: Hillsborough County in Florida. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage 

rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders 

apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, 

but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). 

______________________________________________________________ 

|If the contract is entered        |. Executive Order 14026         | 
|into on or after January 30,     | generally applies to the      | 
|2022, or the contract is          | contract.                      | 
|renewed or extended (e.g., an     |. The contractor must pay       | 
|option is exercised) on or        | all covered workers at        | 
|after January 30, 2022:           | least $16.20 per hour (or    | 
|                                   | the applicable wage rate      | 
|                                   | listed on this wage           | 
|                                   | determination, if it is       | 
|                                   | higher) for all hours         | 
|                                   | spent performing on the      | 
|                                   | contract in 2023.             | 
|______________________________   |_____________________________  | 
|If the contract was awarded on   |. Executive Order 13658         | 
|or between January 1, 2015, and   | generally applies to the      | 
|January 29, 2022, and the         | contract.                      | 
|contract is not renewed or        |. The contractor must pay all   | 
|extended on or after January     | covered workers at least      | 
|30, 2022:                          | $12.15 per hour (or the       | 
|                                   | applicable wage rate listed   | 
|                                   | on this wage determination,   | 
|                                   | if it is higher) for all       | 
|                                   | hours spent performing on      | 
|                                   | that contract in 2023.        | 
|______________________________   |_____________________________  | 
 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of 

the Executive Orders and a classification considered necessary for performance of work on the contract does not 

appear on this wage determination, the contractor must still submit a conformance request. 

Additional information on contractor requirements and worker protections under the Executive Orders is available 

at http://www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 

          0              01/06/2023 
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  SUFL2013-030 08/19/2013 

                                                 Rates          Fringes 

CARPENTER, Includes Form Work........................................................$ 15.08 **          0.00   

CEMENT MASON/CONCRETE FINISHER...............................................$ 14.59 **          0.00   

ELECTRICIAN........................................................................................$ 21.80                0.00 

FENCE ERECTOR...................................................................................$ 13.58 **          0.00  

HIGHWAY/PARKING LOT STRIPING: Operator (Striping Machine) .... $16.69                 0.00 

HIGHWAY/PARKING LOT STRIPING: Painter.......................................$ 12.13 **          0.00 

INSTALLER - GUARDRAIL.....................................................................$ 11.39 **          0.00 

IRONWORKER, ORNAMENTAL............................................................$ 13.48 **          0.00  

IRONWORKER, REINFORCING.............................................................$ 17.37                0.00 

IRONWORKER, STRUCTURAL..............................................................$ 16.42                0.00 

LABORER: (Traffic Control Specialist) ..................................................$ 12.39 **          0.00 

LABORER:  Asphalt, Includes Raker, Shoveler, Spreader and    

Distributor...........................................................................................$ 12.64 **          0.00  

LABORER:  Common or General.........................................................$ 11.71 **          0.00  

LABORER:  Flagger..............................................................................$ 11.86 **          0.00 

LABORER:  Grade Checker..................................................................$ 13.96 **          0.00 

LABORER:  Landscape & Irrigation.....................................................$ 10.07 **          0.00 

LABORER:  Mason Tender - Cement/Concrete..................................$ 12.56 **          0.56 

LABORER:  Pipelayer..........................................................................$ 14.29 **          0.00  

OPERATOR: Backhoe/Excavator/Trackhoe........................................$ 16.38                0.00  

OPERATOR:  Bobcat/Skid Steer/Skid Loader.....................................$ 12.88 **          0.00 

OPERATOR:  Boom............................................................................$ 13.94 **          1.28  

OPERATOR:  Broom/Sweeper...........................................................$ 13.69 **          0.00   

OPERATOR:  Bulldozer......................................................................$ 18.11                0.00  

OPERATOR:  Concrete Finishing Machine........................................$ 15.44 **           0.00  

OPERATOR:  Concrete Pump............................................................$ 19.77                0.00   

OPERATOR:  Concrete Saw...............................................................$ 16.57                0.00 

OPERATOR:  Crane...........................................................................$ 22.33                0.00 

OPERATOR:  Curb Machine..............................................................$ 19.67                0.00  

OPERATOR:  Drill..............................................................................$ 14.78 **          0.00 
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OPERATOR:  Forklift..........................................................................$ 13.52 **          0.00 

OPERATOR:  Gradall..........................................................................$ 14.71 **          0.00 

OPERATOR:  Grader/Blade...............................................................$ 20.71                 0.00  

OPERATOR:  Loader..........................................................................$ 14.99 **          0.00 

OPERATOR:  Mechanic......................................................................$ 17.49                0.00 

OPERATOR:  Milling Machine Groundsman......................................$ 16.20               0.00  

OPERATOR:  Milling Machine...........................................................$ 16.26                0.00 

OPERATOR:  Oiler.............................................................................$ 17.61               0.00 

OPERATOR:  Paver (Asphalt, Aggregate, and Concrete) ……………….$ 13.51 **          0.00  

OPERATOR:  Piledriver.....................................................................$ 17.23               0.00 

OPERATOR:  Post Driver (Guardrail/Fences)....................................$ 19.35              0.00 

OPERATOR:  Roller...........................................................................$ 14.14 **          0.0 

OPERATOR:  Scraper........................................................................$ 11.74 **          0.00 

OPERATOR:  Screed.........................................................................$ 16.67                0.00 

OPERATOR:  Tractor........................................................................$ 13.39 **          0.00 

OPERATOR:  Trencher.....................................................................$ 13.78 **          0.00 

PAINTER:  Spray..............................................................................$ 16.38               0.00 

TRAFFIC SIGNALIZATION: Traffic Signal Installation........................$ 16.54               0.00 

TRUCK DRIVER:  Dump Truck..........................................................$ 12.81 **          0.00 

TRUCK DRIVER:  Flatbed Truck.......................................................$ 14.13 **          0.00 

TRUCK DRIVER:  Lowboy Truck......................................................$ 15.56 **          0.00 

TRUCK DRIVER:  Slurry Truck.........................................................$ 11.96 **          0.00 

TRUCK DRIVER:  Water Truck.........................................................$ 12.88 **          0.00 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 ($16.20) 

or 13658 ($12.15).  Please see the Note at the top of the wage determination for more information. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 

January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid 

sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted 

to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist 

a family member (or person who is like family to the employee) who is ill, injured, or has other health-related 

needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like 
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family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  Additional information on 

contractor requirements and worker protections under the EO is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 Unlisted classifications needed for work not included within the scope of the classifications listed may be added 

after award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification and wage rates that have been found to be prevailing 

for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in 

alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union 

negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average 

rate). 

Union Rate Identifiers 

A four-letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than 

""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the 

survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in 

the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number 

or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current 

negotiated rate, which in this example is July 1, 2014. 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) 

governing this classification and rate. 

Survey Rate Identifiers  

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this classification in the 

survey and the published rate is derived by computing a weighted average rate based on all the rates reported in 

the survey for that classification.  As this weighted average rate includes all rates reported in the survey, it may 

include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey 

rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of 

Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in 

the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey 

completion date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-

0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next 

number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 

indicates the survey completion date for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the 

current negotiated/CBA rate of the union locals from which the rate is based 

---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 

be: * an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage 

and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the 

response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

 With regard to any other matter not yet ripe for the formal process described here, initial contact should be with 

the Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write 

to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by any information 

(wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the 

issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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DBE BID PACKAGE INFORMATION 
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DBE Utilization 
The Department began its DBE race neutral program January 1, 2000.  Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must
achieve.  In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting. 

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts.  When the 
low bidder executes the contract with the Department, information will be requested of the contractor’s 
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and 
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs. 

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project.  A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount.  Contractors are 
encouraged to identify any opportunities to subcontract to DBE’s.  

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information.  

DBE Reporting 
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects.  This will not become a mandatory part of the contract.  It will assist the Department in tracking
and reporting planned or estimated DBE utilization.  During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system. 

All DBE payments must be reported whether or not you initially planned to utilize the company.  In order 
for our race neutral DBE Program to be successful, your cooperation is imperative.  If you have any 
questions, please contact EOOHelp@dot.state.fl.us. 

Bid Opportunity List 
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts.  The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs.  

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm. 

1
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DBE/AA Plans 
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. 
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract.   

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code.  Plans that do not meet these mandatory requirements may not be approved.  Approvals are for a 
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison
Officer and/or President.  Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a
change in the designated DBE Liaison officer as follows:

• Print the first page of the document on company stationery (“letterhead”) that indicates the
company’s name, mailing address, phone number, etc.

• Print the company’s name in the “___” space; next to “Date” print the month/day/year the policy is
being signed; record the signature of the company’s Chief Executive Officer, President or
Chairperson in the space next to “by” and print the full first and last name and position title of the
official signing the policy.

• Print the DBE Liaison’s full name, email address, business mailing address and phone number
the bottom of email.

E-mail the completed and signed DBE AA Plan to:  eeoforms@dot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor.

2



630-020-005

PROPRIETARY PRODUCTS REVIEW AND CERTIFICATION 

PURPOSE: 

This procedure provides the process for the Department to certify local agency and 
Department project requests for the use of proprietary products or processes under 23 
CFR 635.411 Material or Product Selection. The authority for the Department to
assume the responsibility for the approval of patented and proprietary products on the 
National Highway System (NHS) projects is formalized in the Florida Federal-aid 
Partnership Agreement, Topic No. 700-000-005.

AUTHORITY: 

Sections 20.23(4)(a) and 334.048(3), Florida Statutes (F.S.) 

SCOPE: 

This procedure applies to employees and organizational units in the Department involved 
in the preparation, design, review and approval of plans. 

Definitions: 

Agency: Any state, county, district, municipality, department, division, board, bureau,
commission, or other separate unit of government created or established by law as 
defined in Section 119.011(2), F.S. 

Contracting Agency: An Agency that is requesting the use of a proprietary product in
the Contract Package. 

Contract Package: The plans and specifications prepared during the design phase and
used by construction personnel to build a project. 

Department: The Florida Department of Transportation.

EOR: Engineer of Record - The professional engineer who signs, dates, and seals the
Contract Package in accordance with Section 471.025, F.S. and Rule 61G15-23, F.A.C. 

Experimental and Research Project: A project incorporating a material, process,
method, equipment item, traffic operational device, or other feature that: (1) has not been

1
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sufficiently tested under actual service conditions to merit acceptance without reservation 
in normal highway construction, or (2) has been accepted but needs to be compared with 
alternative acceptable features for determining their relative merits and cost 
effectiveness. 

FHWA: Federal Highway Administration

Initiator: The person designated as the submitter of the proprietary product certification
form on behalf of an Agency. The EOR may serve as the initiator. 

PODI: Projects of Division Interest

Proprietary Product: A sole source or patented product or process. A product or
process is also considered proprietary if it is identified by a plan note or specification so 
narrowly defined that only a sole source or patented product or process can meet the 
requirements. 

Public Interest Finding (PIF): A document that is created by an agency when more than
one acceptable product or process available for use and an agency seeks to limit 
purchase to a specified product. It documents the reasonableness of the agency’s 
minimum needs and the best method to meet these needs consistent with the 
requirement for the broadest practical competition. 

Special Funding/Evaluation Projects: A project that incorporates products or
processes that FHWA is promoting through special funding/evaluation programs (e.g. 
Highways for Life, Innovative Bridge Research and Deployment Program, Innovative 
Pavement Research and Deployment Program, etc.) 

Synchronization: to make things visually or functionally go together or work together.

Unique or No Suitable Alternative: limited to one of a kind, or without equal or
equivalent. 

1. GENERAL

When a proprietary product is identified in the Contract Package, this Proprietary 
Products Certification (Certification) procedure and form must be used. This
certification should be completed by the time the design has reached 60% Plans. A 
denied request can be resubmitted for reconsideration with supplemental information. 

This procedure is not to be used in lieu of Design or Utility Exceptions and Variations but 
may be required as an additional step. Also, this procedure is not to be used for 
Experimental, Research, or Special Funding/Evaluation Projects. When more than one

2
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acceptable product or process is available for use and the Department or local agency 
seeks to limit purchase to a specified product or process, a Public Interest Finding (PIF) 
must be submitted in lieu of obtaining a certification with this procedure. 

2. RESPONSIBILITIES

1) The Department assigned Project Manager is responsible for the following activities:

a) Communicating with the initiator,
b) Ensuring completeness of the documentation,
c) Assisting the District Design Engineer or Turnpike Design Engineer in the

evaluation of the justification,
d) Ensuring all Certification requests are processed in accordance with this

procedure.
e) Maintaining and archiving all requests, documentation, correspondence, and

Certifications for proprietary products with applicable project files,
f) Forwarding the package to the FDWA Division Administrator when a project is a

PODI.

2) The District Design Engineer or Turnpike Design Engineer is responsible for the
following:
a) Assigning a Project Manager,
b) Evaluating and approving Certification requests for projects within their District

when documentation is factually and technically supported in accordance with
Section 4,

c) Evaluating and making a recommendation for Certification requests on a PODI
project within their District.

3. PROPRIETARY PRODUCT CERTIFICATION PROCEDURE

1) When the Initiator submits a Certification request to the Department, the District
Design Engineer or Turnpike Design Engineer will assign a Project Manager.

2) Each assigned Project Manager shall review request package of information and
ensure that it contains the following documentation:

a) Cover Letter
The cover letter is the Proprietary Products Certification Form, Form No. 
630-020-07 for the Certification procedure. The appropriate certification
statement must be marked on the form and the document signed by the
initiator.

3
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b) Justification
Justifications must contain supporting documentation that provide an
understanding of the request and factual and technically support the request in
accordance with Section 4.

The assigned Project Manager should consult with appropriate technical Department 
personnel to evaluate the package for Certification. The assigned Project Manager
may request additional documentation from the initiator to assist with the evaluation 
and supplement the justification. The assigned Project Manager will make a 
recommendation regarding the request’s approval and then forward the package and 
the recommendation to the District Design Engineer or Turnpike Design Engineer. 

3) The District Design Engineer or Turnpike Design Engineer shall evaluate the package
for Certification and the assigned Project Manger’s recommendation and then
determine it the request should be approved. When the District Design Engineer or
Turnpike Design Engineer makes the decision, the Certification request package will
be returned to the assigned Project Manager.

1) If the District Design Engineer or Turnpike Design Engineer determines that the
request should be approved, the District Design Engineer or Turnpike Design
Engineer shall mark the appropriate certification statement on the form, assign
a termination date and sign the document. If the District Design Engineer or
Turnpike Design Engineer has identified any limitations regarding the
proprietary product use on the project, a description of those limitations shall
be included on the completed Certification form.

2) If the District Design Engineer or Turnpike Design Engineer determines that the
request should be rejected, the District Design Engineer or Turnpike Design
Engineer shall provide an explanation for the rejection.

4) The assigned Project Manager shall provide a copy of the Certification with the
signed certification or a notice and explanation of rejection to the initiator. The District
or Turnpike assigned Project Manager shall post the Certification and justification on
the Department web site and archive all documentation, correspondence,
and certifications for proprietary products with applicable project files.

4. JUSTIFICATION DOCUMENTATION REQUIREMENTS

The District or Turnpike assigned Project Manager and District Design Engineer or 
Turnpike Design Engineer must evaluate the Certification request justification 
documentation in accordance with this section. The initiator’s justification documentation 
must factually and technically support why the sole use of the proprietary product is both

4
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reasonable and necessary to fulfill the project need. The assigned Project Manager shall 
ensure that the documentation includes, but is not limited to, the following information: 

1) Description of the project need for the proprietary product,

2) Factual and technical supporting evidence for Synchronization (see Section
4.1) or Unique need (see Section 4.2),

3) Explanation how the evidence links it to the project need, and

4) Factual and technical supporting evidence that no alternatives are available.

The extent of the evaluation and details should be appropriate for the value and 
complexity of the product. This justification documentation must be used to support the 
Department’s decision to approve the use of a proprietary product. 

A case must not be made solely on the basis of: 

• Cost saving
• Time saving
• Similarity to other designs.

The initiator may also base the current Certification request on the use of a previously 
approved Certification. When this occurs, the assigned Project Manager shall ensure the 
justification includes project specific details and explanations that factually and technically 
link the use of the proprietary product to the previously approved Certification, and 
provide documentation that the factors supporting the justification of the previously 
approved Certification have not changed.. 

4.1 SYNCHRONIZATION 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on synchronization: 

• Function: the proprietary product is necessary for the satisfactory operation of the
existing facility,

• Aesthetics: the proprietary product is necessary to match the visual appearance of
existing facilities,

• Logistics: the proprietary product is interchangeable with products in the
Contracting Agency's maintenance inventory.

In addition, it is advisable for the initiator to include additional documentation that 
factually and technically supports the following factors as they relate to synchronization:

5
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• Lifecycle: the relative age of existing systems that will be expanded and the
projected life of the proposed proprietary element in relation to the remaining life of
the existing elements,

• Size/extent of products and systems to be synchronized to/with, and the relative
cost of the proprietary elements compared with replacing the elements requiring
synchronization,

• Training costs for staff, such as significant training required to effectively maintain
and operate an unfamiliar product.

4.2 UNIQUE OR NO SUITABLE ALTERNATIVE 

At least one of the following factors must be used to evaluate the documentation 
supporting a Certification request based on unique or no suitable alternative: 

• How the proprietary product requirement will benefit the public,
• The unique needs that exist and how the proprietary product addresses

those needs,
• Why a higher standard for safety or other critical need exists and how the

proprietary product addresses that need,
• An evaluation of the pool of potential products and a description of why

other products cannot meet the Contracting Agency's needs,
• Cost/Benefit analysis (this factor can only be used to support other factors).

5. TRAINING

http://www.dot.state.fl.us/specificationsoffice/PackagePreparation/WritingAids/Def
ault.shtm

http://www.fhwa.dot.gov/construction/cqit/propriet.cfm

6. FORMS

Proprietary Products Certification, Form No. 630-020-07
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Revised 2019-01-28

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School 

AGREEMENT 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 22-C-00008 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
 _______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 

Contract 22-C-00008; Sulphur Springs K-8 Various Locations - Safe Routes to School, shall include, but not be limited to, 
construction of new 5 ft concrete sidewalks along the east side of 12th St from E Seward to N 13th St, raised intersection 
with inclusion of ADA requirements installed at N 12th St and E Seward St, additional intersection improvements (adding / 
improving curb ramps, crosswalks, bulbouts) at N 12th St and Fairbanks St, N 12th St and E Yukon St, N 11th St and E 
Yukon St, and N 13th St and E Seward St. with all associated work required for a complete project in accordance with the 
Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 

A-1
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TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 

(n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed",
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 

(a)To monitor the performance of the work.
(b)To determine the amount, kind, quality, sequence,

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 

(a)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 

The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 



A-7

written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

SECTION 7 
CHANGES 

ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the
Contract; or 

(c) By the fair and reasonable estimated cost to the City
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of such omitted work as determined by the  Engineer and 
approved by the City. 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

SECTION 9 
CONTRACTOR'S DEFAULT 

ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 



A-10

utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 

ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 

(a)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the
Contract Documents. 

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54).  Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 

* * * * * * *
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TAMPA 
AGREEMENT 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

______________________________________________ 
Jane Castor, Mayor 

(SEAL) 

ATTEST: 

______________________________________________ 
City Clerk 

     Approved as to Form: 
The execution of this document was authorized 
by Resolution No. ______________________ 

e/s 
Marcella T. Hamilton, Assistant City Attorney 

Contractor 

By:________________________________________ 
(SEAL) 

  Title:  

ATTEST: 

_____________________________________ 
Witness 
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PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            
 

                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
 
 
 
 
 
 

PB-2 



  Revised 2019-01-28  

8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By    e/s    
            Marcella T. Hamilton, Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED
The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work.  He shall obtain and pay for all required
permits.  He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents.  The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto.  He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND

STRUCTURES
Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 

The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 

Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 

All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 

In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 

The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 

SECTION 2 

PLANS AND SPECIFICATIONS 

G-2.01 PLANS
The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original  drawings, of each sheet of the Plans and five copies
of the Specifications.  Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 

G-2.03 SUPPLEMENTARY DRAWINGS
When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

G-2.04 CONTRACTOR TO CHECK PLANS AND

DATA
The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense.  He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS
The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items.  The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT
All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DRAWINGS 

G-3.01 SCOPE
The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.
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These drawings shall accurately and distinctly present the 
following: 

a. All working and erection dimensions.
b. Arrangements and sectional views.
c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.
d. Kinds of materials and finishes.
e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 

Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 

Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 

The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications. 
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 

G-3.02 APPROVAL
If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 

The procedure in seeking approval of the working drawings 
shall be as follows: 

1.The Contractor shall submit four complete sets of drawings

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction"  and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above.  The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 

SECTION 4 

MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS
All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 

The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 

Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation. 
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility. 
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 

Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 

Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 MANUFACTURER
The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking.  Such approval must be obtained
before shop drawings will be checked.  No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity.  He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 

Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 

Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 

AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 

G-4.04 SAMPLES
The Contractor  shall,  when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay.  A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY
Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 

Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 

Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 

Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 

G-4.06 DELIVERY
The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION
The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof.  He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work.  All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 

G-4.08 TOOLS AND ACCESSORIES
The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment.  Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified. 

Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 

G-4.09 INSTALLATION OF EQUIPMENT
The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 

The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 

The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 

G-4.10  OPERATING INSTRUCTIONS
The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 

In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 

G-4.11  SERVICE OF MANUFACTURER'S

ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents.  After the equipment is placed in
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 

SECTION 5 

INSPECTION AND TESTING 

G-5.01  GENERAL
The Contractor's attention is hereby directed to Article 3.03
of the Agreement.

Inspection and testing of materials will be performed by the 
City unless otherwise specified. 

For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 

If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 

Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 

The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 

G-5.02 COSTS
All inspection and testing of materials furnished under this
Contract will be performed by the City or duly authorized
inspection engineers or inspection bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 

Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 

G-5.03 INSPECTIONS OF MATERIALS
The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction.  Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials.  Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived.  The
Contractor must comply with these provisions before
shipping any material.  Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE
When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents.  These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents.  No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 

The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 

G-5.06 PRELIMINARY FIELD TESTS
As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment.  If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.
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G-5.07 FINAL FIELD TESTS
Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 

G-5.08 FAILURE OF TESTS
Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise.  The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive.  If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 

The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 

Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 

G-5.09 FINAL INSPECTION
The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement.  During
such final inspections, the work shall be clean and free from
water.  In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6 

TEMPORARY STRUCTURES 

G-6.01 GENERAL
All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS
At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times.  At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working.  Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 

Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 

G-6.03 CONTRACTOR'S FIELD OFFICE
The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction.  He or an authorized agent shall be present at
this office at all times   while   his  work  is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE
If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced.  The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY

STRUCTURES
In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from

G-7



all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 

SECTION 7 

TEMPORARY SERVICES 

G-7.01 WATER
The Contractor shall provide the necessary water supply at
his own expense.  He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER
The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work.  If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS
The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 

G-7.04 ACCIDENT PREVENTION
Precautions shall be exercised at all times for the protection
of persons and property.  The safety provisions of applicable
laws, building and construction codes shall be observed.  The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work.  Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID
The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING
The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8 

LINES AND GRADES 

G-8.01 GENERAL
All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer.  The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 

G-8.02 SURVEYS
The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks.  The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies.  The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 

It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 

G-8.03 SAFEGUARDING MARKS
The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 

G-8.04 DATUM PLANE
All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army
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Corps of Engineers. 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 

G-9.01 RESPONSIBILITY
The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 

G-9.02 PROTECTION OF TREES
All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs.  Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 

The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 

G-9.03 LAWN AREAS
Lawn areas shall be left in as good condition as before the
starting of the work.  Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the

manner described in the Technical Specifications section. 

G-9.04 RESTORATION OF FENCES
Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work.  The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer.  The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10 

PROTECTION OF WORK AND PUBLIC 

G-10.01 TRAFFIC REGULATIONS
The Contractor shall arrange his work to comply with Article
G-6.02.  The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS
During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents.  The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public.  Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted. 

G-10.03 SMOKE PREVENTIONS
The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam.  A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE
The Contractor shall eliminate noise to as great an extent as
practicable at all times.  Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers.  In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances.  The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work.
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G-10.05 ACCESS TO PUBLIC SERVICES
Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION
The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY
The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION
When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program.  The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED
In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work.  Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract.  The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL
The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications.  The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION
During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 

G-13.02 FINAL CLEANING
At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND

BANK EROSION
The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES
The work shall be so conducted to maintain existing facilities
in operation insofar as is possible.  Work shall be scheduled
to minimize bypassing during construction.  Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS
All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA.  Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.

* * * * * * *
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C-1

CONTRACT ITEMS 

CONTRACT ITEM 101 - MOBILIZATION 

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his 

forces as necessary to perform all the work under this Contract. 

Work under this section includes bonding and insurance; transportation, and otherwise 

movement of all personnel, equipment, supplies, materials and incidentals to the project site; 

establishment of temporary offices, buildings, safety equipment and first aid supplies, sanitary and 

other facilities; and all other preconstruction expense necessary for the start of the work, excluding 

the cost of construction materials, to be constructed under this Contract as shown on the Plans and 

directed by the Engineer. 

Payment for Mobilization will be made at the appropriate Contract Lump Sum Price. 

CONTRACT ITEM 102 - MAINTENANCE OF TRAFFIC 

The Contractor shall furnish all materials, equipment, and labor to establish and maintain 

all traffic maintenance devices and personnel as shown on the Plans, specified, and directed by the 

Engineer. 

The work includes installation of all signs, barricades, lights and flagmen, additional earth 

excavation, selected fill, temporary wearing surface, temporary bridges, and all appurtenant work 

complete in place as necessary to control traffic and provide for safety to the public, all in 

compliance with the Manual on Uniform Traffic Control Devices, "MUTCD," with subsequent 

revisions and additions, and to the satisfaction of the Engineer. 

Payment for Maintenance of Traffic will be made at the appropriate Contract Lump Sum 

Price. 

CONTRACT ITEM 104 - STAKED SILT BARRIER 

The Contractor shall furnish all labor, equipment, and materials to install a staked silt 

barrier as shown on the Plans and directed by the Engineer. 

The work includes all filling, shaping, grading, stakes, barrier materials, and all appurtenant 

work, complete in place. 

Payment for Staked Silt Barrier shall be made at the appropriate Contract Item Unit Price 

per foot of staked silt barrier installed. 
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CONTRACT ITEM 425 SERIES - STORMWATER INLETS, MANHOLES, 

AND JUNCTION BOXES 

The Contractor shall furnish all materials and equipment, test, construct, install, 

reconstruct, and maintain the stormwater inlets, stormwater manholes and stormwater junction 

boxes as shown on the Plans, specified, and directed by the Engineer. 

Stormwater inlets, manholes, and junction boxes shall conform to the requirements of the 

Workmanship and Materials section headed "Stormwater Inlets, Manholes and Junctions Boxes." 

The work includes all testing, excavation, backfilling, limestone screenings, bedding, 

sheeting, shoring, bracing, dewatering, formwork, castings, brickwork, adjusting structures, 

removal of pavement, sidewalks, curb and curb gutter, concrete work and reinforcing, all inlet and 

outlet pipe, making all pipe connections, setting pipe stubs and plugs for future connections, 

nonpermanent and special temporary pavement replacement, disposal of surplus excavated 

material, and protection of adjacent facilities, and all appurtenant work, complete and in place. 

Not included in the work are sheeting left in place, additional earth excavation or additional 

select fill material which, if ordered or specified, will be included for payment under other Contract 

items. 

The number of Inlets, Manholes, and Junction Boxes to be measured for payment will be 

the actual number of such structures installed in the work. 

Payment for Inlets, Manholes, and Junction Boxes will be made at the appropriate Contract 

Item Unit Price. 

CONTRACT ITEM 430 SERIES - PIPE CULVERTS 

AND STORM SEWERS 

Under the respective Contract Items for Pipe Culverts and Storm Sewers, the Contractor 

shall furnish all materials and equipment, construct, test, and maintain complete all pipe culverts 

and storm sewers as shown on the Plans, specified, and directed by the Engineer. 

All pipe culverts and storm sewers, including fittings, shall be manufactured and installed 

in accordance with the requirements of the respective Workmanship and Materials sections. 

The work includes all removal of sidewalks, driveways, curbs, curb and gutter, 

existing storm sewer systems, and permanent pavement; excavation, short tunnels, backfill, 

sheeting, shoring, bracing, dewatering, pipe bedding, pipe fittings, pipe work, making all pipe 

connections, flared and mitered end sections, standard pipe cradles and encasements shown 

on the Plans, anchors, sealants, jackets and coupling bands, installation and removal of plugs 

and bulkheads, testing, special temporary and nonpermanent pavement replacement, 

protection, repair and replacement of utilities and house services, maintenance of traffic 

including maintaining access across driveways along the line of the work, protection, 

trimming and replacement of trees and shrubs, protection, repair and replacement of existing 
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culverts and other storm sewerage facilities and all utilities, reconstruction or regrading of

road shoulders and ditches, disposal of surplus excavated material, protection of existing 

structures, making joints in protective plastic lining between pipes and between pipes and 

manholes or structures and all other work incidental to the installation of all pipe culverts and 

storm sewers complete in place. 

The work does not include sheeting left in place, rock excavation, manholes, 

junction chamber, surface restoration comprising lawn or permanent pavement  replacement,  

additional earth excavation or additional selected fill material, short tunnels and driveway, 

sidewalk and curb and curb gutter replacement and when shown on the Plans or ordered, such 

work will be paid for under other appropriate Contract Items. 

The quantity of storm sewer pipe, in linear feet, to be measured for payment shall be 

the actual length of new pipelines placed in the work, as shown, specified and directed. Pipelines 

will be measured along the centerline of the pipe. 

Deductions in the measured length of storm sewers will be made for the width of all 

structures, including manholes and inlets, measured from the inside wall to the inside wall of the 

structure. 

The measured length for stormwater force mains will include all fittings and short tunnels 

with deductions for the laid length of valves. 

Payment for Pipe Culverts and Storm Sewers will be made at the appropriate Contract 

Item Unit Price per linear foot of pipe installed. 

CONTRACT ITEM 520 SERIES - PERMANENT CURB AND 

GUTTER REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent concrete, bituminous, and granite curb or curb and gutter, Miami gutter, 

removed or damaged by pipeline construction and appurtenant work as shown on the drawings, 

specified, and directed by the Engineer. 

Permanent curb or curb and gutter, and Miami gutter replacement shall conform to the 

requirements of the Workmanship and Materials Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn 

replacement incidental to curb, or curb and gutter replacement, Miami gutter, and other 

appurtenant work complete in place. 
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The length of Permanent Curb and Gutter Replacement to be measured for payment will 

be the actual length of gutter placed in the work within payment limits for surface restoration 

shown on the Plans, or ordered by the Engineer. 

Payment limits for Permanent Curb and Gutter Replacement along pipelines shall include 

removal and replacement of gutter incidental to construction of manholes and structures. All curb 

and gutter removed or damaged and requiring replacement outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Payment of Permanent Curb and Gutter Replacement will be made at the Contract Item 

Unit Price per linear foot of curb and gutter placed. 

CONTRACT ITEM 522 SERIES - PERMANENT 

SIDEWALK/DRIVEWAY REPLACEMENT 

The Contractor shall furnish all labor, equipment, and materials to replace and maintain 

all permanent sidewalks. driveways removed or damaged by pipeline construction and 

appurtenant work as shown on the Plans, specified, and directed by the Engineer. 

Permanent sidewalk/driveway replacement shall conform to the requirements of the 

Workmanship and Materials Section 16 - Restoration of Street Pavements. 

Concrete work under this series shall conform to Workmanship and Materials Section 346 - 

Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, temporary limestone surface, 

base material, paved surface, lawn replacement incidental to sidewalk/driveway, and other 

appurtenant work complete in place. 

The quantity of Permanent Sidewalk/Driveway Replacement to be measured for payment 

will be the actual area of permanent sidewalk/driveway surface placed in the work within payment 

limits and ordered by the Engineer. 

Payment limits for permanent sidewalk/driveway replacement along pipelines shall include 

removal and replacement of sidewalk/driveway surface incidental to construction of manholes and 

structures. All sidewalk/driveway surface removed or damaged outside payment limits will not be 

measured for payment and shall be replaced by the Contractor at his own expense. 

Where the existing sidewalk/driveway surface is a nonpermanent type consisting of shell, 

gravel, limerock, crushed stone, or other similar material, no payment will be allowed for 

replacement of permanent sidewalk/driveway surface. Replacement of surface for such 

nonpermanent sidewalk/driveway surfaces will be included in the various classified unit price 

Contract Items for pipelines or considered under the provisions for "Extra Work." 

pwkg
Cross-Out
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Payment for Permanent Sidewalk/Driveway Replacement will be made at the 

Contract Item Unit Price per square yard of sidewalk/driveway replaced. 

CONTRACT ITEM 523-1 - PEDESTRIAN RAMP 

The Contractor shall furnish all labor, equipment, and materials to construct, replace, and 

maintain all permanent concrete pedestrian ramps removed or damaged by pipeline construction 

and appurtenant work as shown on the drawings, specified, and directed by the Engineer. 

Pedestrian Ramps shall conform to the requirements of the Workmanship and Materials 

Section 16 - Restoration of Street Pavements. 

All concrete work under this series shall conform to Workmanship and Materials Section 

345 - Portland Cement Concrete. 

The work includes all excavation, filling, shaping, grading, base material, lawn replacement 

incidental to pedestrian ramp construction, and all other appurtenant work complete in place. 

The quantity of Pedestrian Ramps to be measured for payment will be the actual number of ramps 

placed in the work within payment limits for surface restoration shown on the Plans, or 

ordered by the Engineer. 

Payment for Pedestrian Ramps will be made at the Contract Item Unit Price per

pedestrian ramp constructed. 
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120 EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D). 
 (REV 3-2-22) (FA 7-13-21) (7-22) 

SECTION 120 is deleted and the following substituted:  

SECTION 120 
EARTHWORK AND RELATED OPERATIONS FOR LAP (CLASS - D) 

120-1 Description. 
 120-1.1 General: Perform earthwork and related operations based on the type of work 
specified in the Contract and the Earthwork Categories as defined below. Meet the applicable 
requirements for materials, equipment and construction as specified. 
  Earthwork and related operations consist of excavation for the construction of the 
roadway, excavation for structures and pipe, constructing backfill around structures and pipe, 
and constructing embankments as required for the roadway, ditches, and channel changes. 
 120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one 
of the following Earthwork Categories: 
  120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 
associated with the construction of sidewalks and bike paths along with any drainage structures 
associated with these facilities. 
  120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 
associated with the construction of turn lanes and other non-mainline traffic lanes, widening, 
roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the 
non-mainline pavement. 
  120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 
associated with the construction of new mainline pavement, along with concrete box culverts, 
retaining walls, and other drainage structures on the mainline pavement. 
 120-1.3 Unidentified Areas of Contamination: When encountering or exposing any 
abnormal condition indicating the presence of contaminated materials, cease operations 
immediately in the vicinity and notify the Engineer. The presence of tanks or barrels; discolored 
earth, metal, wood, ground water, etc.; visible fumes; abnormal odors; excessively hot earth; 
smoke; or other conditions that appear abnormal may indicate the presence of contaminated 
materials and must be treated with extreme caution. 
  Make every effort to minimize the spread of contamination into uncontaminated 
areas. Immediately provide for the health and safety of all workers at the job site and make 
provisions necessary for the health and safety of the public that may be exposed to any 
potentially hazardous conditions. Ensure provisions adhere to all applicable laws, rules or 
regulations covering potentially hazardous conditions and will be in a manner commensurate 
with the gravity of the conditions. 
  The Engineer will notify the Department of a contamination 
assessment/remediation process plan to determine the course of action necessary for site security 
and the steps necessary under applicable laws, rules, and regulations for additional assessment 
and/or remediation work to resolve the contamination issue. 
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120-2 Classifications of Excavation. 
 120-2.1 General: The Engineer may classify excavation specified under this Section for 
payment as any of the following: regular excavation, subsoil excavation, lateral ditch excavation, 
and channel excavation. 
  The definition of existing surface is a combination of the following: 
   1. The original unpaved ground line; 
   2. The bottom of the existing pavement; 
   3. The bottom of existing features removed by clearing and grubbing; 
   4. The bottom of the existing base, if the base is to be removed. 
  The definition of finished graded surface includes the completed grades of side 
slopes, unpaved shoulders, and the bottom of the base for flexible or rigid pavement. 
 120-2.2 Regular Excavation: Regular excavation includes roadway excavation and 
borrow excavation, as defined below for each. 
  : Roadway excavation consists of the excavation and the utilization or disposal of 
all materials necessary for the construction of the roadway, 
ditches, channel changes, etc., except as may be specifically shown to be paid for separately and 
that portion of the lateral ditches within the limits of the roadway right-of-way as shown in the 
Plans. 
  Borrow excavation consists of the excavation and utilization of material from 
authorized borrow pits, including only material that is suitable for the construction of roadway 
embankments or of other embankments covered by the Contract.  
  A Cost Savings Initiative Proposal (CSIP) submittal based on using borrow 
material from within the project limits will not be considered. 
 120-2.3 Subsoil Excavation: Subsoil excavation consists of the excavation and disposal 
of muck, clay, rock, or any other material that is unsuitable in its original position and that is 
excavated below the existing surface. For pond and ditches that identify the placement of a 
blanket material,  the existing surface  is the bottom of the blanket material. Subsoil excavation 
also consists of the excavation of all suitable material within the above limits as necessary to 
excavate the unsuitable material. Consider the limits of subsoil excavation indicated in the Plans 
as being particularly variable, in accordance with the field conditions encountered. 
 The quantity of material required to replace the excavated material and to raise the 
elevation of the roadway to the bottom of the template will be paid for under embankment or 
borrow excavation (Truck Measure). 
 120-2.4 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 
inlet and outlet ditches to structures and roadway, and ditches parallel to the roadway right-of-
way. Dress lateral ditches to the grade and finished graded surface shown in the Plans. 
 120-2.5 Channel Excavation: Channel excavation consists of the excavation of channels 
of streams and satisfactory disposal of all materials from the limits of the channel as shown in 
the Plans. 
 120-2.6 Excavation for Structures and Pipe: Excavation for structures consists of the 
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other 
pipelines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, 
manholes, and similar structures. 
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120-3 Preliminary Soils Investigations. 
 When the Plans contain the results of a soil survey, do not assume such data is a 
guarantee of the depth, extent, or character of material present. 

120-4 Excavation Requirements. 
 120-4.1 Removal of Unsuitable Materials and Existing Roads 
  120-4.1.1 Subsoil Excavation: Where rock, muck, clay, or other material within 
the limits of the roadway is unsuitable in its original position, excavate such material to the depth 
shown in the Plans as the removal limits or as indicated by the Engineer, and backfill with 
suitable material. Where the removal of plastic soils is required, meet a construction tolerance of 
±0.2 foot in depth and ±6 inches (each side) in width. 
  120-4.1.2 Construction over Existing Old Road: Where a new roadway is to be 
constructed over an old one, completely remove the existing pavement for the entire limits of the 
width and depth. If the Plans provide that paving materials may be incorporated into the fill, 
distribute such material in a manner so as not to create voids. Recompact the old road meeting 
the requirements of 120-10.2. 
 120-4.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and 
roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral 
ditches to the grade and finished graded surface shown in the Plans. 
 120-4.3 Channel Excavation: Excavate and dispose of all materials from the limits of 
the channel as shown in the Plans. Excavate for bridge foundations, box culverts, pipe culverts, 
storm sewers and all other pipelines, retaining walls, headwalls for pipe culverts and drains, 
catch basins, drop inlets, manholes, and similar structures. 
 120-4.4 Excavation for Structures and Pipe. 
  120-4.4.1 Requirements for all Excavation: Perform all excavation to 
foundation materials, satisfactory to the Engineer, regardless of the elevation shown in the Plans. 
Remove rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below 
the bottom of pipes and box culverts elevations. Remove muck or other soft material to the depth 
indicated in the Plans or as directed by the Engineer. 
  120-4.4.2 Earth Excavation: 
   120-4.4.2.1 Foundation Material other than the Rock: When masonry 
is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom 
of the excavation, and do not remove the final foundation material to grade until just before 
placing the masonry. In case the foundation material is soft or mucky, the Engineer may require 
excavation to a greater depth and to backfill to grade with approved material. 
   120-4.4.2.2 Foundation Piles: Where foundation piles are used, complete 
the excavation of each pit before driving the piles. After the driving is completed, remove all 
loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry. 
   120-4.4.2.3 Removal of Obstructions: Remove boulders, logs, or any 
unforeseen obstacles encountered in excavating. 
  120-4.4.3 Rock Excavation: Clean all rock and other hard foundation material, 
remove all loose material, and cut all rock to a firm surface. Either level, step vertically and 
horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams and fill 
them with concrete or mortar. 
  120-4.4.4 Pipe Trench Excavation: Excavate trenches for pipes to the elevation 
of the bottom of the pipe and to a width sufficient to provide adequate working room. Remove 
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soil not meeting the classification specified as suitable backfill material in 120-8.3.2.2 to a depth 
of 4 inches below the bottom of the pipe elevation. Remove rock, boulders or other hard lumpy 
or unyielding material to a depth of 12 inches below the bottom of the pipe elevation. Remove 
muck or other soft material to a depth necessary to establish a firm foundation. Where the soils 
permit, ensure that the trench sides are vertical up to at least the mid-point of the pipe. 
   For pipelines placed above the natural ground line, place and compact the 
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the 
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required 
grade. 
   For pipe trenches utilizing trench boxes, ensure that the trench box used is 
of sufficient width to permit thorough tamping of bedding material under and around the pipes as 
specified in 125-8.1.6. 
   Do not disturb the installed pipe and its embedment when moving trench 
boxes. Move the trench box carefully to avoid excavated wall displacement or damage. As the 
trench box is moved, fill any voids left by the trench box and continuously place and compact the 
backfill material adjacent to and all along the side of the trench box walls to fill any voids 
created by the trench box. 

120-5 Disposal of Surplus and Unsuitable Material. 
 120-5.1 Ownership of Excavated Materials: Take ownership of the materials and 
dispose them outside the right-of-way. 
 120-5.2 Placement of Muck on Side Slopes: As an exception to the provisions of 120-
5.1, the Contractor may store muck (A-8 material) alongside the roadway, provided there is a 
clear distance of at least 6 feet between the roadway grading limits and the muck  Do not store 
such material in a manner which will impede the inflow or outfall of any channel or side ditches. 
All stored materials that is not used for the final surface material must be disposed of outside the 
right-of-way. 
 120-5.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. Existing limerock base that is removed may be incorporated in the stabilized portion of the 
subgrade. If the construction sequence will allow, incorporate all existing limerock base into the 
project as allowed by the Contract Documents. 
 120-5.4 Disposal Areas: Where the Contract Documents require disposal of excavated 
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 
  Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are 
buried, disregard the 300-foot limitation. 

120-6 Materials for Embankment. 
 120-6.1 General Requirements for Embankment Materials: Construct embankments 
using suitable materials excavated from the roadway or delivered to the jobsite from authorized 
borrow pits. Embankment material shall not contain muck, stumps, roots, brush, vegetable 
matter, rubbish, reinforcement bar or other material that does not compact into a suitable and 
enduring roadbed. 
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  Remove all waste material designated as undesirable. Use material in 
embankment construction in accordance with Plan details or as the Engineer directs. 
  Construct the embankment using maximum particle sizes as follows: 
   1. In top 12 inches: 3-1/2 inches (in any dimension). 
   2. 12 to 24 inches: 6 inches (in any dimension). 
   3. In the depth below 24 inches: not to exceed 12 inches (in any 
dimension) or the compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-9.2. 
  When and where approved by the Engineer, larger rocks (not to exceed 18 inches 
in any dimension) may be placed outside the 1:2 slope and at least 4 feet or more below the 
bottom of the base. Compact around these rocks to a firmness equal to that of the supporting soil. 
Where constructing embankments adjacent to bridge end bents or abutments, do not place rock 
larger than 3-½ inches in diameter within 3 feet of the location of any end-bent piling. 
 120-6.2 Use of Materials Excavated from the Roadway and Appurtenances: Assume 
responsibility for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 
 120-6.3 Authorization for Use of Borrow: Use borrow pit only when sufficient 
quantities of suitable material are not available from roadway and drainage excavation, to 
properly construct the embankment, subgrade, and shoulders, and to complete the backfilling of 
structures and pipe. Do not use borrow material until so ordered by the Engineer, and then only 
use material from approved borrow pits. 
  120-6.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to 
the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 
   Arrange for the use of all non-public haul routes crossing the property of 
any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
direct construction vehicles away from developed areas when feasible and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
  120-6.3.2 Borrow Material for Shoulder Build-up: When so indicated in the 
Plans, furnish borrow material with a specific minimum bearing value, for building up of 
existing shoulders. Blend materials as necessary to achieve this specified minimum bearing value 
prior to placing the materials on the shoulders. Take samples of this borrow material at the pit or 
blended stockpile. Include all costs of providing a material with the required bearing value in the 
Contract unit price for borrow material.  
 120-6.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 
around pipes, culverts, and bridge foundations with selected materials. 

120-7 Embankment Construction. 
 120-7.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment. Do not construct another LOT over an untested LOT 
without the Engineer’s approval in writing. 
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  For construction of mainline pavement lanes, turn lanes, ramps, parking lots, 
concrete box culverts and retaining wall systems, a LOT is defined as a single lift of finished 
embankment not to exceed 500 feet. 
  For construction of shoulder-only areas, shared use paths, and sidewalks areas, a 
LOT is defined as a single lift of finished embankment not to exceed 2000 feet. 
  Isolated compaction operations will be considered as separate LOTs. For multiple 
phase construction, a LOT shall not extend beyond the limits of the phase. 
 120-7.2 Dry Fill Method: 
  120-7.2.1 General: Construct embankments to meet compaction requirements in 
120-7 and in accordance with the acceptance program requirements in 120-10.  
   Construct embankment in the dry whenever normal dewatering equipment 
and methods can accomplish the needed dewatering. 
   120-7.2.1.1 Maximum Compacted Lift Thickness Requirements: 
Construct the embankment in successive layers with lifts up to a maximum listed in the table 
below based on the embankment material classification group. 
 

Table 120-1 

Group AASHTO Soil Class Maximum Lift 
Thickness 

Thick Lift Control Test 
Section Requirements 

1 
A-3 

12 inches Not Needed 
A-2-4 (No. 200 Sieve ≤ 15%) 

2 

A-1 

6 inches without 
Control Test Section 

Maximum of 12 inches per 
120-7.2.1.2 

A-2-4 (No. 200 Sieve > 15%) 
A-2-5, A-2-6, A-2-7,  

A-4, A-5, A-6 
A-7 (Liquid Limit < 50) 

 
   120-7.2.1.2 Thick Lift Requirements: For embankment materials 
classified as Group 2 in Table 120-1 above, the option to perform thick lift construction in 
successive layers of not more than 12 inches compacted thickness may be used after meeting the 
following requirements: 
 1. Demonstrate the possession and control of compacting equipment sufficient to achieve 
density required by 120-10.5 for the full depth of a thicker lift. 
 2. Construct a test section of the length of one full LOT of not less than 500 feet. 
 3. Perform five tests at random locations within the test section. 
  a. All five tests must meet the density required by 120-10.5. 
  b. Identify the test section with the compaction effort and soil classification in the 
project’s records. 
 4. Obtain Engineer’s approval for the compaction effort after completing a successful test 
section. 
    In case of a change in compaction effort or soil classification, 
failing density test, construct a new test section. The Contractor may elect to place material in 
6 inches compacted thickness at any time. Construct all layers approximately parallel to the 
centerline profile of the road. 
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    The Engineer reserves the right to terminate the Contractor’s use of 
thick lift construction. Whenever the Engineer determines that the Contractor is not achieving 
satisfactory results, revert to the 6-inch compacted lifts. 
   120-7.2.1.3 Equipment and Methods: Provide normal dewatering 
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps, and siphons. 
    When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or in low swampy 
ground in accordance with 120-9.2.4. 
  120-7.2.2 Placing in Unstable Areas: When depositing the material in water, or 
in low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-9.2.3 and 120-9.2.6. 
  120-7.2.3 Placing on Steep Slopes: When constructing an embankment on a 
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut into steps the surface of the original ground on which the embankment is to be placed. 
  120-7.2.4 Placing Outside Standard Minimum Slope: The standard minimum 
slope is defined as the plane described by a one (vertical) to two (horizontal) slope downward 
from the roadway shoulder point or the gutter line, in accordance with Standard Plans, Index 
120-001 and 120-002. Where material that is unsuitable for normal embankment construction is 
to be used in the embankment outside the standard minimum slope, place such material in layers 
of not more than 18 inches in thickness, measured loose. The Contractor may also place material, 
which is suitable for normal embankment, outside such standard minimum slope in 18-inch 
layers. Maintain a constant thickness for suitable material placed within and outside the standard 
minimum slope, unless placing in a separate operation. 
 120-7.3 Hydraulic Method: 
  120-7.3.1 Method of Placing: When the hydraulic method is used, as far as 
practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is reworked or moved and placed in its final 
position by any other method, as specified in 120-9.2. Baffles or any other form of construction 
may be used if the slopes of the embankments are not steeper than indicated in the Plans. 
Remove all timber used for temporary bulkheads or baffles from the embankment and fill and 
thoroughly compact all voids. When placing fill on submerged land, construct dikes prior to 
beginning of dredging, and maintain the dikes throughout the dredging operation. 
  120-7.3.2 Excess Material: Do not use excess material placed outside the 
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 
  120-7.3.3 Protection of Openings in Embankment: Maintain openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet of 
the toe of the proposed embankment. 
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120-8 Backfilling Around Structures and Pipe. 
 120-8.1 Requirements for Structures and Pipes: 
  120-8-1.1 General: Backfill around structures and pipe in the dry whenever 
normal dewatering equipment and methods can accomplish the needed dewatering. A LOT is 
defined as one lift of backfill material placement, not to exceed 500 feet in length or a single run 
of pipe connecting two successive structures, whichever is less. Backfill for structures and pipe 
compacted in one operation will be considered as one LOT within the cover zone. Backfill 
around structures compacted separately from the pipe will be considered as separate LOTs. 
Backfill on each side of the pipe for the first lift will be considered a separate LOT. Backfill on 
opposite sides of the pipe for the remaining lifts will be considered separate LOTs, unless the 
same compaction effort is applied. Same compaction effort is defined as the same type of 
equipment (make and model) making the same number of passes on both sides of the pipe. For 
multiple phases of backfill, a LOT shall not extend beyond the limits of the phase. 
   When placing backfill within a trench box, each lift of backfill is 
considered a LOT. Placement of backfill within a trench box limits will be considered a complete 
operation before trench box is moved for next backfill operation. When the trench box is moved 
for next backfill operation this will start new LOTs for each lift. Follow the density testing 
frequency in 125-9.3.1. 
  129-8.1.2 Equipment and Methods: Provide normal dewatering equipment 
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and 
trenching/digging machinery. Provide normal dewatering methods including, but not limited to, 
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe 
drains, sumps, and siphons. 
  120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade 
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer 
may require that the material used for this backfill be obtained from a source entirely apart from 
the structure. 
   Do not allow heavy construction equipment to cross over culvert or storm 
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to 
an elevation at least 4 feet above the crown of the pipe. 
  120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may 
be used from a point 12 inches above the top of the pipe up to the elevation shown in the 
Standard Plans as the elevation for undercutting of A-7 material. 
  120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or 
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in 
no case until the masonry or concrete has been in place seven days or until the specified 28-day 
compressive strength occurs. 
  120-8.1.6 Placement and Compaction: Place the material in horizontal layers 
not exceeding 6 inches compacted thickness in depth above water level, behind abutments, 
wingwalls and end bents or end rest piers, under the haunches of the pipes, around box culverts, 
and all structures including pipe culverts. When the backfill material is deposited in water, 
compact as specified in 125-8.2.5 and 125-8.3.4. 
   120-8.1.6.1 Thick Lift Requirements: The Contractor may elect to place 
material in thicker lifts of no more than 12 inches compacted thickness above the Soil Envelope 
if the embankment material is classified as Group 1 in the table below. If the embankment 
material is classified as Group 2 in the table below and the Contractor chooses to place material 
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in thicker lifts of no more than 12 inches compacted thickness above the soil envelope, then the 
Contractor must demonstrate with a successful test section that density can be achieved. Thick 
lift around structures is only allowed above the soil envelope of the connecting pipe. Notify the 
Engineer in writing prior to beginning construction of a test section. Construct a test section of 
the length of one LOT. Perform five quality control tests at random locations within the test 
section. All five tests must meet the density required by 120-9.2. Identify the test section with the 
compaction effort and soil classification in the project’s records. In case of a change in 
compaction effort or soil classification, construct a new test section. When a test fails the 
requirements of 120-9.2, construct a new test section. The Contractor may elect to place material 
in 6 inches compacted thickness at any time. 
 

Table 120-2 

Group AASHTO Soil Class 
Maximum Lift Thickness Thick Lift Control Test Section 

Requirements 
Within Cover 

Zone 
Above Soil 
Envelope 

Within Cover 
Zone 

Above Soil 
Envelope 

1 
A-3 

6 inches 12 inches N/A Not Needed A-2-4 (No. 200 Sieve ≤ 
15%) 

2 

A-1 

6 inches without control test 
section N/A 

Maximum of 12 
inches per 120-

7.2.1.2 

A-2-4 (No. 200 Sieve > 
15%) 

A-2-5, A-2-6, A-2-7, A-
4, A-5, A-6 

A-7 (Liquid Limit < 50) 
 
 120-8.2 Additional Requirements for Structures Other than Pipe: 
  120-8.2.1 Density: Where the backfill material is deposited in water, obtain a 
12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the 
Engineer verifies layer and density requirements. Meet the requirements of the density 
Acceptance Criteria. 
  120-8.2.2 Box Culverts: For box culverts over which pavement is to be 
constructed, compact around the structure to an elevation not less than 12 inches above the top of 
the structure, using rapid-striking mechanical tampers. 
  120-8.2.3 Other Limited Areas: Compact in other limited areas using 
mechanical tampers or approved hand tampers, until the cover over the structure is at least 
12 inches thick. When hand tampers are used, deposit the materials in layers not more than 
4 inches thick using hand tampers suitable for this purpose with a face area of not more than 
100 in2. Take special precautions to prevent any wedging action against the masonry, and step or 
terrace the slope bounding the excavation for abutments and wingwalls if required by the 
Engineer. 
  120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides 
simultaneously to approximately the same elevation. 
  120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not 
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for 
the hand tamped portions of the backfill. When the backfill has reached an elevation and 
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condition such as to make the use of the mechanical tampers practical, perform mechanical 
tamping in such manner and to such extent as to transfer the compaction force into the sections 
previously tamped by hand. 
 120-8.3 Additional Requirements for Pipe Greater than 12 Inches Inside Diameter: 
  120-8.3.1 General: Trenches for pipe may have up to four zones that must be 
backfilled. 
   Lowest Zone: The lowest zone is backfilled for deep undercuts up to 
within 4 inches of the bottom of the pipe. 
   Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. 
Usually, it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When 
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the 
12 inches of soil below the bottom of the pipe. 
   Cover Zone: The next zone is the backfill that is placed after the pipe has 
been laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the 
pipe. The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 
   Top Zone: The Top Zone extends from 12 inches above the top of the pipe 
to the base or final grade. 
  120-8.3.2 Material: 
   120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding 
Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading 
operations on the project, or a commercial material if no suitable material is available. 
   120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone 
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may 
be used if the pipe is concrete pipe. 
   120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil 
envelope of the pipe with materials allowed on Standard Plans, Index 120-001. 
  120-8.3.3 Compaction: 
   120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to 
approximately match the density of the soil in which the trench was cut. 
   120-8.3.3.2 Bedding Zone: If the trench was not undercut below the 
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the 
approximate middle third of the outside diameter of the pipe. 
    If the trench was undercut, place the bedding material and leave it 
in a loose condition below the middle third of the outside diameter of the pipe. Compact the 
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in 
lifts no greater than 6 inches (compacted thickness). 
   120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by 
mechanical tampers. Meet the requirements of the density Acceptance Criteria. 
   120-8.3.3.4 Top Zone: Place the material in layers not to exceed 
12 inches in compacted thickness. Meet the requirements of the density acceptance criteria. 
  120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 
dewatering by normal pumping methods would not be effective, the procedure outlined below 
may be used when specifically authorized by the Engineer in writing. 
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   Granular material may be used below the elevation at which mechanical 
tampers would be effective, but only material classified as A-3. Place and compact the material 
using timbers or hand tampers until the backfill reaches an elevation such that its moisture 
content will permit the use of mechanical tampers. When the backfill has reached such elevation, 
use normally acceptable backfill material. Compact the material using mechanical tampers in 
such manner and to such extent as to transfer the compacting force into the material previously 
tamped by hand.  
   The Engineer may permit the use of coarse aggregate below the elevation 
at which mechanical tampers would be effective. Use coarse aggregate from approved sources 
for Aggregate Size Number 89, 8, 78, 7, 68, 6, or 57. Place the coarse aggregate such that it will 
be stable and firm. Fully wrap the aggregate with an appropriate geosynthetic filter fabric, as 
specified by the Engineer. Do not place coarse aggregate within 4 feet of the ends of the trench 
or ditch. Use normally accepted backfill material at the ends. 

120-9 Compaction Requirements. 
 120-9.1 Moisture Content: Compact the materials at a moisture content such that the 
specified density can be attained. If necessary, add water to the material, or lower the moisture 
content by manipulating the material or allowing it to dry, as is appropriate, to attain the 
specified density. 
 120-9.2 Compaction of Embankments: 
  120-9.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer 
will accept a minimum density of 95% of the maximum density as determined by FM 1-T099 for 
all earthwork items requiring densities. 
  120-9.2.2 Earthwork Category 3 Density Requirements: The Engineer will 
accept a minimum of 100% of the maximum density as determined by FM 1-T099 for all 
densities required under category 3. Except for embankments constructed by the hydraulic 
method as specified in 120-7.3, and for the material placed outside the standard minimum slope 
as specified in 120-7.2.4, and for other areas specifically excluded herein, compact each layer of 
the material used in the formation of embankments to the required density stated above. 
Uniformly compact each layer using equipment that will achieve the required density, and as 
compaction operations progress, shape and manipulate each layer as necessary to ensure uniform 
density throughout the embankment. 
  120-9.2.3 Compaction Over Unstable Foundations: Where the embankment 
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 
provided in 120-7.2.2), compact the top 6 inches (compacted thickness) of such layer to the 
density as specified in 120-10.5. 
  120-9.2.4 Compaction Where Plastic Material Has Been Removed: Where 
unsuitable material is removed and the remaining surface is of soil classifications A-4, A-5, A-6, 
or A-7 per AASHTO M145, as determined by the Engineer, compact the surface of the 
excavated area by rolling with a sheepsfoot roller exerting a compression of at least 250 psi on 
the tamper feet, for the full width of the roadbed (subgrade and shoulders). Perform rolling 
before beginning any backfill and continue until the roller feet do not penetrate the surface more 
than 1 inch. Do not perform such rolling where the remaining surface is below the normal water 
table and covered with water. Vary the procedure and equipment required for this operation at 
the discretion of the Engineer. 
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  120-9.2.5 Compaction for Pipes, Culverts, etc.: Compact the backfill of 
trenches to the densities specified for embankment or subgrade, as applicable, and in accordance 
with the requirements of this section. 
  Thoroughly compact embankments over and around pipes, culverts, and bridges 
in a manner which will not place undue stress on the structures, and in accordance with the 
requirements of this section. 
  120-9.2.6 Compaction of Grassed Shoulder Areas: For the upper 6-inch layer 
of all shoulders which are to be grassed, since no specific density is required, compact only to 
the extent needed for planting. 
  120-9.2.7 Compaction of Grassed Embankment Areas: For the outer layer of 
all embankments where plant growth will be established, do not compact. Leave this layer in a 
loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 
operations. 
 120-9.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact 
the subgrade in both cuts and fills to the density specified in 120-10.5. For cut areas, determine 
Standard Proctor Maximum Density in accordance with FM 1-T099 at a frequency of one per 
mile or when there is a change in soil type, whichever occurs first. For undisturbed soils, do not 
apply density requirements where constructing paved shoulders is 5 feet or less in width. 
  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the 
subgrade. 

120-10 Acceptance Program. 
 120-10.1 Density over 105%: When a computed dry density results in a value greater 
than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second 
density test within 5 feet. If the second density results in a value greater than 105%, investigate 
the compaction methods, examine the applicable Maximum Density and material description. If 
necessary, the Engineer will test an additional sample for acceptance in accordance with FM 1-
T099. 
 120-10.2 Maximum Density Determination: The Engineer will determine the 
maximum density and optimum moisture content by sampling and testing the material in 
accordance with the specified test method listed in 120-10.3. 
 120-10.3 Density Testing Requirements: Compliance with the requirements of 120-
10.5 will be determined in accordance FM 1-T 238. The in-place moisture content will be 
determined for each density in accordance with FM 5-507 (Determination of Moisture Content 
by Means of a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory 
Determination of Moisture Content of Granular Soils by Use of a Microwave Oven). 
 120-10.4 Soil Classification and Organic Content: The Engineer will perform soil 
classification tests in accordance with AASHTO T88, T89, T90, and FM 1-T267. The Engineer 
will classify soils in accordance with AASHTO M-145 in order to determine compliance with 
embankment utilization requirements. The Engineer will verify the organic content test with the 
criteria specified in Standard Plans, Index 120-001. 
 120-10.5 Acceptance Criteria: The Engineer will accept a minimum density in 
accordance with 120-9.2 with the following exceptions: 



 
                                                      

FPID(S):  443582-1-58-01 

-17- 

  1) embankment constructed by the hydraulic method as specified in 120-7.3; 
  2) material placed outside the standard minimum slope as specified in 120-7.2.4; 
  3) other areas specifically excluded herein. 
 120-10.6 Frequency: The Engineer will conduct sampling and testing at a minimum 
frequency listed in the table below. 
 

Test Name Frequency 
Proctor Maximum Density One per soil type 

Density 1 per LOT (Alternate Lift) 
Soil Classification and Organic Content One per Maximum Density 

120-11 Maintenance and Protection of Work. 
 While construction is in progress, always maintain adequate drainage for the roadbed. 
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction to provide 
support for the edges. 
 Maintain and protect all earthwork construction throughout the life of the Contract and 
take all reasonable precautions to prevent loss of material from the roadway due to the action of 
wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may 
occur prior to final acceptance of the work. Maintain all channels excavated as a part of the 
Contract work against natural shoaling or other encroachments to the lines and grades shown in 
the Plans, until final acceptance of the project. 

120-12 Construction. 
 120-12.1 Construction Tolerances: Shape the surface of the earthwork to conform to 
the lines and grades shown in the Plans. In final shaping of the surface of earthwork, maintain a 
tolerance of 0.3 foot above or below the finished graded surface with the following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot of the finished graded surface. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 
etc. 
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the 
entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the Plan 
finished graded surface. 
  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 
the true lines shown in the Plans. 
 120-12.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-13 Method of Measurement. 
 120-13.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated 
by the method of average end areas, unless the Engineer determines that another method of 
calculation will provide a more accurate result. The material will be measured in its original 
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position by field survey or by photogrammetric means as designated by the Engineer. 
Measurement for payment will include the excavation of unsuitable material, lateral ditch 
excavation, channel excavation, and excavation for structures and pipe. Payment will not be 
made for excavation or embankment beyond the limits shown in the plans or authorized by the 
Engineer. 
 120-13.2 Embankment: Measurement will be made on a loose volume basis, as 
measured in trucks or other hauling equipment at the point of dumping on the road. Payment will 
not be made for embankment beyond the limits shown in the plans or authorized by the 
Engineer. 

120-14 Basis of Payment. 
 120-14.1 General: Prices and payments for the work items included in this Section will 
be full compensation for all work described herein, including excavating, dredging, pumping, 
hauling, placing, and compacting; dressing the surface of the earthwork; and maintaining and 
protecting the complete earthwork. 
 120-14.2 Excavation: The total quantity of all excavation specified under this Section 
will be paid for at the Contract unit price for Excavation. No payment will be made for the 
excavation of any materials which are used for purposes other than those shown in the plans or 
designated by the Engineer. No payment will be made for materials excavated outside the lines 
and grades given by the Engineer, unless specifically authorized by the Engineer. 
 120-14.3 Embankment: The total quantity of embankment specified in this Section will 
be paid for at the Contract unit price for embankment. No payment will be made for materials 
which are used for purposes other than those shown in the plans or designated by the Engineer. 
No payment will be made for materials placed outside the lines and grades given by the 
Engineer. 
 

344 CONCRETE FOR LOCAL AGENCY PROGRAM (LAP) (CLASS - D). 
 (REV 6-9-2021) (FA 7-2-21) (1-22) 

SECTION 344 is deleted and the following substituted: 

SECTION 344 
CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description. 
 344-1 General: Construct concrete structures and other concrete members, based on the 
type of work as described in the Contract Documents and the concrete work categories as 
defined below. 
 344-1.2 Work Categories: Construction will fall into one of the following concrete work 
categories: 
  344-1.2.1 Concrete Work Category 1: Includes the construction of cast-in-place 
nonstructural concrete; including sidewalks, curb and gutter, ditch and slope pavement, or other 
non-reinforced cast-in- place elements. 
  344-1.2.2 Concrete Work Category 2: Includes the construction of precast and 
prestressed concrete products. 
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   344-1.2.2.1 Precast Concrete Drainage Structures: Includes but are not 
limited to reinforced and non-reinforced concrete pipes, french drains, underdrains, inlets, 
manholes, junction boxes, endwalls, pipe culverts, storm sewers, and box culverts. 
   344-1.2.2.1 Incidental Precast/Prestressed Concrete Structures: 
Includes the fabrication, storage, transportation, and erection of prestressed concrete poles, 
concrete bases for light poles, highway sign foundations, retaining wall systems, traffic 
separators, sound barriers or other structural precast elements. 
  344-1.2.3 Concrete Work Category 3: Includes the work associated with the 
placement and/or construction of structural cast-in-place concrete meeting the requirements of 
this section. 

344-2 Materials. 
 344-2.1 General: Use concrete composed of a mixture of portland cement, aggregates, 
and water, with or without chemical or mineral admixtures and supplementary cementitious 
materials that meet the following requirements: 
  344-2.1.1 Portland Cement: Portland cements meeting the requirements of 
AASHTO M 85 or ASTM C150 is required. Different brands of cement, cement of the same 
brand from different facilities or different types of cement shall be stored separately and shall not 
be mixed.  
  344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C33. 
  344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602. 
  344-2.1.4 Chemical Admixtures: Use chemical admixtures shall be listed on the 
FDOT Approved Products List (APL). Admixtures may be added at the dosage rates 
recommended by the manufacturer. 
  344-2.1.5 Types of Cement: Unless a specific type of cement is designated in the 
Contract Documents, use Type I, Type IL, Type IP, Type IS, Type II, Type II (MH) or Type III 
cement in all classes of concrete. Use Type IL or Type II (MH) for all mass concrete elements. 
  344-2.1.6 Supplementary Cementitious Materials: Supplementary 
Cementitious Materials shall meet the requirements of ASTM C618 and ASTM C 989, 
respectively. Fly ash shall not include the residue resulting from the burning of municipal 
garbage or any other refuse with coal, or the burning of industrial or municipal garbage in 
incinerators. 

344-3 Production, Mixing and Delivery of Concrete. 
 344-3.1 Concrete Production Requirements: 
  344-3.1.1 Category 1: Use a concrete production facility that is certified by the 
National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-
structural concrete producers. Concrete production facilities listed on the FDOT Producers with 
Accepted QC Programs list for structural concrete may also be used for Category 1. 
  344-3.1.2 Category 2: Obtain precast concrete products from plants that are 
currently on the FDOT’s Production Facility Listing for the types of products that they are 
producing. 
  344-3.1.3 Category 3: Obtain structural concrete from a plant that is currently on 
the FDOT’s Production Facility Listing for structural concrete. 
 344-3.2 Classes of Concrete: Meet the requirements of Table 344-1. 
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Table 344-1 
Master Proportion Table (7) 

Class of Concrete  

28-day Specified 
Minimum 

Compressive 
Strength (fc′) (psi)  

Maximum Water 
to Cementitious 
Materials Ratio  

(pounds per 
pounds) 

Minimum Total 
Cementitious 

Materials 
Content (lb/yd3) 

Target Slump 
Value (inches) (3) 

Category 1 
Class NS 2,500 N/A N/A N/A 

Category 3 
I (1) 3,000 0.53 470 3 (2) 

I (Pavement) 3,000 0.50 470 1.5 or 3 (5) 
II (1) 3,400 0.53 470 3 (2) 

II (Bridge Deck) 4,500 0.44 600 (8) 3 (2) 
III (4) 5,000 0.44 600 (8) 3 (2) 

III (Seal) 3,000 0.53 600 (8) 8 
IV 5,500 0.41(6) 600 (8) 3 (2) 

IV (Drilled Shaft) 4,000 0.41 600 (8) 8.5 
V (Special) 6,000 0.37 (6) 600 (8) 3 (2) 

V 6,500 0.37 (6) 600 (8) 3 (2 
VI 8,500 0.37 (6) 600 (8) 3 (2) 
VII 10,000 0.37 (6) 600 (8) 3 (2) 

Notes: 
(1) For precast three-sided culverts, box culverts, endwalls, inlets, manholes and junction boxes, the target slump value and air 
content will not apply. The maximum allowable slump is 6 inches, except as noted in (2). The Contractor is permitted to use 
concrete meeting the requirements of ASTM C478 (4,000 psi) in lieu of the specified Class I or Class II concrete for precast 
endwalls, inlets, manholes and junction boxes. 
(2) The Engineer may allow a maximum target slump of 7 inches when a Type F, G, I or II admixture is used. When flowing 
concrete is used, meet the requirements of Section 8.6 of the FDOT Materials Manual. 
(3) For a reduction in the target slump for slip-form operations, submit a revision to the mix design to the Engineer. The target 
slump for slip-form mix is 1.50 inches. 
(4) When precast three-sided culverts, box culverts, endwalls, inlets, manholes or junction boxes require a Class III concrete, the 
minimum cementitious materials content is 470 pounds per cubic yard. Do not apply the air content range and the maximum 
target slump shall be 6 inches, except as allowed in (2). 
(5) Meet the requirements of Section 350 of FDOT Specifications. 
(6) When silica fume or metakaolin is required, the maximum water to cementitious material ratio will be 0.35. When ultrafine 
fly ash is used, the maximum water to cementitious material ratio will be 0.30. 
(7) Tolerance for slump is ± 1.5 inches and Air Content range is 0.0% to 6.0%. 
(8) The minimum total amount of cementitious materials content of 600 pounds per cubic yard is required for extremely 
aggressive environment. For moderately and slightly aggressive environments, the required amounts are 550 lb/yd3 and 510 
lb/yd3, respectively. 
 
 344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full 
responsibility for controlling all operations and processes such that the requirements of these 
Specifications are always met.  
  For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer 
how quality will be ensured at the project site. During random inspections, the Engineer will use 
this document to verify that the construction of the project agrees with the QC plan. 
 344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2 concrete, 
submit the proposed mix designs to the Engineer. For Category 3, submit to the Engineer for 
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approval, FDOT approved mix designs. Do not use concrete mix designs without prior approval 
of the Engineer. 
  Materials may be adjusted provided that the theoretical yield requirement of the 
approved mix design is met. Show all required original approved design mix data and batch 
adjustments on an Engineer approved concrete delivery ticket. 
 344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 
90 minutes. For critical placements, with the Engineer’s approval, the transit time may be 
extended to the allowable mixing time shown in the mix design. 
  Furnish a delivery ticket on a form approved by the Engineer with each batch of 
concrete before unloading at the placement site. Record material quantities incorporated into the 
mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs 
the delivery ticket certifying that the batch was produced and delivered in accordance with these 
requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with 
these requirements. 
 344-3.6 Placing Concrete: 
  344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the 
air temperature at placement is below 40°F. 
   During the curing period, if the National Oceanic and Atmospheric 
Administration (NOAA) predicts the ambient temperature to fall below 35°F for 12 hours or 
more or to fall below 30°F for more than 4 hours, enclose the structure in such a way that the air 
temperature within the enclosure can be kept above 50°F for a period of 3 days after placing the 
concrete or until the concrete reaches a minimum compressive strength of 1,500 psi. 
   Assume all risks connected with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 
defined as the production, placing and curing of concrete when the concrete temperature at 
placing exceeds 86ºF but is less than 100ºF.  
   Spray reinforcing bars and metal forms with cool fresh water just prior to 
placing the concrete in a method approved by the Engineer. 
   Assume all risks associated with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 85ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 
weather measures to avoid production shutdown. 
 344-3.7 Mixers:  For Category 3 concrete, do not place concrete from a truck mixer that 
does not have a current FDOT mixer identification card.  
 344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities 
of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a 
single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the 
pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will 
meet the requirements of this Specification. 



 
                                                      

FPID(S):  443582-1-58-01 

-22- 

 344-3.9 Sampling and Testing: 
  344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify 
its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi. 
  344-3.9.2: Category 2: No sampling and testing is required by the Engineer for 
category 2. 
  344-3.9.3 Category 3: The Engineer will randomly select a sample from each 
LOT to determine its plastic properties and to make three 4 x 8 inch cylinders for testing by the 
Engineer at 28 days to ensure that the design compressive strength has been met for the class of 
concrete as specified in Table 344-1. A LOT is defined as the concrete placement of 200 cubic 
yards or one day’s production, whichever is less. 
 344-3.10 Records: Ensure the following records are available for review for at least 3 
years after final acceptance of the project: 
  1. Accepted concrete Plant QC Plan. 
  2. Approved concrete mix designs. 
  3. Materials source (delivery tickets, certifications, certified mill test reports). 
  4. A copy of the scale company or testing agency report showing the signature of 
the scale company representative, date of inspection, observed deviations from quantities 
checked during calibration of the scales and meters. 
  5. A copy of the documentation certifying the admixture weighing/measuring 
devices. 
  6. Aggregate moisture control records including date and time of test. 
  7. Manufacturer’s mixer information. 
  8. Certification documents for admixture weighing and measuring dispensers. 
  9. A daily record of all concrete batched for delivery to the projects, including 
respective mix design numbers and quantities of batched concrete. 

344-4 Acceptance of the Work. 
 344-4.1 Category 1 Work: Category 1 work will be accepted based on certification by 
the batcher and contractor on the delivery ticket. 
 344-4.2 Category 2 Work: Certify that the precast elements were produced by 
production facilities that are currently on the FDOT’s Production Facility Listing for the types of 
products that they are producing. In addition, the producer’s logo shall be stamped on the element. 
The producer shall not use the Florida Department of Transportation QC stamp on elements used 
on this project. Provide a statement of certification from the manufacturer of the precast element 
that the element meets the requirements of this Specification. 
 344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s 
test results for plastic properties and compressive strength requirements for the class of concrete 
as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required 
for acceptance of the material at the project site.  
 344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of 
344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties 
and compressive strength. 

344-5 Method of Measurement. 
 The quantities to be paid for will be the items shown in the plans, completed and 
accepted. 
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344-6 Basis of Payment. 
 Prices and payments will be full compensation for all work and materials specified in this 
Section. 
 

ASPHALT BASE COURSES (FOR LOCAL AGENCY USE – FDOT ARCHIVE 
SPECIFICATION). 
(REV 01-01-2000) (1-13) 

SECTION 280 
ASPHALT BASE COURSES 

280-1 Description. 
 Construct asphalt base courses, and meet the specific requirements for base widening 
construction. 
 The Engineer will accept work on a LOT to LOT basis in accordance with the applicable 
requirements of Section 331. The Engineer will determine the size of the LOT as specified in 
331-6 for the bituminous mixture accepted at the plant and as specified in 331-7 for the material 
accepted on the roadway. 
 Use mixes designated as Asphalt Base Course Type 1 (ABC-1), Asphalt Base Course 
Type 2 (ABC-2) and Asphalt Base Course Type 3 (ABC-3). 
 

280-2 Materials. 
 280-2.1 Bituminous Material: Use Superpave PG Asphalt Binder or Recycling Agent 
meeting the requirements of 916-1. 
 280-2.2 Course Aggregates: Meet the requirements of Section 901. 
 280-2.3 Fine Aggregates: Meet the requirements of 335-2.2. 
 

280-3 General Composition of the Mixes. 
 280-3.1 General: Meet the requirements of 332-3.1. 
 280-3.2 Grading Requirements: The mix design, as established by the Contractor and 
approved by the Department, shall be within the design ranges as specified in Table 331-1, for 
ABC-1, ABC-2, and ABC-3. 
 280-3.3 Stability: Meet the requirements of 332-3.3.2. 
 

280-4 Job Mix Formula. 
 Meet the requirements of 332-3.3.1. 
 

280-5 Contractor’s Quality Control. 
 Meet the requirements of 332-3.4. 
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280-6 Acceptance of Mixture. 
 280-6.1 Acceptance at the Plant: The Engineer will accept the bituminous mixture at 
the plant with respect to gradation and asphalt content in accordance with the requirements of 
331-6. 
 280-6.2 Acceptance on the Roadway: The Engineer will accept the bituminous mixture 
on the roadway with respect to compacted density in accordance with the applicable provisions 
of 331-7. Use the permissible variations from longitudinal and transverse grades as specified in 
200-7. 
 280-6.3 Additional Tests: Meet the requirements of 331-6.4 for ABC-1, ABC-2, and 
ABC-3. 
 

280-7 Plant, Methods, and Equipment. 
 Meet the plant, methods, and equipment requirements for asphalt base course 
construction as specified in Section 320, with the following modifications: 
  (a) Paving Equipment: The Engineer will not require mechanical spreading and 
finishing equipment for the construction of base widening strips less than 6 feet [1.8 m] in width. 
  (b) Compacting Equipment: For compaction in areas too restricted to 
accommodate the standard rollers, the Contractor may use vibratory rollers supplemented with 
trucks, motor graders, or other compaction equipment approved by the Engineer. 
 

280-8 Construction Requirements. 
 280-8.1 General: Meet the construction requirements for asphalt base course 
construction as specified in Section 330, with the following modifications and specific 
requirements. 
 280-8.2 Limitations for Spreading: The Contractor may place the base mix on the 
subgrade when the air temperature is at least 40ºF [4ºC] and rising, provided the subgrade upon 
which the base mix is to be placed is not frozen or noticeably affected by frost. The Contractor 
may place the base mix where he removed all such frozen or frost-affected material during 
excavation for the subgrade. 
 280-8.3 Preparation of Subgrade: Before placing the initial layer of base material, 
prepare and compact the subgrade as specified in 160-8. Do not apply this requirement to base 
widening strips that are not to be stabilized and where the underlying native material has not 
been disturbed. 

280-8.4 Tacking Between Layers: Place a tack coat between each successive layer of base 
material. As an exception, the Engineer may authorize the elimination of the tack coat between successive 
layers when the Contractor has laid them on the same day and the initial layer has not become 
contaminated by sand, dust, etc. Place a tack coat on all asphalt base courses before placing the structural 
course. 

280-8.5 Placing the Mixture: 
  280-8.5.1 Spreading and Finishing: Place the base course material with a 
mechanical spreading and finishing machine meeting the requirements as specified in 320-5. 
Prior to the placing of the surface course, the Engineer may require motor grader leveling to 
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bring the base into conformance with the plan grades and cross-section. The Contractor may 
spread the first course of multiple course bases with a motor grader where the subgrade will not 
support the use of a mechanical spreader. 
  280-8.5.2 Automatic Screed Control: For all machine-laid courses, use a paver 
that is equipped with automatic screed control of the ski or traveling string line type. Use the 
automatic joint matcher on the top course of the base after the first pass with the paving machine. 
  280-8.5.3 Thickness of Layers: Ensure that the maximum compacted thickness 
of any layer of asphalt base course is 3 inches [75 mm]. 
 280-8.6 Compacting the Mixture: Apply the requirements for compaction as specified 
in 330-10 to the compaction of asphalt base courses with these two exceptions: 
  1. For widening strips 3 feet [1 m] or less in width, the Engineer will not perform 
density testing for acceptance. The Contractor may apply the compactive efforts using a trench 
roller, motor grader tires, or any other heavy equipment that will effectively exert a compactive 
effort. Specify what equipment will be used and what compactive effort (coverage) will be 
furnished. Obtain the Engineer’s approval before starting the operation. 
  2. For the initial layer of an asphalt base course placed on a soil subgrade, the 
Engineer will not perform any density determinations. Propose a rolling train and pattern for the 
approval of the Engineer. The Engineer will perform density determinations on all subsequent 
layers, and apply the provisions of 331-7. 
 

280-9 Thickness Requirements. 
 Meet the requirements of 285-6. 
 

280-10 Calculations for Average Thickness of Base. 
 Meet the requirements of 285-7. 
 

280-11 Method of Measurement. 
 The quantity to be paid for will be the area, in square yards [square meters], of asphalt 
base course as specified in 285-8. 
 

280-12 Basis of Payment. 
 Prices and payments will be full compensation for all work specified in this Section, 
including the tack coats required, bituminous material used in bituminous plant mix, also the 
applicable requirements of Sections 320 and 330. 
 Where the plans include a typical cross-section which requires the construction of an 
asphalt base only, the price adjustments for bituminous material provided for in 9-2.1.2 will 
apply to that typical cross-section. 
 For typical cross-sections which permit the use of asphalt or other base materials for 
construction of an optional base, price adjustments for the bituminous material as provided for in 
9-2.1.2 will not apply. 
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 Payment will be made under: 
Item No.   285- 7- Optional Base - per square yard. 
Item No. 2285- 7- Optional Base - per square meter. 

 

TYPE S ASPHALT CONCRETE, QUALITY ASSURANCE AND ACCEPTANCE 
PROCEDURES (FOR LOCAL AGENCY USE - FDOT ARCHIVE SPECIFICATION). 
(REV 01-01-00) (1-13) 

SECTION 331 
TYPE S ASPHALT CONCRETE, QUALITY 

ASSURANCE AND ACCEPTANCE PROCEDURES 

331-1 Description. 
 331-1.1 General: Construct a Type S Asphalt Concrete course (using the Quality 
Assurance acceptance system) using the type of mixture specified in the Contract, or when 
offered as alternates, as selected. If offered as alternates, meet the layer thickness criteria 
specified in 331-1.2. Type S mixes are identified as Type S-I, Type S-II, or Type S-III. The 
composition and physical test properties for all mixes including Type S Asphalt Concrete are 
shown in Tables 331-1 and 331-2. This Section establishes Acceptance Procedures for materials 
and work performed under Sections 280, 290, 331, 332, 333, 335, and 337. 
  Where Type S Asphalt Concrete is specified in the Contract, if approved by the 
Engineer, the equivalent fine Type SP Asphalt Concrete mixture (Traffic Level C) meeting the 
requirements of Section 334 may be selected as an alternate at no additional cost to the 
Department. The equivalent mixes are as follows: 

Type S-I ...............................................Type SP-12.5 
Type S-II ..............................................Type SP-19.0 
Type S-III ...............................................Type SP-9.5 

  Meet the requirements for plant and equipment specified in Section 320. Meet the 
general construction requirements specified in Section 330. 
 

Table 331-1 
Bituminous Concrete Mixtures 

(Gradation Design Range) 
Type Total Aggregate Passing Sieves1 

3/4 inch 
[19.0 mm] 

1/2 inch 
[12.5 mm] 

3/8 inch 
[9.5 mm] 

No. 4 
[4.75 
mm] 

No. 10 
[2.0 mm] 

No. 40 
[425 μm] 

No. 80 
[180 μm] 

No. 200 
[75 μm] 

S-I5 100 88-98 75-93 47-75 31-53 19-35 7-21 2-6 
S-II2 83-98 71-87 62-78 47-63 33-49 19-35 9-18 2-6 
S-III5  100 88-98 60-90 40-70 20-45 10-30 2-6 

Type II  100 90-100 80-100 55-90   2-12 
Type III  100 80-100 65-100 40-75 20-45 10-30 2-10 
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Table 331-1 
Bituminous Concrete Mixtures 

(Gradation Design Range) 
Type Total Aggregate Passing Sieves1 

3/4 inch 
[19.0 mm] 

1/2 inch 
[12.5 mm] 

3/8 inch 
[9.5 mm] 

No. 4 
[4.75 
mm] 

No. 10 
[2.0 mm] 

No. 40 
[425 μm] 

No. 80 
[180 μm] 

No. 200 
[75 μm] 

SAHM  100      0-12 
ABC-1  100      0-12 
ABC-2  100   55-90   0-12 
ABC-33 70-100   30-70 20-60 10-40  2-10 
FC-24  100 85-100 10-40 4-12   2-5 
FC-35  100 88-98 60-90 40-70 20-45 10-30 2-6 

1 In inches [mm] or sieves [μm]. 
2 100% passing 1 1/4 inch [31.5 mm] sieve and 94 to 100% passing 1 inch [25.0 mm] sieve. 
3 100% passing 1 1/2 inch [37.5 mm] sieve. 
4 The Engineer may increase the design range for the No. 10 [2.00 mm] sieve for lightweight aggregates. 
5 The Engineer may retain up to 1% on the maximum sieve size. 
 

Table 331-2 Non SI Units 
Marshall Design Properties For Bituminous Concrete Mixes 

Mix 
Type 

Minimum 
Marshall 
Stability 

(lbs.) 

Flow** 
(0.01 
in.) 

Minimum 
VMA (%) 

Air 
Voids 
(%) 

Minimum Effective 
Asphalt Content (%) 

VFA Voids Filled with 
Asphalt (%) 

S-I 1,500* 8-13 14.5 4-5 *** 65-75 
S-II 1,500* 8-13 13.5 4-5 *** 65-75 
S-III 1,500* 8-13 15.5 4-6 *** 65-75 
Type 

II 500-750 7-15 18 5-16 6.0 - 

Type 
III 750-1,000 7-15 15 5-12 5.5 - 

SAHM 300-500 7-15 15 5-16 6.0 - 
ABC-1 500 7-15 15 5-16 6.0 - 
ABC-2 750 7-15 15 5-14 5.5 - 
ABC-3 1,000 8-13 14 4-7 *** 65-78 
FC-2 - - - - - - 
FC-3 1,500 8-13 15.5 4-6 *** 65-75 

*The minimum Marshall Stability for Type S mixes used on limited access facilities (Interstate, Turnpike, and Expressways) 
shall be 1,800 lbs. 
**The maximum Flow value during production shall not exceed one point more than shown in the Table. 
***The ratio of the percentage by weight of total aggregate passing the No. 200 sieve to the effective asphalt content expressed 
as a percentage by weight of total mix shall be in the range of 0.6 to 1.2. 
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Table 331-2 SI Units 
Marshall Design Properties For Bituminous Concrete Mixes 

Mix Type 

Minimum 
Marshall 
Stability 

(kN) 
Flow** 
(mm) 

Minimum 
VMA (%) 

Air 
Voids 
(%) 

Minimum 
Effective 
Asphalt 

Content (%) 
VFA Voids Filled with Asphalt 

(%) 
S-I 6.7* 2.0-3.3 14.5 4-5 *** 65-75 
S-II 6.7* 2.0-3.3 13.5 4-5 *** 65-75 
S-III 6.7* 2.0-3.3 15.5 4-6 *** 65-75 

Type II 2.2-3.3 1.8-3.8 18 5-16 6.0 - 
Type III 3.3-4.4 1.8-3.8 15 5-12 5.5 - 
SAHM 1.3-2.2 1.8-3.8 15 5-16 6.0 - 
ABC-1 2.2 1.8-3.8 15 5-16 6.0 - 
ABC-2 3.3 1.8-3.8 15 5-14 5.5 - 
ABC-3 4.4 2.0-3.3 14 4-7 *** 65-78 
FC-2 - - - - - - 
FC-3 6.7 2.0-3.3 15.5 4-6 *** 65-75 

*The minimum Marshall Stability for Type S mixes used on limited access facilities (Interstate, Turnpike, and Expressways) 
shall be 8.0 kN. 
**The maximum Flow value during production shall not exceed 0.25 mm more than shown in the Table. 
***The ratio of the percentage by weight of total aggregate passing the 75μm sieve to the effective asphalt content expressed as 
a percentage by weight of total mix shall be in the range of 0.6 to 1.2. 
 
 The Engineer will accept the work on a LOT to LOT basis in accordance with the 
applicable requirements of Sections 5, 6, and 9. The size of the LOT will be as specified in 331-6 
for the bituminous mixture produced at the plant and as stipulated in 331-7 for the material 
placed on the roadway. 

331-1.2 Layer Thicknesses: 
  331-1.2.1 Structural Layers: The allowable layer thicknesses for Type S Asphalt 
Concrete mixtures used in structural and overbuild applications is as follows: 

Type S-III ... 3/4 – 1 1/4 inches [20 – 30 mm] 
Type S-I .. 1 1/4 – 2 1/2 inches [30 – 60 mm] 
Type S-II ....... 2 – 2 3/4 inches [50 – 70 mm] 

   In addition to the minimum and maximum thickness requirements, the 
following restrictions are placed on Type S mixtures when used as a structural course: 
    Type S-III – Limited to the final (top) structural layer, one layer 
only. 
    Type S-I – May not be used in the first layer of courses over 3 1/2 
inches [90 mm] thick, nor in the first layer of courses over 2 3/4 inches [70 mm] thick on limited 
access facilities. 
    Type S-II – May not be used in the final (top) structural layer. 
  331-1.2.2 Additional Requirements: The following requirements also apply to 
Type S Asphalt Concrete mixtures: 
   1. A minimum 1 1/2 inch [40 mm] initial lift is required over an Asphalt 
Rubber Membrane Interlayer (ARMI). 
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   2. When construction includes the paving of adjacent shoulders (5 feet 
[1.5 m] wide), the layer thickness for the upper pavement layer and shoulder shall be the 
same and paved in a single pass, unless shown differently in the plans. 
   3. All overbuild layers shall be Type S asphalt concrete. Use the minimum 
and maximum layer thicknesses as specified in 331-1.2.1 unless shown differently in the plans. 
On variable thickness overbuild layers, the minimum allowable thickness may be reduced by 1/2 
inch [13 mm], and the maximum allowable thickness may be increased 1/2 inch [13 mm], unless 
shown differently in the plans. Other variations from these thicknesses must be approved by the 
Engineer. 
 

331-2 Materials. 
 331-2.1 General Requirements: Meet the material requirements specified in Division 
III. Specific references are as follows: 

Superpave PG Asphalt Binder or Recycling Agent916-1, 916-2 
Mineral Filler ....................................................... 917-1, 917-2 
Coarse Aggregate, Stone, Slag or Crushed Gravel Section 901 
Fine Aggregate .......................................................Section 902 

 
  Asphalt concrete mixes containing crushed gravel as coarse aggregate component 
must show no potential for stripping during laboratory testing for mix design verification. 
  Crushed Reclaimed Portland Cement Concrete Pavement may be used as a coarse 
aggregate or screenings component subject to meeting all applicable specifications. 

331-2.2 Specific Requirements: 
  331-2.2.1 Condition of Aggregate: Use clean aggregate containing no 
deleterious substances. Do not use coarse or fine aggregate which contains more than 0.5% of 
phosphate. 
  331-2.2.2 Fine Aggregate and Mineral Filler: In laboratory tests, and for the 
purpose of proportioning the paving mixture, consider all material passing the No. 10 [2.00 mm] 
sieve and retained on the No. 200 [75 μm] sieve as fine aggregate, and the material passing the 
No. 200 [75 μm] sieve as mineral filler. 
  331-2.2.3 Screenings: Do not use any screenings in the combination of 
aggregates containing more than 15% of material passing the No. 200 [75 μm] sieve. When two 
screenings are blended to produce the screening component of the aggregate, one of such 
screenings may contain up to 18% of material passing the No. 200 [75 μm] sieve, as long as the 
combination of the two does not contain over 15% material passing the No. 200 [75 μm] sieve. 
Screenings may be washed to meet these requirements. 
  331-2.2.4 Use of Reclaimed Asphalt Pavement (RAP): Subject to certain 
requirements, Reclaimed Asphalt Pavement (RAP) may be used as a component material of the 
asphalt mixture. Where the material is recovered from a FDOT project, the Composition of 
Existing pavement may be available on the Department’s web site. The URL for obtaining this 
information, if available, is: 
www11.myflorida.com/statematerialsoffice/Bituminous/CentralBitLab/AsphaltCompositions/Co
mpositions.htm  
   RAP may be used as a component material of the bituminous mixture 
subject to the following: 
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    1. Assume responsibility for the design of asphalt mixes which 
incorporate RAP as a component part. 
    2. Do not allow RAP to exceed 60% by weight of total aggregates 
for Asphalt Base Courses nor more than 50% by weight of total aggregates for Structural and 
Leveling Courses. Do not use RAP in Friction Courses. 
    3. Mount a grizzly or grid with openings of a sufficient size to 
prevent clogging of the cold feed over the RAP cold bin. 
     Use a grizzly or grid over the RAP cold bin, in-line roller 
crusher, screen, or other suitable means to prevent oversized RAP material from showing up in 
the completed recycled mixture. 
     If oversized RAP material appears in the completed 
recycled mix, cease plant operations and take appropriate corrective action. 
    4. Ensure that the RAP material as stockpiled is reasonably 
uniform in characteristics and contains no aggregate particles which are soft or conglomerates of 
fines. 
    5. Ensure that the RAP has a minimum average asphalt content of 
4% by weight of total mix. The Department reserves the right to sample the stockpile in order 
that this requirement is met. 
   When material milled from the project is used as a component of the 
asphalt mixture and a Composition of Existing Pavement is known, use the following procedures 
for obtaining representative samples for the mix design: 
    1. Cut ten 6-inch [150 mm] cores in area(s) approved by the 
Engineer. Fill the core holes immediately prior to opening to traffic. 
    2. Representative samples may also be obtained by milling the 
existing pavement to the full depth shown on the plans for pavement removal for a length of 
approximately 200 feet [60 m]. Immediately replace the pavement removed with the specified 
mix in the Contract. 
    3. Submit a request in writing to the Engineer for any variance 
from the above outlined methods of obtaining samples for mix designs. 
   When the RAP to be used as a component in a mix design is stockpiled 
from a previous DOT project and the Composition of Existing Pavement is known, design the 
mix and submit to the Department for verification. 
   When the composition of stockpiled RAP to be used as a component in a 
mix design is not known, design the mix as follows: 
    1. Submit a bag of RAP, composed of samples from several 
locations in the stockpile(s), to the Department at least four weeks prior to the planned start of 
mix design. The Engineer will run viscosities on the reclaimed asphalt pavement and furnish the 
information to the Contractor. 
    2. Run a minimum of six extraction gradation analyses of the RAP. 
Take the samples at random locations around the stockpile(s). 
    3. Request the Engineer to make a visual inspection of the 
stockpile(s) of RAP. Based on visual inspection, the Engineer will determine the suitability of 
the stockpiled materials. 
    4. When the proposed mix design is submitted to the Department 
for verification, submit the data from the extraction gradation analyses required above. 
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  331-2.2.5 Binder for Mixes with RAP: Use a PG 67-22 where RAP is less than 
20% by weight of total aggregate; use a PG 64-22 where RAP is 20% or greater but less than 
30% by weight of total aggregate; use appropriate recycle agent where RAP is 30% or greater. 
   The Engineer reserves the right to change binder type and grade at design 
based on the characteristics of the RAP binder, and reserves the right to request reasonable 
changes during the production based on the requirements of 331-4.4.4. 
  331-2.2.6 Use of Recycled Crushed Glass: Recycled crushed glass may be used 
as a component of the bituminous mixture subject to the following: 
   1. Consider the recycled crushed glass a local material and meet all 
requirements specified in 902-6. 
   2. The percentage of recycled crushed glass in any bituminous mixture 
does not exceed 15% of the total aggregate weight. 
   3. The asphalt binder used with mixtures containing recycled crushed 
glass contains 0.5% anti-stripping agent from an approved source. The addition of the specified 
amount of anti-stripping agent must be certified by the supplier. 
   4. Test bituminous mixtures containing recycled crushed glass in 
accordance with AASHTO T 283 as part of the mix design approval. The minimum tensile 
strength ratio must not be less than 80%. An increase in the amount of anti-stripping agent may 
be necessary in order to meet this requirement. 
   5. Recycled crushed glass must not be used in friction course mixtures nor 
in structural course mixtures which are to be used as the final wearing course. 
 

331-3 Permissible Variation for the Coarse Aggregate. 
 Size and uniformly grade or combine the aggregate or aggregates shipped to the job in 
such proportions that the resulting mixture meets the grading requirements of the mix design. 
 

331-4 General Composition of Mixture. 
 331-4.1 General: Use a bituminous mixture composed of a combination of aggregate 
(coarse, fine or mixtures thereof), mineral filler, if required, and bituminous material. Ensure that 
not more than 20% by weight of the total aggregate used is silica sand or local materials as 
defined in Section 902. Consider the silica sand and local materials contained in any RAP 
material, if used in the mix, in this limitation. Size, grade and combine the several aggregate 
fractions in such proportions that the resulting mixture meets the grading and physical properties 
of the verified mix design. 
  RAP meeting the requirements of 331-2.2.4 may be approved as a substitution for 
a portion of the combination of aggregates, subject to all applicable specification requirements 
being met. 
 331-4.2 Grading Requirements: In all cases, use a mix design within the design ranges 
specified in Table 331-1. 

331-4.3 Mix Design: 
  331-4.3.1 General: Prior to the production of any asphalt paving mixture, submit 
a mix design and representative samples of all component materials to the Department at least 
two weeks before the scheduled start of production. The Engineer will verify the mix design 



 

 
                                                      

FPID(S):  443582-1-58-01 

-32- 

before use. Send a copy of the proposed mix design to the Engineer at the same time. (Open-
graded mixes will be designed by the Engineer.) Furnish the following information: 
   1. The specific project on which the mixture will be used. 
   2. The source and description of the materials to be used. 
   3. The gradation and approximate proportions of the raw materials as 
intended to be combined in the paving mixture. The gradation of the component materials shall 
be representative of the material at the time of use. 
   4. A single percentage of the combined mineral aggregate passing each 
specified sieve. Degradation of the aggregate due to processing (particularly No. 200 [75 μm]) 
should be accounted for and identified for the applicable sieves. 
   5. A single percentage of asphalt by weight of total mix intended to be 
incorporated in the completed mixture, shown to the nearest 0.1%. For structural mixes (S-I, S-II 
and S-III) establish the optimum asphalt content at a level corresponding to a minimum of 4.5% 
air voids. For FC-3 mixes, establish optimum asphalt content at a level corresponding to a 
minimum of 5.0% air voids. 
   6. A single temperature at which the mixture is intended to be discharged 
from the plant. 
   7. The laboratory density of the asphalt mixture for all mixes except Open-
Graded Friction Courses. 
   8. Evidence that the completed mixture will meet all specified physical 
requirements. 
   9. The name of the individual responsible for the Quality Control of the 
mixture during production. 
  331-4.3.2 Revision of Mix Design: Submit all requests for revisions to approved 
mix designs, along with supporting documentation, in writing to the Engineer. In order to 
expedite the revision process, a verbal revision request or discussion of the possibility of a 
revision request may be made, but must be followed up with a written request. The verified mix 
design will remain in effect until a change is authorized by the Engineer. In no case will the 
effective date of the revision be established earlier than the date of the first communication with 
the Engineer regarding the revision. 
   Provide a new mix design for any change in source of aggregate. 
  331-4.3.3 Resistance to Plastic Flow: Include with the submitted mix design test 
data showing that the material as produced will meet the requirements specified in Table 331-2 
when tested in accordance with FM 1-T 245. Further, determine the bulk specific gravity of the 
laboratory compacted bituminous mixture in accordance with FM 1-T 166. 
   Determine the percent of unfilled voids and the percent of aggregate voids 
filled with asphalt using the maximum specific gravity of the bituminous mixture and on the 
asphalt content of each group of specimens prepared from the same sample. Determine 
maximum specific gravity of the bituminous mixture by FM 1-T 209. 
  331-4.3.4 Revocation of Mix Design: The Engineer will consider any marked 
variations from original test data for a mix design or any evidence of inadequate field 
performance of a mix design as sufficient evidence that the properties of the mix design have 
changed, and the Engineer will no longer allow the use of the mix design. 

331-4.4 Contractor’s Quality Control: 
  331-4.4.1 Personnel: In accordance with the requirements of 331-5.2 provide the 
necessary quality control personnel. Ensure that the Quality Control Technician is certified by 
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the Department and possesses a valid certificate of qualification. When it becomes evident to the 
Department that the Quality Control Technician cannot perform as required by the position, the 
Department will revoke the certification and require replacement with a certified technician. 
  331-4.4.2 Extraction Gradation Analysis: Sample the bituminous mixture at the 
plant in accordance with FM 1-T 168. Determine the percent bitumen content of the mixture in 
accordance with FM 5-563, and determine the percent passing the standard sieves in accordance 
with FM 1-T 030. In the event the calibration factor for the mix exceeds 0.50%, conduct the 
extraction and gradation analysis in accordance with FM 5-544 and FM 5-545, respectively. 
Show all test results to the nearest 0.01. Carry all calculations to the nearest 0.001 and rounded to 
the nearest 0.01, in accordance with the Department’s rules of rounding. 
   Run a minimum of one extraction gradation analysis of the mixture for 
each day’s or part of a day’s production and immediately following any change in the production 
process. Take the quality control sample of mixture for the extraction gradation analysis each 
day as soon as the plant operations have stabilized. Obtain the results in a timely manner (no 
later than the end of the day) so that adjustments can be made if necessary. 
   On initial use of a Type S or FC-3 mix design at a particular plant, as a 
minimum, run an additional extraction gradation analysis if more than 500 tons [450 metric tons] 
of mixture are produced on the first day of production. 
   Extraction gradation analysis will not be required on the days when mix 
production is less than 100 tons [90 metric tons]. However, when mix production is less than 100 
tons [90 metric tons] per day on successive days, run the test when the accumulative tonnage on 
such days exceeds 100 tons [90 metric tons]. 
   Use the target gradation and asphalt content as shown on the mix design. 
Any changes in target will require a change in the mix design in accordance with 331-4.3.2. 
   If the percentage of bitumen deviates from the optimum asphalt content by 
more than 0.55% or the percentage passing any sieve falls outside the limits shown in Table 331-
3, make the necessary correction. If the results for two consecutive tests deviate from the 
optimum asphalt content by more than 0.55% or exceeds the limits as shown in Table 331-3 for 
any sieve, stop the plant operations until the problem has been corrected. In addition, if the 
results of two consecutive tests show an amount greater than 99.0% passing the 1/2 inch [12.5 
mm] sieve for Type S-I, an amount greater than 99.0% passing the 3/4 inch [19.0 mm] sieve for 
Type S-II, or an amount greater than 99.0% passing the 3/8 inch [9.5 mm] sieve for Types S-III 
or FC-3, stop the plant operation until the problem has been corrected. 
   Maintain control charts showing the results of the extraction gradation 
analysis (bitumen content and sieve analysis). 
 

Table 331-3 
Tolerances for Quality Control Tests (Extraction Gradation Analysis) 

Sieve Size Percent Passing 
1 inch [25.0 mm] 7 

3/4 inch [19.0 mm] 7 
1/2 inch [12.5 mm] 7 
3/8 inch [9.5 mm] 7 
No. 4 [4.75 mm] 7 
No. 10 [2.00 mm] 5.5 

No. 40* [*425 μm] 4.5 
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Table 331-3 
Tolerances for Quality Control Tests (Extraction Gradation Analysis) 

Sieve Size Percent Passing 
No. 80* [*180 μm] 3 
No. 200 [75 μm] 2 

*Does not apply to SAHM, ABC-1 or Type II. 
 
  331-4.4.3 Plant Calibration: At or before the start of mix production, perform a 
wash gradation on a set of hot bin samples for batch or continuous mix plants or belt cut for 
drum mix plants to verify calibration of the plant. When approved by the Engineer, extraction 
gradation analysis of the mix may be used to verify calibration of the plant. This extraction 
gradation analysis may also be used to fulfill the quality control requirements for the first day’s 
production. 
  331-4.4.4 Viscosity of Asphalt in Mixes Containing RAP: When RAP is a 
component material, the viscosity of the asphalt material in the bituminous mixture, determined 
by the Engineer in accordance with ASTM D 2171, shall be 6,000 ± 2,000 poises [600 ± 200 
Pa·s]. This determination will be made on samples obtained by the Department on a random 
basis at a frequency of approximately one per 2,000 tons [1,800 metric tons] of mix. 
   If the viscosity determined by the Engineer is out of the specified range, 
adjust the binder formulation or blend of RAP in the mix to bring the viscosity within tolerance. 
 

331-5 Acceptance Procedures. 
 The Department will approve all materials for acceptance through the Department’s 
Acceptance Procedures specified herein. The Engineer is responsible for determining the 
acceptability of the construction and materials incorporated therein. The Contractor is 
responsible for the quality of construction and materials incorporated therein. Accomplish all 
quality control sampling and testing on a random basis in accordance with the approved Quality 
Control Plan. The Department will perform all necessary sampling and testing for acceptance 
purposes on a random basis as specified herein, in addition to monitoring and observing the 
Contractor’s quality control test procedures and results. Maintain effective quality control until 
final project acceptance. 

A LOT is defined as an isolated quantity of a specified material produced from a single 
source or operation, or it is a measured amount of specified construction produced by the same 
process. In order to change the process, thereby necessitating the termination of the current LOT 
and starting a new LOT, submit a written request, with justification, to the Engineer for approval. 
Obtain the Engineer’s approval prior to making the process change. 
 Perform all quality control sampling and testing of materials in strict conformance with 
the Florida Method of Sampling and Testing as found in the Field Sampling and Testing Manual. 
The Department will perform all acceptance sampling and testing of materials in strict 
conformance with the Florida Method of Sampling and Testing as found in the Field Sampling 
and Testing Manual. This manual, developed and distributed by the FDOT Materials Office, 
contains the detailed sampling and testing procedures from AASHTO and ASTM as modified by 
the Department. 
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331-5.1 Acceptance Plans: 
  331-5.1.1 Payment Based on Acceptance Results: The Department will adjust 
the payment for each LOT of material, product, item of construction or completed construction 
on the basis of acceptance test results in accordance with the requirements specified hereinafter 
in the applicable Sections. 
  331-5.1.2 Resampling of LOTs: The Department requires that LOTs of 
materials, products, items of construction or completed construction meet the requirements of 
these Specifications at the time of submission. The Department will not take check samples for 
acceptance purposes. 
  331-5.1.3 Referee System: The Department has established a referee system to 
verify the validity of the acceptance test results on LOTs at the asphalt plant. The Department 
will evaluate the acceptance test results with data from split samples run by the District and 
Central Labs. The Engineer will make a final determination and disposition of the acceptance 
test results. Acceptance results will be considered non-representative if the test results from the 
Field and Referee samples differ by more than 0.44% for asphalt content when obtained by the 
use of FM 5-563 or 0.56% for FM 5-544. Acceptance results for gradation will be considered 
non-representative if the test results from the Field and Referee samples differ by more than the 
precision values given in Figure 2 of FM 1-T 030 when using FM 5-563 or Figure 2 of FM 5-545 
when using FM 5-544. When the referee analysis indicates that one or more test results are not 
representative, the Engineer will discard the non-representative test value(s) and base payment 
calculations for the LOT (including the sublot with the non-representative test values) on the 
remaining sublot(s) test data as defined in 331-6. 
 331-5.2 Quality Control by the Contractor: Provide and maintain a quality control 
system that provides reasonable assurance that all materials, products and completed 
construction submitted for acceptance meet Contract requirements. Develop and maintain a 
quality control system in conformance with the following requirements: 
 

CONTRACTOR QUALITY CONTROL SYSTEM 
I. SCOPE: 
 These Specifications establish minimum requirements and activities for a Contractor 
quality control system. These requirements pertain to the inspections and tests necessary to 
substantiate material and product conformance to Contract requirements and to all inspections 
and tests required by the Contract. 
 
II. FUNCTIONS AND RESPONSIBILITIES: 
 1. The Department. The Department will verify the Contractor’s design mixes, inspect 
plants and monitor control of the operations to ensure conformance with these Specifications. 
The Department will design all open-graded friction mixes (FC-2 and FC-5). 
  At no time will the Engineer issue instructions to the Contractor or producer as to 
the setting of dials, gauges, scales and meters. However, the Department's representatives may 
question and warn the Contractor against the continuance of any operations or sequence of 
operations that obviously do not result in satisfactory compliance with the requirements of these 
Specifications. 
 2. The Contractor. Submit in writing the proposed Quality Control Plan for each asphalt 
plant for the Engineer’s approval. Maintain the approved Quality Control Plan in effect for the 
plant to which it is assigned until the Engineer rejects it in writing. Include in the plan the 
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sampling, testing, inspection and the anticipated frequencies of each to maintain process control. 
A recommended series of sampling, testing and inspecting activities are shown in Table 331-4. 
 

Table 331-4 
RECOMMENDATIONS FOR A CONTRACTOR 

QUALITY CONTROL PLAN 
 
A. All Types of Plants 
 1. Stockpiles 
  a. Place materials in the correct stockpile. 
  b. Use good stockpiling techniques. 
  c. Inspect stockpiles for separation, contamination, segregation, etc. 
 2. Incoming Aggregate 
  a. Obtain gradations and bulk specific gravity (BSG) values from the aggregate 
supplier. 
  b. Determine gradation of all component materials. 
  c. Compare gradations and BSG to mix design. 
 3. Cold Bins 
  a. Calibrate the cold gate/feeder belt settings. 
  b. Observe operation of cold feed for uniformity. 
 4. Dryer 
  a. Observe pyrometer for aggregate temperature control. 
  b. Observe efficiency of the burner. 
 5. Hot Bins 
  a. Determine gradation of aggregates in each bin. 
  b. Determine theoretical combined grading. 
 6. Bituminous Mixture 
  a. Determine asphalt content. 
  b. Determine mix gradation. 
  c. Check mix temperature. 
  d. Verify modifier addition. 
B. Batch Plants 
 1. For batch weights, determine percent used and weight to be pulled from each bin to 
ensure compliance with the mix design. 
 2. Check mixing time. 
 3. Check operations of weigh bucket and scales. 
C. Continuous Mix Plant 
 1. Determine gate calibration chart for each bin. 
 2. Determine gate settings for each bin to ensure compliance with the mix design. 
 3. Determine gallons [cubic meters] per revolution or gallons [cubic meters] per minute 
to ensure compliance with the mix design. 
D. Drum Mixer Plant 
 1. Calibrate the cold feed and prepare a calibration chart for each cold gate. 
 2. Develop information for the synchronization of the aggregate feed, reclaimed asphalt 
pavement (RAP) feed and the bituminous material feed. 
 3. Calibrate the weigh bridge on the changing conveyor. 
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  The activities shown in Table 331-4 are the normal activities necessary to control 
the production of bituminous concrete at an acceptable quality level. The Department recognizes, 
however, that depending on the type of process or materials, some of the activities listed may not 
be necessary and, in other cases, additional activities may be required. The frequency of these 
activities will also vary with the process and the materials. When the process varies from the 
defined process average and variability targets, increase the frequency of these activities until the 
proper conditions are restored. Take one sample and test for every 1,000 tons [900 metric tons] 
of incoming aggregate (including RAP) as it is stockpiled. Test RAP material for extracted 
gradation and asphalt content. 
  Plot and keep up-to-date control charts for all quality control sampling and 
testing. Provide control charts for the following: 
   a. gradation of incoming aggregates 
   b. gradation and asphalt content of RAP 
   c. combined gradations of hot bins 
   d. extracted asphalt content 
   e. mix gradation 
   f. gradation of cold feed (drum mixers) 
  Post all current control charts in the asphalt lab where they can be seen. 
  Formulate all design mixes with the exception of open-graded friction mixes (FC-
2 and FC-5). Submit design mixes to the Engineer for verification prior to their use. Provide 
process control of all materials during handling, blending, mixing and placing operations. 
 
III. QUALITY CONTROL SYSTEM: 
 1. General Requirements. Furnish and maintain a quality control system that provides 
reasonable assurance that all materials and products submitted to the Engineer for acceptance 
meet the Contract requirements. Perform, or have performed, the inspection and tests required to 
substantiate product conformance to Contract requirements, and also perform, or have 
performed, all inspections and tests otherwise required by the Contract. Keep a quality control 
technician, who has been certified by the Department as a Qualified Asphalt Plant Technician 
(Plant Level II), available at the asphalt plant at all times when producing asphalt mix for the 
Department. Place a person in responsible charge of the paving operations who is qualified by 
the Department as a Qualified Asphalt Paving Technician (Paving Level II). Document the 
quality control procedures, inspection and tests, and make that information available for review 
by the Engineer throughout the life of the Contract. 
 2. Documentation. Maintain adequate records of all inspections and tests. Record the 
nature and number of tests made, the number and type of deficiencies found, the quantities 
approved and rejected, and the nature of corrective action taken, as appropriate. The Department 
may review and approve all documentation procedures prior to the start of the work. The 
Department will take ownership of all charts and records documenting the Contractor’s quality 
control tests and inspections upon completion of the work. 
 3. Charts and Forms. Record all conforming and nonconforming inspections and test 
results on approved forms and charts, and keep them up to date and complete and make them 
available at all times to the Engineer during the performance of the work. Prepare charts of test 
properties for the various materials and mixtures on forms that are in accordance with the 
applicable requirements of the Department. The Engineer will furnish a copy of each applicable 
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chart and form. Provide a supply of the charts and forms from the copy furnished. Obtain the 
Engineer’s approval of non-standard forms and charts prior to using them. 
 4. Corrective Actions. Take prompt action to correct any errors, equipment malfunctions, 
process changes or other problems that result or could result in the submission of materials, 
products or completed construction that do not meet the requirements of these Specifications. 
When it becomes evident to the Department that the Contractor is not controlling his process and 
is making no effort to take corrective actions, the Department will require the Contractor to cease 
plant operations until such time as the Contractor can demonstrate that he can and is willing to 
control the process. 
 5. Laboratories with Measuring and Testing Equipment. Furnish a fully equipped asphalt 
laboratory (permanent or portable) at the production site, and meeting the following 
requirements: 
  a. Area - Provide an effective working area for the laboratory that is a minimum 
of 180 ft2 [17 m2]. This area does not include the space for desks, chairs and file cabinets. 
  b. Lighting - Provide lighting in the lab adequate to illuminate all areas of work. 
  c. Temperature Control - Equip the lab with heating and air conditioning units that 
provide a satisfactory working environment. 
  d. Ventilation - Equip the lab with fume hoods and exhaust fans that will remove 
all hazardous fumes from within the laboratory in accordance with OSHA requirements. 
  e. Equipment and Supplies - Furnish the lab with the necessary sampling and 
testing equipment, and supplies, for performing Contractor quality control and Department 
acceptance sampling and testing. A detailed list of equipment and supplies required for each test 
is included in the Field Sampling and Testing Manual. 
   When running plants at a high production rate, furnish additional testing 
equipment as necessary to allow the completion of the Contractor’s quality control tests and the 
Department’s Acceptance tests within the specified time frame. 
 6. Sampling and Testing. Use the sampling and testing methods and procedures that the 
Department provides to determine quality conformance of the materials and products. The 
Department will use these same methods and procedures for its acceptance tests. Include the 
sampling for other material characteristics on a random basis and the plotting of the test results 
on control charts in the Quality Control Plan. 
 7. Alternative Procedures. The Contractor may use alternative sampling methods, 
procedures and inspection equipment when such procedures and equipment provide, as a 
minimum, the quality assurance required by the Contract Documents. Prior to applying such 
alternative procedures, describe them in a written proposal and demonstrate for the Engineer’s 
approval that their effectiveness is equal to or better than the Contract requirements. In case of 
dispute as to whether certain proposed procedures provide equal assurance, use the procedures 
stipulated by the Contract Documents. 
 8. Nonconforming Materials. Establish and maintain an effective and positive system for 
controlling nonconforming materials, including procedures for identification, isolation and 
disposition. Reclaim or rework nonconforming materials in accordance with procedures 
acceptable to the Engineer. Discuss the details of this system at the preconstruction conference, 
and make these details a part of the record of the conference. 
 9. Department Inspection at Subcontractor or Supplier Facilities. The Department 
reserves the right to inspect materials not manufactured within the Contractor’s facility. The 
Department’s inspection does not constitute acceptance and does not, in any way, replace the 
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Contractor’s inspection or otherwise relieve the Contractor of his responsibility to furnish an 
acceptable material or product. When the Department inspects the subcontractor’s or supplier’s 
product, such inspection does not replace the Contractor’s responsibility to inspect such 
subcontractor’s or supplier’s product. 
  Inspect subcontracted or purchased materials when received, as necessary, to 
ensure conformance to Contract requirements. Report to the Engineer any nonconformance 
found on Department source-inspected material, and require the supplier to take necessary 
corrective action. 

331-5.3 Defective Materials: 
  331-5.3.1 Acceptance or Rejection: Following the application of the appropriate 
acceptance plan, the Engineer will make the final decision as to the acceptance, rejection or 
acceptance at an adjusted payment of the LOTs. 
  331-5.3.2 Disposition of LOTs: For nonconforming LOTs of materials, products, 
items of construction or complete construction that are not adaptable to correction by reworking, 
either remove and replace the nonconforming work, or accept no payment or an adjusted 
payment as stated in these Specifications, or, if not stated, as directed by the Engineer. 
 331-5.4 General Basis of Adjusted Payment For Deficiencies: When the Engineer 
determines that a deficiency exists, the Engineer will apply the applicable payment factor as 
shown in these Specifications to the entire LOT. When the Engineer determines that multiple 
deficiencies exist, the Engineer will apply an adjustment to the LOT of material that is identified 
by each deficiency. The Engineer will apply the adjustment for each deficiency separately as it 
occurs. The Engineer will not allow an adjustment to be affected by any other adjustment 
occurring for the same LOT. As an exception to the foregoing requirements, when there are two 
or more deficiencies in the gradation acceptance tests (% pass No. 4 [4.75 mm] sieve, % pass 
No. 10 [2.0 mm] sieve, % pass No. 40 [425 μm sieve], % pass No. 200 [75 μm] sieve) the 
Engineer will only apply the greater adjustment. The Engineer will express all reductions in 
payment in terms of equivalent pay items at no pay. When the item is measured by the ton 
[metric ton], the Engineer will convert the LOT in the field, which is measured in feet [meters], 
to equivalent tons [metric tons] and by using the average calculated spread for that LOT. When 
the pay item is measured by the square yard [square meter], the Engineer will convert the LOT at 
the production point, which is measured in tons [metric tons], to equivalent square yards [square 
meters] at the design thickness and by using the laboratory density as a conversion factor. 
 

331-6 Acceptance of the Mixture at the Plant. 
 331-6.1 General: The Engineer will accept the bituminous mixture at the plant, with 
respect to gradation and asphalt content, on a LOT to LOT basis. The material will be tested for 
acceptance in accordance with the provisions of 331-5 and the following requirements. However, 
the Engineer will reject any load or loads of mixture which are unacceptable for reason of being 
excessively segregated, aggregates improperly coated, or of excessively high or low temperature 
for use in the work. 
  For initial use of a Type S or FC-3 mix design with a Florida limestone source 
north of the 28th parallel at a particular plant, limit the first day’s production to a maximum of 
300 tons [275 metric tons]. Resume production upon notification of acceptable Marshall 
properties as determined in accordance with 331-6.4 
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  A standard size LOT at the asphalt plant will consist of 4,000 tons [3,600 metric 
tons] with four equal sublots of 1,000 tons [900 metric tons] each. As an exception, the first LOT 
for the initial use of a Type S or FC-3 mix design with a particular plant will consist of four 
sublots, the first sublot of 500 tons [450 metric tons] or the first day's production (300 tons [275 
metric tons] maximum for mix design with a Florida limestone source north of the 28th parallel), 
the second sublot of 500 tons [450 metric tons], and the remaining two sublots of 1,000 tons [900 
metric tons] each. 
  A partial LOT may occur due to the following: 
   (1) the completion of a given mix type on a project. 
   (2) an approved LOT termination by the Engineer due to a change in 
process, extended delay in production, or change in mix design. 
  If the partial LOT contains one or two sublots with their appropriate test results, 
then the previous full-size LOT will be redefined to include this partial LOT and the evaluation 
of the LOT will be based on either five or six sublot determinations. If the partial LOT contains 
three sublots with their appropriate test results, this partial LOT will be redefined to be a whole 
LOT and the evaluation of it will be based on three sublot determinations. 
  When the total quantity of any mix is less than 3,000 tons [2,700 metric tons], the 
partial LOT will be evaluated for the appropriate number of sublots from n=1 to n=3. When the 
total quantity of any mix type is less than 500 tons [450 metric tons], the Department will accept 
the mix on the basis of visual inspection. The Department may run extraction and gradation 
analysis for information purposes; however, the provisions for partial payment will not apply. 
  On multiple project contracts, the LOT(s) at the asphalt plant will carry over from 
project to project. 
 331-6.2 Acceptance Procedures: Control all operations in the handling, preparation, and 
mixing of the asphalt mix so that the percent bitumen and the percents passing the No. 4, No. 10, 
No. 40 and No. 200 [4.75 mm, 2.00 mm, 425 μm and 75 μm] sieves will meet the approved job 
mix formula within the tolerance shown in Table 331-6. 
 

Table 331-6 
Tolerances for Acceptance Tests 

Characteristic Tolerance* 
Asphalt Content (Extraction) ±0.55% 
Asphalt Content (Printout) ±0.15% 

Passing No. 4 [4.75 mm] sieve ±7.00% 
Passing No. 10 [2.00 mm] sieve ±5.50% 
Passing No. 40 [425 μm] sieve** ±4.50% 
Passing No. 200 [75 μm] sieve ±2.00% 

*Tolerances for sample size of n=1. See Table 331-7 for other sample sizes n=2 through n=6. 
**Applies only to Types S-I, S-II, S-III, and FC-3. 
 
  Acceptance of the mixture will be on the basis of test results on consecutive 
random samples from each LOT. One random sample will be taken from each sublot. The 
bituminous mixture will be sampled and tested at the plant as specified in 331-4.4.2. 
  Calculations for the acceptance test results for bitumen content and gradation 
(percentages passing No. 4, No. 10, No. 40 and No. 200 [4.75 mm, 2.00 mm, 425 μm and 75 μm] 
sieves) will be shown to the nearest 0.01. Calculations for arithmetic averages will be carried to 
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the nearest 0.001 and rounded to the nearest 0.01 in accordance with the Department's rules of 
rounding. 
  Payment will be made on the basis of Table 331-7, “Acceptance Schedule of 
Payment”. The process will be considered out of control when the deviation of any individual 
test result from the mix design falls in the 80% pay factor for the “one test” column of Table 
331-7. When this happens, the LOT will be automatically terminated and production stopped. 
The approval of the Engineer will be required prior to resuming production of the mix. 
Acceptance of the LOT will then be determined in accordance with Table 331-7. 
  All acceptance tests will be completed on the same day the sample was taken, 
when possible, and on no occasion will they be completed later than the following work day. 
 

Table 331-7 
Acceptance Schedule of Payment (Asphalt Plant Mix Characteristics) 

Average of Accumulated Deviations of the Acceptance Tests from the Mix Design. 
Pay 

Factor 
1-Test 2-Tests 3-Tests 4-Tests 5-Tests 6-Tests 

Asphalt Cement Content (Extraction - FM 5-544 or 5-563) 
1.00 0.00-0.55 0.00-0.43 0.00-0.38 0.00-0.35 0.00-0.33 0.00-0.31 
0.95 0.56-0.65 0.44-0.50 0.39-0.44 0.36-0.40 0.34-0.37 0.32-0.36 
0.90 0.66-0.75 0.51-0.57 0.45-0.50 0.41-0.45 0.38-0.42 0.36-0.39 
0.80* over 0.75 over 0.57 over 0.50 over 0.45 over 0.42 over 0.39 

Asphalt Cement Content (Printout) 
1.00 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 
0.95 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 
0.90 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 
0.80* over 0.35 over 0.35 over 0.35 over 0.35 over 0.35 over 0.35 

No. 4 [4.75 mm] sieve** 
1.00 0.00-7.00 0.00-5.24 0.00-4.46 0.00-4.00 0.00-3.68 0.00-3.45 
0.98 7.01-8.00 5.25-5.95 4.47-5.04 4.01-4.50 3.69-4.13 3.46-3.86 
0.95 8.01-9.00 5.96-6.66 5.05-5.62 4.51-5.00 4.14-4.58 3.87-4.27 
0.90 9.01-10.00 6.67-7.36 5.63-6.20 5.01-5.50 4.59-5.02 4.28-4.67 
0.80* over 10.00 over 7.36 over 6.20 over 5.50 over 5.02 over 4.67 

No. 10 [2.00 mm] sieve** 
1.00 0.00-5.50 0.00-4.33 0.00-3.81 0.00-3.50 0.00-3.29 0.00-3.13 
0.98 5.51-6.50 4.34-5.04 3.82-4.39 3.51-4.00 3.30-3.74 3.14-3.54 
0.95 6.51-7.50 5.05-5.74 4.40-4.96 4.01-4.50 3.75-4.18 3.55-3.95 
0.90 7.51-8.50 5.75-6.45 4.97-5.54 4.51-5.00 4.19-4.63 3.96-4.36 
0.80* over 8.50 over 6.45 over 5.54 over 5.00 over 4.63 over 4.36 

No. 40 [425 μm] sieve** 
1.00 0.00-4.50 0.00-3.91 0.00-3.65 0.00-3.50 0.00-3.39 0.00-3.32 
0.98 4.51-5.50 3.92-4.62 3.66-4.23 3.51-4.00 3.40-3.84 3.33-3.72 
0.95 5.51-6.50 4.63-5.33 4.24-4.81 4.01-4.50 3.85-4.29 3.73-4.13 
0.90 6.51-7.50 5.34-6.04 4.82-5.39 4.51-5.00 4.30-4.74 4.14-4.54 
0.80* over 7.50 over 6.04 over 5.39 over 5.00 over 4.74 over 4.54 
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Table 331-7 
Acceptance Schedule of Payment (Asphalt Plant Mix Characteristics) 

Average of Accumulated Deviations of the Acceptance Tests from the Mix Design. 
Pay 

Factor 
1-Test 2-Tests 3-Tests 4-Tests 5-Tests 6-Tests 

No. 200 [75μm] sieve** 
1.00 0.00-2.00 0.00-1.71 0.00-1.58 0.00-1.50 0.00-1.45 0.00-1.41 
0.95 2.01-2.40 1.72-1.99 1.59-1.81 1.51-1.70 1.46-1.63 1.42-1.57 
0.90 2.41-2.80 2.00-2.27 1.82-2.04 1.71-1.90 1.64-1.80 1.58-1.73 
0.80* over 2.80 over 2.27 over 2.04 over 1.90 over 1.80 over 1.73 

*If approved by the Engineer based on an engineering determination that the material is acceptable to remain in place, the 
Contractor may accept the indicated partial pay. Otherwise, remove and replace the material at no cost to the Department at any 
item. 
**When there are two or more reduced payments for these items in one LOT of material, only the greatest reduction in payment 
will be applied. CAUTION: This rule applies only to these four gradation test results. 
NOTES: 
(1) The No. 40 [425 μm] sieve applies to Type S-I, S-II, S-III and FC-3. 
(2) Deviations are absolute values with no plus or minus signs. 
 
 331-6.3 Automatic Batch Plant With Printout: Acceptance determinations for asphalt 
content for mixtures produced by automatic batch plants with printout will be based on the 
calculated bitumen content using the printout of the weights of asphalt actually used. Acceptance 
determinations for gradations (No. 4, No. 10, No. 40 and No. 200 [4.75 mm, 2.00 mm, 425 μm 
and 75 μm] sieves) will be based on the actual test results from extraction gradation analyses. 
Payment will be made based on the provisions of Table 331-7. 
 331-6.4 Additional Tests: The Engineer reserves the right to run any test at any time for 
informational purposes and for determining the effectiveness of the Contractor’s quality control. 
  331-6.4.1 Determination of Marshall and Volumetric Properties: The 
Engineer will determine the Marshall and Volumetric Properties of the mix at a minimum 
frequency of one set per LOT, to determine whether or not the produced mix is meeting the 
specification requirements. The Department will sample and prepare test specimens and test 
them in accordance with FM 5-511 for Marshall stability and flow, FM 1-T 209 for maximum 
specific gravity, and FM 1-T 166 for density. Volumetric properties will be determined for Type 
S and FC-3 mixes only. 
  331-6.4.2 Failing Marshall Properties: When the average value of the 
specimens fails to meet specification requirements for stability or flow, the Engineer may stop 
the plant operations until all specification requirements can be met or until another verified mix 
design has been approved. Make revisions to a mix design in accordance with 331-4.3.2. If the 
Lab Density of the mix during production differs from the value shown on the verified mix 
design by more than 2 lbs/ft3 [32 kg/m3] for two consecutive tests, the Engineer will revise the 
target value. 
  331-6.4.3 Failing Volumetric Properties (Type S and FC-3 mixes only): When 
the Engineer determines the air void content to be less than 3.0%, or greater than 6.5%, make 
appropriate adjustments to the mix. When the air void content is determined to be less than 2.5% 
or greater than 7.0% on any one test, or less than 3.0% on two consecutive tests, cease operations 
until the problem has been resolved. 
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  331-6.4.4 Resuming Production: In the event that plant operations are stopped 
due to a failure to meet specification requirements, obtain the Engineer’s approval before 
resuming production of the mix. Limit production to a maximum of 300 tons [270 metric tons]. 
At this time, the Marshall and volumetric properties of the mix will be verified. After the 
Marshall and volumetric properties are verified, full scale production of the mix may be 
resumed. 
  331-6.5.5 Disposition of In-Place Material: Any material in-place that is 
represented by the failing test results (low stability, high flow, or less than 2.5% air voids) will 
be evaluated by the Engineer to determine if removal and replacement is necessary. Remove and 
replace any in-place material, if required, at no cost to the Department. 
 

331-7 Acceptance of the Mixture at the Roadway 
 331-7.1 Density Control Nuclear Method: Determine the in-place density of each 
course of asphalt mix construction using the Nuclear Density Backscatter Method as specified by 
FM 1-T 238 (Method B). For a completed course, obtain an average in-place LOT density of at 
least 98% of the valid control strip density. 
  Do not perform density testing on patching courses, leveling and intermediate 
courses less than 1 inch [25 mm] thick (or a specified spread rate less than 100 lb/yd2 [55kg/m2]), 
overbuild courses where the minimum thickness is less than 1 inch [25 mm], projects less than 
1,000 feet [300 m], sections with variable width, or open-graded friction courses. Compact these 
courses, with the exception of open-graded friction courses in accordance with 330-10.1.2. 
 331-7.2 Control Strips: In order to determine the density of compacted asphalt mixtures 
for the purpose of acceptance, first establish a control strip. Construct one or more control strips 
for the purpose of determining the control strip density. Construct a control strip at the beginning 
of asphalt construction and one thereafter for each successive course. Construct a new control 
strip for any change in the composition of the mix design, underlying pavement structure, 
compaction equipment, or procedures. The Engineer may require an additional control strip 
when the Engineer deems it necessary to establish a new control strip density or confirm the 
validity of the control strip density being used at that time. The Contractor may also request a 
confirmation of the control strip density. Construct the control strip as a part of a normal day’s 
run. 
  Construct a control strip 300 feet [100 m] in length and of an adequately uniform 
width to maintain a consistent compactive effort throughout the section. When constructing the 
control strip, start it between 300 and 1,000 feet [100 and 300 m] from the beginning of the 
paving operation. Construct a control strip of a thickness that is the same as that specified for the 
course of which it is a part. Construct the control strip using the same mix, the same paving and 
rolling equipment, and the same procedures as those used in laying the asphalt course of which 
the control strip is to become a part. Leave every control strip in place to become a portion of the 
completed roadway. 
  In order to determine the acceptability of the control strip, make ten nuclear 
density determinations at random locations within the control strip after completing the 
compaction of the control strip. Do not make any determinations within 12 inches [300 mm] of 
any unsupported edge. Use the average of these ten determinations for the Control Strip Density. 
For purposes of determining the percent of laboratory density, as required in Table 331-8, the 
Engineer will develop a correction factor at four nuclear density locations from 6 inch [150 mm] 
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diameter cores or by direct transmission nuclear determination where applicable. Cut the cores 
prior to opening the roadway to traffic. The Engineer will calculate the percent of lab density to 
the nearest 0.01% and round it to the nearest 0.1%. Should the percent of lab density in a control 
strip exceed 99.0%, notify the Engineer immediately. 
In the event that a control strip does not meet the minimum density requirements specified in 
Table 331-8, take appropriate corrective actions and construct a new control strip. If three 
consecutive control strips fail to meet specification requirements, the Engineer will limit 
production and placement of the mix to 800 to 1,000 feet [250 to 300 m], regardless of the 
thickness and width the Contractor is placing, until the Contractor obtains a passing control strip. 
  Once the Contractor has obtained a passing control strip after a failing control 
strip (for the same mix, layer, and project), the Department will use the passing control strip to 
accept all previously laid mix. In the event the Contractor does not obtain a passing control strip, 
and this particular mix, layer, etc., is completed on the project, the Engineer will evaluate density 
in accordance with FM 5-543. 
 

Table 331-8 
Roadway Requirements for Bituminous Concrete Mixes 

Mix Type Density 
Minimum Control Strip 

Density* 
(% of Lab Density) 

Surface Tolerance 

S-I, S-II, S-III, Type II, 
Type III, SAHM per 331-7 96 per 330-12 

ABC-1, ABC-2, ABC-3 per 280-8.6 96 per 200-7 

FC-2 No density 
required N/A per 330-12 

FC-3 per 331-7 96 per 330-12 
* The minimum control strip density requirement for shoulders is 95% of lab density. 
 
 331-7.3 LOTs: For the purpose of acceptance and partial payment, the Engineer will 
divide each day’s production into LOTs. The Engineer will close out all LOTs at the end of the 
day. The standard size of a LOT is 5,000 feet [1,500 m] of any pass made by the paving train 
regardless of the width of the pass or the thickness of the course. A sublot will be 1,000 feet [300 
m] or less. The Engineer will consider pavers traveling in echelon as two separate passes. When 
at the end of a production day, the completion of a given course, layer, or mix, or at the 
completion of the project, and a LOT size is determined to be less than 5,000 feet [1,500 m], it 
will be considered a partial LOT. Handle partial LOTs as follows: 
  If the length of the partial LOT is 2,000 feet [600 m] or less, and a previous full-
size LOT from the same day, mix, layer, and project is available, then the previous full-size LOT 
will be redefined to include this partial LOT and the number of tests required for the combined 
LOT will be as shown in Table 331-9. 
  If the partial LOT is 2,000 feet [600 m] or less, and a previous full-size LOT from 
the same day, mix, layer, and project is not available, the Engineer will evaluate the partial LOT 
separately and perform the number of tests required for the partial LOT as shown in Table 331-9. 
If the partial LOT is greater than 2,000 feet [600 m] long, the Engineer will evaluate the partial 
LOT separately and perform the number of tests required for the partial LOT as shown in Table 
331-9. 
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Table 331-9 

Testing Requirements for Partial LOTs 
LOT Size Number of Tests 

Less than 3,000 feet [900 m] 3 
3,001 to 4,000 feet [901 to 1,200 m] 4 

4,001 to 5,000 feet [1,201 to 1,500 m] 5 
5,001 to 6,000 feet [1,501 to 1,800 m] 6 
6,001 to 7,000 feet [1,801 to 2,100 m] 7 

Greater than 7,000 feet [2,100 m] 2 LOTs 
 
  For each LOT and partial LOT, the Engineer will make density determinations at 
a frequency shown in Table 331-9 at random locations within the LOT, but will not take them 
within 12 inches [300 mm] of any unsupported edge. The Engineer will determine the random 
locations by the use of statistically derived stratified random number tables. For the Contractor to 
receive full payment for density, the average density of a LOT shall be a minimum of 98.0% of 
the control strip density. Once the Engineer determines the average density of a LOT, do not 
provide additional compaction to raise the average. Notify the Engineer should the average 
density for two consecutive LOTs be greater than 102% of control strip density. 
 331-7.4 Acceptance: The Engineer will accept the completed pavement with respect to 
density on a LOT basis. The Department will make partial payment for those LOTs that have an 
average density less than 98.0% of the Control Strip Density based on Table 331-10: 
 

Table 331-10 
Payment Schedule For Density 

Percent of Control Strip Density* Percent of Payment 
98.0 and above 100 

97.0 to less than 98.0 95 
96.0 to less than 97.0 90 

Less than 96.0** 75 
* In calculating the percent of control strip density, do not round off the final percentage. 
** If approved by the Engineer, based on an engineering determination that the material is acceptable to remain in place, the 
Contractor may accept the indicated partial pay; otherwise, remove and replace the material at no expense to the Department. 
The Contractor may remove and replace the material at no expense to the Department at any time. 
 
 331-7.5 Density Requirements for Small Projects and Other Non-mainline Roadway 
Areas: For projects less than 1,000 feet [300 m] in length and bridge projects with approaches 
less than 1,000 feet [300 m] each side, do not apply the requirements for control strips and 
nuclear density determination. Use the standard rolling procedures as specified in 330-10.1.2. Do 
not apply the provisions for partial payment to these small projects. 
  In other non-mainline roadway areas where it is not practical to establish a control 
strip, such as parking areas, toll plazas, turn lanes, and acceleration/deceleration lanes, the 
Contractor may use the standard rolling procedure to determine density requirements if so 
authorized in writing by the Engineer. 
 331-7.6 Surface Tolerance: The bituminous mixture will be accepted on the roadway 
with respect to surface tolerance in accordance with 330-12. 
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331-8 Method of Measurement. 
 The quantity to be paid for will be the weight of the mixture, in tons [metric tons], 
completed and accepted. The weight will be determined as provided in 320-2 (including the 
provisions for the automatic recordation system). 
 The bid price for the asphalt mix will include the cost of the liquid asphalt or the asphalt 
recycling agent. There will be no separate payment or unit price adjustment for the bituminous 
material in the asphalt mix. 
 

331-9 Basis of Payment: 
 Price and payment will be full compensation for all the work specified under this Section, 
including the applicable requirements of Sections 320 and 330. 
 Payment will be made under: 

Item No.   331-   2- Type S Asphaltic Concrete - per ton. 
Item No. 2331-   2- Type S Asphaltic Concrete - per metric ton. 

 

SCOPE OF WORK – INTENT OF CONTRACT. 
(REV 10-25-21) (FA 1-26-22) (7-22) 

ARTICLE 4-1 is expanded by the following: 

 The Improvements under this Contract consist of construction of concrete sidewalk, curb 
and gutter, milling and resurfacing, signing and pavement markings, earthwork, excavation, 
embankment, gravity wall, handrail, and sodding along the east side of N 12th Street from E 
Seward Street to N 13th Street; intersection improvements at N 12th Street and E Fairbanks 
Street, N 12th Street and E Yukon Street, N 11th Street and E Yukon Street, and N 13th Street at 
E Seward Street; and miscellaneous improvements for the existing sidewalks along N 12th Street 
from E Fairbanks Street to north of E Seward Street.
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SPT-1.01 MOBILITY DEPARTMENT TRANSPORTATION DIVISION (TSS) 
TECHNICAL SPECIFICATIONS: 
Division II & III of the Florida Department of Transportation Standard Specifications, 
January 2022 Edition, with revisions provided in the Technical Specification Special 
Provisions. 

 
The following hierarchy of the contract documents shall apply: 
The TSS Technical Specifications shall govern, except as noted herein. 
In the case of apparent conflict with the project plans, the Specific Provisions shall govern. 

 

SPT-2.01 BID ITEMS: 
 

It is the intent of these Contract Documents that any items of work and all costs for which 
compensation is not directly provided by a bid item but are incidental to various project items of 
work, shall be prorated and included in the bid item for which they are required.   Failure of the 
Contractor to follow this procedure shall be basis for rejection of its bid. 

 

SPT-2.02 WORK DIRECTIVE CHANGE: 
 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the 
execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, 
deletion or revision in the work, or responding to an emergency. A Work Directive Change will 
not change the contract price or the time for completion, but is evidence that the parties expect that 
the change directed or documented by a Work Directive Change will be incorporated in a 
subsequently issued Change Order following negotiations by the parties as to its effect, if any, on 
the contract price or the time of completion. 

 
Without invalidating the Agreement, certain additions, deletions or revisions in the work may, at 
any time or from time to time, be authorized by a Change Order or a Work Directive Change. Upon 
receipt of any such document, the Contractor shall promptly proceed with the work involved. 

 

SPT-2.03 LINES AND GRADES: 
 

The General Provisions Section G-8.01 and G-8.02 are revised to read as follows: 
 

G-8.01         General: 
 

All work done under this contract shall be constructed in accordance with the lines and 
grades as shown on the plans or as directed by the Engineer. The full responsibility for 
keeping alignment and grade shall rest upon the Contractor. 

 
The Engineer will establish Bench Marks and baseline controlling points only. 
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G-8.02         Surveys: 
The Contractor shall furnish and maintain, with no additional payment, stakes and 
other such material as may be required for setting reference marks; and shall, with no 
additional payment, establish all working or construction lines and grades as required 
from the reference marks set by a Florida Registered Professional Surveyor and Mapper 
hired and/or employed by the Engineer, and shall be solely responsible for the accuracy 
thereof. The Contractor shall, however, be subject to the check and review of a Florida 
Registered Professional Surveyor and Mapper hired and/or employed by the Engineer 
the Engineer. 

 
 

Pay items requiring survey information, such as embankment or excavation, shall be 
documented by of a Florida Registered Professional Surveyor and Mapper. In addition, 
plotted cross sections and quantity computations must be supplied and certified. All 
surveys shall be performed using electronic data collection for data acquisition. All 
drawings shall be submitted in the most current version of AutoCad being used by the 
COT department requiring the survey. All surveys must meet the Minimum Technical 
Standards set forth by the Florida Board of Professional Surveyors and Mappers in 
Chapter 5J-17, Florida Administrative Code, pursuant to Section 472.027, Florida 
Statutes. All surveys must also meet any standards or specifications which may be 
included as part of the scope of contract. 

 

SPT-2.04 REQUIREMENTS FOR CONTROL OF THE WORK: 
 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held 
by the Engineer to be attended by the Contractor and representatives of the various utilities and 
others for the purpose of establishing a schedule of operations which will coordinate the work to 
be done under this contract with all related work to be done by others within the limits of the 
project. The Contractor shall be prepared for this meeting and shall present a comprehensive 
construction schedule for all items of work to be accomplished, which will be used as the basis for 
the development of an overall operational schedule and a list of subcontractors and material 
suppliers to be used on this work. 
 
All items of work in this contract shall be coordinated so that progress on each related work item 
will be continuous from week to week. The progress of the work will be reviewed by the Engineer 
at the end of each week, and if the progress on any item of work during that week is found to be 
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other 
items as directed by the Engineer. 
 
The Contractor shall conduct operations in such a manner as will result in the minimum of 
inconvenience to occupants of adjacent homes and business establishments and shall provide 
temporary access as directed or as conditions in any particular location may require. 
 
Access to adjacent residential, public and commercial properties shall be provided at all times 
during the contract period. 
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The Contractor shall restore to its previous condition as directed by the Engineer any private 
property, City property, or utilities damaged by its construction. No payment shall be made to the 
Contractor for any required restoration of private property, City property or utilities, unless 
otherwise noted. 
 

SPT-2.05 REFERENCE STAKES: 
 

Add the following paragraph to General Provision Section G-8.03: 
 

The Contractor shall, with no additional payment, furnish and install reference stakes at all even 
and half-stations along the project survey baseline. 

 
These stakes shall be maintained for the duration of construction for the purpose of the Engineer's 
reference. 

 

SPT-2.06 CONTRACTOR'S WEEKLY SCHEDULE: 
 

In order that the Contract Administration personnel may be advised of the work to be performed, 
the Contractor may be required to submit weekly to the Engineer of its designated representative 
a schedule indicating the proposed work plan for the forthcoming week. Such shall be delivered 
to DT&SS not later than Friday preceding the work plan week unless other arrangements have 
been made for this submittal. 

  

SPT-2.07 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 
 

The Contractor shall prepare on or about the first day of each month an estimate of the work 
completed in the preceding month. Said estimate shall be prepared on standard forms provided by 
the Engineer, and three (3) signed originals shall be provided by the Contractor. Any disputed 
quantities shall be adjusted as directed by the Engineer prior to each partial payment, as provided 
for in Article 10.05 of the Agreement. 

 
Certification that all subcontractors have been paid for the previous month's work shall be 
submitted with each partial payment request on forms provided by the Engineer. 

 
An update of the overall project schedule shall be submitted with each partial payment request. 

 

SPT-2.08 CONTRACTOR'S REPRESENTATIVE: 
 

Add to Article 8.02 of the Agreement: 
 

"The Contractor shall submit in writing to the Construction Engineer the name of its duly 
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authorized representative who will be present on the job during all work activities and is 
authorized to make decisions for the Contractor. Any change in the contractor's 
representative shall require written notification to the Construction Engineer prior to such 
change". 

 

SPT-2.09 NOTICE AND SERVICE THEREOF: 
 

All notices, which shall include demands, instruction, requests, approvals, and claims, shall be in writing. 
 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the 
Contractor's representative at the construction site or to the office of the Contractor specified in 
the bid (or to such other offices as the Contractor may, from time to time, designate to the City in 
writing), or if deposited in the United States mail in a sealed, postage- prepaid envelope, or 
delivered, with charges prepaid, to any telegraph company for transmission, in each case addressed 
to such office. 

 
All notices required to be delivered to the City shall, unless otherwise specified in writing to the 
Contractor, be delivered to the Engineer, 3806 E. 26th Avenue, Tampa, Florida 33605, and any 
notice to or demand upon the City shall be sufficiently in the United States mail in a sealed, 
postage-prepaid envelope, or delivered with charges prepaid to any telegraph company for 
transmission, in each case addressed to said Engineer or to such other representative of the City 
or to such other address as the City may subsequently specify in writing to the Contractor or to its 
representative at the construction site for such purposes. 

 
Any such notice or demand shall be deemed to have been given or made as of the time of actual 
delivery or (in the case of mailing) when the same should have been received in due course of post 
or (in the case of telegram) at the time of actual receipt, as the case may be. 

 

SPT-2.10 CONTRACTOR'S FIELD OFFICE: 
 

The Contractor will not be required to provide a Contractor's field office. 
 

The Contractor, however, shall have Contract Documents, the latest approved working drawings, 
standard drawings and a representative of the Contractor available at the site during regular 
working days. 

 

SPT-2.11 ENGINEERING'S FIELD OFFICE: 
 

An Engineering field office shall not be required for this project. 
 

A functional, portable cellular telephone and separate lockable sanitary facilities shall be provided 
to the Engineer for use throughout the duration of the project. 
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All costs associated with the cellular telephone (local calls only) and sanitary facilities shall be 
borne by the Contractor. No separate payment shall be made for these services. 

 

SPT-2.12 DAMAGE TO ADJACENT STREETS: 
 

Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, 
outside the project area (not designated for construction), which are determined by the Engineer 
to have been damaged due to negligent construction related operations and/or equipment, shall be 
restored by the Contractor to its original or better condition without any cost to the City and to the 
satisfaction of the Engineer. 

 

SPT-2.13 PROJECT PHOTOGRAPHS: 
 

The Contractor will not be required to furnish photographs of the project; however, the Engineer 
may or may not take photographs of the area immediately prior to and after completion of the 
construction for record and information. To assure that there will not be any conflict with this 
photography, the Contractor shall not perform clearing operations or actions which will disturb any 
street or area within the project until the Engineer has been advised thereof and has had adequate 
opportunity to perform the desired photography. 

 

SPT-2.14 PRECONSTRUCTION VIDEO: 
 

Prior to commencing work, the Contractor shall submit to the Engineer for approval, a DVD 
containing a continuous color video recording including complete coverage of pre-construction 
conditions of all surface features within the construction's zone of influence, (including detour 
routes) simultaneously produced audio commentary and electronic display of time and date. The 
video recording shall be sufficient to fulfill the technical and forensic requirements of the project 
and provide continuous unedited coverage, establishing locations and viewer orientation with 
clear, bright, steady and sharp video images with accurate colors free of distortion or other 
imperfections. The DVD must be accompanied by a detailed log of its contents including date, 
locations, video counter numbers and features. No work shall be allowed until the completed DVD 
and log are approved by the Engineer. 

 
The costs associated with preparing the project’s preconstruction video shall be included in 
the contract price for Mobilization. 

 

SPT-2.15 PROJECT CLEAN-UP: 
 

Clean-up on this project is extremely important and the Contractor will be responsible for 
keeping the construction site neat and clean with debris being removed regularly as the work 
progresses. 
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If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the 
Engineer, the Engineer will notify the Contractor in writing. If the Contractor does not act to 
correct the situation within 4 hours in the case of dust control or within 24 hours in the case of 
general cleanliness, the Engineer may call upon outside forces to provide the appropriate services. 
Cost of all such activities shall be charged to the Contractor via contract change order. 

 

SPT-2.16     CITY PERMITS: 
 

The Contractor shall be responsible for obtaining all applicable City permits for this project. These 
can include but may not be limited to: Right-of-way permit(s), tree removal/site clearing permit(s), 
and drainage/earthwork permit(s). The Contractor shall supply any required plans or other 
information to the issuing department. 

 
The time required to prepare, submit, review, and issue the permits shall be included in the contract 
time and no payment shall be made for any delay incurred by this process. 

 
Cost for obtaining City permits shall be included in the lump sum cost for mobilization (Item No. 
101-1), and no separate payment shall be made. Right-of-way permit fee shall be waived by the 
City. 

 
All subcontractors working on the project shall obtain their own, separate permits as above. 

 

SPT-2.17 AS-BUILT PLANS: 
 

The Contractor shall provide the Engineer with “As-Built” plans, as follows: 
 

1.  All As-Built information shall be annotated by a Florida Registered Professional 
Surveyor and Mapper on a separate layer of each AutoCAD drawing file as provided 
on a disk by the City. Annotation of the new drawing files shall be in accordance with 
City of Tampa TSSdrafting standards, as well as the Minimum Technical Standards set 
forth by the Florida Board of Professional Surveyors and Mappers in Chapter 5J-17 of 
the Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. 
Settings shall be as follows: Color: CYAN, Linetype: CONTINUOUS, Font: 
ROMANS, Layer Name: AS- BUILT, AutoCAD Menu Name: ACAD.MNU, and File 
Format: AUTOCAD latest version. 

 
2. All surveys shall be completed and certified by a Florida Registered Professional 

Surveyor and Mapper hired and/or employed by the Contractor, and shall be in 
accordance with the standards of practice set forth by the Florida Board of Professional 
Surveyors and Mappers in Chapter 5J-17 of the Florida Administrative Code, pursuant 
to Section 472.027, Florida Statutes. Survey data shall be submitted as an electronic 
data file in AutoCad latest version. The Contractor shall also include as supporting 
data the ASCII files of digital raw survey data, closure reports, adjustment reports, 
and/or copies of any hand written field notes or sketches. 
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3. “As-Built”, or “Record”, surveys, as may be required by contract, or agreement, shall 

consist of survey data collected on all constructed improvements, so they may be 
compared to and contrasted with the design plans and/or construction drawings. The 
annotated disk shall delineate all changes and deviations to the planned improvements 
within the project limits, to include, but not be limited to, pavement, curb & gutter, 
sidewalk, driveways, inlets, manholes, all piping, inverts, ditches, ponds, valves, 
hydrants, water meters, signalization, hand holes, signing & pavement marking, 
landscaping, and irrigation. All changes and deviations shall be delineated by Station-
Offset and vertical alignment values and shall be clearly shown on the drawing files. 

 
4. The Contractor shall comply with the above requirements and shall submit one check 

print set of the plans at the same scale as the construction plans, and all the supporting 
survey data files, to the Engineer for review within three weeks of substantial 
completion of the project. Final payment for the project shall not be made until the As-
Built information is received for review, any corrections are made, and approval granted 
by the Engineer. Upon approval, the Contractor shall provide the final As-Built 
drawings on the disk, at the same scale as the construction plans. These files shall be 
AutoCad Drawings or AutoCad Design Web Format and Adobe PDF. 

 
The cost for this work shall be included in the contract price for Mobilization and no 
separate payment shall be made for meeting the above As-Built requirements. 
 

SPT-3.01 STREET CLOSURE AND MAINTENANCE OF TRAFFIC: 
 

A City of Tampa permit for construction and maintenance operations within public Rights of Way 
will be required for every street, lane, or sidewalk closure within City of Tampa Rights of Way. 

 
These permits will establish the minimum requirements for the closure related to number of lanes 
and/or time of day lanes or street may be closed above what is show in the plans. The Contractor 
shall adhere to the requirements as described in the permit(s). 

 
The Contractor shall furnish and maintain all necessary signs, pavement markings, barricades, 
lights, and flagmen necessary to control all vehicular and pedestrian traffic and provide for safety 
of the public, all in compliance with the current Florida Department of Transportation Roadway 
and Traffic Design Standards and the FHWA Manual on Uniform Traffic Control Devices. 

 
The Contractor shall observe traffic movements through the work site and inspect all traffic control 
devices on a regular basis to ensure that all devices are properly installed and functioning as 
intended. 

 
In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified 
Network (collectors, minor arterials, and principal arterials), including all State Roads, the 
Contractor shall provide a maintenance of traffic plan to the City of Tampa, Transportation 
Division. This plan shall be provided at least seventy-two hours in advance of the closure 
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(excluding weekends) and shall contain the following: 
 

1. Proposed detour routes. 
 

2. Signing of the complete construction area and detour routes. 
 

Advance notice information signs advising the public of scheduled closure of major roadways 
and/or information signs advising the public of points of closure and detour routes may be required 
by the Engineer and will be installed at the Contractor's expense. 

 
Payment shall be full compensation for all work, equipment, materials, tools, labor and any 
incidentals required to maintain safe traffic routes past the work site. 

 
Payment shall be made under 

 
Item No. 102-1 Maintenance of Traffic L.S. 

 

SPT-3.02 TRAFFIC INFORMATION SIGNS: 
 

The Contractor's attention is directed to Section 10 of the General Provisions, PROTECTION OF 
WORK AND PUBLIC, and to the consideration therein for providing informative signs indicating 
the street closures. It is the purpose of such requirements to adequately inform residents and the 
general public of the closure thereby creating better understanding and relations during the 
construction. 

 
Street closure signs shall conform to the configuration and dimensions shown on page SIGN-2 
which is hereby made part of these specifications. 

 

SPT-3.03 PROJECT SIGN: 
 

The Contractor shall furnish 2 project sign(s) which shall conform to the general configuration and 
dimensions as per page SIGN-1 which is made a part of these specifications. The sign(s) shall be 
maintained in good condition until the completion of the project, and shall be located as instructed 
by the Construction Engineer. 

 
The cost of furnishing and maintaining the signs shall be included in the various contract items 
and no additional compensation shall be made. 

 

SPT-3.04 TEMPORARY SIGNALIZATION: 
 

The Contractor shall furnish all labor, materials and equipment required to provide and maintain 
operation of temporary signalization during all phases of construction until permanent 
signalization is installed and functioning properly. If a temporary communications interconnect is 
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required, this will be stated on the signal plans. 
 

The work includes all excavation, backfill, sheeting, shoring, bracing; installation of wood signal 
poles, guy wiring, signal heads and connecting hardware, span wire, messenger wire, signal cable, 
electrical service, wire and service attachment, controller and pole mounted cabinet; relocation of 
signal equipment during construction phasing; and all other work and hardware incidental to 
providing and maintaining the operation of temporary signalization. 

 

SPT-3.05 NIGHT WORK: 
 

If the Contractor wishes to perform night work, he shall notify the Engineer 72 hours in advance 
and all night work shall be performed in accordance with the following requirements: 

 
During active nighttime operations, furnish, place and maintain lighting sufficient to permit proper 
workmanship and inspection. Use lighting with 5 ft-cd minimum intensity. Arrange the lighting to 
prevent interference with traffic or produce undue glare to property owners. Operate such lighting 
only during active nighttime construction activities. Provide a light meter to demonstrate that the 
minimum light intensity is being maintained. 

 
Lighting may be accomplished by the use of portable floodlights, standard equipment lights, 
existing street lights, temporary street lights, or other lighting methods approved by the Engineer. 

 
Submit a lighting plan at the Preconstruction Conference for review and acceptance by the 
Engineer. Submit the plan on standard size plan sheets (not larger than 24 by 36 inch), and on a 
scale of either 100 or 50 feet to 1 inch. Do not start night work prior to the Engineer’s acceptance 
of the lighting plan. 

 
During active nighttime operations, furnish, place and maintain variable message signs to alert 
approaching motorists of lighted construction zones ahead. Operate the variable message signs only 
during active construction activities. 
Include compensation for lighting for night work in the Contract prices for the various items of the 
Contract. Take ownership of all lighting equipment for night work. 

 
No additional payment shall be made for night work required by the project plans or specifications. 

 

SPT-3.06 TEMPORARY TRAFFIC STRIPING: NOT APPLICABLE  

SPT-4.01 DENSITY REQUIREMENTS: 
The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular 
travel ways. The density requirements for asphaltic concrete and soil cement shall be 96% of the 
Laboratory Standard Proctor. All other locations shall attain densities of 98% of the Modified 
Proctor. 
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SPT-4.02 STABILIZATION: 
 

Type “C” stabilization, 12” thick shall obtain a minimum Florida Bearing Value (FBV) of 75 p.s.i. 
 

SPT-4.03 SOIL BORING INFORMATION: - Not Applicable 
 

SPT-4.04 TEMPORARY STOCKPILING: 
 

For temporary stockpiling of the excavated material within project limits (and anywhere within 
City limits) the Contractor shall follow the following procedure. 

 
Public Right of Way 

 
a. The Contractor will not be allowed to stockpile suitable, excavated material within 

right- of-way for a period in excess of 30 calendar days. Unsuitable excavated material 
shall not be stockpiled within public right-of-way for a period in excess of 7 calendar 
days. 

 
Location other than Public Right-of-Way 

 
b. The Contractor shall: 

 
1. Obtain the permission (in writing) from the owner of the property where stockpiling is 

desired. 
 

2. At its own expense present the above letter and a contour plan of the site to the 
DT&SS Construction Engineer for approval of stockpiling site. 

 
3. At the conclusion of the stockpiling activity, the Contractor shall obtain a signed 

letter of release from the property owner that he/she is completely satisfied with the 
stockpiling operation and with the restoration of their property. A copy of the letter 
shall be furnished to the Engineer. 

 
The time periods of stockpiling shall be specified by the Contractor in writing. 

 
Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original 
contours and conditions. 

 
The City of Tampa shall not be a party to any agreement between the Contractor and private property 
owner(s). 

 
Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure 
that stockpiling in no way constitutes a public hazard, nuisance and does not interfere with the 
natural surface runoff in the area. 
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SPT-4.05 DEWATERING: 
 

Any dewatering related to this project will not be a separate bid item. The cost shall be included 
in the price of the facility being installed at that location and/or any related pay items. 

 

SPT-4.06 COMPACTION OF SUITABLE CLAY FILL MATERIAL: 
 

The Contractor shall have equipment available to properly compact any suitable clay fill material 
at no additional cost to the City. 

 

SPT-5.01 UTILITY PROTECTION CONSIDERATIONS: 
 

The Contractor shall protect all utilities and other facilities within and adjacent to the construction 
as covered in Section G- 1.03, unless a utility firm has conclusively indicated, or such is shown on 
the plans, that the certain adjustment, removal, reconstruction, or protection of the utility's facility 
will be performed by that respective utility. 

 
The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, 
the Contractor shall replace the affected line in strict accordance with the City of Tampa Water 
Department Specifications and Construction Standards, latest, edition, at no extra cost to the City, 
and he shall assure that service is maintained at all times. 

 
The Contractor shall make every effort to protect all sanitary sewer lines. If the main is damaged 
or lost, the Contractor shall replace the affected line in strict accordance with the City of Tampa 
Department of Sanitary Sewer Specifications and Construction Standards, latest edition, at no extra 
cost to the City. 

 
It will be the Contractor's responsibility to preserve all existing sanitary sewer services without 
interruption during the construction of storm sewers or the repairs or reconstruction of sanitary 
sewers. 
When the construction of storm sewers, repair or reconstruction of sanitary sewers has been 
completed, all temporary connections shall be removed. Sewers shall be cleaned of all settled 
solids. 

 
The cost of handling sanitary sewers during construction, including cost of all labor, materials, and 
equipment or other items incidental to completing the job, shall be included in the contract price 
as bid for the contract items and no separate payment shall be made. 

 
It will be the Contractors responsibility to preserve all existing ditches, swales, force main, gravity 
main, laterals, etc., and other stormwater appurtenances and facilities pertaining thereto whether 
owned or controlled by City, other governmental bodies or privately owned by individuals, firms 
or corporations. 
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Any temporary measures constructed shall first be approved by the Engineer. The cost of such 
temporary measures shall be included in the contract price bid for storm sewer items and no 
separate payment shall be made. 

 
The Contractor shall furnish, install, and remove sheeting and shoring and other protective 
measures as may be necessary to satisfactorily accomplish the construction of this project. The 
cost of such sheeting and shoring and other protective measures shall be included in the unit prices 
as bid for the storm sewer items and no separate payment shall be made. 

 
Compensation for steel sheeting and shoring furnished, installed and removed shall be paid for as 
extra work in accordance with Article 7.02, EXTRA WORK, on Page A-18 of the Tampa 
Agreement when approved for use by the Engineer. Such approval shall be for its use only, and 
the Contractor shall have full responsibility for the design, installation, and removal of the sheeting 
and shoring. The Contractor shall obtain the services of a registered Professional Engineer to 
design and certify the sheeting and shoring plans. 

 

SPT-5.02     ADJUSTMENT OF UTILITIES AND PUBLIC SERVICE INSTALLATIONS: 
 

Storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, and vaults 
located within the limits of construction of the pavement or sidewalk area to be constructed, 
reconstructed or overlaid shall be relocated or adjusted by the Contractor to conform with the new 
pavement or sidewalk elevation as a part of the work of constructing or reconstructing the 
pavement or sidewalk and no separate payment will be provided therefor. 

 
Appurtenances of other utilities will be relocated or adjusted by the utility company owning or 
having jurisdiction over the respective utility. 

 

SPT-5.03     REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 
 

The City will make necessary arrangements with public utility owners, other than City of Tampa 
Water and Sanitary Sewers, for removal or adjustments of existing utilities, whether shown or not 
shown on the plans, where such removal or adjustment is determined by the Engineer to be 
essential to the performance of the required construction, provided normal construction procedures 
are used by the Contractor. 

 
Relocations or adjustments requested by the Contractor on the basis of the use of a particular 
method of construction or a particular type of equipment shall not be considered as being essential 
to the construction of the project if other commonly used methods or equipment could be employed 
without the necessity of relocating or adjusting the utility. The Engineer will determine the 
responsibility for any such adjustment of utilities. 

 
Relocations or adjustments requested for the Contractor's convenience or because of delivery of 
materials to the job site shall be the responsibility of and at the expense of the Contractor. 
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The Contractor shall be required to coordinate its activities with relocation work by the utilities. A 
schedule for relocation work will be presented to the Contractor at the pre-construction conference. 
This schedule may be adjusted to "fit" the Contractor's proposed schedule, but it will include 
periods during which the Contractor's ability to perform work in the relocation area will be limited, 
with no additional compensation. 
 

 

SPT-6.01 USE OF CITY WATER SYSTEM: 
 

The Contractor shall be responsible for obtaining and paying for a Tampa Water Department 
portable meter that shall be utilized when obtaining water from the City system. These costs shall 
be included in the various contract items and no additional compensation shall be made. 

 

SPT-6.02 WATER MAIN CONSTRUCTION AND/OR OFFSET: SEE SPECIFIC 
PROVISIONS – WATER DEPARTMENT 
SPT-6.03 WATER SERVICE CONNECTIONS: - Not Applicable 

SPT-7.01 SANITARY SEWER CONSTRUCTION: - Not Applicable 
 

SPT-7.02 SANITARY SEWER HOUSE LATERAL EXTENSION: - Not Applicable  

SPT-8.01 FILLING LOW AREAS WITHIN CITY LIMITS: 
The Contractor under Sec. 21-27 (Permit Requirements) of the City of Tampa Code is prohibited 
from filling any area public or private (except where shown on the construction plans) within the 
project limits or any where within the City limits without a permit. 

 
For filling and/or grading any area, the owner of such area shall obtain a permit from the 
Stormwater Management Division, Department of Sanitary Sewers, City of Tampa. The owner 
shall submit existing and proposed contour plans of the area to be filled and the adjacent land for 
determination if a permit could be issued. Drainage patterns can not be altered to the detriment of 
neighboring property owners or public rights-of-way. 

 
Concurrently the permit application will be reviewed by the Parks Department. 

 
The Contractor shall not deposit any fill material within the City limits without an approved permit. 
A copy of the permit shall be submitted to the Engineer, by the Contractor prior to any filling or 
grading operation. 

 

SPT-8.02 ENVIRONMENTAL PROTECTION: 
 

The Contractor will be held liable for the violation of any and all environmental regulations. 
Violation citations carry civil penalties and in the event of willful violation, criminal penalties. 
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The fact that the permits are issued to the City does not relieve the Contractor in any way of its 
environmental obligations and responsibilities. 

 
SPT-8.03 CONFLICT STRUCTURE: - Not Applicable  

SPT-8.04 REINFORCED CONCRETE PIPE/BOX: 
All reinforced concrete pipe, reinforced concrete arch culverts, storm drain, and sewer pipe, all 
reinforced concrete elliptical pipe and all pre-cast reinforced concrete box sections shall be 
inspected and accepted by a testing laboratory approved by the Engineer. 

 
Each pipe/box shall bear the stamp of acceptance of the testing laboratory and the Engineer shall 
be supplied with a copy of each inspection report, including a certification of "D-load", absorption 
test and conformance to the 

 
dimensional and all other designations of ASTM specifications.   The cost of such inspection 
services shall be included in the unit prices for the respective pipe/box items. 

 
Unless specified otherwise on plans, or directed by the Engineer, all storm sewer and culvert pipes 
shall be ASTM Class III, B wall thickness.  All steel shall be grade 60. 

 
All joints in elliptical concrete pipe and round R.C.P. shall be provided with filter fabric or concrete 
jacket as per 
F.D.O.T. Standard Plans No. 430-001 and as directed by the Engineer. Filter fabric shall be 
provided at all joints, except the last two joints not supported by a structure; these joints shall be 
provided with a concrete collar. 

 
The cost of the filter fabric jackets and concrete collars shall be included in the unit cost of pipe. 
No extra payment will be paid for such jackets or collars. 

 
All round and elliptical reinforced concrete pipe and all pre-cast concrete box sections shall be 
manufactured and installed without lift holes. The Contractor shall install the pipe/box with the 
use of slings, hooks or other methods approved by the Engineer. 

 
All round and elliptical reinforced concrete pipe shall be manufactured without visible 
corrugations on the internal wall. Any pipe with visible corrugations on the internal wall shall be 
rejected. 

 

SPT-8.05     CONSTRUCTION OF PAVED SUMP BETWEEN INLET AND EDGE OF 
PAVEMENT: 

 
Whenever the plans indicate construction of a modified inlet, the Contractor shall construct a 
standard curb inlet with a concrete apron as shown in the details, the addition of the concrete apron 
being the only distinction between a standard inlet and a modified inlet. 
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If the edge of the concrete apron will be located immediately adjacent to the edge of existing 
asphalt pavement, and that pavement is not to be repaired or replaced as part of the construction, 
the Contractor shall saw cut the asphalt pavement to provide a neat clean edge and the concrete 
apron shall use that edge as part of the form. 

 
If the edge of the concrete apron does not touch the edge of existing pavement, the Contractor shall 
construct a transitional apron, with 3:1 mitered edges, to connect the edge of the concrete apron to 
the edge of pavement. This transitional apron shall be constructed of the same material composition 
as the existing pavement. 

 
All costs to construct the required concrete apron and any required transitional apron shall be 
included in the contract bid item of that modified inlet and no additional payment shall be made. 

 
Wherever the plans indicate an inlet, either curb or grating type, to be placed outside the edge of 
existing pavement or curb limit so as to be in proper position for future street widening, the 
Contractor will be required to construct a paved sump between the edge of such existing pavement 
and inlet opening. The type of pavement for such sump areas shall be similar and equal to that of 
the adjacent roadway to which it is connected. Payment shall be made under the applicable items 
for street replacement. 

 

SPT-8.06     DRAINAGE STRUCTURES: 
 

1. All inlets and manholes shall, unless otherwise directed by the Engineer, be constructed as 
per design plans and applicable design standards. All manholes shall be Traffic Bearing 
type. It shall be the responsibility of the Contractor to assure that the designated sizes of 
the drainage structures meet the following criteria: 

 
a. The minimum distance from the top of the opening for the highest pipe to the 

bottom of the top slab shall be ten inches (10"); 12"+ from top of pipe to bottom of 
top slab, before "stack" is used. 

 
b. The minimum diameter for stacks shall be as follows: 

 
Twenty-four inches (24") for four feet (4') heights, Thirty-six inches (36") for 
four feet (4') to six feet (6') heights, and Forty-eight inches (48") for heights over 
six feet (6'). 

 
The stacks shall be symmetrical about the openings, five inches (5") minimum wall 
thickness, reinforced, and keyed (unless constructed of brick) as per the appropriate 
FDOT standard. 

 
c. The minimum distance between pipe openings shall be nine inches (9"). 

 
d. For four-sided structures having openings in one or more corners, individual shop 

drawings must be submitted for prior approval. 
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2. If warranted by field conditions and directed by the Engineer, the Contractor shall, at such 

locations, construct rectangular brick drainage structures (in place of concrete drainage 
structures), according to the standards specified below: 

 
Brick construction shall be as follows: 

 
a. Wall thickness minimum eight inches (8") up to eight feet (8') height, unless specified 

otherwise. 
 

b. Wall thickness minimum twelve inches (12") up to twelve feet (12') height, unless 
specified otherwise. 

 
c. Brick shall be laid in 1:2 (Portland cement-sand) mortar. 

 
d. Before laying the bricks in mortar, the bricks shall be thoroughly sprinkled with 

clean water (not to saturation extent). 
 

e. Brick for manhole and inlet structures shall be laid in stretcher courses, with every 
sixth course a header course. 

 
f. All brick structures shall be plastered smooth inside and outside with 1/2" thick, 

1:2 (Portland cement-sand) mortar. 
 

g. No "unsound" brick shall be used. As a test, if a light hammer blow, with the brick 
held lightly in hand, does not produce a uniform crisp ringing sound, the brick shall 
be construed to have crack(s), or otherwise unsound and shall be rejected. 

 
h. All bricks shall be solid clay. 

 
3. No additional compensation shall be paid for brick structures. 

 
4. For all types of manholes, the top and bottom slabs shall be as per applicable D.O.T. 

standards, even if brick is allowed to be used in the manhole walls. The following criteria 
shall apply to slab thicknesses and steel reinforcements: 

 
a. Top and bottom slabs shall have the same thicknesses and reinforcements in any 

manhole structure. 
 

b. The minimum slab thickness and reinforcement shall be: 8" thick and #6 bars at 6" 
centers both ways. 

 
c. 4'x6' or larger manholes including circular manholes with inside diameter of 5.0' or 

larger shall have 10" thick slabs with #7 bars at 6" centers both ways. 
 

d. Unless specified on the plans, four sided structures with both inside dimensions in 
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excess of 8.0' and circular structures with inside diameter in excess of 8.0' shall not 
be covered by D.O.T.   and the above criteria. 

 
5. All grate inlets shall conform to the City of Tampa design standards. 

 
6. Grates on inlets, as well as all other structures, shall be Traffic Bearing Type, unless 

specified otherwise, and subject to approval of the Engineer. All grate inlets shall be fitted 
with an approved metal frame at the top to seat the grates. 

 
7. All Type-P manholes shall be bid at one average unit price regardless of size and shape. 

Similarly, all Type- J manholes will be bid at one average unit price regardless of size and 
shape unless indicated otherwise in the proposal. 

 
8. Vertical support columns (one in case of Type 5 inlet) shall be constructed by the contractor, as 

a part of the 
D.O.T. Type 5 and 6 curb inlets, where and as directed by the Engineer. 

 
9. The Contractor, if so directed by the Engineer in order to better meet site requirements, 

shall construct B-S- 1, B-R-2, B-V-1, or B-R-1 type curb inlets in lieu of D.O.T. Type 5 
and 6 curb inlets and vice-versa without additional cost to the City. P-5 and P-6 inlets shall 
have 3'-6" x 3'-6" substructures unless oversize pipe is to be accommodated or otherwise 
directed by the Engineer. 

 
Side openings in curb and grate type inlets may be specified in the plans to meet site 
conditions. The Contractor shall provide such opening without any additional cost. 

 
10. When precast drainage structures are requested as substitutions for poured in place concrete 

structures, Contractor shall meet the following additional requirements: 
 

a. Minimum height of the base structure (manhole or inlet barrel) unless restricted by 
design, shall be 5'-0" before extending the structure height by another precast 
"barrel". The minimum height of the top (extension) precast "barrel" shall be 1'-6". 
"Barrel” extensions of less than 1'-6" height shall be cast in place with continuous 
reinforcement. 

 
b. Four-side structures may be considered as an alternate to circular structures, but not the 

reverse. 
 

c. For City type curb inlets, unless specified otherwise, directed by the Engineer, or 
to accommodate larger pipes, the Contractor may use 3’x4’ (inside dimensions) 
substructures. This structure shall have same slab and wall thicknesses and steel 
reinforcing as specified for "Type E" grate inlet. 

 
d. When circular structures are precast in accordance with ASTM C478, the following 

limitations will apply: 
 



 

 
                                                      

FPID(S):  443582-1-58-01 

-65- 

(i) Maximum inside diameter shall not exceed 96". 
 

(ii) Minimum wall thickness for 42" and 48" diameter substructures shall 
be 6"; 7" for 72" diameter, 8" for 84" and 96" diameters. 

 
(iii) Vertical reinforcement in walls shall be equal in area to the required 

circumferential reinforcement area. Reinforcement spacing shall not 
exceed 12" O.C. in either direction. 

 
e. The location of the pipe holes and adequate basic substructures height, unless 

directed otherwise by the Engineer, shall be the responsibility of the Contractor. 
 

f. Contractor shall submit shop drawings only as specified below: 
 

(i) One each-typical for different type of structures. 
 

(ii) For structures directed by the Engineer, and/or requiring change with 
respect to design plans, or as otherwise required by these specifications. 

 
g. No compensation shall be paid to the Contractor for precast drainage structures 

which are unusable due to site conditions or changes in plans. 
 

h. Provide material testing acceptance reports by a licensed private laboratory verifying: 
 

(i) That the structures were constructed in accordance with detail shown on 
the plans and/or typical Drawings. 

 
(ii) Specific reference shall be made to the exact design criteria adhered to; if 

more than one, identify which criteria applies to which structures. 
 

(iii) Identify the project title, project number, file number, date cast, 
structure, plan sheet number and station. 

 
(iv) Reinforcement size, spacing, amount and cover. 

 
(v) Concrete placement, curing and strength. 

 
(vi) The testing laboratory stamp shall be placed on each structure prior to shipment. 

 
11. All manhole and inlet structures shall be set on a minimum of a six inch thick layer of 

compacted number 57 size coarse aggregate unless noted otherwise in the plans or 
specifications or unless the Engineer determines a thicker layer is required due to soil 
and/or water conditions. 

 
Payment for the six inch thick layer of stone shall be included in the price of the structure. 
Payment for thicker layers of stone shall be from the Selected Bedding Material (Stone) 
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pay item, if available, or as extra work. 
 

SPT-8.07 RIP-RAP: Not Applicable  
 

SPT-8.08 STANDARD FOR FILTER FABRIC: 
 

Unless specified otherwise on the plans, filter fabric shall be nonwoven fabric per F.D.O.T. 
Specification Sections 514 and 985. Payment for furnishing and placing the filter fabric shall be 
included in the contract price for the item or items to which it is incidental. 

 

SPT-8.09 CONNECTION TO EXISTING INLET OR MANHOLE: 
 

The Contractor shall furnish all labor, equipment and materials required to connect the proposed 
pipeline into existing inlet or manhole as shown on the Plans, specified and directed by the 
Engineer. 

 
The work includes all excavation, dewatering, breaking into the existing structure, closing of the 
existing slot, removal and disposal of rubble and excess materials, installation of storm sewer pipe, 
sealing the voids around the pipe, backfilling, compacting, and all other work incidental to 
connection to existing inlet or manhole. 

 

SPT-8.10 EROSION CONTROL PLAN: 
 

In addition to the requirements of Section 104, the Contractor shall be required to submit an erosion 
control plan to the Engineer at the time of the preconstruction conference. The erosion control plan 
shall indicate in detail all measures proposed by the Contractor to meet its erosion control 
obligations, including all items required to meet permitting conditions for the project. Any phasing 
of the erosion control plan shall also be shown. 

 
The cost of providing, revising and updating the erosion control plan shall be included in the unit 
costs of the various contract items and no separate payment shall be made. 

 
SPT-8.11 CONCRETE STRUCTURES AND CONCRETE BOX CULVERTS: - Not Applicable 

 

SPT-8.12 DRAINAGE STRUCTURE AND PIPE BEDDING: 
 

The contractor shall furnish and install a two-foot thick foundation rock bed consisting of #57 
FDOT stone under all stormwater inlets, manholes, and mitered end sections installed under this 
project. Foundation rock shall be fully wrapped with filter fabric. 

 
The contractor shall furnish and install pipe bedding consisting of #57 FDOT stone or other 
crushed stone material as approved by the Engineer under all stormwater pipes 30 inches in 
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diameter or greater and under all equivalently sized elliptical stormwater pipes. Bedding material 
shall extend below and beside the pipe as shown on the plans if applicable. Bedding material shall 
be fully wrapped with filter fabric. 

 
Payment shall be full compensation for all materials, equipment, labor, and any incidentals 
necessary for placement of the foundation rock and/or pipe bedding.   Payment for the furnishing 
and installation of filter fabric shall be included in the unit price bid for bedding material. 

 

SPT-9.01 EXISTING SIDEWALKS, DRIVEWAYS AND PARKING AREAS: 
 

The Contractor shall meet existing sidewalks, driveways and parking areas (concrete or asphalt) 
when possible with the proposed street replacement. At locations where existing sidewalks and 
driveways are not at the same elevations as the new grades, the Contractor may be required to 
reconstruct a portion of the sidewalk or driveway as directed by the Engineer. (When existing 
driveway is of asphalt type, a base of 6" thickness shall be constructed with a 1" thick asphaltic 
concrete surface course.) 

 
Payment will be as per the applicable contract unit bid prices for concrete sidewalk 4", concrete 
driveway 6", 6" base, and asphaltic surface course. There will be no payment if existing sidewalks 
or driveways must be reconstructed due to negligence of the Contractor. 

 

SPT-9.02 PRIME/TACK COAT: 
 

The bid unit prices for Asphaltic Concrete shall include the bituminous material for prime/tack 

coat.  

SPT-9.03  PAVEMENT REPLACEMENT AND TOTAL RESTORATION: - Not Applicable  

SPT-9.04 CONCRETE CURB OR CURB-AND-GUTTER: 
Expansion joints in concrete curb or curb-and-gutter shall be placed at all inlets, radius points, 
horizontal and vertical points of intersection (P.I.'s), and as otherwise directed by the Engineer. 
They shall be located at intervals of 100 feet between other expansion joints or ends of a run. 

 

SPT-9.05 ASPHALT LEVELING COURSE: 
 

The Contractor shall provide Superpave Asphaltic Concrete Leveling as directed by the Engineer. 
This item shall be used on an as-needed or contingency bases, and shall be furnished and installed 
by the Contractor at a unit price per ton. 
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SPT-9.06 PAVEMENT MIX DESIGNS: 
 

The Contractor shall submit to the Engineer a mix design which has been approved by the FDOT 
within the previous twelve months, and which has been assigned and FDOT Quality Assurance 
Number, for each type of asphaltic pavement to be used on the project. The Engineer may, at its 
discretion, approve mix designed not meeting the above stipulations. 

 
SPT-9.07 USE OF RECLAIMED ASPHALT: - Not Applicable 

 

SPT-9.09 PEDESTRIAN RAMPS WITH DETECTABLE WARNINGS 
 

All pedestrian ramps constructed in new sidewalk under Section 522 of the FDOT Technical 
Specifications shall comply with F.D.O.T. Standard Plans No. 522-002 and 522-001, except that 
Detectable Warning Strips, a.k.a., domes, for District Seven Construction and Maintenance should 
be per the FDOT Approved Product List, Specification Number 527 and attached to the concrete 
with bolt/screw. For detectable warnings, use contrasting color, black, yellow or red only. Payment 
for pedestrian ramps shall be included in the sidewalk concrete pay item. Detectable warnings have 
a separate pay item. 

 

SPT-10.01 GRASSING AND/OR SODDING: 
 

Lawn road shoulders, and all areas that do not have well established grass at the time of 
construction and are disturbed during construction may be grassed, as directed by the Engineer. 
All areas shall be properly prepared by removal of construction debris and rocks, and soil 
preparation and fertilization or placement of topsoil as directed by the Engineer. Lawn, road 
shoulders, and other locations where construction shall occur that are well maintained and show 
healthy grass at the time of construction, or where otherwise directed by the Engineer, shall be 
sodded with either Pensacola or Argentine Bahia Type or St. Augustine type sod as applicable. 

 
SPT-10.02 TREE REMOVAL: - Not Applicable  

SPT-10.03 LIVE OAK TREES: - Not Applicable  

SPT-10.04 ROOT PRUNING: - Not Applicable 

SPT-10.05 TRANSPLANTING TREES: - Not Applicable 
 

SPT-10.06 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 
 

The Contractor shall remove any shrubbery, trees less than 5 inches in diameter, other landscaping, 
walkways, planters, other landscaping, and irrigation systems which are in conflict with the 
proposed construction. These items shall be restored, relocated, and/or reconstructed as shown in 
the plans or as directed by the Engineer. 
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Cost of removing, restoring, relocating, and reconstructing the above items shall be included in 
the lump sum price for Clearing and Grubbing, and no separate payment shall be made. 

 

SPT-10.07 TREE PROTECTION: 
 

Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be 
protected" and/or as directed by the Engineer. Generally, barricades are to be placed ten (10) feet 
from the trunk of each protected tree. 

 
Barricades shall be constructed of commercially available pine lumber, as follows: Vertical 
members shall be 2" x 2" or larger, generally spaced twelve (12) feet apart. Horizontal members 
shall consist of one (1) 1" x 2" board. 

 
The Contractor shall provide the services of an approved licensed tree professional when it is 
necessary to trim or cut a branch from a tree. 

 
Payment for tree protection and tree cutting or trimming shall be included in the lump sum price 
bid for mobilization and/or clearing and grubbing and no separate payment shall be made. 

 

SPT-10.09 TREE TRIMMING: 
 

In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the 
Contractor shall trim tree limbs and shrubbery to a height of 8 feet above sidewalks and to the 
right-of-way in the project area, and as directed by the Engineer. 

 
Cost of trimming and disposal of these items shall be included in the lump sum price for Clearing 
and Grubbing, and no separate payment shall be made. 

 
SPT-11.02 USE OF EXPLOSIVES: - Not Applicable  

SPT-11.03 EXISTING PUBLIC FACILITIES: 
Existing public facilities that are removed by construction operations under this contract shall be 
replaced by the Contractor to City of Tampa specifications. These items shall include all public 
benches, light poles, shelters, roadway signs, etc., and replacement of these items shall be 
considered incidental to the cost of construction and no separate payment will be made. 

 
SPT-11.04 METAL PRODUCTS: - Not Applicable 

 
SPT-11.05 WATER FOR DUST CONTROL: - Not Applicable 

 
SPT-11.09 CONCRETE BLOCK RETAINING WALLS WITH CONCRETE FOOTING: - 
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Not Applicable  

SPT-11.10 MAILBOX RELOCATION: 
All mailboxes within the limits of construction shall be removed and reset or relocated to 
allow access for mail delivery as directed by the Engineer. Cost of this activity shall be included 
in the cost of the various contract items and no separate payment shall be made. 

 

SPT-11.11 SIGNALIZATION CONDUIT: 
 

Payment for “Conduit Under Pavement” shall be made for any conduit placed in an area outside 
the limits of clearing and grubbing and which requires pavement removal and restoration, whether 
the pavement is flexible or rigid. Payment for backfill, compaction, and pavement restoration shall 
be included in the unit price for Conduit Under Pavement, and no separate payment shall be made. 

 
Payment for “Conduit Underground” shall be made for any conduit placed in an area which 
does not require pavement restoration, or which is within the limits of clearing and grubbing. 
Payment for backfill, compaction, and 

 
non-pavement surface restoration shall be included in the unit price for Conduit Directional 
Bore, and no separate payment shall be made. 

 
Any conduit described as “Additional Conduit” shall refer to conduit plaved in the same 
trench as other conduit whether it is “Under Pavement” or “Underground”. 

 

SPT-11.12 RESTORATION OF MONUMENTATION: 
 

The Contractor shall, with no additional payment, re-establish any permanent survey or 
mapping monumentation which is disturbed or destroyed in the course of the construction project. 

 
SPT-11.13 INSTALLATION OF SIGNALIZATION POLES AND MAST ARMS: - 

Not Applicable  

SPT-11.14 SIGNALIZATION CONTROLLER AND CABINET: - Not Applicable 

SPT-11.15 VEHICULAR TRAFFIC SIGNAL ASSEMBLIES: 

- Not Applicable  

SPT-11.16 CONTINGENCY ALLOWANCE: 
Payment from the City Contingency Allowance shall be made only at the direction of the 
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Engineer under: Item No. 0100 Contingency Allowance: L.S. 

SPECIFICATIONS, WORKMANSHIP AND MATERIALS 
 

SECTION 1 - EXCAVATION - EARTH AND ROCK 
W-1.01 General 

 
Opencut excavations shall be made to the widths and depths necessary for constructing all 

structures, pipelines and other conduits included in the Contract, according to the Plans, and 
includes the excavation of any material which, in the opinion of the Engineer, is desirable to be 
excavated for any purpose pertinent to the construction of the work. Banks more than 5 feet high, 
where a danger of slides or cave-ins exist, shall be shored or sloped to the angle of repose. 

 
Where excavations are to be made below groundwater, the Contractor shall submit to the 

Engineer for approval, in detail, his proposed method for control of groundwater, including a 
description of the equipment he plans to use and the arrangement of such equipment. No such 
excavation shall be started until approval of the Engineer has been obtained. Dewatering work shall 
be included in the Contract Items for pipelines, box culverts, inlets, manholes and other structures, 
and pumping stations, and no separate payment will be made therefor. 

 
W-1.02 Clearing 

 
The site of all open cut excavations shall first be cleared of obstructions preparatory to 

excavation. This includes the removal and disposal of vegetation, trees, stumps, roots and bushes, 
except as specified under the subsection headed "Trench Excavation." 

 
W-1.03 Authorized Additional Excavation 

 
In case the materials encountered at the elevations shown are not suitable, or in case it is 

found desirable or necessary to go to an additional depth, or to an additional depth and width, the 
excavation shall be carried to such additional depth and width as the Engineer may direct in writing. 
The Contractor shall refill such excavated space with either Class D concrete, or select sand or 
crushed stone fill material, as ordered. Where necessary, fill materials shall be compacted to avoid 
future settlement. Additional earth excavations so ordered and concrete, or selected sand or crushed 
stone fill material ordered for filling such additional excavation and compaction of select sand or 
crushed stone fill material will be paid for under the appropriate Contract Items or where no such 
items exist, as extra work as specified in Article 7 of the Agreement. 

 
W-1.04 Unauthorized Excavation 

 
Wherever the excavation is carried beyond or below the lines and grades shown or given by 

the Engineer, except as specified in the subsection headed "Authorized Additional Excavation," all 
such excavated space shall be refilled with such material and in such manner as may be directed in 
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order to ensure the stability of the various structures. Spaces beneath all manholes, structures or 
pipelines excavated without authority shall be refilled by the Contractor at his own expense, with 
Class D concrete, or select sand or crushed stone fill material, and properly compacted, as ordered 
by the Engineer, and no separate payment will be made therefor.  

W-1.05 Segregation and Disposal of Material 

Topsoil suitable for final grading and landscaping and excavated material suitable for 
backfilling or embankments shall be stockpiled separately on the site in locations approved by the 
Engineer. Excavated and other material shall not be stored nearer than 4 feet from the edge of any 
excavation and shall be so stored and retained as to prevent its falling or sliding back into the 
excavation. Surplus excavated material and excavated material unsuitable for backfilling or 
embankments shall become the property of the Contractor and shall be transported, as approved by 
the Engineer, away from the site of the work to the Contractor's own place of disposal. 

 
W-1.06 Shoring and Sheeting 

 
All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope 

to furnish safe working conditions, to prevent shifting of material, to prevent damage to structures 
or other work, and to avoid delay to the work, all in compliance with the U. S. Department of Labor 
Safety and Health Regulations for Construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety 
Standards Act (PL 91-54). The minimum shoring, sheeting and bracing for trench excavations shall 
meet the general trenching requirements of the safety and health regulations. Before starting 
excavation for jacking pits and structures, the Contractor shall submit complete design calculations 
and working drawings of proposed sheeting and bracing arrangements which have been prepared, 
signed and sealed by a Professional Engineer registered in the State of Florida. Bracing shall be so 
arranged as not to place any strain on portions of completed work until the general construction has 
proceeded far enough, in the opinion of the Engineer, to provide ample strength. If the Engineer is 
of the opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the 
purpose, he may order additional sheeting or supports to be installed. Whether or not such orders 
are issued, the sole responsibility for the design, methods of installation, and adequacy of the 
sheeting and supports shall be and shall remain that of the Contractor. 

 
Tight sheeting shall be used in that portion of the excavation in City collector and arterial 

streets and in State and County highways below the intersection of a 1 on 1 slope line from the edge 
of the existing pavement to the nearest face of the excavation. 

 
In general, sheeting for pipelines shall not be driven below the elevation of the top of the 

pipe. If it is necessary to drive the sheeting below that elevation in order to obtain a dry trench or 
satisfactory working conditions, the sheeting shall be cut off at the top of the pipe and left in place 
below the top of the pipe at no additional cost. 

 
The sheeting and bracing shall be removed as the excavation is refilled in such a manner as 

to avoid the caving in of the bank or disturbance to adjacent areas or structures except as otherwise 
shown or directed. Voids left by the withdrawal of the sheeting shall be carefully filled by ramming 
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or otherwise as directed. 
 

Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or 
bracing. Such permission by the Engineer shall not relieve the Contractor from the responsibility 
for injury or to other property or persons from failure to leave such sheeting and bracing in place.  

W-1.07 Sheeting Left in Place 

The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the 
purpose of preventing injury to the structures or to other property or to persons, whether such 
sheeting or bracing was shown on the Plans or placed at his direction or otherwise. If left in place, 
such sheeting shall be cut off at the elevation ordered, but, in general, such cutoffs shall be at least 
18 inches below the final ground surface. Bracing remaining in place shall be driven up tight. 

 
The right of the Engineer to order sheeting and bracing left in place shall not be construed as 

creating any obligation on his part to issue such orders. 
 

Sheeting and bracing left in place, by written order of the Engineer, will be paid for under 
the appropriate Contract Item if included in the Proposal or otherwise by provisions of extra work as 
specified in Section 7 of the Agreement. 

 
W-1.08 Removal of Water 

 
At all times during the excavation period and until completion and acceptance of the work at 

final inspection, ample means and equipment shall be provided with which to remove promptly and 
dispose of properly all water entering any excavation or other parts of the work. The excavation 
shall be kept dry. No water shall be allowed to rise over or come in contact with masonry and 
concrete until the concrete and mortar have attained a set satisfactory to the Engineer and, in any 
event, not sooner than 12 hours after placing the masonry or concrete. Water pumped or drained 
from the work hereunder shall be disposed of in a safe and suitable manner without damage to 
adjacent property or streets or to other work under construction. Water shall not be discharged onto 
streets without adequate protection of the surface at the point of discharge. No water shall be 
discharged into sanitary sewers. No water containing settleable solids shall be discharged into 
storm sewers. Any and all damage caused by dewatering the work shall be promptly repaired by the 
Contractor. 

 
W-1.09 Structure Excavation 

 
Excavations shall be of sufficient size and only of sufficient size to permit the work to be 

economically and properly constructed in the manner and of the size specified. The bottom of the 
excavation in earth and rock shall have the shape and dimensions of the underside of the structure 
wherever the nature of the ground will permit. 

 
W-1.10 Trench Excavation 
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Before starting trench excavation, all obstructions which are to be removed or relocated 
shall be cleared away. Trees, shrubs, poles, and other structures which are to be preserved shall be 
properly braced and protected. All trees and large shrubs shall be preserved with damage to the root 
structure held to a minimum, unless otherwise shown or specified. Small shrubs may be preserved 
or replaced with equivalent specimens. 

 
The width of trenches shall be such as to provide adequate space for workmen to place, 

joint, and backfill the pipe properly, but shall be kept to a minimum. Unless otherwise approved by 
the Engineer, the clear width of the trench at the level of the top of the pipe shall not exceed the sum 
of the outside diameter of the pipe barrel plus 24 inches. 

 
In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be 

measured to the inside of the sheeting. 
 

Should the Contractor exceed the maximum trench widths specified above, without written 
approval of the Engineer, he may be required to provide, at his own expense, concrete cradle or 
encasement for the pipe as directed by the Engineer, and no separate payment will be made therefor. 

 
The Contractor shall excavate trenches to the respective depths, below the bottom of the 

pipe, for the various classes of pipe bedding shown on the Plans so that pipe bedding material can 
be placed in the bottom of the trench and shaped to provide a continuous, firm bearing for the pipe 
barrel and bells. 

 
If unstable material is exposed at the level of the bottom of the trench excavation, it shall be 

excavated in accordance with the subsection headed "Authorized Additional Excavation." When in 
the judgement of the Engineer the unstable material extends to an excessive depth, he may advise 
the Contractor in writing to stabilize the trench bottom with a crushed stone, sand mat or gravel mat 
to ensure firm support for the pipe by other suitable methods. Payment for such trench stabilization 
will be made under the appropriate Contract Items or where no such items exist, as extra work as 
specified in Section 7 of the Agreement. 

 
The open excavated trench preceding the pipe laying operation and the unfilled trench with 

pipe in place shall be kept to a minimum length causing the least disturbance to traffic and use of 
adjacent property. Ladders shall be provided and so located as to provide means of exit from the 
trench without more than 25 feet of lateral travel. 

 
W-1.11 Rock Excavation 

 
The term "rock" as used herein shall include all materials which have compressive strengths 

in excess of 300 psi in their natural undisturbed state and which, in the opinion of the Engineer, 
require drilling and blasting, wedging, sledging, barring or breaking with power tools not otherwise 
required for normal excavating. 

 
Rock shall be excavated, within the boundary lines and grades as shown on the Plans, 

specified, or given by the Engineer. Rock removed from the excavation shall become the property 
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of the Contractor and shall be removed by him away from the site of the work to his own place of 
disposal, and no separate payment will be made therefor. 

 
All shattered rock and loose pieces shall be removed. 

 
For trench excavation in which pipelines or other conduits are to be placed, the rock shall be 

excavated to a minimum depth of 6 inches below the bottom of the pipe and the excavated space 
refilled with pipe bedding material. Placing, compacting, and shaping pipe bedding material shall 
be included in the various classified unit price Contract Items for pipelines, and no separate payment 
will be made therefor. 

 
For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below 

the bottom of the manhole base for pipelines 24 inches in diameter and larger, and 6 inches below 
the bottom manhole base for pipelines less than 24 inches in diameter and the excavated space 
refilled with crushed stone. Placing, compacting, and shaping crushed stone for manhole bases shall 
be included in the appropriate Contract Items for manhole bases, and no separate payment will be 
made therefor. 

 
For cast-in-place structures, the rock shall be excavated only to the bottom of the structure 

or foundation slab. 
 

Excavated space in rock below structures, pipelines, and manholes which exceeds the depths 
specified above shall be refilled with Class D concrete, crushed stone, or other material as directed 
by the Engineer. Refilling of over-excavated rock in rock shall be included as part of the rock 
excavation, and no separate payment will be made therefor. 

 
Where applicable, the requirements of the subsections on "Trench Excavation" and 

"Structure Excavation" shall be followed. 
 

Blasting may be performed only when approved by the Engineer and authorized by the 
Agency having jurisdiction over the subject location and in accordance with all laws, ordinances, 
and regulations of the Agency. 

 
 

* * * 

SECTION 10 - DUCTILE IRON PIPE AND FITTINGS 
 

W-10.01 General 
 

All ductile iron pipe shall meet the requirements of AWWA C151. The type and 
configuration of pipe bedding for buried pipe shall be as shown on the Plans. Coatings and linings 
for ductile iron pipe and fittings shall conform to the subsection headed "Coatings and Linings," 
contained herein. Pipe joints shall be bell and spigot, flanged, or mechanical joint as shown on the 
Plans. 
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Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in 

pumping stations shall have a minimum thickness of Class 52 unless specified otherwise as shown 
on the Plans. Ductile push-on iron pipe and fittings for gravity systems, including house laterals, 
shall be Class 54 and shall have an interior lining as specified in the subsection "Lining for Ductile 
Iron Gravity Pipe." 

 
W-10.02 Flanged Pipe 

 
Flanged pipe shall conform to the requirements of AWWA C115. Flanges shall be ductile 

iron and shall have long hubs. There shall be no leakage through the pipe threads, and the flanges 
shall be designed to prevent corrosion of the threads from outside. 

 
W-10.03 Fittings 

 
All ductile iron fittings shall meet the requirements of AWWA C110, and have a pressure 

rating of 250 psi, or as specified, whichever is larger. 
 

W-10.04 Flanged Joints 
 

Flanged joints shall meet the requirements of ANSI Specification B16.1. Flanges, flange 
facing drilling, and protecting shall be as specified for flanged pipe. Bolts and nuts for flanged 
joints shall be Type 316 stainless steel unless otherwise stated on the Plans or directed by the 
Engineer. 

 
Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the 

full-face type, meeting the requirements of ANSI B16.21. Gaskets shall be rubber with cloth 
insertion, as made by the Crane Company, Garlock Packing Company, U.S. Rubber Company, or 
equal. 

 
W-10.05 Mechanical Joints 

 
Mechanical joints shall meet the applicable requirements of AWWA C111. 

W-10.06 Push-on Joints 
 

Push-on joints shall be of the bell and spigot type which employs a single, elongated 
grooved gasket to effect the joint seal. Push-on joints shall meet the applicable requirements of 
AWWA C111. 

 
W-10.07 Wall Castings, Connecting Pieces, and Special Fittings 

 
Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange, 

flange and flange, flange and spigot, and flange and flare, shall meet the requirements of ANSI 
Specification A21.10. Unless otherwise shown or specified, fittings 14 inches and larger shall have 
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a pressure rating of 250 psi. 
 

Where special fittings are required, they shall be of an approved design and shall have the 
same diameters and thicknesses as standard fittings, unless otherwise required, but their laying 
lengths and other functional dimensions shall be determined by their positions in the pipelines and 
by the particular piping materials to which they connect. 

 
Where watertightness is essential and at other locations where indicated, wall castings shall 

be provided with an integrally cast intermediate collar located at the center of the wall. 
 

W-10.08 Sleeve-Type Couplings 
 

Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type 
couplings for ductile iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or 
Type 411 as made by Smith-Blair, or equal. Gaskets shall be of molded rubber, Dresser Plain 
Grade 27, Smith-Blair 003, or equal. Middle rings shall be without a pipe stop and shall be at least 
1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for 
10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe 
with follower rings of appropriate thickness, unless otherwise shown or specified. 

 
Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair 

Standard Blue Shop Coat, or equal nontoxic material compatible with the finished coatings 
specified. 

 
W-10.09 Coatings and Linings 

 
Pipe which is to be buried shall have the standard outside coating specified in AWWA 

C151-8.1. 
 

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall have 
a cement-mortar lining meeting the requirements of AWWA C151-8.2. 

 
The weight and class designation shall be painted conspicuously in white on the outside of 

each pipe, fitting, and special casting after the shop coat has hardened. 
 
W-10.10 Harnessing 

 
Ductile iron pipe and fittings with mechanical joints that require harnessing shall be 

provided with ductile iron retainer glands, Megalug, as manufactured by EBAA Iron, or equal. The 
glands shall be installed in accordance with the manufacturer's recommendations. Set screws shall 
be tightened to 75 foot-pounds torque. Where the glands are to be buried or not exposed to view, 
the assembly shall be given 2 heavy coats of asphalt varnish after installation. Ductile iron pipe and 
fittings with push-on joints that require harnessing shall be Clow F-128 "Super Lock Joint," 
American Cast Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR Flex," or equal. 
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W-10.12 Polyethylene Encasement 
 

Polyethylene encasement shall be installed on all ductile iron pipe and fittings within the 
sections indicated on the Plans or as directed by the Engineer and in accordance with ANSI/AWWA 
C105/A21.5. 

 
Although not intended to be a completely air-and-water-tight enclosure, the polyethylene 

shall prevent contact between the pipe and the surrounding backfill. 
 

Polyethylene encasement shall be installed in accordance with the pipe manufacturer's 
instructions, or in a manner acceptable to the Engineer. Polyethylene encasement shall extend 1 
foot beyond the joint in both directions (a total of 2-foot overlap) and shall be adhered to said joint 
with 2-inch wide blue marking tape. The slack width shall be taken up at the top of the pipe to 
make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter points. Upon 
installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall 
be securely mended with tape or with a short length of polyethylene sheet, or a tube cut open, 
wrapped around the pipe to cover the damaged area, and secured in place. 

 
Backfill material shall be the same as specified for pipe without polyethylene wrapping; 

however, extra care should be taken that the backfill be free from cinders, refuse, boulders, rocks, 
stones, or other materials that could damage the encasement. Special care shall be taken to prevent 
damage to the polyethylene wrapping when placing backfill. 

 
Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure 

prior to backfilling the wrapped pipe shall be kept to a minimum. 
 
W-10.13 Ductile Iron Pipe Exterior Coating 

 
All pipe and fittings shall have an exterior asphaltic coating conforming to the following 

requirements: 
 

Viscosity, KU at 25 degrees C 56-60 
Flashpoint, degrees F (TCC) 40 degrees F Min 
Dry set to touch, minutes 6 
Dry hard, minutes 22 

 
 
 

* * * 

SECTION 16 - RESTORATION OF STREET PAVEMENTS 
 

W-16.01 General 
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The various street surfaces disturbed, damaged, or destroyed during the performance of the 
work under this Contract shall be restored and maintained as shown, specified, and directed. 
Included in this classification are permanent pavement surfaces of all types, pavement bases, curb, 
curb and gutter, alleys, driveways, and sidewalks. 

 
The quality of workmanship and materials used in the restoration shall produce a street 

surface equal to or better than the condition before the work began. 
 

Service boxes, manhole frames and covers, and similar structures not conforming to the new 
work shall be set to established grade at the Contractor's expense, and no separate payment will be 
made therefor. 

 
All portland cement and asphaltic concrete pavements shall be removed in rectangular 

sections with sawed vertical cuts, or to existing joints, as directed by the Engineer. Concrete 
pavements shall be cut with a concrete saw. Asphaltic concrete pavements one-inch thick or greater 
shall be cut with a tool having a square neat edge. The edges of adjacent pavement shall be trimmed 
to straight lines which a roller can follow. Where reinforced concrete pavement is removed, one 
foot of existing reinforcement on each side of the excavation shall be left exposed and tied to the 
replaced reinforcing steel. 

 
The equipment necessary for the proper performance of pavement replacement shall be on 

the site in satisfactory working condition and shall be subject to approval of the Engineer before the 
work is started. 

 
All replaced concrete pavements shall have a minimum bearing on undisturbed earth outside 

the line of excavations of at least nine (9) inches. 
 

W-16.02 Standards 
 

The restoration of street pavement shall be performed in strict conformance with the 
standards relating to equipment, materials, and methods of construction of the authority having 
jurisdiction over the pavements, unless otherwise specified herein. Pavements to be restored are 
under the jurisdiction of the several agencies as follows: 

 
1. State Highways are under the jurisdiction of the State of Florida Department of 

Transportation. Work on such pavements shall conform to the Department of 
Transportation Standard Specifications for Road and Bridge Construction. 

 
2. City Streets are under the jurisdiction of the City of Tampa Department 

Transportation and Stormwater Services. Work on such pavements shall conform to 
the Florida Department of Transportation Standard Specifications for Road and 
Bridge Construction, latest edition, except that densities (including for subgrade) and 
other testing requirements shall follow current Department Transportation and 
Stormwater Services specifications, and except that Sections 330 and 331 shall be 
modified as shown in this Section. The type and thickness of pavement, base and 
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stabilization shall be as shown, specified, and directed by the Engineer. 
 

3. County Roads are under the jurisdiction of the Hillsborough County Engineering 
Department. Work on such pavements shall conform to County specifications. 

 
All specifications of the several agencies having jurisdiction over pavement restoration work 

shall be the current issue of such specifications as of the date of the "Notice to Bidders," except as 
specified otherwise herein. 

 
W-16.03 Temporary Restoration 

 
Upon completion of backfilling, the street or sidewalk surface damaged or destroyed shall 

be promptly placed in condition for safe temporary use. Temporary work shall be maintained in a 
suitable and safe condition for traffic until the permanent pavement is laid, or until final acceptance 
of the work. 

 
Where the area over which existing pavement has been disturbed is to be repaved as part of 

an overall project by the agency having jurisdiction, any special temporary pavement replacement 
shall be as specified in the "Specific Provisions." 

 
Pavement surfaces shall be temporarily restored by placing thereon, to proper line, grade 

and transverse profile, a layer or layers of compacted limerock conforming to all requirements 
regarding configuration, thickness, and density as detailed in the Plans, specified, and directed by 
the Engineer. When the compacted thickness of the limerock layer is greater than 6 inches, the base 
shall be constructed in multiple courses. Each course shall not exceed 6 inches in compacted 
thickness. Where the existing pavement has a permanent wearing surface, the temporary pavement 
shall be finished with a suitable grade of asphalt and sand to provide a temporary wearing course 
and to eliminate dust nuisance. 

 
Curbs, where possible, shall be temporarily reset in place, as part of the work of temporary 

restoration of pavement. 
 

Damaged or destroyed sidewalks shall be temporarily restored, immediately upon placing of 
the backfill, by placing a compacted layer of fine crushed limestone, choked with limestone 
screenings, which shall have a minimum thickness of three inches below the existing finished 
sidewalk grade. 

 
The temporary pavement shall be maintained by the Contractor and all holes and 

depressions filled until the permanent pavement is placed. 
 

Limerock or shell placed in areas where the existing pavement is shell, limerock, crushed 
stone, or other similar material and is classed as nonpermanent pavement, will not be measured for 
separate payment. Placement of limerock or shell as nonpermanent pavement replacement will be 
included for payment under the various classified Unit Price Contract Items for pipelines. 

Temporary sand and asphalt wearing courses placed on limerock base on which a permanent 



 

 
                                                      

FPID(S):  443582-1-58-01 

-81- 

pavement surface will be constructed shall be incidental to the permanent pavement base work, and 
no separate payment will be made therefor. 

 
Limestone screenings for temporary sidewalk surface shall be incidental to sidewalk 

replacement, and no separate payment will be made therefor. 
 

Limerock base placed in areas to receive a permanent pavement surface will be measured 
for payment under the appropriate Contract Item for permanent pavement base. 

 
W-16.04 Preparation of Temporary Pavement for Permanent Pavement Replacement 

 
After due notice and within the time specified, the temporary limerock pavement shall be 

prepared as the base to receive the new permanent pavement surface. 
 

Prior to construction of the pavement base, the City will furnish the Contractor with the 
preconstruction survey notes for the streets disturbed by construction. The Contractor shall use 
these notes in bringing the base installed to grade allowing for the permanent pavement surface to 
be constructed. 

 
The preparation of the base shall consist of bringing the area to be replaced to a grade 

conforming to the required grade and cross section, of uniform density, ready to receive the 
permanent pavement. This is to be accomplished by excavating or backfilling as needed, shaping, 
watering as required, or permitting to dry to proper consistency, and rolling the entire area with an 
approved self-propelled roller weighing not less than eight tons. Shaping and rolling shall be 
continued until the base has been properly prepared and shows that no further compaction of any 
practical benefit would result from continued rolling. The base shall be tested as to cross section, 
crown, and elevation. After being properly prepared, it shall be so maintained until the permanent 
pavement is constructed. Any part of the base area not accessible to the roller shall be thoroughly 
compacted by hand or by mechanical compaction in a manner acceptable to the Engineer. 
Preparation shall include sawing, cutting and trimming edges of existing pavements to provide a 
neat, uniform edge to abut the new pavement. 

 
After completion of the base, the Contractor shall furnish the Engineer with survey notes 

verifying the base has been constructed to grade. Upon approval, payment will be made for 
permanent pavement base. 

 
W-16.05 Certification for Limerock for Pavement Base 

 
The Contractor shall furnish notarized certifications from all suppliers of limerock stating 

that all limerock supplied for use as pavement base conforms to the requirements of the applicable 
sections of the Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction. 

 
W-16.06 Permanent Pavement Base Densities 
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Permanent base material shall be installed and compacted to the required densities (98% 
modified proctor) in layers not exceeding six inches. 

W-16.07 Permanent Pavement Surface Restoration 

Permanent restoration of pavement shall be pavement of the type and thickness detailed in 
the Plans, Specific Provisions, or as directed by the Engineer. 

 
If the existing type of pavement is classified as nonpermanent pavement, the temporary 

restoration shall be reworked and completed and left in a condition at least equivalent to the existing 
nonpermanent pavement. 

 
W-16.08 Replacement of Curb, Curb and Gutter, Sidewalk and Driveways 

 
All permanent restoration of street curb or curb and gutter shall be of the same type and 

thickness as the curb or curb gutter which abuts. The grade of the restored curb and curb and gutter 
shall conform with the grade of the existing adjacent curb or curb and gutter. 

 
Except as otherwise specified herein or detailed in the Plans, all permanent restoration of 

driveways and sidewalks shall conform to the manner of construction as originally placed and to the 
lines and grades as given by the Engineer. No patching of concrete driveway areas will be allowed 
between joints or dummy joints. 

 
Where sidewalks are replaced, the replacement shall be the full width of the walk and 

minimum lengths shall be 60 inches. Restoration of adjacent lawn is incidental to sidewalk 
replacement, and no separate payment will be made therefor. 

 
W-16.09 Replacement of Traffic Markings and Signalization Loops 

 
The Contractor shall furnish all labor, equipment and materials to replace, test and maintain 

all traffic markings (temporary and permanent) and signalization loops removed or damaged by 
pipeline construction and appurtenance work as shown on the Plans, specified and directed by the 
Engineer. 

 
The replacement of traffic markings (temporary and permanent), signalization loops and all 

appurtenant work shall be replaced by the Contractor in kind. 
 

It shall be the Contractor's responsibility to field verify before construction begins all 
markings and signalization loops to be replaced. 

 
All traffic markings and signalization loops shall conform to the Workmanship and 

Materials standards set forth in the latest edition of the Florida Department of Transportation 
Standard and Supplemental Specifications. 

 
Payment for the replacement of temporary and permanent traffic markings, signalization 
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loops and all appurtenant work shall be included in the unit bid price for Permanent Pavement 
Surface Replacement, Asphaltic Concrete, and no separate payment shall be made therefore  

 

SECTION 17 - LAWN REPLACEMENT AND SODDING 
 

W-17.01 General 
 

The Contractor shall replace all lawn areas which have been removed or damaged due to 
construction. Lawn replacement includes fine grading the areas to be restored and furnishing and 
placing topsoil, fertilizer, sod, sprigs, seeding, and maintaining all areas. Grassing and mulching or 
sodding lawn areas will be required as directed. Grassing shall be accomplished by seeding. 

 
Sod shall be Argentine Bahia, St. Augustine, or other approved native grass sod, and shall 

be well matted with grass roots. It shall be sufficiently thick to secure a dense stand of live grass, with 
a minimum thickness of 2 inches. The sod shall be live, fresh and uninjured, and shall contain 
sufficient moisture at the time of planting to induce growth. The type and quality of sod shall be 
approved by the Engineer before placing. 

 
Grass seed shall be Argentine Bahia, 60 #/acre from March 1 to November 1; 50 #/acre 

with 20 #/acre of rye grass seed from November 1 to March 1. Argentine Bahia seed shall be a 
scarified seed having a minimum active germination of 40% and total of 85%. 

 
Mulch material shall be free of weeds and shall be oat straw or rye, Pangola, peanut, Coastal 

Bermuda or Bahia grass hay. 
 

W-17.02 Topsoil 
 

Where areas are to be restored by sodding, topsoil shall be placed to a minimum compacted 
depth of 2 inches over the subgrade. Where areas are to be restored by grassing, topsoil shall be 
placed to a minimum compacted depth of 4 inches over the subgrade. All topsoil shall be suitable 
excavated topsoil which has been segregated or other topsoil material approved by the Engineer. 
Topsoil shall be free from stones, roots, sticks, or other foreign substances. 

 
W-17.03 Water 

 
The Contractor shall furnish at his own expense all water required for lawn replacement and 

maintenance of the work until final acceptance. 
 

W-17.04 Construction Methods 
 

Prior to sodding or grassing, the Contractor shall fine grade the subgrade to 4 inches below 
finished grade. Topsoil shall be spread over the subgrade to a uniform depth and density. Topsoil 
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shall be uniformly compacted by a light hand roller weighing between 250 and 750 pounds to the 
specified depths for sodding or grassing. 

 
Immediately before sodding, 14-4-14 or 15-0-15 fertilizer shall be applied at the rate of 

approximately 600 pounds per acre, either in the furrows or by broadcasting and raking, into the 
planting area. After the surface has been properly prepared, the sod shall be placed and firmly 
embedded by light tamping. Additionally, dolomite (lime) shall be applied at a rate of 2 tons per 
acre. 

 
Immediately after the sod has been planted, if the soil does not contain sufficient moisture 

to ensure growth, water shall be applied twice daily for the first week, once in the morning or late 
evening and once at approximately 2:00 
P.M. Water shall then be applied once a day over the next 2 weeks and alternating days for an 
additional 2 weeks. If rooting has not taken place by the end of the third week, 1 daily watering shall 
continue until sod is firmly rooted. 

 
One week after the sod has been planted, a complete fertilizer with minor elements shall be 
applied weekly at 

the rate of 1# nitrogen per 1,000 square foot in a 2-1-2 or 4-1-2 formula for a period of 4 weeks, 
and thereafter every 2 weeks for an additional 30 days. The ground shall not be wet when the 
fertilizer is applied but will be immediately watered after application of the fertilizer to remove it 
from the leaf area. 

 
Prior to grassing, 14-4-14 or 15-0-15 fertilizer shall be applied to the soil at the rate of 

approximately 300 pounds per acre. Grass seed at the specified rate per acre shall then be raked into 
the soil and covered with mulching material. The area shall then be thoroughly rolled with approved 
equipment. 

 
After the grass has been planted, if the soil does not contain sufficient moisture to ensure 

growth, water shall be applied as directed by the Engineer. After the grass has started growing, 
fertilizer shall be applied uniformly over the area weekly, at a rate of 0.5# nitrogen and potash per 
1,000 square feet, until turf cover the area. The fertilizer shall not be applied unless the surface of 
the ground or sod is sufficiently moist to quickly dissolve the fertilizer. 

 
W-17.05 Caretaking 

 
The Contractor shall keep all replaced lawn areas in good, healthy, insect free, moist condition 

by watering, replanting or resodding, weeding, fertilizing, and cutting as specified, and directed by the 
Engineer. 

 
* * * 

SECTION 30 - MISCELLANEOUS PIPE AND FITTINGS 
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W-30.01 General 
 

Miscellaneous pipe and fittings include polyvinyl chloride (PVC) pipe, copper pipe, steel 
pipe, and plastic tubing. 

 
W-30.02 Polyvinyl Chloride Pipe 

 
Polyvinyl chloride (PVC) pipe shall be Schedule 80 minimum meeting the requirements of 

ASTM Des: D 1785, 1254B. All joints and fittings shall be threaded except where flanged joints 
are shown or required for connection to other piping. Threaded PVC fittings shall be socket 
welding type, 150-pound class, conforming to ASTM Des: D 2467 and D 2657. 

 
W-30.03 Copper Pipe 

 
Copper pipe shall be Type K or L hard-drawn copper tubing and shall meet the requirements 

of ASTM Des: B 88. 
 

Fittings shall be of the streamlined, solder joint type, and shall meet the requirements of 
ANSI Specifications B16.22. 

 
W-30.04 Steel Pipe 

 
Steel pipe shall be galvanized, meet the requirements of ASTM Des: A 53 and shall not be 

less than Schedule 40. Dimensions of steel pipe shall conform to ANSI B36.10. 
 

Fittings for steel pipe shall be galvanized and shall be made to standard dimensions or as 
shown. Fittings used in pipelines 2 inches in diameter or smaller shall be of the screwed pattern 
and shall be of malleable iron meeting the requirements of ASTM Des: A 197. The fittings shall 
conform to ANSI B 16.3. Where galvanized fittings are shown or specified, galvanizing shall meet 
the requirements of ASTM Des: A 120. Steel flange fittings shall meet the requirements of ANSI B 
16.5 for 150-pound standard, except that the flanges shall be plain faced. 

 
All flanges for steel pipe, except blind flanges, shall be of the slip-on welding type with 

hubs meeting the requirements of AWWA C207 Class B, D, or E suitable for the size of pipe and 
test pressures specified, and conforming to the requirements of ASTM Des: A 181, Class 1. The 
flanges shall be attached to the barrel of the pipe with two continuous fillet welds. The flanges shall 
be attached to the barrel of the pipe with two continuous fillet welds. Blind flanges shall be plain 
faced and shall conform to ANSI B 16.5, Class 150. All flanges shall be covered and protected 
during delivery and storage. 

 
Flanged joints shall be made with bolts or bolt studs with a nut on each end. Bolts, stud 

bolts, and nuts shall meet the requirements of ASTM Des: A 307, Grade B and ANSI B 16.1 unless 
noted otherwise on the Plans.  
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Gaskets for flanged joints shall be of rubber with cloth insertion of the full face type meeting 
the requirements of ANSI B 16.21 and shall be those made by the Garlock Packing Company, 
Crane Company, U.S. Rubber Company, or equal. Gaskets shall be 1/16 inch thick. 

 
Zinc for galvanizing, zinc coating, and plating shall meet the requirements of ASTM Des: B 

6 and shall be at least equal to the grade designated as "Prime Western." 
 

Wrought metals and castings shall be sandblasted or ground smooth. When a smooth coat is 
required, castings shall be tumbled and all high spots ground flush. Castings shall be normalized to 
prevent cracking. 

 
Base metal shall be thoroughly cleaned, using only approved solvents and wire brushes, 

after which it shall be pickled. 
 

Products to be galvanized shall be safeguarded against embrittlement in accordance with 
ASTM Des: A 143 and against warpage and distortion in accordance with ASTM Des: A 384. 

 
Galvanizing shall be done by the hot-dip process after fabrication, unless otherwise 

specified in conformance with the appropriate ASTM and American Hot Dip Galvanizers 
Association, Inc. specifications. The dipping shall not come in contact with or rest upon the dross 
during the operation. 

 
Galvanizing and coating shall be done in a plant having sufficient facilities to produce the 

quality of coatings herein specified and ample capacity for the volume of work required. 
Galvanized material shall be shipped and handled in a manner which will avoid damage to the zinc 
coating. 

 
Galvanizing shall meet the requirements of ASTM Des: A 120. 

 
W-30.05 Plastic Tubing 

 
Plastic tubing for the air supply line shall be clear vinyl instrument grade tubing with an 

inside diameter of 3/8 inch and a minimum wall thickness of 0.062 inch. The tubing shall be FAST 
& TIGHT, Formula PV-2 as manufactured by Parker Hannifin, Kent, Ohio, or equal. 

 
W-30.06 Workmanship 

 
Working drawings, delivery, erection, testing, insulation, and disinfection of miscellaneous 

pipe and fittings shall meet the applicable portions of similar requirements for ductile iron pipe 
specified under the respective sections of Workmanship and Materials.* * * 
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SECTION 108 DEWATERING 
108.1.1 Dewatering Performance: Design, furnish, install, test, operate, monitor, and 

maintain dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures 
and to lower, control, remove, and dispose of ground water and permit excavation and construction 
to proceed on dry, stable subgrades. 

 
1. Delegated Design: Design dewatering system, including comprehensive 

engineering analysis by a qualified, Florida-licensed professional engineer, using 
performance requirements and design criteria indicated. 

2. Continuously monitor and maintain dewatering operations to ensure erosion 
control, stability of excavations and constructed slopes, that excavation does not 
flood, and that damage to subgrades and permanent structures is prevented. 

3. Prevent surface water from entering excavations by grading, dikes, or other means. 
4. Accomplish dewatering without damaging existing buildings, structures, and site 

improvements adjacent to excavation. 
5. Remove dewatering system when no longer required for construction. 

 
108.1.2 Submittals: 

 
108.1.2.1 Shop Drawings (for dewatering system): Show arrangement, locations, and details 

of wells and well points; locations of risers, headers, filters, pumps, power units, and discharge 
lines; and means of discharge, control of sediment, and disposal of water. 

 
1. Include layouts of piezometers and flow-measuring devices for monitoring 

performance of dewatering system. 
2. Include a written plan for dewatering operations including control procedures to be 

adopted if dewatering problems arise. 
 

108.1.2.2 Delegated-Design Submittal: For dewatering system indicated to comply with 
performance requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation. 

 
108.1.2.3 Qualification Data: For qualified installer and professional engineer. 

 
108.1.2.4 Field Quality-Control Reports 

 
108.1.2.5 Videotape: Show existing conditions (prior to, during, and after construction) of 

adjoining construction and site improvements that might be misconstrued as damage caused by 
dewatering operations. 

 
108.1.3 Quality Assurance: 

 
108.1.3.1 Installer Qualifications: An experienced installer that has specialized in dewatering 

work. 
 

108.1.3.2 Regulatory Requirements: Comply with governing EPA notification regulations 
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before beginning dewatering. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

 
108.1.3.3 Preinstallation Conference: Conduct conference at the project site. Review 

methods and procedures related to dewatering including, but not limited to, the following: 
 

1. Inspection and discussion of condition of site to be dewatered including 
coordination with temporary erosion control measures and temporary controls and 
protections. 

2. Geotechnical report. 
3. Proposed site clearing and excavations. 
4. Existing utilities and subsurface conditions. 
5. Coordination for interruption, shutoff, capping, and continuation of utility services. 
6. Construction schedule. Verify availability of installer’s personnel, equipment, 

and facilities needed to make progress and avoid delays. 
7. Testing and monitoring of dewatering system. 

 
108.1.4 Project Conditions: 

 
108.1.4.1 Interruption of Existing Utilities: Do not interrupt any utility serving facilities 

occupied by the City or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility according to requirements indicated: 

 
1. Notify the City and the utility owner no fewer than two (2) days in advance of 

proposed interruption of utility. 
2. Do not proceed with interruption of utility without City’s and utility owner’s written 

permission. 
 

108.1.4.2 Project Site Information: A geotechnical report has been prepared for this Project 
and is available for information only. The opinions expressed in this report are those of the 
geotechnical engineer and represent interpretations of subsoil conditions, tests, and results of 
analyses conducted by the geotechnical engineer. The City will not be responsible for 
interpretations or conclusions drawn from this data. Make additional test borings and conduct other 
exploratory operations necessary for dewatering. 

 
108.1.4.3 Survey Work: Engage a qualified, Florida-licensed land surveyor to survey 

adjacent existing buildings, structures, and site improvements, establishing exact elevations at 
fixed points to act as benchmarks. Clearly identify benchmarks and record existing elevations. 
During dewatering, regularly resurvey benchmarks, maintaining an accurate log of surveyed 
elevations for comparison with original elevations. Promptly notify City if changes in elevations 
occur or if cracks, sags, or other damage is evident in adjacent construction. 

 
108.2 Execution. 

 
108.2.1 Preparation: 

 
108.2.1.1 Protect structures, utilities, sidewalks, pavements, and other facilities from 
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damage caused by settlement, lateral movement, undermining, washout, and other hazards created 
by dewatering operations. 

 
1. Prevent surface water and subsurface or ground water from entering excavations, 

from ponding on prepared subgrades, and from flooding site and surrounding area. 
2. Protect subgrades and foundation soils from softening and damage by rain or water 

accumulation. 
 

108.2.1.2 Install dewatering system to ensure minimum interference with roads, streets, 
walks, and other adjacent occupied and used facilities. Do not close or obstruct streets, walks, or 
other adjacent occupied or used facilities without permission from the City and authorities having 
jurisdiction. Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

 
108.2.1.3 Provide temporary grading to facilitate dewatering and control of surface water. 

 
108.2.1.4 Monitor dewatering system continuously. 

 
108.2.1.5 Promptly repair damages to adjacent facilities caused by dewatering. 

 
108.2.1.6 Protect and maintain temporary erosion and sedimentation controls during dewatering 

operations. 
 

108.2.2 Installation: 
 

108.2.2.1 Install dewatering system utilizing wells, well points, or similar methods complete 
with pump equipment, standby power and pumps, filter material gradation, valves, appurtenances, 
water disposal and surface water controls. Space well points or wells at intervals required to 
provide sufficient dewatering. Use filters or other means to prevent pumping of fine sands or silts 
from the subsurface. 

 
108.2.2.2 Before excavating below ground-water level, place system into operation to lower 

water to specified levels. Operate system continuously until drains, sewers, and structures have 
been constructed and fill materials have been placed or until dewatering is no longer required. 

 
108.2.2.3 Provide an adequate system to lower and control ground water to permit 

excavation, construction of structures, and placement of fill materials on dry subgrades. Install 
sufficient dewatering equipment to drain water- bearing strata above and below bottom off 
foundations, drains, sewers, and other excavations. Do not permit open- sump pumping that leads 
to loss of fines, soil piping, subgrade softening, and slope instability. 

 
108.2.2.4 Reduce hydrostatic head in water-bearing strata below subgrade elevations of 

foundations, drains, sewers, and other excavations. Maintain piezometric water level a minimum 
of 24 inches below surface of excavation. 

 
108.2.2.5 Dispose of water removed by dewatering in a manner that avoids endangering 

public health, property, and portions of work under construction of completed. Dispose of water 
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and sediment in a manner that avoids inconvenience to others. Provide sumps, sedimentation tanks, 
and other flow-control devices as required by authorities having jurisdiction. 

 
108.2.2.6 Provide standby equipment on site, installed and available for immediate 

operation, to maintain dewatering on continuous basis if any part of system becomes inadequate 
or fails.   If dewatering requirements are not satisfied due to inadequacy or failure of dewatering 
system, restore damaged structures and foundation soils at no additional expense to the City. 
Remove dewatering system from project site on completion of dewatering. Plug or fill well holes 
with sand or cut off and cap wells a minimum of 36 inches below overlying construction. 

 
108.2.2.7 Damages: Promptly repair damages to adjacent facilities caused by dewatering 

operations. 
 

108.2.3 Field Quality Control 
 

108.2.3.1 Observation Wells: Provide, take measurements, and maintain at least the 
minimum number of observation wells or piezometers indicated in the dewatering plan; additional 
observation wells may be required by authorities having jurisdiction. 

 
1. Observe and record daily elevations of ground water and piezometric water levels in observation 

wells. 
2. Repair or replace, within 24 hours, observation wells that become inactive, damaged, or 

destroyed. In areas where observation wells are not functioning properly, suspend 
construction activities until reliable observations can be made. Add or remove water from 
observation well risers to demonstrate that observation wells are functioning properly. 

3. Fill observation wells, remove piezometers, and fill holes when dewatering is completed. 
 

108.2.3.2 Provide continual observation to ensure that subsurface soils are not being 
removed by the dewatering operation. 

 
END OF SECTION 108 
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SECTION 110 CLEARING AND GRUBBING 
 

110-1 Description. 
 

Clear and grub within the areas of the roadway right-of-way, and any other areas shown 
in the plans to be cleared and grubbed. Remove and dispose of all trees, stumps, roots and 
other such protruding objects, buildings, structures, appurtenances, existing flexible asphalt 
pavement, and other facilities necessary to prepare the area for the proposed construction. 
Remove and dispose of all product and debris not required to be salvaged or not required to 
complete the construction. 

 
Also, perform certain miscellaneous work the Engineer considers necessary for the 

complete preparation of the overall project site, as follows: 
 

(a) n/a 
(b) Level the terrain outside the limits of construction for purposes of facilitating 

maintenance and other post-construction operations in accordance with 110-
10.3. 

(c) Trim trees and shrubs within the project right-of-way that are identified 
in the Contract Documents. 

 
Meet the requirements for such miscellaneous work as specified in 110-10. 

110-2 Standard Clearing and Grubbing. 
 

110-2.1 Work Included: Completely remove and dispose of all buildings, timber, brush, 
stumps, roots, rubbish, debris, and all other obstructions resting on or protruding through 
the surface of the existing ground and the surface of excavated areas, and all other structures 
and obstructions necessary to be removed and for which other items of the Contract do not 
specify the removal thereof, including septic tanks, building foundations, and pipes. 

 
Perform Standard Clearing and Grubbing within the following areas: 

 
(a) All areas where excavation is to be done, including borrow pits, lateral 

ditches, right-of- way ditches, etc. 
(b) All areas where roadway embankments will be constructed. 
(c) All areas where structures will be constructed, including pipe culverts and other pipe 

lines. 
 

110-2.2 Depths of Removal of Roots, Stumps, and Other Debris: In all areas where 
excavation is to be performed, or roadway embankments are to be constructed, remove 
roots and other debris to a depth of 12 inches below the ground surface. Remove roots and 
other debris from all excavated material to be used in the construction of roadway 
embankment or roadway base. Plow the surface to a depth of at least 6 inches, and 
remove all roots thereby exposed to a depth of at least 12 inches. Completely remove and 
dispose of all stumps within the roadway right-of-way. 
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Remove all roots, etc., protruding through or appearing on the surface of the 
completed excavation within the roadway area and for structures, to a depth of at least 12 
inches below the finished excavation surface. 

 

Remove or cut off all stumps, roots, etc., below the surface of the completed 
excavation in borrow pits, material pits, and lateral ditches. 

 
In borrow and material pits, do not perform any clearing or grubbing within 3 feet inside the 
right-of- 

way line. 
 

Within all other areas where Standard Clearing and Grubbing is to be performed remove 
roots and 

other debris projecting through or appearing on the surface of the original ground to a depth 
of 12 inches below the surface, but do not plow or harrow these areas. 

 
110-2.3 Trees to Remain: As an exception to the above provisions, where so directed 

by the Engineer, trim, protect, and leave standing desirable trees within the roadway area. 
Trim branches of trees extending over the area occupied by the roadway as directed, to give 
a clear height of 16 feet above the roadway. 

 
110-2.4 Boulders: Remove any boulders encountered in the roadway excavation (other 

than as permitted under the provisions of 120-7.2) or found on the surface of the ground. 
When approved by the Engineer place boulders in neat piles inside the right of way. The 
Contractor may stockpile boulders encountered in Department-furnished borrow areas, 
which are not suitable for use in the embankment construction, within the borrow area. 

110-3 Selective Clearing and Grubbing. 
 

The Contractor shall remove and dispose of all vegetation, obstructions, etc., as 
provided above except that, where so elected, the Contractor may cut roots, etc., flush with 
the ground surface. Completely remove and dispose of stumps. Entirely remove 
undergrowth except in specific areas designated by the Engineer to remain for aesthetic 
purposes. Trim, protect, and leave standing desirable trees, with the exception of such trees 
as the Engineer may designate to be removed in order to facilitate right-of-way 
maintenance. Remove undesirable or damaged trees as so designated by the Engineer. 
Perform Selective Clearing and Grubbing only in areas so designated in the plans. 

110-4 Protection of Property Remaining in Place. 
 

Protect and do not displace property obstructions which are to remain in place, such as 
buildings, sewers, drains, water or gas pipes, conduits, poles, walls, posts, bridges, etc. 

110-5 n/a. 
 

 
110-6.5 Asbestos Containing Materials (ACM) Not Identified Prior to the Work: When 

encountering or exposing any condition indicating the presence of asbestos, cease 
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operations immediately in the vicinity and notify the Engineer. 
 

Make every effort to minimize the disturbance of the ACM. Immediately provide 
for the health and safety of all workers at the job site and make provisions necessary for 
the health and safety of the public that may be exposed to any potentially hazardous 
conditions. Provisions shall meet all applicable laws, rules or regulations covering 
hazardous conditions and will be in a manner commensurate with the gravity of the 
conditions. 

 
The Engineer will notify the District Contamination Assessment Coordinator who 

will coordinate selecting and tasking the Department’s Asbestos Contractor or 
Contamination Assessment/Remediation Contractor (CAR). Provide access to the potential 
contamination area. Preliminary investigation by the Asbestos/CAR Contractor will 
determine the course of action necessary for site security and the steps necessary to resolve 
the contamination issue. 

 
The Asbestos/CAR Contractor will delineate the contamination area(s), any staging 

or holding area required. Coordinate with the Asbestos/CAR Contractor and the Engineer 
to develop a work plan that will provide the Asbestos/CAR Contractor’s operations 
schedule with projected completion dates for the final resolution of the contamination issue. 

 
The Asbestos/CAR Contractor will maintain jurisdiction over activities inside any 

outlined contaminated areas and any associated staging holding areas. The Asbestos/CAR 
Contractor will be responsible for the health and safety of workers within the delineated 
areas. Provide continuous access to these areas for the Asbestos/CAR Contractor and 
representatives of regulatory or enforcement agencies having jurisdiction. 

 
Both Contractors will use the schedule as a basis for planning the completion of both work 
efforts. 

The Engineer may grant the Contract Time extensions according to the provisions of 8-7.3.2. 
 

Cooperate with the Asbestos/CAR Contractor to expedite integration of the 
Asbestos/CAR Contractor’s operations into the construction project. The Prime Contractor 
is not expected to engage in routine construction activities involving asbestos containing 
materials. Adjustments to quantities or to Contract unit prices will be made according to 
work additions or reductions on the part of the Prime Contractor in accordance with 4-3. 

The Engineer will direct the Prime Contractor when operations may resume in the affected 
area. 

110-6 Removal of Existing Pavement. 
 

Remove and dispose of existing rigid portland cement concrete pavement, sidewalk, 
slope pavement, ditch pavement, curb, and curb and gutter etc., where shown in the plans 
or ordered by the Engineer to be removed or where required because of the construction 
operations. Retaining walls, drainage structures and flexible asphalt pavement are not 
included in the work under this Article. 

 
110-7 Ownership of Materials. 
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Except as may be otherwise specified in the Contract Documents, the Contractor shall 

take ownership of all buildings, structures, appurtenances, and other materials removed by 
him and shall dispose of them in accordance with 110-9. 

110-8 Disposal of Materials. 
 

110-9.1 General: Either stack materials designated to remain the property of the 
Department in neat piles within the right-of-way or load onto the Department’s vehicles. 

 
Dispose of timber, stumps, brush, roots, rubbish, and other objectionable material 

resulting from clearing and grubbing in areas and by methods meeting the applicable 
requirements of all Local, State and Federal regulations. Do not block waterways by the 
disposal of debris. 

 
110-9.2 Burning Debris: Where burning of such materials is permitted, perform all such 

burning in accordance with the applicable laws, ordinances, and regulations. Perform all 
burning at locations where trees and shrubs adjacent to the cleared area will not be harmed. 

 
110-9.3 Timber and Crops: The Contractor may sell any merchantable timber, fruit 

trees, and crops that are cleared under the operations of clearing and grubbing for his own 
benefit, subject to the provisions of 7-1.2, which may require that the timber, fruit trees, or 
crops be burned at or near the site of their removal, as directed by the Engineer. The 
Contractor is liable for any claims which may arise pursuant to the provisions of this 
Subarticle. 

 
110-9.4 Disposal of Treated Wood: Treated wood, including that which comes from 

bridge channel fender systems, must be handled and disposed of properly during removal. 
Treated wood should not be cut or otherwise mechanically altered in a manner that would 
generate dust or particles without proper respiratory and dermal protection. The treated 
wood must be disposed of in at least a lined solid waste facility or through recycling/reuse. 
Treated wood shall not be disposed by burning or placement in a construction and 
demolition (C&D) debris landfill. All compensation for the cost of removal and disposal of 
treated wood will be included in the Cost of Removal of Existing Structures. 

 
110-9.5 Hazardous Materials/Waste: Handle, transport and dispose of hazardous 

materials in accordance with all Local, State and Federal requirements including the 
following: 

 
a. SSPC Guide 7 
b. Federal Water Pollution Control Act, and 
c. Resource Conservation and Recover Act (RCRA). 

 
Accept responsibility for the collection, sampling, classification, packaging, 

labeling, accumulation time, storage, manifesting, transportation, treatment and disposal of 
hazardous waste, both solid and liquid. Separate all solid and liquid waste and collect all 
liquids used at hygiene stations and handle as hazardous materials/waste. Obtain written 
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approval from the Engineer for all hazardous materials/waste stabilization methods before 
implementation. 

 
Obtain an EPA/FDEP Hazardous Waste Identification Number (EPA/FDEP ID 

Number) before transporting and/or disposal of any hazardous materials/waste. 
 

List the Department as the generator of all hazardous materials/waste. 
Submit the following for the Engineers’ approval before transporting, treatment 
or disposal of any hazardous materials/waste: 

 
a. Name, address and qualifications of the transporter, 
b. Name, address and qualifications of the treatment facility, 
c. Proposed treatment and/or disposal of all Hazardous Materials/Waste. 

 
Transport all hazardous materials/waste in accordance with applicable 40 CFR 263 

Standards. Provide a copy of all completed Hazardous Materials/Waste manifest/bills of 
lading to the Engineer within 21 days of each shipment. 

 
110-9.5.1 Steel Members With Hazardous Coating: Dispose of steel members with 

hazardous coating in one of the following manners: 
 

(a) Deliver the steel members and other hazardous waste to a licensed 
recycling or treatment facility capable of processing steel members with 
hazardous coating. 

(b) Deliver the steel members with hazardous coating to a site designated by the Engineer 
for 

(c) use as an offshore artificial reef. Deliver any other hazardous 
materials/waste to a licensed hazardous materials/waste recycling treatment 
facility. 

 
Dismantle and/or cut steel members to meet the required dimensions of the recycling 

facility, treatment facility or offshore artificial reef agency. 
 

All compensation for the cost of removal and disposal of hazardous materials/waste 
will be included in the Cost of Removal of Existing Structures. 

 
110-9.5.2 Certification of Compliance: Furnish two copies of Certification of 

Compliance from the firm actually removing and disposing of the hazardous 
materials/waste stipulating, the hazardous materials/waste has been handled, transported 
and disposed of in accordance with this Specification. The Certification of Compliance shall 
be attested to by a person having legal authority to bind the company. 

 
Maintain all records required by this Specification and ensure these records 

are available to the Department upon request. 

110-9 Miscellaneous Operations. 
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110-10.1 n/a 
 
110-10.2 Landscape Areas: When certain areas of the right-of-way, outside of the limits 

of construction, are shown in the plans or designated by the Engineer to be landscaped, either 
under the construction Contract or at a later time, remove undesirable trees, stumps, 
undergrowth, and vegetation, as directed, and preserve and trim natural growth and trees as 
directed by the Engineer. 

 
110-10.3 Leveling Terrain: Within the areas between the limits of construction and the 

outer limits of clearing and grubbing, fill all holes and other depressions, and cut down all 
mounds and ridges. Make the area of a sufficient uniform contour so that the Department’s 
subsequent mowing and cutting operations are not hindered by irregularity of terrain. 
Perform this work regardless of whether the irregularities were the result of construction 
operations or existed originally. 

 
110-10.4 Mailboxes: When the Contract Documents require furnishing and installing 

mailboxes, permit each owner to remove the existing mailbox. Work with the Local 
Postmaster to develop a method of temporary mail service for the period between removal 
and installation of the new mailboxes. Install the mailboxes in accordance with the Design 
Standards. 

110-10 Method of Measurement. 
 

110-11.1 Clearing and Grubbing: When direct payment is provided in the Contract, the 
quantity to be paid for will be the lump sum quantity. 

 
110-11.2 Removal of Existing Structures: When direct payment is provided in the 

Contract, the quantity to be paid for will be the lump sum quantity or quantities for the 
specific structures removed, as designated. 

 
110-11.3 Removal of Existing Pavement: Payment for removal of flexible asphalt 

pavement is included in the Lump Sum price for Clearing and Grubbing. When a separate 
item for Removal of Existing Pavement is provided, the quantity to be paid for will be the 
number of square yards of existing pavement of the types listed in 110-7, acceptably 
removed and disposed of, as specified. The quantity will be determined by actual 
measurement along the surface of the pavement before its removal. Measurements for 
appurtenances which have irregular surface configurations, such as curb and gutter, steps, 
and ditch pavement, will be the area as projected to an approximate horizontal plane. Where 
the removal of pavement areas is necessary only for the construction of box culverts, pipe 
culverts, storm sewers, inlets, manholes, etc., these areas will not be included in the 
measurements. 

 
110-11.4 n/a 
 
110-11.5 Delivery of Salvageable Material to the Department When direct payment is 

provided in the Contract, the quantity to be paid for will be the Lump Sum quantity for 
delivery of salvageable materials to the Department as indicated in the plans. 
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110-11.6 General: In each case, except as provided below, where no item of separate 
payment for such work is included in the proposal, all costs of such work will be included 
in the various scheduled items in the Contract, or under specific items as specified herein 
below or elsewhere in the Contract. 

SECTION 113 – DISPOSAL OF DEBRIS 
 

W-113.01 General 
 

The Contractor shall furnish all labor, materials and equipment required to transport 
and dispose of debris removed from all pipelines and structures to an approved facility at 
the Contractor’s expense. Any permits required for the hauling and disposing of materials 
shall be obtained by the Contractor at their expense. 

 
W-113.02 Scope of Work 

 
The Contractor will have the following responsibilities: 

 
a. Be solely responsible to handle, transport, test, permit and dispose of 

debris in accordance with all applicable regulatory requirements. 
 

b. For transportation between project site and disposal site. 
 

c. To apply for, pay fees and obtain all required environmental or 
transportation permits prior to handling debris. Permitting agencies 
include, but are not limited to, EPA, DER, DOT, Hillsborough County, 
City of Tampa and Expressway Authority. 

 
d. To perform all necessary tests as required by permit and all applicable 

regulatory requirements. 
 

e. To select a disposal site and acquire approval from the disposal site owner 
for disposal of debris. The Contractor is responsible to pay all applicable 
disposal fees. 

 

SECTION 425 - STORMWATER INLETS, MANHOLES          AND JUNCTION BOXES 
 

W-425.01 General 
 

The work specified in this section consists of the construction of inlets, manholes, junction 
boxes, shoulder gutter inlets, and yard drains. These structures shall be of reinforced concrete, or 
may be of brick masonry if circular and constructed in place, and shall include the necessary metal 
frames and gratings. The work under this section shall also include the adjustment of those 
structures shown in the plans to be adjusted or which are required to be adjusted for the satisfactory 



 

 
                                                      

FPID(S):  443582-1-58-01 

-98- 

completion of the work. The new structures shall be constructed in conformity with the plans and in 
accordance with these specifications. 

 
W-425.02 Composition and Proportioning 

 
Concrete: Unless otherwise shown in the plans, all concrete for these structures shall be 

Class II as specified in Section 345. 
 

Mortar: The mortar for brick masonry shall be of portland cement and sand, mixed in the 
proportions of one part cement to two parts of sand. Miami Oolitic rock screenings may be 
substituted for the sand upon prior approval of the Engineer. All the materials shall pass the No. 8 
Sieve, and be uniformly graded from coarse to fine. At the option of the Contractor, hydrated lime, 
in an amount not to exceed ten percent of the amount of cement used, may be added to the mortar. 

 
As an alternate to the above, masonry cement may be used in lieu of the above-specified 

mortar provided that it is delivered in packages properly identified by brand name of manufacturer, 
net weight of package, and whether it is Type 1 or Type 2, and further provided that it has not been 
in storage for a period greater than six months. Hydrated lime shall not be used with masonry 
cement. 

 
The sand and cement shall be thoroughly mixed dry in proper boxes or mortar mixers and 

such quantity of clean fresh water added as will provide a stiff mortar of the proper consistency. 
The whole mass shall be thoroughly mixed until used. Any mortar that has set shall not be 
retempered in any way, and no mortar shall be used more than one and one-half (1-1/2) hours after 
mixing. 

 
W-425.03 Gratings 

 
Gratings and frames fabricated from structural steel shall be galvanized in accordance with 

the requirements of ASTM A123 or shall be painted with two coats of prime meeting the 
requirements of Section 971-8 of the Standard F.D.O.T. Specifications for Road and Bridge 
Construction, followed by one coat of material meeting the requirements of Federal Specification 
TT-E-489, Class A Black. All paint may be applied in the shop, by dipping, provided that each coat 
is thoroughly dry before the succeeding coat is applied. These requirements do not apply when A- 
588 steel is used. 

 
When Alternate "G" grates are specified, the chain, bolt, nuts, and cold shuts shall be 

galvanized after fabrication in accordance with the requirements of ASTM A 123. 
 

W-425.04 Forms 
 

Forms shall be of wood or metal, so designed and constructed that they may be removed 
without injury to the concrete. They shall be built true to line and grade and braced in a substantial 
and unyielding manner, and shall be approved by the Engineer before being filled with concrete. 
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W-425.05 Precast Inlets, Manholes, and Junction Boxes 
 

Careful attention shall be given to the proper construction or reconstruction of the pavement 
adjacent to the gutters and at street intersections to obtain satisfactory drainage to the inlets from the 
intersecting streets. 

 
The Contractor may request to substitute precast inlets, manholes, and junction boxes in lieu 

of cast-in-place units unless otherwise shown in the plans or directed by the Engineer. At locations 
not so restricted, the Contractor shall carefully examine the plan details at each structure to 
determine if use of a precast unit is feasible. The design and fabrication of precast units shall be in 
accordance with the standard index drawings, which may allow use of designs other than those 
detailed in the standard index drawings. 

 
Smooth welded wire fabric may be substituted for deformed re-bar or welded deformed wire 

reinforcement in non-circular precast drainage structures provided the following requirements are 
met: 

 
1. The smooth welded wire fabric shall comply with ASTM A-185. 

 
2. Substitution of equal areas of smooth wire fabric for the reinforcing steel and provided the 

width and length of the unit is four times the width of the spacing of the cross wires. 
 

3. Wire shall be continuous around the box and spliced at a quarter point of one side with an 
overlap of not less than the spacing of the cross wires plus two inches. 

 
W-425.06 Construction Methods 

 
Excavation: Excavation shall comply with the requirements specified in Section 1. 

 
Placing and Curing Concrete: The concrete shall be placed in the forms, to the depth 

shown in the plans and thoroughly vibrated. After the concrete has hardened sufficiently, it shall be 
covered with suitable material approved by the Engineer, and kept moist for a period of three days. 

 
Setting Manhole Castings: After the concrete has been cured as specified above, the frame 

of the casting shall be set in a full mortar bed composed of one part portland cement to two parts of 
fine aggregate. 

 
Reinforcing Steel: The construction methods for the steel reinforcement shall be as 
specified in Section 6. 

 
Laying Brick: All brick shall be saturated with water before being laid. The brick shall be 

laid by the shovejoint method so as to bond them thoroughly into the mortar. Headers and stretchers 
shall be so arranged as to bond the mass thoroughly. Joints shall be finished properly as the work 
progresses and shall be not less than 1/4 inch or more than 3/4 inch in thickness. No spalls or bats shall 
be used except for shaping around irregular openings or when unavoidable at corners. 
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The inside of the brick masonry walls shall be plastered uniformly with cement mortar one- 

half (1/2) inch in thickness mixed in proportions of one part of cement and two parts of clean, sharp 
sand. 

 
Placing Pipe: Inlet and outlet pipes shall be of the same size and kind as the connecting 

pipe shown in the plans. They shall extend through the walls for a distance beyond the outside 
surface sufficient for the intended connections, and the concrete shall be constructed around them 
neatly so as to prevent leakage along their outer surface. The inlet and outlet pipes shall be flush 
with the inside of the wall. 

 
Backfilling: Backfilling shall conform with the requirements specified in Section 2. 

 
Adjusting Existing Structures: Existing manholes, catch basins, inlets, valve boxes, 

monument boxes, etc., within the limits of the proposed work, that do not conform to the finished 
grade of the proposed pavement, or to the finished grade designated on the plans for such structures, 
shall be cut down or extended, and made to conform to the grade of the new pavement, or to the 
designated grade of the structure if outside of the proposed pavement area. The materials and 
construction methods for this work shall conform to the requirements specified above. 

 
Where manholes are to be raised, the adjustment may, at the Contractor's option, be made by 

the use of adjustable extension rings of the type which do not require the removal of the existing 
manhole frame. The extension device shall provide positive locking action and shall permit 
adjustment in height as well as diameter. The particular type of device used shall meet the approval 
of the Engineer. 

 
Adjusting Structures: When an item of payment for adjusting manholes, valve boxes, 

inlets, or monument boxes is provided in the proposal, the number of such structures designated to 
be paid for under separate items, and which are satisfactorily adjusted, shall be paid for at the 
contract units prices each for Adjusting Inlets, Adjusting Manholes, Adjusting Valve Boxes, and 
Adjusting Monument Boxes. 

 
For any of such types of these structures required to be adjusted but for which no separate 

item of payment is shown in the proposal for the specific type, payment shall be made under the 
item of Adjusting Miscellaneous Structures. 

 
W-425.07 Drainage Structures 

 
1. All inlets, manholes, and junction boxes shall, unless otherwise directed by the Engineer, be 

constructed as per design plans and applicable design standards. All manholes shall be 
Traffic Bearing type. It shall be the responsibility of the Contractor to assure that the 
designated sizes of the drainage structures meet the following criteria: 

 
a. The minimum distance from the top of the opening for the highest pipe to the bottom 

of the top slab shall be ten inches (10"); 12 inches from top of pipe to bottom of top 
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slab, before "stack" is used. 
 

b. The minimum diameter for stack heights shall be thirty-six (36) inches. 
 

c. The minimum distance between pipe openings shall be nine (9) inches. 
 

d. For four-sided structures having openings in more than one corner, individual shop 
drawings must be submitted for prior approval. 

 
2. If warranted by field conditions and directed by the Engineer, the Contractor shall, at such 

locations, construct brick drainage structures (in place of concrete drainage structures), 
according to the standards specified below: 

 
Brick construction shall be as follows: 

 
a. Wall thickness minimum eight inches (8") up to eight feet (8') height, unless 

specified otherwise. 
 

b. Wall thickness minimum twelve inches (12") up to twelve feet (12') height, unless 
specified otherwise. 

 
c. Brick shall be laid in 1:2 (Portland cement-sand) mortar. 

 
d. Before laying the bricks in mortar, the bricks shall be thoroughly sprinkled with 

clean water (not to saturation extent). 
 

e. Brick for manhole and inlet structures shall be laid in stretcher courses, with every 
sixth course a header course. 

 
f. All brick structures shall be plastered smooth inside also with 1/2-inch thick, 1:2 

(Portland cement-sand) mortar. 
 

g. No "unsound" brick shall be used. As a test, if a light hammer blow, with the brick 
held lightly in hand, does not produce a uniform crisp ringing sound, the brick shall 
be construed to have crack(s), or otherwise unsound and shall be rejected. 

 
h. All bricks shall be solid. 

 
3. No additional compensation shall be paid for brick structures. Brick and concrete shall not 

be used simultaneously in drainage structure walls. Walls of round structures shall be 
constructed of concrete only. 
 

4. For all types of manholes, the top and bottom slab shall be as per applicable D.O.T. 
standards, even if brick is allowed to be used in the manhole walls. The following criteria 
shall apply to slab thicknesses and steel reinforcements: 
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a. Top and bottom slabs shall have same thicknesses and reinforcements in any 
manhole structure. 

 
b. The minimum slab thickness and reinforcement shall be 8 inches thick and #6 bars 

at 6-inch centers both ways. 
 

c. 4-foot by 6-foot (4' x 6') or larger manholes, including circular manholes with inside 
diameter of 5-feet (5.0') or larger, shall have 10-inch thick slabs with #7 bars at 6- 
inch centers both ways. 

 
d. Unless specified on the Plans, four-sided structures with both inside dimensions in 

excess of eight feet (8.0') and circular structures with inside diameter in excess of 
eight feet (8.0') shall not be covered by D.O.T. and the above criteria. 

 
5. All grate inlets shall conform to the City of Tampa design standards. 

 
6. Grates on inlets, as well as all other structures, shall be Traffic Bearing Type, unless 

specified otherwise, and subject to approval of the Engineer. All grate inlets shall be fitted 
with an approved metal frame at the top to seat the grates. 

 
7. All Type-P manholes shall be bid at one average unit price regardless of size and shape. 

Similarly, all Type-J manholes will be bid at one average unit price regardless of size and 
shape unless indicated otherwise in the proposal. 

 
8. The reinforcements and shapes for all drainage structures, unless directed by the Engineer 

otherwise, shall conform to the Plans and applicable design standards. 
 

9. Vertical support columns (one in case of Type 5 inlet) shall be constructed by the 
Contractor, as a part of the D.O.T. Type 5 and 6 curb inlets, where and as directed by the 
Engineer. 

 
10. The Contractor, if so directed by the Engineer in order to better meet site requirements, shall 

construct B-S-1, B-R-2, B-V-1, or B-R-1 type curb inlets in lieu D.O.T. Type 5 and 6 inlets 
and vice-versa without additional cost to the City. P-5 and P-6 inlets shall have 3-1/2-foot by 
3-1/2-foot substructures unless oversize pipe is to be accommodated or otherwise directed 
by the Engineer. Legible, detailed plans of each inlet type shall be provided to the 
Contractor. 

 
Side openings in curb and grate type inlets may be specified in the Plans or by the 
Construction Engineer to meet site conditions. The Contractor shall provide such openings 
without any additional cost. 

 
11. When precast drainage structures are requested as substitutions for poured in place concrete 

structures, the Contractor shall meet the following additional requirements: 
 

a. Minimum height of the base structure (manhole or inlet barrel), unless restricted by 
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design, shall be 5 feet 0 inches before extending the structure height by another 
precast "barrel." The minimum height of the top (extension) precast "barrel" shall be 1 
foot 6 inches. "Barrel" extensions of less than 1-foot 6-inch height shall be cast in 
place with continuous reinforcement. 

 
b. Four-sided structures may be considered as an alternate to circular structures, but not 

the reverse. 
 

c. For substructures for the City-type curb inlets, unless specified otherwise, directed 
by the Engineer, or to accommodate larger pipes, the Contractor may use a 3-foot by 
4-foot (inside dimensions) structure. This structure shall have same slab and wall 
thicknesses and steel reinforcing as specified for "Type E" grate inlet. 

 
d. When circular structures are precast in accordance with ASTM C-478, minimum 

wall thickness shall be six inches (6") thick or as specified in ASTM C-478 for larger 
diameter structures. 

 
e. The location of the pipe holes and adequate basic substructures height, unless 

directed otherwise by the Engineer, shall be the responsibility of the Contractor. 
 

f. The Contractor shall submit shop drawings only as specified below: 
 

(1) One each-typical for different type of structures. 
 

(2) For structures directed by the Engineer, and/or requiring change with respect 
to design plans, or as otherwise required by these specifications. 

 
g. Provide schedule of manufacture of the structures. No compensation shall be paid to 

the Contractor for unusable precast drainage structures. 
 

h. Provide material testing acceptance reports by a licensed private laboratory 
verifying: 

 
(1) that the structures were constructed in accordance with details shown on the 

Plans and/or Shop Drawings; 
 

(2) the exact design criteria adhered to; if more than one, identify which criteria 
applies to which structures; 

 
(3) the project title, project number, file number, date cast, structure, plan sheet 

number and station; 
 

(4) reinforcement size, spacing and amount; 
(5) oncrete placement, curing and strength, and verification of concrete cover 

on reinforcement; and 
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(6) that the testing laboratory stamp is placed on each structure prior to 
shipment. 

 
i. Cooperate with Department personnel regarding periodic inspection of the precast 

units and the precast operations. 
 

12. All manhole and inlet structures shall be set on a minimum 6-inch thick layer of compacted 
number 57 size coarse aggregate unless noted otherwise in the Plans or Specifications, or 
unless the Engineer determines a thicker layer is required due to soil and/or water conditions. 
All such coarse aggregate shall be completely enveloped in non-woven filter fabric as 
directed by the Engineer. 

 
Payment for the 6-inch thick layer of stone shall be included in the price of the structure. 
Payment for thicker layers of stone shall be made from the select bedding material (stone) 
pay item, if available, or as extra work. 

 
13. All casting covers, such as for inlets and manholes, shall bear the appropriate City of Tampa 

identification for storm sewers and for sanitary sewers, as shown on the Plans and directed 
by the Engineer. 

* * * 

SECTION 430 - PIPE CULVERTS AND STORM SEWERS 
 

W-430.01 General 
 

The work specified in this section consists of furnishing drainage pipe and mitered end 
sections, conforming to these specifications and of the particular types, sizes, and dimensions shown 
in the plans. This work shall include the installation of the pipe and mitered end sections at the 
locations called for, in conformity with the lines and grades given, and the furnishing and 
construction of such joints and connections to existing pipes, catch basins, inlets, manholes, walls, 
etc., as may be required to complete the work as indicated in the plans. 

 
W-430.02 Laying Pipe 

 
General: Each section of pipe shall be inspected for defects before being lowered into the 

trench. All pipe shall be carefully laid, true to the lines and grades given, with hubs upgrade and 
tongue end fully entered into the hub. When pipe with quadrant reinforcement, or circular pipe with 
elliptical reinforcement, is used, the pipe shall be installed in a position such that the manufacturer's 
marks designating "top" and "bottom" of the pipe shall not be more than five degrees from the 
vertical plane through the longitudinal axis of the pipe. Any pipe that is not in true alignment or 
which shows any settlement after laying shall be taken up and relaid without additional 
compensation. 

 
Trench Excavation: The excavation of the trench for pipe culverts and storm sewers shall 

be as specified in Section 1. 
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Foundation: Where the foundation material is of inadequate supporting value, a suitable 

foundation shall be provided, as directed by the Engineer, by the removal of unsuitable material and 
replacing with suitable material as specified in Section 2. Where in the Engineer's opinion, the 
removal and replacement of unsuitable material is not practicable, he may direct alternates in the 
design of the pipeline, as required to provide adequate support. Should such alteration in the design 
result in an increase in the costs of the installation, an appropriate adjustment will not be considered 
as an adequate basis for extra compensation. 

 
Pipe shall not be laid on blocks or timbers, or on other unyielding material, except where the 

use of such devices is called for in the plans. 
 

Backfilling: The backfilling around the pipe shall be as specified in Section 2. 
 

Plugging Pipe: When so shown in the plans, the ends of the pipe culverts shall be sealed 
with a masonry plug a minimum of eight (8) inches in thickness unless otherwise shown in the 
plans. 

 
End Treatment: The end treatment required at each cross drain, side drain, or storm sewer 

pipe end is shown in the plans. Alternate types are permitted only when shown. Details for each 
type of end treatment are contained in the standard index drawings. 

As an exception to the above, when concrete mitered end sections are permitted, reinforced 
concrete U-endwalls may be used but shop drawings must be submitted to the Engineer for approval 
prior to use. 

 
Metal pipe Protection: To protect corrugated steel or aluminum pipe embedded in a 

concrete structure, such as an inlet, manhole, junction box, endwall, or concrete jacket, a bituminous 
coating shall be applied to the surface area of the pipe within and 12 inches beyond the concrete or 
mortar seal prior to sealing. 

 
The surface preparation, application methods (dry film thickness and conditions during 

application), and equipment used shall be in accordance with the coating manufacturer's published 
specifications. 

 
All coating products used must be approved by the Bureau of Materials and Research, 

Florida Department of Transportation, Gainesville, Florida. 
 

The cost of furnishing and applying the bituminous material shall be included in the contract 
unit price for new pipe. 

 
W-430.03 Removing and Relaying Existing Pipe 

 
Removal: If the plans indicate that existing pipe is to remain the property of the City, all 

existing pipe or pipe arch so indicated in the plans to be removed or that does not conform to the 
lines and grades of the proposed work and that is not to be relaid, shall be taken up and stacked 
neatly along the right of way, as directed by the Engineer. Due care shall be exercised to prevent 
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damage to salvageable pipe during removal and stacking operations. 
 

Relaying: Where so shown in the plans, existing culvert pipe shall be taken up and cleaned 
and shall be relaid in the same manner as specified for new culvert pipe. Where necessary, existing 
metal pipe or pipe arch shall be straightened before it is relaid. 

 
W-430.04 Placing Pipe Under Railroad 

 
General: Pipe culverts to be constructed under railroad tracks shall be constructed in 

accordance with the requirements of the railroad company. 
 

Unless the specific provisions specifically stipulate that the work of shoring under the 
tracks, and sheeting and bracing of the trench, is to be done by the railroad company, all such work 
required by the railroad company or deemed necessary by the Engineer in order to assure safe and 
uninterrupted movement of the railroad equipment, shall be done by the Contractor ar his expense. 

 
Requirements of the Railroad Company: The method of installation shall be as required 

by the railroad company as specified in the specific provisions. 
 

When the general method of installation which the railroad company will require is 
indicated in the plans, such method and any other specific details of the installation which might be 
indicated in the plans, shall not be changed without written approval of the Engineer, after the 
approval (or the direction) for such change has been obtained from the railroad. 

 
Notification to Railroad Company; The Contractor shall notify the railroad company of 

the date on which he expects to begin the work of placing pipe under the railroad tracks at least ten 
days prior to such date. 

 
Placing Pipe by Jacking: When the placing of the pipe through the railroad embankment 

is done by the jacking method, the details of the jacking method to be used must be approved by the 
Engineer and the railroad company before the work is started. 

 
Use of Tunnel Liner: When the railroad company requires that a tunnel liner be used for 

placing the pipe in lieu of the jacking method, separate payment for the tunnel liner material will be 
made only in cases where the plans or specifications do not specifically provide that a tunnel liner 
will be required; in which cases the City will reimburse the Contractor for the actual cost of the 
liner, delivered at the site. Such cost shall be based on a liner having the minimum gauge acceptable 
to the railroad. 

 
W-430.05 Specific Requirements for Concrete Pipe 

 
Sealing Joints: 

 
(1) Round Concrete Pipe Other than Side Drain: For all round concrete pipe other than 

side drain pipe, the pipe joints shall be sealed by the use of round rubber gaskets. 
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When rubber gaskets are used, the pipe joints shall meet the requirements specified 
in Section W-941.05. The gasket and the surface of the pipe joint, including the 
gasket recess, shall be clean and free from grit, dirt, and other foreign matter at the 
time the joints are made. In order to facilitate closure of the joint, application of an 
approved vegetable soap lubricant immediately prior to closing of the joint will be 
permitted. 

 
(2) Side Drain Pipe: For all concrete pipe which does not have rubber-gasket joints, the 

joints shall be thoroughly wetted before the inside mortar is placed; and before 
succeeding sections of the pipe are laid, the lower half of the joint portion of the pipe 
in place shall be filled on the inside with cement mortar and the upper half of the 
tongue portion of the next joint wiped with cement mortar, both in sufficient 
thickness to bring the inner surface of the abutting pipe flush and even, when the 
pipe is laid. After the pipe is laid, the inside of the joint shall be wiped and finished 
smooth and a mortar bead not less than 3/4 inch thick shall be formed completely 
around the outside of the joint. 

 
Laying Requirements for Concrete Pipe with Rubber Gasket Joints: For concrete pipe 

laid with rubber gasket joints, any deviation from true alignment or grade which would result in a 
displacement from the normal position of the gasket of as much as 1/4 inch, or which would produce 
a gap exceeding 1/2 inch between sections of pipe for more than 1/3 of the circumference of the 
inside of the pipe, will not be acceptable and where such occurs the pipe shall be relaid without 
additional compensation. Where minor imperfections in the manufacture of the pipe cause a gap 
greater than 1/2 inch between pipe sections, the joint will be acceptable provided the gap does 
not extend more than 1/3 the circumference of the inside of the pipe. No mortar, joint compound, or 
other filler which would tend to restrict the flexibility of the gasket joint shall be applied to the gap. 

 
Field Joints for Elliptical Concrete Pipe: Field joints for elliptical concrete pipe will be 

detailed in the plans or may be made with a preformed plastic gasket material. Pipe o be laid with 
joints made from preformed plastic material shall be subject to the following requirements: 

 
(1) General: Installation shall be in accordance with the manufacturer's instructions and 

these specifications. The Contractor shall be responsible for obtaining a permanent 
watertight joint. 

 
(2) Material: The preformed gasket material shall conform to the requirements of 

Section W-942.02. 
 

(3) Joint Design: The pipe manufacturer shall furnish the Engineer with details in regard 
to configuration of the joint and the amount of gasket material required to effect a 
satisfactory seal. Joint surfaces which are to be in contact with the gasket material 
shall not be brushed or wiped with a cement slurry. Minor voids may be filled with 
cement slurry provided that all excess cement slurry is removed from the joint surface 
at the point of manufacture. 

 
(4) Primer: Prior to application of the gasket material, a primer of the type 
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recommended by the manufacturer of the gasket material shall be applied to all joint 
surfaces which are to be in contact with the gasket material. The surface to be primed 
shall be thoroughly cleaned and dry when the primer is applied. 

 
(5) Application of Gasket: Prior to placing a section of pipe in the trench, gasket 

material shall be applied to form a continuous gasket around the entire 
circumference of the leading edge of the tongue and the groove joint in accordance 
with the detail entitled "Detail for Application of Gasket Material (Before Joint Pull- 
Up)." The paper wrapper on the exterior surface of the gasket material shall be left 
in place until immediately prior to joining of sections. The gasket material shall be 
checked to assure that it is bonded to the joint surface, immediately prior to placing a 
joint in the trench. Plastic gasket material shall be applied only to surfaces which are 
dry. A hand heating device shall be kept at the job site to dry joint surfaces 
immediately before application of the plastic gasket material. When the atmospheric 
temperature is below 60 degrees F., plastic joint seal gaskets shall either be stored in 
an area warm to above 70 degrees F., or artificially warmed to this temperature in a 
manner satisfactory to the Engineer. 

 
(6) Installation of Pipe: Handling of a section of pipe after the gasket material has been 

affixed shall be carefully controlled to avoid displacement of gaskets or 
contamination of gasket material with dirt or other foreign material. Any gasket 
displaced or contaminated in handling of the pipe shall be removed and repositioned 
or replaced as directed. The pipe shall be installed in a dry trench. The bottom of the 
trench shall be carefully shaped so as to minimize the need for realignment of 
sections of pipe after they are placed in the trench. Care shall be taken to properly 
align each section of pipe prior to the gaskets coming into contact. Realignment of a 
joint after the gaskets come into contact tends to reduce the effectiveness of the seal 
and shall be held to a minimum. When the pipes are joined, the entire joint shall be 
filled with gasket material and there shall be evidence of squeeze-out of gasket 
material for the entire internal and external circumference of the joint. Excess 
material on the interior of the pipe shall be trimmed to provide a smooth interior 
surface. After the pipe is in its final position, the joint shall be carefully examined to 
determine that the gasket material is satisfactorily adhering to all surfaces of the joint 
and that the entire joint is filled with gasket material. If a joint is defective, the 
leading section of pipe shall be removed and the joint resealed. 

 
Requirements for Concrete Radius Pipe: 

 
Design: Concrete radius pipe shall be constructed in segments not longer than four feet 

(along the pipe centerline), except where another length is called for in the plans or the specific 
provisions. Each segment shall be joined by round rubber gaskets. The pipe manufacturer shall 
submit details of his proposed joint and the segment length and shape for approval by the Engineer 
prior to manufacture. 

 
Pre-Assembly: Prior to acceptance of the pipe, the manufacturer shall pre-assemble the 

entire radius section in his yard to assure a proper fit for all parts. This assembly may be made 
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without gaskets at the option of the manufacturer. Upon satisfactory assembly, the joints shall be 
consecutively numbered on both the interior and exterior surfaces of each joint, and match marks 
showing proper position of joints shall be made. Installation on the project shall be in the order of 
pre-assembly. 

 
 

* * * 

SECTION 2930  SODDING 
 

PART 1: GENERAL 
 

1.01 DESCRIPTION 
 

A. Provide sodded lawns as shown and specified. The work includes: 
 

1. Soil preparation. 
2. Sodding lawns, athletic fields, and other indicated areas. 
3. Maintenance. 

 
B. Related work: 

 
1. Section 2900: Trees, Plants, and Ground Covers. 

 
1.02 QUALITY ASSURANCE 

 
A. Sod: Comply with American Sod Producers Association (ASPA) classes of sod 

materials. 
 

B. Provide and pay for materials testing. Testing agency shall be acceptable to the 
Landscape Architect.  Provide the following date: 

 
1. Test representative materials samples proposed for use. 

 
2. Soil analysis of existing conditions. 

 
a. Soil pH and recommendations for correction.  Ideal pH for Bahia is 

5.0 - 6.5. 
 

b. Nematode infestation check and recommendation for eradication. 
 

c. Organic matter check and recommendation. 
 

d. Starter fertilizer check and recommendations. 
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1.03 SUBMITTALS 
 

A. Submit sod growers certification of grass species. Identify source location. 
 

B. Submit the following material samples: 
 

1. Topsoil. 
 

C. Submit the following material certification: 
 

1. Submit certificates of inspection as required by governmental authorities and 
manufacturers or vendors certified analysis for soil amendments, herbicides, 
insecticides and fertilizer materials; submit other data substantiating that 
materials comply with specified requirements. 

 
D. Submit soil analysis report. 

 
E. Bidders shall furnish, with their bid, evidence in writing that they maintain a 

permanent place or places of business and have adequate equipment, finances, 
and personnel to provide the specified services. This evidence shall include, but 
not be limited to: a list of current contracts, their value, and a contact person with 
each firm; at least three references who can verify work of a similar nature done 
by your firm in the last three year; a list of owned and/or leased equipment 
available for use on this contract; a list of key personnel and a brief summary of 
their qualifications. Failure to provide the listed material may cause the Bidder to 
be deemed non-responsive. The City reserves the right to inspect the apparent low 
Bidder's place of business and equipment prior to contract of any bid to determine 
the responsibility and capability of the Bidder to perform the services. The City 
also reserves the right to solicit references in making judgment on the Bidder's 
ability to perform said services. 

 
 

1.04 DELIVERY, STORAGE AND HANDLING 
 

A. Cut, deliver and install sod within a 24-hour period. 
 

1. Do not harvest or transport sod when moisture content may adversely affect 
Sod survival. 

 
2. Protect sod from sun, wind, and dehydration prior to installation. 

 
3. Do not tear, stretch, or drop sod during handling and installation. 

 
1.05 PROJECT CONDITIONS 

 
A. Work notification: Notify City of Tampa representative at least 7 working days 
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prior to start of sodding operations. 
 

B. Protect existing utilities, paving and other facilities from damage caused by 
sodding operations. 

 
C. Perform sodding work only after planting and other work affecting ground surface 

has been completed. 
 

D. Existing soil to be amended as determined necessary from soil analysis, including: 
soil pH, nematode infestation, organic matter check and starter fertilizer check. 

 
E. Restrict traffic from lawn areas until grass is established. 

 
F. Provide hose and lawn watering equipment as required. 

 
G. The irrigation system will be installed prior to sodding. Locate, protect and main- 

tain the irrigation system during sodding operations. Repair irrigation system 
components damaged during sodding operations at this contractor’s expense. 

 
1.06 WARRANTY 

 
A. Provide a uniform stand of grass by watering, mowing and maintaining lawn 

areas until final acceptance and for a period of 90 days after acceptance. Resod 
areas, with specified materials, which fail to provide a uniform stand of grass until 
all affected areas are accepted by the City of Tampa representative. 

 
PART 2: PRODUCTS 

 
2.01 MATERIALS 

 
A. Sod: An “approved” nursery grown sod composed of Argentine Bahia (Paspalum 
notatum “Argentine”. 

 
1. Provide well-rooted, healthy sod, free of diseases, nematodes and soil 

borne insects. Provide sod uniform in color, leaf texture, density, and free 
of weeds, undesirable grasses, stones, roots, thatch, and extraneous material; 
viable and capable of growth and development when planted. 

 
2. Furnish sod machine stripped and of supplier’s standard width, length, and 

Thickness: Uniformly 1” to 1-1/2” thick with clean cut edges. Mow sod 
before stripping. 

 
B. Fertilizer: 

 
1. Granular, non-burning product composed of not less than 50% organic slow 

acting, guaranteed analysis professional fertilizer. 
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a. Type A: Starter fertilizer containing 16% nitrogen, 4% phosphoric acid, 

and 8% potash by weight or similar approved composition. 
 

b. Type B: Top dressing fertilizer containing 31% nitrogen, 3% 
phosphoric acid, and 10% potash by weight or similar approved 
composition. 

 
c. Ground Limestone: Containing not less that 85% of total cabonates and 

Ground to such fineness that 50% will pass through a 100 mesh sieve 
and 90% will pass through a 20 mesh sieve. 

C. Stakes 
 

1. Steel, tee shaped pins, 4” head x 8” leg. 
 
 

D. Water: Free of substance harmful to sod growth. Hoses or other methods of 
Transportation furnished by contractor. 

 
E. Topsoil: Fertile, friable, natural topsoil of loamy character, without admixture of 

subsoil material, reasonably free from clay lumps, coarse sand stones, plants, 
roots and other foreign materials with an acidity level as specified by type of sod. 

 
1. Identify source location of topsoil. 
2. Topsoil shall be fertilized. 

 
PART 3 EXECUTION 

 
3.01 INSPECTION 

 
A. Examine finish surfaces, grades, topsoil quality, and depth. 

Do not start sodding work until unsatisfactory conditions are corrected. 
 

3.02 PREPARATION 
 

A. If area to be sodded has existing grass or vegetative cover, apply a non-selective 
Herbicide (Round-up) to area. Wait ten (10) days before continuing with prep 
work. 

 
B. Loosen topsoil of lawn areas to minimum depth of 8”. Remove stones over 1” in 

any dimension and sticks, roots, rubbish, and extraneous matter. 
 

C. Add 2” topsoil or organic material as required from organic matter check. Till 
into top 8” of existing soil. 

 
D. Grade lawn areas to smooth, free drainage and even surface with a loose, 
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uniformly fine texture. Roll and rake, remove ridges and fill depressions as 
required to drain. 

 
E. Apply limestone at rate determined by the soil test, to adjust pH of topsoil as 

specified in sod type. Distribute evenly by machine and incorporate thoroughly 
into topsoil. 

 
F. Apply “Type A” fertilizer as specified by manufacturer. Apply fertilizer by 

mechanical rotary or drop type distributor, thoroughly and evenly incorporated 
with the soil to a depth of 3” by discing or other approved methods. Fertilize 
areas inaccessible to power equipment with hand tools and incorporate it into 
soil. 

 
 
 

G. Dampen dry soil prior to sodding. 
 

H. Restore prepared areas to specified condition if eroded, settled or otherwise 
Distributed after fine grading and prior to sodding. 

 
3.03 INSTALLATION 

 
A. Lay sod to form a solid mass with tightly-fitted joints. Butt ends and sides of sod 

Strips. Do not overlay edges. Stagger strips to offset joints in adjacent courses. 
Remove excess sod to avoid smothering of adjacent grass. Provide sod pad top 
flush with adjacent curbs, sidewalks, drains and seed areas. 

 
B. Do not lay dormant sod or install sod on saturated soil. 

 
C. Install initial row of sod in a straight line, beginning at bottom of slopes, 

perpendicular to direction of the sloped area. Place subsequent rows parallel to 
and lightly against previously installed row. 

 
D. Peg sod on slopes greater than 3 to 1 to prevent slippage at a rate of 2 stakes per 

yd. of sod. 
 

E. Water sod thoroughly with a fine spray immediately after laying. 
 

F. Roll with light lawn roller to ensure contact with subgrade. 
 

G. Sod indicated areas within contract limits and areas adjoining contract limits 
disturbed as a result of construction operations. 

 
H. Top dress all seams of sodded area with specified topsoil. 

 
3.04 MAINTENANCE 
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A. Maintain sodded lawns for a period of at least 90 days after completion and 

acceptance of sodding operations. 
 

B. Maintain sodded lawn areas, including watering, spot weeding, mowing, 
Application of herbicides, fungicides, insecticides and resodding until a full, 
uniform stand of grass free of weed, undesirable grass species, disease, and 
insects is achieved and accepted by the City of Tampa representative. 

 
1. Water sod thoroughly every 2 to 3 days, as required to establish proper 

rooting. 
 

2. Repair, rework, and resod all areas that have washed out or are eroded. 
Replace undesirable or dead areas with new sod. 

 
3. Mow lawn areas as soon as law top growth reaches a 3” height. Cut back to 

 
2” height. Repeat mowing as required to maintain specified height. Not 
more than 40% of grass leaf shall be removed at any single mowing. 

 
4. Apply “Type B” fertilizer to lawns approximately 30 days after sodding at a 

rate specified by the manufacturer. Apply with a mechanical rotary or drop 
type distributor.  Thoroughly water into soil. 

 
5. Apply herbicides as required to control weed growth or undesirable grass 

species. 
 

6. Apply fungicides and insecticides as required to control disease and insects. 
 

3.05 ACCEPTANCE 
 

A. Inspection to determine acceptance of sodded lawns will be made by the 
Landscape architect, upon contractor’s request. Provide notification at least 5 
working days before requested inspection date. 

 
1. Sodded areas will be acceptable provided all requirements, including 

maintenance, have been complied with, and a healthy, even colored viable 
lawn is established, fee of weeds, undesirable grass species, disease, and 
insects. 

 
B. Upon acceptance contractor shall maintain area for 90 days. At the end of this 

period contractor shall request a final request a final maintenance inspection for 
acceptance. 

 
C. Upon acceptance at end of maintenance period the City of Tampa will assume 

lawn maintenance. 
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3.06 CLEANING 

 
A. Perform cleaning during installation of the work and upon completion of the 

Work. Remove from site all excess materials, debris, and equipment. Repair 
damage resulting from sodding operations. 
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SPECIFIC 
PROVISIONS-WATER 
(BY CITY OF TAMPA 

(COT) WATER 
DEPARTMENT) 
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WORKMANSHIP AND MATERIALS SPECIFICATIONS 

W-00 GENERAL REQUIREMENTS

All materials shall be in accordance with these Material Specifications and shall, in no event, be 
less than that necessary to conform to the requirements of any applicable law, ordinances and 
codes. All materials or products that will be in contact with potable water shall be listed by the 
National Science Foundation (NSF-61 listed) or by an approved certifying agency as 
conforming to the requirements of ANSI/NSF-61. 

Materials provided for construction on or for the City’s water distribution system shall be in 
accordance with color coding specifications provided in the Florida Administrative Code 
(F.A.C.), Chapter 62-610. All piping, pipeline appurtenances (including valves and outlets) 
shall be color coded to differentiate water from domestic or other water. Underground piping 
which is not manufactured of metal shall be color coded or marked for water distribution 
systems using light stable colorants - underground metal pipe shall be color coded using blue 
as a predominant color. Visible, above-ground portions of the water distribution system shall be 
clearly color coded or marked.  

Items designated to be “domestically manufactured” shall be manufactured, assembled and 
tested in their entirety within the United States of America or its territories. Items designated to 
be “domestically assembled” may be foreign-manufactured but shall be assembled and tested in 
their entirety within the United States of America or its territories. Items requiring a “domestic 
presence” may be foreign-manufactured and/or assembled and/or tested, but the manufacturer 
shall have a designated representative or agent located within the United States of America, and 
that representative or agent shall be available to provide on-site service if required by the City of 
Tampa Water Department (Department). 

All materials shall be new, unused, and correctly designed. They shall be of standard first grade 
quality, produced by expert workmen, and intended for the use for which they are offered. 
Materials or equipment which, in the opinion of the Department, are inferior or are lower grade 
than indicated, specified or required, shall not be accepted. All materials used in this contract 
must be approved in advance by the Engineer. In conformance with section G-4.02 of these 
contract documents, any two items of the same kind, type or classification, and being used for 
identical types of service, shall be made by the same manufacturer. Unless approved in advance 
by the engineer, only one manufacturer may be used for each item under this contract. 
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W-10 DUCTILE IRON PIPE 

 
 
 

1) GENERAL 
 
 

Ductile iron pipe shall be domestically manufactured in accordance with the latest revision of 
ANSI/AWWA C-151/A21.51. Pipe shall be furnished in 18 or 20 foot laying lengths. Pipe 
shall be lined with a standard thickness cement mortar lining and seal coated in accordance 
with the latest revision of ANSI/AWWA C-104/A21.4 and NSF 61. Pipe outside coating shall 
be an asphaltic coating in accordance with ANSI/AWWA C-151/A21.51, latest revision. All 
pipe materials used in potable water systems shall comply with NSF Standard 61. Unrestrained 
joint pipe shall be either the rubber-ring compression-type push-on joint or mechanical joint. 

 

2) PRODUCTS 
 
 

a) Push-on Joint Pipe 
 

i) Push-on joint pipe shall be supplied with all joint accessories. Accessories shall include 
gaskets and lubricant in sufficient quantity for the proper assembly of each joint. 
Gaskets for push-on joints shall be made of ethylene propylene diene monomer 
(EPDM) rubber, except: Acrylonitrile butadiene (NBR) gaskets shall be used for 
potable water mains that are located in soil that is contaminated with low molecular- 
weight petroleum products or non-chlorinated organic solvents or non-aromatic organic 
solvents. Fluorocarbon (FKM) gaskets shall be used for potable water mains that are 
located in soil that is contaminated with aromatic hydrocarbons or chlorinated 
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the 
soil is contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is 
also contaminated with low molecular-weight petroleum products or organic solvents. 
All plain ends shall be painted with a circular stripe on the pipe barrel to allow a visual 
means of checking proper assembly. 

 

ii) All push-on joints shall be in accordance with ANSI/AWWA C-111/A21.11, latest 
revision. 

 

iii) Pressure Class shall be as follows: 

Diameter Min. Pressure Class 
4” to 16"  350 
> 16" 250 
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b) Mechanical Joint Pipe 
 

i) Mechanical joint pipe shall be supplied with all joint accessories. Accessories shall 
include lubricant, gaskets, ductile iron glands, bolts, and nuts, all in sufficient quantity 
for the assembly of each joint. The bolts and nuts shall be manufactured of high- 
strength, low-alloy steel such as "Corten", "Usalloy", or "Acipalloy". The follower 
gland shall be ductile iron. Gaskets for mechanical joints shall be made of ethylene 
propylene diene monomer (EPDM) rubber. 

 

ii) All mechanical joints shall be in accordance with ANSI/AWWA C-111/A21.11, latest 
revision. 

 

iii) Pressure Class shall be as follows: 
 

Diameter Min. Pressure Class 
4” - 16"  350 
>16" 250 

 
 

c) Manufactured Restrained Joint Pipe 
 

i) Joints shall be push-on in accordance with ANSI/AWWA C-111/A21.11. Joints shall 
be secured by wedged locking shims or a follower gland which shoulder against a 
retaining ring permanently fastened to the spigot end of the pipe within the joint. 
Gaskets for manufactured restrained pipe joints shall be made of EPDM rubber. 

 

ii) Pressure Class shall be as follows: 
 

Diameter Min. Pressure Class 
4” - 16"  350 

>16" 250 
3) QUALITY CONTROL AND TESTING 

 
 

a) All pipe shall meet or exceed all hydrostatic, performance and 
acceptance tests as set forth in ANSI/AWWA C-151/A21.51, latest 
revision. 

 

b) Submittals shall include manufacturer drawings and brochures that 
clearly indicate size, dimensions, weights, pressure class or thickness 
class, performance standards, etc. If this documentation is omitted, the 
ductile iron pipe may be rejected at the sole option of the City. 
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4) MANUFACTURER 
 
 

a) Ductile iron pipe, unless specified below, shall be by U.S Pipe, 
American (aka American Cast Iron Pipe Company), McWane Cast 
Iron Pipe Company, Griffin Pipe Products Company, or approved 
equal. 

 
 

b) Flexible Joint pipe shall be “Flex-Lok Boltless Ball Joint Pipe" 
(American), “USI FLEX Boltless Flexible Joint Pipe" (U.S. Pipe), 
“Snap-Lok River Crossing Pipe” Griffin Pipe Products), or approved 
equal. 

 
 

c) Manufactured Restrained Joint pipe shall be “Flexring" (American), 
“TR-Flex" (U.S. Pipe), “Super-Lock" (20-in. & 24-in. pipe) and 
“Thrust-Lock” (30-in. &36-in.) (McWane Cast Iron Pipe Company), 
“Snap-Lok” (Griffin Pipe Products), or approved equal. 

 
d) Ductile iron pipe shall be domestically manufactured in the United States. 

 
 

W-20 VALVES 
 

1) GENERAL 
 

This section includes all valves to be owned and maintained by the City of 
Tampa Water Department. Requirements of this section apply to all valves 
unless exceptions are shown or stated on the plans or specific provisions. 

 
Resilient Seat Gate Vales ("Valves") provided under this specification shall 
be suitable for installation on ductile iron or cast iron pipe, and C-900 PVC. 
Valves shall be manufactured in accordance with AWWA C-509 or AWWA 
C-515, latest editions, as applicable, and as specified herein. 

 
2) PRODUCT 

 
a) Valve Boxes 

 
i) Shall be designed to provide access to an underground valve’s 2-

inch operating nut at a depth of two-feet or greater. Valve boxes 
shall be suitable for installation in areas subject to heavy vehicle 
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traffic loading. 
 

ii) Shall include removable valve box cover with "WATER" label as 
shown on the Standard Dimension Detail titled "Valve Box". 

 
iii) Shall be manufactured of Class 30 or 35 grey iron. 

 
iv) Shall consist of four parts: valve box cover, riser, top section, and bottom 

section. 
v) Shall be the same dimension, within manufacturing tolerances, 

as shown in Standard Dimension Detail "Valve Box". 
 

b) Gate Valves (4-inch and larger) 
 

i) Gate valve operation 
 

(1) Valves installed in public rights-of-way shall be right-hand 
(clockwise) open. 

 
(2)  Valves installed on the David L. Tippin Water 

Treatment Plant property (or at remote pumping 
locations) shall be left-hand (counter clockwise) open. 

 
ii) Valve installed below grade shall have mechanical joint ends. 

Valves installed above grade shall be flanged. 
 

iii) Mechanical joints and accessories shall be manufactured in 
accordance with AWWA Standards C-110 and C-111. 

 
iv) Valves stems shall be non-rising and manufactured from 

stainless steel in accordance with AWWA C-509/C-515. 
 

v) Stems, stem-nuts and wedges shall act independently. Stems shall 
be sealed by at least two O-ring seals, one located both above and 
below the thrust collar, and shall be replaceable with the valve 
full open and while subjected to full rated pressure. Stems shall 
be provided with low-friction torque-reducing thrust bearings 
located both above and below the stem collar. Thrust washers may 
be used to separate the thrust collar from iron surfaces. 

 
vi) Valve bodies and gates shall be cast iron or ductile iron 

manufactured in accordance with ASTM A126 or ASTM A536 
respectively, and AWWA C-509 or AWWA C-515 as 
applicable. 

 
vii) All internal and external exposed ferrous surfaces of the valve 
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body and gate shall have an epoxy coating applied to a minimum 
of eight mils, in accordance with AWWA C- 550. 

 
viii) The wedge shall be bronze manufactured in accordance with 

ASTM B62. It shall be fully encapsulated with rubber molded in 
place and bonded in accordance with ASTM D429 A or B as 
specified in AWWA C-509/C-515. Mechanically attached seats 
will not be accepted. 

 
ix) Hollow gates shall be provided with a drain in the bottom to 

flush the internal cavity of foreign material and stagnant water 
each time the valve is operated. 

 
x) Gate valves provided under this specification shall be suitable for 

installation on ductile iron or cast iron pipe, and C-900 PVC. 
 

xi) Gate Valves shall have an EPDM Resilient seat. 
 

xii) All bonnet bolts, gland bolts, nuts and other trim hardware 
exposed to the outside environment shall be stainless steel. 
Thrust collar tie-rod bolts shall be stainless steel. 

 
1) QUALITY CONTROL AND TESTING 

a) Valve Boxes 
 

i) As a minimum, all valve boxes shall be manufactured of Class 35 grey 
iron 

 
b) Gate and Tapping Valves 

 
i) The Gate Valve’s resilient seat shall be bubble-tight against a 

200-psi water working pressure and maintain zero leakage at 
all times. 

 
ii) The wedge shall be bronze manufactured in accordance with 

ASTM B62. It shall be fully encapsulated with rubber molded 
in place and bonded in accordance with ASTM D429. The 
wedge rubber coating shall be ethylene propylene diene 
(EPDM) rubber. Rubber mechanically attached with screws 
rivets and similar fasteners shall not be acceptable. 

 
 

2) MANUFACTURER 
 

a) Valve Boxes 
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i) Valve box manufacturers shall have a domestic presence. Valve
boxes shall be equal to  or better than those made by Bingham & 
Taylor, Union Foundry, Sunshine Foundry, or Pipeline 
Components, Inc.

b) Gate Valve

i) Standard valves shall be domestically assembled and shall be
Clow F-6100, U. S. Pipe Metroseal 250, AVK Series 25, Mueller
Co. (2360 for 2”-12”, 2361 for 14”-24”), American Flow Control
Series 500 or Series 2500, Kennedy KenSeal 4571, or approved
equal.

ii) Valves shall be domestically assembled and shall be equal to or better
than Clow F-6136
OS&Y, U.S. Pipe Metroseal 250, or American Flow Control Series 2500-
1.

W-30 RESTRAINT DEVICES

1) GENERAL

This section includes all restraint devices on pipe to be owned and 
maintained by the City of Tampa Water Department. Requirements of 
this section apply to all restraint devices unless exceptions are shown or 
stated on the plans or specific provisions. 

Mechanical restraint devices shall be used to restrain plain ends of ductile 
iron or PVC pipe to push-on, mechanical, or flange joints which meet 
ANSI/AWWA C-110/A21.10 and ANSI/AWWA C-111/A21.11, or to 
restrain joints on existing installed pipes. 

2) PRODUCT

a) Ductile Iron Pipe Restraints

i) Push-on Joint pipe Restraint (for 4" - 36" pipe only)

(1) Restraint shall be produced by “locking gaskets” consisting of an
EPDM rubber gasket with high-strength stainless steel locking
elements vulcanized into the gasket, which when activated
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develop wedging action between the pairs of stainless steel 
elements 
spaced around the gasket. 

 
(2) Shall withstand the 

following working 

pressures: (i) 4” - 16" = 

min. 350 psi 

(ii) >16" = min. 250 psi 
 

(3) Restraint gaskets shall be UL Listed and FM approved. 
 

ii) Flange Joint Restraint 
 

(1) Shall attach to the plain end of a pipe by wedge screws to produce 
a flange which joins to an existing integral companion flange. 

 
(2) Shall be constructed of ductile iron meeting ASTM A536 and 

manufactured in accordance with ANSI/AWWA C-110/A21.10 
and C-111/A21.11. 

 
(3) Shall meet ANSI/AWWA C-110/A21.10 and ANSI/AWWA C-

111/A21.11, latest revisions. 
 

(4) Flanges shall have bolt circle and bolt holes which match a Class 
125 flange and are compatible with ANSI/AWWA C-115/A21.15. 

 
(5) Gaskets shall be full faced and made of EPDM rubber. 

 
(6) Shall withstand 250 psi working pressure. 

 
iii) Mechanical Joint Restraint 

 

(1) Restraint shall be provided with wedge action devices. 
 

(2) Restraint shall be incorporated in the design of the follower gland 
and shall include a restraining mechanism (the lug) which, when 
activated, imparts multiple wedging actions against the pipe, 
thereby increasing its restraint on the pipe as the joint tries to 
separate. “Twist-off nuts” shall be used to ensure proper actuating 
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of the restraining device. 
 

(3) Follower glands shall be manufactured of ductile iron conforming to 
ASTM A536-80. 

 
(4) Wedging lug and bolt shall be manufactured of ductile iron which 

has been heat-treated to a minimum hardness of 370 BHN. 
(5) Glands shall be dimensioned such that they can be used with 

standard mechanical joints and have tee-head bolts conforming to 
ANSI/AWWA C-111/A21.11 and ANSI/AWWA C-153/A21.53, 
latest revision. 

 
(6) Pipe restrained with retainer glands specified shall be capable of 

withstanding twice the rated pressure of the restraint device for five 
minutes with no leakage or movement. 

 
(7) Wedge action restraints shall withstand the 

following working pressures: (i) 4” - 16" = 

min. 350 psi 

(ii) >16" = min. 250 psi 
 

iv) Existing Pipe Joint Restraint 
 

(1) Restraint shall be provided with wedge action mechanical devices. 
 

(2) Split-restraint fittings for mechanical joints on existing pipe 
installations shall be segmented. 

 

(3) Split-restraint fittings for existing pipe bell-and-spigot joints shall 
consist of a split restraint ring installed on the pipe barrel behind 
the bell. 

 
(4) Restraint devices shall be ductile iron per ASTM A536, latest 

revision, min. Grade 60- 42-12. Threaded rods shall be high 
strength low-alloy steel per ANSI/AWWA C- 111/A21.11. 

 

3) QUALITY CONTROL AND TESTING 
 

When submitting for approval of restraint devices not listed in Section 4, 
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include manufacturer drawings and brochures that clearly indicate size, 
dimensions, weights, performance standards, etc. If this documentation is 
omitted, the restraint fittings may be rejected at the sole option of the City. 

 

a) Ductile Iron Pipe Restraints 
 

i) Coatings 
 

(1) Flange Adapters shall be provided with painted "shop coat", or 
approved equal. 

 
 

(2) Retainer glands shall be provided with a bituminous coat. 
 
 

(3) Existing pipe push-on joint restraint fittings shall be 
provided with a bituminous coat. 

 
ii) Burst pressure tests shall be performed as specified in 

ANSI/AWWA111/A21.11, latest revision. 
 

4) MANUFACTURER 
 
 

a) Ductile Iron Pipe Restraints 
 

i) Ductile iron pipe push-on joint restraint devices shall be U.S. Pipe 
"Field-Lok” Gasket, American "Fast-Grip" Gasket, or approved 
equal. 

ii) Ductile iron pipe flange joint restraint devices shall be approved, 
equal to, or better than EBAA Iron “Megaflange Series 2100” or 
“1000 EZ Flange”, or Ford Meter Box Company “Uni-flange Series 
400-C”, or approved equal. 

iii) Wedge action restraint for ductile iron pipe mechanical joints shall be 
equal to or better than EBAA Iron “Megalug, Series 1100”, 
Tyler/Union TUF Grip TLD, Sigma One-Lok Model SLD, or 
approved equal. 

iv) Split, wedge-action restraints devices for restraint of existing pipe and 
fitting joints shall be approved, equal to, or better than EBAA Iron 
“Megalug, Series 1100SD or HD”, or approved equal. 

 

W-41 SOLID SLEEVES 
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(Ductile Iron, Compact, MJ) 

 

1. GENERAL 
 

Solid sleeves shall be used to join two plain ends of pipe or repair a damaged pipe. 
 

2. PRODUCT 
 

a. The solid sleeve shall be capable of having two plain ends of pipe inserted into 
opposite ends of the sleeve. The sleeve is then to be sealed to the pipe by a 
mechanical joint at each end of the sleeve. 

 
b. All sleeves shall be manufactured of ductile iron. Solid sleeves shall be 

manufactured in accordance with ANSI/AWWA Standard C-153/A21.53, 
latest revision. All sleeves shall be rated for a minimum working pressure of 
350 psi. 

 
c. All solid sleeve sealing ends shall be mechanical joints in accordance with 

ANSI/AWWA C- 111/A21.11, latest revision. All joint accessories shall be 
furnished with the fittings. All bolts and nuts shall be made of high-strength, 
low-alloy steel such as "Corten", "Usalloy", or "Acipalloy". The gasket shall 
be for a standard Mechanical Joint, in accordance with ANSI/AWWA C-
111/A21.11, latest revisions, and be made of EPDM rubber. The follower 
gland shall be manufactured from ductile iron at least ASTM A536, Grade 
70-50-05 in accordance with ANSI/AWWA C-111/ A21.11, latest revision 

 

d. All ductile iron compact solid sleeves shall be furnished with a standard 
thickness cement mortar lining and seal coating in accordance with AWWA 
Standard C-104, latest revision. 

 

e. Fittings shall have an exterior, asphaltic coating which conforms to ANSI/AWWA C-
153/A21.53. 

 

3. QUALITY CONTROL AND TESTING 
 

a. All solid sleeves shall meet or exceed all testing requirements of ANSI/AWWA C-
153/A21.53. 

b. When submitting for approval of solid sleeves not listed in Section 4, include 
manufacturer drawings and brochures that clearly indicate size, dimensions, 
weights, performance standards, etc. If this documentation is omitted, the solid 
sleeves may be rejected at the sole option of the City. 
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4. MANUFACTURER 
 

a. All ductile iron mechanical joint solid sleeves shall be manufactured 
by U.S Pipe, Sigma, Tyler/Union, American Cast Iron Company, Clow, or 
approved equal. 

 

W-42 DUCTILE IRON FITTINGS 
 

1) GENERAL 
 
 

This section includes all fittings to be owned and maintained by the City of 
Tampa Water Department. Requirements of this section apply to all fittings 
unless exceptions are shown or stated on the plans or specific provisions. 

 

2) PRODUCT 
 
 

a) All fittings shall be manufactured of ductile iron. 
 

b) All fittings below grade shall be mechanical joint. 
 

c) All bolts and nuts shall be manufactured of high-strength, low 
alloy steel 
in c
onformance with ANSI/AWWA C-111/A21.11 and ASTM A242. 

 

d) All fittings above grade shall be AWWA C110 flanges with a 
drilling that matches AWWA C115 and ANSI B16.1 class 125 
flanges. 

 
 

e) Minimum Working Pressure 
 

i) Mechanical Joint = 350 psi 
 

ii) Flanged Joint = 250 psi 
 

f) Fitting shall be factory furnished with standard thickness cement lined 
interiors and asphaltic coated exteriors, or have fusion-bonded epoxy 
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coating inside and out. 
 
 

g)  Anchor tee branches shall have an anchoring "plain end" which 
includes an integral or split follower gland, suitable for connecting to 
mechanical joint fitting meeting ANSI/AWWA C-111/A 21.11. 

 
h) Anchor x Anchor elbows and anchor couplings shall have for both 

ends anchoring "plain ends". These "plain ends" shall have integral 
or split follower glands, suitable for mechanical joint fittings meeting 
ANSI/AWWA C-111/A 21.11. 

 

i) Gasket material shall be made of EPDM rubber. 
 

3) QUALITY CONTROL AND TESTING 
 
 

a) Fittings shall be listed by the National Sanitation Foundation 
(NSF), or by an approved certifying agency as conforming to all 
requirements of ANSI/NSF 61. 

 
 

b) All mechanical joint fittings shall meet or exceed ANSI/AWWA 
C153/A21.53 or ANSI/AWWA C110/A21.10 

 

c) All flanged fittings shall meet or exceed ANSI/AWWA C110/C115/C153 
and ANSI/ASME B16.1 

 
d) Cement lining shall be in accordance with AWWA C104/A21.04 
e) Asphaltic coatings shall meet or exceed ANSI/AWWA C110/A21.10 

 
f) Fusion-bonded coating and lining shall conform with AWWA C-116 

and AWWA C-550, and be listed by NSF (or by an approved 
certifying agency as conforming to all requirements of ANSI/NSF 61). 

 
g) Gasket material shall be made of EPDM, in accordance with 

ANSI/AWWA C-111/A21.11, latest revisions. The follower gland 
shall be manufactured from ductile iron at least ASTM A536, 
Grade 70-50-05 in accordance with ANSI/AWWA C-111/ A21.11, latest 
revision 

4) MANUFACTURER 
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a) Ductile iron fittings shall be manufactured by U.S Pipe, Sigma, 
McWane, Tyler/Union, American Cast Iron Pipe Company, Clow, 
or approved equal. 

 
 

W-60 FIRE HYDRANT ASSEMBLY 
 
 

1) GENERAL 
 
 

This section includes all hydrants to be owned and maintained by the City of 
Tampa Water Department. Requirements of this section apply to all hydrant 
assemblies unless exceptions are shown or stated on the plans or specific 
provisions. 

 
2) PRODUCT 

 
a) Pipe 

 
i) See Ductile Iron Pipe Specifications 

 
b) Valve 

 
i) See Valve Specifications 

 
c) Fittings 

i) See Fittings Specifications 
 

d) Hydrant 
 

i) Hydrants shall have a 5¼-inch main valve opening. The main 
valve shall be of compression-design and shall open against and 
closing with pressure. The hydrant shall comply with the 
requirements of Associates Factory Mutual Insurance Companies 
and have the "FM" symbol cast into the barrel. The hydrant shall 
be listed with Underwriter's Laboratories. Hydrants shall open by 
turning the operating nut counterclockwise. 

 
ii) The hydrant shall be provided with a breakable traffic feature 

designed so that the nozzle section of the hydrant can be rotated a 
full 360 degrees. Break couplings shall be made of cast iron, epoxy 
coated steel, or forged stainless steel. The lower barrel and shoe 
shall be made of ductile iron, manufactured in accordance with 
AWWA C-502, latest revision. 
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iii) All hydrants shall have two 2½-inch bronze nozzles, 180 degrees 

apart, and one 4½- inch bronze nozzle. All nozzle centerlines shall 
be at the same elevation. Nozzle outlet threads to be National 
Standard fire hose coupling screw thread, as described in 
Appendix A of AWWA C-502. After being coated with an 
approved anti-seize compound as specified herein, hydrant nozzle 
shall thread or twist-lock into the hydrant nozzle section; a locking 
device secures the nozzle. Cast iron or ductile iron nozzle caps 
provided, with gaskets; nozzle cap nut configuration matches 
hydrant operating nut. Chains are not provided on nozzle caps. 

 
iv) Hydrant design shall be such that removal of the seat valve drain 

mechanism, internal rod and all working parts can be 
accomplished through the top of the hydrant without disturbing 
the ground-line joint or nozzle section. The shoe inlet shall be 
mechanical joint, in accordance with AWWA C-111, latest 
revision. The interior of the shoe and (and upper and lower valves 
plates, if utilized in design) shall be epoxy-coated in accordance 
with AWWA C550, latest revision. Accessory kits shall be 
provided with MJ bolts and nuts and gasket. Mechanical joint nuts 
and bolts to be manufactured of high-strength, low-alloy steel 
equal to or better than "Cor-Ten". Main valve gasket and 
mechanical joint (MJ) gasket made of EPDM. 

 
v) All above-ground external bolts, studs, and nuts made of low-zinc 

bronze or stainless steel. Below-ground bolts, studs and nuts shall 
be made of high-strength, low-alloy steel as specified herein, or of 
stainless steel. When bolts are used at the break coupling, they shall 
not be frangible. 

 
vi)  Unless the operating rod is made of stainless steel, the rod shall 

be sheathed where it passes through a double O-ring seal, sealing 
the operating threads from the water in the hydrant at all times 
when the valve is in the open or closed position. Another O-ring 
shall prevent water from passing between the operating shaft and 
the sheath. Downward travel of the operating rod and valve 
assembly shall be controlled by a travel stop device (located in 
the bonnet only), to prevent the bottom of the main valve from 
making contact with the epoxy coating of the shoe. Travel stop 
devices located on the bottom of the operating rod are not 
acceptable. Bronze operating nuts shall be fully covered with a 
cast iron or ductile iron weather shield and shall have at least one 
anti-friction thrust washer to reduce the operating torque when 
opening the hydrant. The hydrant’s bronze main valve seat ring 
shall thread into a bronze sub-seat or drain ring. The drain outlet 
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for the hydrant shall be eliminated as part of the casting or 
machining process. 

vii)  Hydrant operating threads shall be lubricated with anti-seize 
compound paste upon assembly. Approved anti-seize compounds 
are Bostik Never-Seez food-grade (888- 603-8558), or Permatex 
part #82448 (food-grade anti-seize compound). (877-376- 2839), 
or MobilGrease FM102 (food-grade). Approval for other anti-
seize compounds      shall be requested in writing to the Tampa Water 
Department, accompanied with a Material Safety Data Sheet from 
the manufacturer of the compound for review. Anti- seize 
compound shall not contain any heavy metals.

viii) When the hydrant is tested for head-loss as described in 
AWWA C502, Section 5, latest revision, the maximum head–loss 
shall not exceed 2.5 psi when flowing at 1000 gpm through the 4 
½-inch nozzle,.

ix) Hydrant coatings shall be as specified in AWWA C502 Section 
4.02. Additionally, above-ground exterior hydrant coatings shall 
be minimum 4 mil Dry Film Thickness white primer coating, 
compatible with Porter high-grade enamel final paint to be applied 
in the field.  Color will be specified by inspector.

x) If manufacturer uses locking keys to secure the lower barrel to the 
shoe, all locking keys to be fully coated with a Water Department 
approved anti-seize compound applied upon assembly

3) QUALITY CONTROL AND TESTING

a) Pipe

i) See Ductile Iron Pipe Specifications

b) Valve

i) See Valve Specifications

c) Fittings

i) See Fittings Specifications

d) Hydrant
i) The following shall be provided upon request of the Engineer:
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(1) Certified affidavit from an officer of the manufacturer that 
hydrant conforms to AWWA C502, latest revision, and these 
specifications. 

 
(2) Certified test results from an independent testing 

laboratory indicating that the hydrant conforms to Section 
2.8 of this specification. 

 
(3) Certification of Underwriter's Laboratories listing. 

 
(4) Certification of compliance with Associates Factory 

Mutual Fire Insurance Companies specifications. 
 
 

4) MANUFACTURER 
 

a) Pipe 
 

i) See Ductile Iron Pipe Specifications 
 

b) Valve 
 

i) See Valve Specifications 
 

c) Fittings 
 

i) See Fittings Specifications 
 

d) Hydrant 
 

i) Hydrants shall be assembled and tested in their entirety within the 
United States of America or its territories. The manufacturer of 
hydrants shall have continuously manufactured, catalogued, sold, 
and had in service the hydrants in the size proposed for a 
minimum of five years. 

 
Hydrants shall be manufactured by American (Darling B-84-B 
5¼), U.S. Pipe (Metro 250 M94, 5 ¼), Kennedy (Guardian K81-
D, 5¼), American AVK (Series 2780, Nostalgic, 5¼), or  
approved equal. 

 

W-130 POLYETHYLENE ENCASEMENT 
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1. GENERAL 
 

Polyethylene encasement shall conform to the requirements of ANSI/AWWA 
C-105/A21.5 Method A and shall be 8-mil thick. Polyethylene encasement 
shall be installed on all buried ductile iron pipe, fittings, valves, and 
appurtenances where shown on the drawings or as directed by the Water 
Department as dictated by field conditions. It shall be blue in color. 

 

2. PRODUCT 
 
 

The raw material used to manufacture polyethylene encasement shall be Type 1, 
Class A Grade E-1 in accordance with ASTM D-1248 

 
 

The polyethylene encasement shall meet the following test requirements: 
 

Tensile Strength 1200 psi minimum 
 

Elongation 300% minimum 
 

Dielectric Strength 800 V/Mil thickness, minimum 
 

Thickness 0.008” (8-mils minimum nominal, 
 

with minus tolerance < 10% of 
nominal) 

 
Melt Index 0.4 maximum 

 

3. QUALITY CONTROL AND TESTING 
 

When submitting for approval polyethylene not listed in Section 4, 
manufacturer shall include drawings and brochures that clearly indicate size, 
dimensions, weights, performance standards, etc. If this documentation is 
omitted, the polyethylene may be rejected at the sole option of the City. 

 
 

4. MANUFACTURER 
 

All polyethylene encasement shall be domestically manufactured. 
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W-131 LOCATING (TRACER) WIRE & BOXES 
 

1. GENERAL 
 

i) All tracer wire installed shall be insulated, blue 
coated, solid UF (Underground Feeder per National 
Electric Code Article 339) copper tracer wires for water 
main location purposes by means of an electronic line 
tracer. 

 
ii) Curb stop boxes (“boxes”) shall be provided to house the ends 

of tracer wires installed along a pipe and shall be installed 
directly over the pipe the wire is tracing. Tracer wire ends shall 
terminate in the curb stop box such that they can be accessed 
and charged to facilitate locating the buried pipe. Boxes 
installed in roadways shall be suitable for installation in areas 
subject to heavy vehicle traffic loading (be H-20 rated) and 
shall have cast iron rims. 
Boxes installed out of roadway or sidewalk shall be installed 
within reinforced concrete pads poured around valve boxes per 
the Standard Details, or in a separate 12”x12” (min.) x 6” 
reinforced concrete pad. 

 
2. PRODUCT 

 
i) Tracer wire for direct bury installations shall be approved 

insulated copper clad steel (CCS) wire. Wire insulation shall 
be minimum 30 mil high-density, high molecular weight 
polyethylene (HDPE) colored to meet the APWA color code 
standard for identification of buried utilities. Conductor must 
be at 21% minimum conductivity for locate purposes, and be 
able to withstand a minimum 450 lb. break load. 

 
Sizes (gauges) for direct bury pipe tracer 
wire shall be as follows: 16-in. and larger 
ductile iron pipe: 10 AWG 
PVC pipe: 12 AWG 
Long-side meter service line (direct bury and directional drilled): 12 
AWG 

 
ii) Tracer wire for directional drilled or bored-in pipe shall be 

approved insulated 
10 AWG copper clad steel wire insulated with 45 mil, high-
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density, high molecular weight polyethylene (HDPE), and 
rated for direct burial use at 30 volts minimum. Conductor 
must be at 21% minimum conductivity for locate purposes, 
and be able to withstand a minimum 1150 lb. break load. 

 
iii) Tracer wire for Pipe Bursting shall be approved insulated 

copper clad steel wire, insulated with a 50 mil, high-density, 
high molecular weight polyethylene (HDPE) insulation, and 
rated for direct burial use at 30 volts minimum. Conductor 
must be at 21% minimum conductivity for locate purposes, 
and be able to withstand a minimum 4700 lb. break load. 

 
iv) Wire splices shall be with wire connectors suitable for buried 

service (i.e., be corrosion and moisture-proof). 
 

v) Stop boxes shall include locking lids lettered with 
"WATER" and shall be blue in color. All stop boxes shall be 
manufactured of high impact ABS plastic; cast iron roadway 
rims shall exceed ASTM A-48 Class 30. All stop boxes shall 
consist of a telescoping top and bottom section, with flared 
or square bottom to prevent settling or pull out of the box. 

 

W-170 RESTORATION 
 

1) GENERAL 
 

a) The various street surfaces disturbed, damaged, or destroyed during 
the performance of the work under this Contract shall be restored and 
maintained as shown, specified, and directed. Included in this 
classification are permanent pavement surfaces of all types, pavement 
bases, curb, curb and gutter, alleys, driveways, and sidewalks. 

 
b) The quality of workmanship and materials used in the restoration shall 

produce a street surface equal to or better than the condition before the 
work began. 

 
c) Service boxes, manhole frames and covers, and similar structures not 

conforming to the new work shall be set to established grade at the 
Contractor's expense, and no separate payment will be made therefor. 

 
d) All portland cement and asphaltic concrete pavements shall be 

removed in rectangular sections with sawed vertical cuts, or to existing 
joints, as directed by the Engineer. Concrete pavements shall be cut 
with a concrete saw. Asphaltic concrete pavements one-inch thick or 
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greater shall be cut with a tool having a square neat edge. The edges 
of adjacent pavement shall be trimmed to straight lines which a roller 
can follow. Where reinforced concrete pavement is removed, one foot 
of existing reinforcement on each side of the excavation shall be left 
exposed and tied to the replaced reinforcing steel. 

 
e) The equipment necessary for the proper performance of pavement 

replacement shall be on the site in satisfactory working condition and 
shall be subject to approval of the Engineer before the work is started. 

 
f) All replaced concrete pavements shall have a minimum bearing on 

undisturbed earth outside the line of excavations of at least nine (9) 
inches. 

 
2) STANDARDS 

 
a) The restoration of street pavement shall be performed in strict 

conformance with the standards relating to equipment, materials, and 
methods of construction of the authority having jurisdiction over the 
pavements, unless otherwise specified herein. Pavements to be 
restored are under the jurisdiction of the several agencies as follows: 

 
i) State Highways are under the jurisdiction of the State of Florida 

Department of Transportation. Work on such pavements shall 
conform to the Department of Transportation Standard Specifications 
for Road and Bridge Construction. 

 
ii) City Streets are under the jurisdiction of the City of Tampa 

Department of Public Works. Work on such pavements shall conform 
to the Florida Department of Transportation Standard Specifications 
for Road and Bridge Construction, latest edition, except that 
densities (including for subgrade) and other testing requirements shall 
follow current Department of Public Works specifications. The type 
and thickness of pavement, base and stabilization shall be as shown, 
specified, and directed by the Engineer. 

 
iii) County Roads are under the jurisdiction of the Hillsborough County 

Engineering Department. Work on such pavements shall conform to 
County specifications. 

 
b) All specifications of the several agencies having jurisdiction over 

pavement restoration work shall be the current issue of such 
specifications as of the date of the "Notice to Bidders," except as 
specified otherwise herein. 

 
3) TEMPORARY RESTORATION 
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a) Upon completion of backfilling, the street or sidewalk surface 

damaged or destroyed shall be promptly placed in condition for safe 
temporary use. Temporary work shall be maintained in a suitable and 
safe condition for traffic until the permanent pavement is laid, or until 
final acceptance of the work. 

 
b) Where the area over which existing pavement has been disturbed is to 

be repaved as part of an overall project by the agency having 
jurisdiction, any special temporary pavement replacement shall be as 
specified in the "Specific Provisions." 

 
c) Pavement surfaces shall be temporarily restored by placing thereon, 

to proper line, grade and transverse profile, a layer or layers of 
compacted base material, as specified, conforming to all requirements 
regarding configuration, thickness, and density as detailed in the 
Plans, specified, and directed by the Engineer. When the compacted 
thickness of the base layer is greater than 6 inches, the base shall be 
constructed in multiple courses. Each course shall not exceed 6 inches 
in compacted thickness. Where the existing pavement has a permanent 
wearing surface, the temporary pavement shall be finished with a 
suitable grade of asphalt and sand to provide a temporary wearing 
course and to eliminate dust nuisance. 

 
d) Curbs, where possible, shall be temporarily reset in place, as part of 

the work of temporary restoration of pavement. 
 

e) Damaged or destroyed sidewalks shall be temporarily restored, 
immediately upon placing of the backfill, by placing a compacted layer 
of crushed concrete or similar material, which shall have a minimum 
thickness of three inches below the existing finished sidewalk grade. 

 
f) The temporary pavement shall be maintained by the Contractor and 

all holes and depressions filled until the permanent pavement is 
placed. 

 
g) Crushed concrete or similar material placed in areas where the 

existing pavement is shell, limerock, crushed stone, or other similar 
material shall be classified as nonpermanent pavement, will not be 
measured for separate payment. 

 
h) Temporary sand and asphalt wearing courses placed on base on which 

a permanent pavement surface will be constructed shall be incidental 
to the permanent pavement base work, and no separate payment will 
be made therefor. 



 

 
                                                      

FPID(S):  443582-1-58-01 

-139- 

 
 

i) Limestone screenings for temporary sidewalk surface shall be 
incidental to sidewalk replacement, and no separate payment will be 
made therefor. 

 
j) Base material placed in areas to receive a permanent pavement surface 

will be measured for payment under the appropriate Contract Item for 
permanent pavement base or as part of the Lump Sum price. 

 
4) PREPARATION OF TEMPORARY PAVEMENT 

 
a) After due notice and within the time specified, the temporary pavement 

shall be prepared as the base to receive the new permanent pavement 
surface. 

 
b) Prior to construction of the pavement base, the City will furnish the 

Contractor with the preconstruction survey notes for the streets 
disturbed by construction. The Contractor shall use these notes in 
bringing the base installed to grade allowing for the permanent 
pavement surface to be constructed. 

 
c) The preparation of the base shall consist of bringing the area to be 

replaced to a grade conforming to the required grade and cross section, 
of uniform density, ready to receive the permanent pavement. This is 
to be accomplished by excavating or backfilling as needed, shaping, 
watering as required, or permitting to dry to proper consistency, and 
rolling the entire area with an approved self-propelled roller. Shaping 
and rolling shall be continued until the base has been properly 
prepared and shows that no further compaction of any practical 
benefit would result from continued rolling. The base shall be tested 
as to cross section, crown, and elevation. After being properly 
prepared, it shall be so maintained until the permanent pavement is 
constructed. Any part of the base area not accessible to the roller shall 
be thoroughly compacted by hand or by mechanical compaction in a 
manner acceptable to the Engineer. Preparation shall include sawing, 
cutting and trimming edges of existing pavements to provide a neat, 
uniform edge to abut the new pavement. 

 
d) After completion of the base, the Contractor shall furnish the 

Engineer with survey notes verifying the base has been constructed to 
grade. Upon approval, payment will be made for permanent pavement 
base. 

 
5) PERMANENT PAVEMENT BASE DENSITIES 
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a) Permanent base material shall be installed and compacted to the 
required densities (98% modified proctor) in layers not exceeding six 
inches. 

 
6) PERMANENT PAVEMENT SURFACE RESTORATION 

 
a) Permanent restoration of pavement shall be pavement of the type and 

thickness detailed in the Plans, Specific Provisions, or as directed by 
the Engineer. 

 
b) If the existing type of pavement is classified as nonpermanent 

pavement, the temporary restoration shall be reworked and completed 
and left in a condition at least equivalent to the existing nonpermanent 
pavement. 

 
7) REPLACEMENT OF CURB, CURB & GUTTER, SIDEWALK & 

DRIVEWAYS 
 

a) All permanent restoration of street curb or curb and gutter shall be of 
the same type and thickness as the curb or curb gutter which abuts. 
The grade of the restored curb and curb and gutter shall match the 
grade of the existing adjacent curb or curb and gutter. 

 
b) Except as otherwise specified herein or detailed in the Plans, all 

permanent restoration of driveways and sidewalks shall conform to 
the manner of construction as originally placed and to the lines and 
grades as given by the Engineer. No patching of concrete driveway 
areas will be allowed between joints or dummy joints. 

 
c) Where sidewalks are replaced, the replacement shall be the full width 

of the walk and minimum lengths shall be 60 inches. Restoration of 
adjacent lawn is incidental to sidewalk replacement, and no separate 
payment will be made thereforC-1.00 GENERAL 

 
The Contractor shall receive and accept the compensation provided in the 
Proposal and the Agreement as full payment for furnishing all materials and all 
labor, tools and equipment, for performing all operations necessary to complete 
the work under the Agreement, and also in full payment for all loss or damages 
arising from the nature of the work, or from any discrepancy between the actual 
quantities of work and quantities herein estimated by the Engineer, or from the 
action of the elements or from any unforeseen difficulties which may be 
encountered during the prosecution of the work until the final acceptance by the 
Department. 
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It is the intent of these contract documents that any cost for which compensation 
is not directly provided by a bid item shall be prorated and included in the bid 
item for which they are required. Failure of the Contractor to follow this 
procedure shall be basis for rejection of his bid. 

The prices stated in the Bid Proposal include all costs and expenses for taxes, 
labor, equipment, commissions, transportation charges and expenses, patent fees 
and royalties, labor for handling material during inspection together with any 
and all other costs and expenses for performing and completing the work as 
shown on the plans and specified herein. The basis of payment for any item at 
the unit price shown in the Proposal shall be in accordance with the description 
of that item in this Section. 

No separate payment will be made for the following items; the cost of such work 
shall be included in the applicable contract pay items of work, including separate 
mobilization/ demobilization charges for compliance with FDEP or any other 
agency: 

1. Clearing and grubbing; 
 

2. Excavation, including necessary pavement/slab removal; 
 

3. Shoring and sheeting as required by OSHA trench excavation safety 
standards unless specifically provided for in a pay item; 

4. Dewatering and proper disposal of all water unless specifically provided for in a 
pay item; 

 
5. Backfill and proper compaction, including suitable fill; 

 
6. Grading; 

 
7. Replacement or restoration of paved or unpaved roadways, grass and 

shrubbery plots outside of established pay limits; 

8. Temporary facilities and controls during construction such as 
water/sanitary facilities, traffic control, informational signs and 
environmental protection, unless specifically provided for in a pay item; 

9. Providing and maintaining silt barriers for drainage structures and silt 
fences for the duration of the project; 

10. Removing and legally disposing of waste material due to construction, 
including but not limited to valve boxes that need to be removed from 
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abandoned water mains; 

11. Cleanup and restoring the job site to its original condition, which includes 
but is not necessarily limited to restoring the ground surface to its original 
grade; 

12. Testing and placing system in operation, including re-mobilization for FDEP 
testing; 

 
13. Any material and equipment required to be installed and used for the tests; 

 
14. Maintaining the existing quality of service during construction, including 

flushing mains that are cleared but not put into service after the bac-T tests 
are complete; 

15. Repair of sanitary sewer house laterals that were properly marked; 
 

16. Repair of water services damaged during construction; 
 

17. Adjusting new or existing water meter boxes to grade which are affected by 
construction; 

 
18. Appurtenant work as required for a complete and operable system; 

 
19. Coordination with all Federal, State and Local agencies and utilities; 

 
20. Cutting of existing or new pipe for purposes of abandonment or installation 

of new pipe, valves or fittings; 

21. Tree trimming as required by the City of Tampa Parks Department or any 
other agency unless specifically provided for as a contract item; 

22. Verification of pipe elevation as stated in Section 8 of the General 
Provisions; 

23. Repair of private irrigation systems damaged during construction; 
 

24. Furnishing and installing suitable temporary fences, as directed by the 
Engineer, to adequately secure areas protected by a permanent fence when 
that permanent fence must be removed. The temporary fence shall remain in 
place until the permanent fence is replaced; 

25. Furnishing and installing all HDPE MJ adapters, HDPE flanged adapters, 
HDPE electrofusion tapping tees, electrofusion corporation saddles or 
HDPE electrofusion couplings; 
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26. Maintaining red-line drawings of changes to construction plans, to be submitted for 
FDEP clearance; 

 
27. Furnishing record drawings based on the redline drawings in AutoCAD 2015 

or higher and one set of drawings on paper. The City will provide the 
AutoCAD plans used for the design. Final Payment will not be made until 
As-built drawings are received. 

 
28. Furnishing and installing polyethylene encasement per Standard Detail 

2.05 for all buried ductile iron pipe, all fittings and tapping sleeves. 

The Contractor's attention is again called to the fact that the quotations for the 
various items of work are intended to establish a total price for completing the 
work in its entirety. Should the Contractor feel that the cost for any item of work 
has not been established by the Proposal or Contract Pay Items, he shall include 
the cost for that work in some other applicable bid item, so that his proposal for 
the project does reflect his total price for completing the work in its entirety. 

The City shall have the option of making monthly partial payments on work that 
exceeds $100,000.00. Payment of these partial payment requests shall be for the 
approved and accepted amount of work that the Contractor has accomplished in 
the previous month. The approved amount of work is defined as that amount of 
work associated with an active work within the project which, in the opinion of 
the Engineer, is progressing at a satisfactory rate of completion. Satisfactory rate 
of completion is interpreted to mean that once project is started by the 
Contractor, the job must be actively pursued to include site preparation, utility 
and agency coordination, installation of all pipe and appurtenances, restoration, 
clean up, testing, disinfection, and final acceptance. 

Following final payment by the City, the Contractor shall maintain the surface 
of the unpaved trenches, shrubbery, fences, sod, and other surfaces disturbed for 
a period of one (6) months thereafter and shall maintain the repaved areas, curbs, 
gutters and sidewalks, trees, if replaced by the Contractor, for one (1) year after 
acceptance. The cost of maintaining the restored areas is considered incidental 
to the cost of restoring the areas disturbed by the Contractor. These costs shall 
be prorated and included in the cost for the bid item for which it is required. 

The quantities for payment under this Agreement shall be determined by actual 
measurement of the completed items, in place, ready for service and accepted 
by the City, in accordance with the applicable method of measurement therefore 
contained herein. A representative of the Contractor shall witness all field 
measurements. 
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All work and materials shall be in accordance with the Workmanship & 
Materials specifications and Standard Details herein. 

 
 

C-2.10 DUCTILE IRON 
 

The Contractor shall provide all labor, equipment, and materials to furnish and 
install the ductile iron pipe. 

Furnishing and/or installing ductile iron pipe shall include, but may not be limited to: 
 

1. Furnishing all construction layouts; 
 

2. Field locating all utilities to confirm horizontal and vertical location in areas of 
possible conflict; 

 
3. Furnishing all labor equipment and materials to excavate the trench; 

 
4. Maintaining the trench which shall include dewatering and sheeting 

and bracing as required by OSHA or as directed by the Engineer 
standards unless specifically provided for in a pay item; 

5. Cleaning dirt and foreign material from within pipe and bell; 
 

6. Beveling field-cut joints and pipe shorts; 
 

7. Furnishing and installing EPDM gaskets for all DIP; 
 

8. Furnishing and installing Department approved pipe and any pipe shorts as part of 
the pipeline; 

 
9. Furnishing and installing Department approved pipe in casing pipe when shown on 

the plans; 
 

10. Installing push-on joint restraint gaskets for DIP as shown on the plans or as 
directed by the Engineer (furnishing push-on restraint gaskets will be 
compensated under appropriate pay items); 

11. Furnishing and installing blue for polyethylene encasement per standard detail 
2.05; 

 
12. Furnishing and installing, 6, 8-inch nominal diameter ductile iron pipe at various 

depths; 
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13. Furnishing and installing 2-inch PVC fittings when necessary at various depths; 
 

14. Cleaning up and removing excess water main pipe and appurtenances; 
 

15. Pressure testing the water main pipe; 
 

16. Furnishing and installing temporary pipe short’s valves and bends for full port 
flushing; 

 
17. Furnishing and installing valve location protection devices per Standard 

Detail 3.05 whenever needed to keep valve locations visible; 

18. Disinfecting the water main pipe and bacteriological testing; 
 

19. Furnish and apply paint for any above ground or aerial crossing pipe and 
appurtenances. Paint to be high-grade enamel, OSHA blue for potable water 
as directed by the Engineer; 

20. Backfilling and compacting the trench; 
 

21. Cleaning up and restoring the job site which shall include re-grading the terrain; 
and 

 
22. Removing and legally disposing all waste materials. 

 
 

Cover over pipe shall be defined as the vertical distance from the top of the pipe 
to the surface grade above the main. Trench depth shall be defined as the vertical 
distance from the bottom of the barrel of the pipe to the surface grade above the 
main. 

Payment for connecting new water mains to existing water mains will be made 
utilizing the contract unit price for installing the fittings, polywrap, or valves 
used in the connection. 

The cost to hydrostatically test and disinfect the ductile iron or PVC water mains 
shall be prorated and included in the pipeline construction unit prices. The 
prorated cost should include, but may not be limited to furnishing and installing 
all: 

1. Material; 
 

2. Labor; 
 

3. Necessary pumps; 
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4. Recorder charts; 

 
5. Gages (300PSIG limit, oil filled); 

 
6. Chemicals; 

 
7. Temporary valves; 

 
8. Temporary plugs; 

 
9. Sample taps, (including installation of brass dry main plugs after tap removal); 

 
10. Dry main plugs; 

 
 

Necessary to pressure test and disinfect various sizes and depths of ductile iron 
pipe or PVC pipe. Furthermore, no extra compensation shall be paid to the 
Contractor for: 

1. Furnishing and installing brass, dry main plugs at the locations of all removed 
sample taps, or 

 
2. Removing existing "end of line" or blow-off valves after the pipeline has 

been disinfected and prior to connecting the newly installed pipeline to the 
existing water main. 

 
 

All temporary materials or materials not remaining in the ground after the 
completion of the disinfection and pressure testing shall remain the property of 
the Contractor. 

The pipe quantities to be paid for under this section shall be based on the size 
and the horizontal distance in linear feet of ductile iron pipe, PVC pipe, or steel 
casing pipe measured along the top centerline of the pipe in place complete and 
acceptable to the Engineer. 

C-2.50 REMOVAL & ABANDONMENT OF PIPE 
 

The Contractor shall provide all labor, equipment and materials to remove the 
abandoned pipeline and appurtenances (such as valves, fittings, and other 
materials) as designated on the plans or directed by the Engineer. 

The removal of the abandoned pipe shall include, but may not be limited to: 
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1. Furnishing all equipment, labor, tools and equipment to excavate the trench; 

 
2. Maintaining the trench; 

 
3. Removing the abandoned pipeline and appurtenances; 

 
4. Furnishing and installing grout to plug any abandoned open-end pipe; 

 
5. Furnishing and installing a cap or plug and restrain adequately to 

withstand a working pressure of 150 psi, on all in-service open end 
pipe; 

 
6. Transporting the removed pipe and appurtenances, without delay, to a 

location designated by the Engineer; 
 

7. Unloading the removed pipeline and appurtenances at the designated location; 
 

8. Cutting of any existing pipe to accommodate abandonment; 
 

9. Backfilling and compacting the trench; 
 

10. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

 
11. Removing and legally disposing of all waste materials. 

 
Payment shall be made based on the size and horizontal distance in linear feet 
of pipeline removed measured along the top centerline. At the Department's 
option, all abandoned pipe and appurtenances shall remain the property of the 
Department. If the Department opts not to remain owner of the removed 
facilities, then the Contractor shall remove and properly dispose of the facilities 
at his expense. 

C-2.70 PIPELINE INCIDENTALS 
Furnishing and installing 4-inch to 8-inch ductile iron pipe under tree root 
systems by hand excavating, mole excavation or pushing as directed by the 
Engineer. This shall be considered complete compensation for pipe installation. 
There will be no additional payment under the standard pipe installation 
pay item. 

1. Furnishing all labor equipment and materials to excavate the trench; 
 

2. Maintaining the trench which shall include dewatering and sheeting 
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and bracing as required by OSHA or as directed by the Engineer 
standards unless specifically provided for in a pay item; 

 
3. Cleaning dirt and foreign material from within pipe and bell; 

 
4. Furnishing and installing 6” or 8” ductile iron pipe; 

 
5. Furnishing and installing EPDM push-on gaskets for all DIP; 

 
6. Furnishing and installing blue for polyethylene encasement per standard detail 

2.05; 
 

7. Backfilling and compacting the trench including re-grading the terrain; 
 

8. Cleaning up and removing excess water main pipe and appurtenances; 
 

9. Pressure testing the water main pipe; 
 

10. Disinfecting the water main pipe; 
 

11. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

 
12. Removing and legally disposing all waste materials. 

 
13. Erosion Control 

 
14. Pole Support 

 

C-3.00 THRUST RESTRAINT 
 

The Contractor shall provide for all labor, equipment and materials to 
completely furnish and/or install thrust restraint. The furnishing and 
installation of the thrust restraint shall include but not be limited to: 

1. Excavating the trench; 
 

2. Maintaining the trench that shall include dewatering and bracing and 
sheeting where required or as directed by the Engineer; 

 
3. Furnishing and installing approved wedge action restraint fitting or flange joint 

restraints; 
 

4. Furnishing and installing manufactured restrained joints; 
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5. Furnishing of approved push-on restraint EPDM rubber gasket-type 

restraining devices (gaskets with stainless steel locking segments 
vulcanized into the rubber) on new push-on ductile iron pipe; 

 
6. Furnishing and installing approved restraining devices on proposed PVC push-

on joint pipe; 
 

7. Furnishing and installing approved restraining devices on joints of existing 
pipe; 

 
8. Furnishing and installing approved Stainless Steel Insert for HDPE 

connections, per manufacturer’s recommendations and Detail 8.03. 
 

9. Backfilling and compacting the trench; 
 

10. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

11. Removing and legally disposing of all waste materials. 
 
 

Payment for installation of manufactured restrained joints shall be for each bell 
and spigot joint assembled. 
 

No additional compensation shall be made to the Contractor for field poured 
concrete in excess of the amount detailed in the Technical Specification or 
Standard Details without approval by the Engineer. 

Payment will not be credited for restraining devices installed in conjunction with 
fire hydrant installations. Payment for installation of thrusting restraints for fire 
hydrants and for pipe on fire hydrant leads is to be included in the price quoted 
for installation of fire hydrant assemblies. 

 

C-4.00 FITTINGS 
 

The Contractor shall provide all labor and equipment to completely install plugs, 
caps, bends, sleeves, reducers, tees, crosses, and offsets.   The installation of 
ductile iron fittings shall include, but not be limited to: 

1. Excavating the trench; 
 

2. Maintaining the trench which shall include dewatering and bracing 
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and sheeting where required or as directed by the Engineer; 
 

3. Furnishing and installing the appropriate fitting; 
 

4. Backfilling and compacting the trench; 

5. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

 
6. Removing and legally disposing of all waste materials. 

 
 

Additional compensation shall not be made for restraining devices used in 
conjunction with hydrant installations. Payment  will be made for the number 
of each size and type of fittings installed and incorporated into the piping 
system complete, working, and operating to the satisfaction of the Engineer. 

C-5.00 FIRE HYDRANTS 
The Contractor shall provide all labor, equipment and specified materials to 
completely furnish and/or install standard fire hydrant assemblies on new and 
existing water mains as shown on the construction plans or as directed by the 
Engineer. 

The “standard hydrant assembly” to be furnished is 10 LF or less of 6” DIP, 
hydrant elbow, and hydrant barrel extension and hydrant barrel as shown in 
Standard Detail 4.01. When agreed by the Engineer, an “alternate hydrant 
assembly” to be furnished is 7 LF or less of 6” DIP and a Gradelok offset fitting, 
hydrant elbow, hydrant barrel extension, and hydrant barrel as generally shown 
in Standard Detail 4.01. (Note that whenever a GRADELOK fitting is used with 
a fire hydrant installation, the standard 3’ to 5’ depth of bury required at the 
hydrant must be maintained.) 

Hydrant assembly installation shall include, but may not be limited to: 
 

1. Excavation of hydrant assembly trench; 
 

2. Maintaining the trench that shall include dewatering, bracing and 
sheeting where required or as directed by the Engineer; 

 
3. Anchoring the hydrant to existing or new main; 

 
4. Furnishing and installing of up to and including ten (10) feet of 6-inch ductile 

iron pipe; 
 



 

 
                                                      

FPID(S):  443582-1-58-01 

-151- 

5. Removing any plugs, caps, restraining devices, etc. from existing water mains; 
 

6. Furnishing and installing all mechanical thrust restraint beginning at the 
hydrant valve as required in the Technical Specifications or as directed 
by the Engineer; 

 
7. Furnish and installing polyethylene encasement for all underground pipe and 

fittings; 
 

8. Furnish and install hydrant in the plumb position with 4.5’clearance in 
the back and 7’ clearance in the front and on each side from walls, poles 
and obstructions; 

 
9. Furnishing and installing a concrete thrust collar around the barrel of the 

hydrant and 12” below grade as shown in standard detail 4.01; 
 

10. Furnishing and installing of a concrete "support block" under each hydrant; 
 

11. Furnishing and installing of a concrete support cradle under each hydrant tee 
on PVC mains; 

 
12. Backfilling and compacting hydrant assembly trench; 

 
13. Furnish high grade enamel OSHA yellow paint and paint hydrant barrel 

as required in the Technical Specifications; 
 

14. Furnishing high grade enamel OSHA green paint and paint the hydrant bonnet; 
 

15. Furnishing and installing one blue, reflective pavement marker (RPM) 
in the street adjacent to the hydrant at a location to be determined by the 
Engineer. The RPM shall meet or exceed all provisions of the Florida 
Department of Transportation, Standard Specifications for Road and 
Bridge Construction, Section 706; 

 
16. Pressure testing the hydrant assembly in conformance with these documents; 

 
17. Backfilling and compacting the trench; 

 
18. Cleaning up and restoring the job site which shall include re-grading the 

terrain; 
 

19. Removing and legally disposing of all waste materials. 
 

The Contractor shall do all things necessary to completely install a fire hydrant 
assembly in accordance with the Technical Specifications, Standard Details or 
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as directed by the Engineer. Payment will be based on the number of hydrant 
assemblies incorporated into the pipeline system complete and working to the 
satisfaction of the Engineer. Payment for tees, valves, taps, fittings, and 
restoration will be made utilizing the appropriate contract bid item. Separate 
payment will be made for any 6-inch ductile iron pipe in excess of 10 feet 
connecting the hydrant gate valve to the hydrant. 

In addition, it will be the Contractor's responsibility to determine the correct size 
(bury depth) of each hydrant installed so that the requirements of the Technical 
Specifications are satisfied. Any hydrant not installed to the proper grade shall 
be replaced with one of the correct size by the Contractor at his expense prior to 
final approval and acceptance. 

Fittings required because of contractor convenience, (i.e. installed because the 
contractor elected to install a shallow bury hydrant) shall be furnished and 
installed at the contractor's expense. 

C-6.00 VALVES 
The Contractor shall provide all labor, equipment and materials to completely 
furnish and install 8-inch gate valves, including all accessories and incidentals. 
The valve installation shall include, but may not be limited to: 

1. Excavating the trench; 
 

2. Maintaining the trench that shall include dewatering and bracing and 
sheeting where required or as directed by the Engineer; 

 
3. Furnish and install a gate valve in a mainline of DIP, CIP or PVCP 

with a valve box or a tapping valve on a tapping sleeve with a valve 
box; 

 
4. Backfilling and compacting the trench; 

 
5. Furnishing, forming and pouring a 6-inch thick concrete pad around 

each valve box installed in non-paved areas; 
 

6. Furnishing paint and painting valve cover; 
 

7. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

 
8. Removing and legally disposing of all waste materials. 

 
Payment shall be made for the number of each size valve and valve box 
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installed and incorporated into the piping system complete, working and 
operating to the satisfaction of the Engineer. 

C-9.00 RESTORATION & MISCELLANEOUS INCIDENTAL ITEMS 
GENERAL 

 
The Contractor shall furnish all labor, equipment, and materials to restore the 
construction area to an equal or better condition than that which existed prior to 
construction. 

The Contractor shall not be compensated for restoration outside of the maximum 
pay limits that are defined as: 

Maximum pay limits = Nominal Pipe Diameter (D) + 1 foot + 2 times the depth 
of cover (for mains in trenches 0-5' deep). or = D + 3 times the depth of cover 
(for mains in trenches greater than 5' deep) 

If an area greater than the maximum pay limit is disturbed during construction, 
the Contractor shall restore the disturbed area outside pay limits to a condition 
which is equal to or better than the original without additional compensation. 
The only exception to this shall involve milling and overlaying operations. The 
Contractor shall mill and overlay to those limits as directed by the Engineer and 
shall be compensated in conformance with the appropriate pay items for actual 
quantities furnished and installed. 

As stated previously, up final payment by the Department, the Contractor shall 
maintain the surface of the unpaved trenches, shrubbery, trees, fences, sod, and 
other surfaces disturbed for a period of 6 months thereafter and shall maintain 
the repaved areas, curbs, gutters, and sidewalks, if replaced by the Contractor 
for e year after final acceptance of the respective item. The cost of maintaining 
the restored areas shall be incidental to the cost of restoring the areas disturbed 
by the Contractor. These costs shall be prorated and included in the cost for the 
respective contract pay item. 

 

C-9.20 PAVEMENT AND MOT 
 

The Contractor shall provide all labor, equipment and materials to remove and 
restore pavement and pavement bases that were cut and removed during the 
course of the pipeline construction. Pavement and pavement base restoration 
shall include roadways, driveways, parking lots, etc. Under this section, payment 
shall be made for: 
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1. Furnishing, placing, grading, and compacting approved lime rock base; 
 

2. Furnishing, placing, grading, and compacting approved crushed concrete base; 
 

3. Furnishing, placing, grading, and compacting approved asphalt base 
course, ABC-3 or Superpave Type B-12.5; 

 
4. Furnishing, placing, grading and compacting approved "Type S-1"or 

"Superpave Type SP-12.5” asphaltic concrete surface course; 
 

5. Furnishing, placing, grading and compacting to full depth approved 
"Type S-1" or "Superpave Type SP-12.5" asphaltic concrete surface 
course; 

 
6. Restoring 6" thick concrete driveway; 

 
7. Furnishing and installing brick pavement; 

 
8. Installing brick pavement; 

 
9. Furnishing and installing Thermo Striping; 

 
10. Furnishing, placing, and grading Type S-III or Superpave "Type SP-

9.5" asphaltic concrete overlay; 
 

11. Mechanical milling of 1-inch of existing asphalt including proper disposal of 
the milled material; 

 
12. Mobilization required for mechanical milling operations; 

 
13. Furnishing and installing traffic loops as specified and directed by the 

Engineer; 
 

14. Furnishing and installing signalization loops as specified and directed by the 
Engineer; 

 
15. Furnishing Traffic Control Officer (Off-Duty Law Enforcement); 

 
16. Furnishing and installing work zone signs; 

 
17. Furnishing and installing traffic control devices to right-of-way permit 

requirements; 
 

18. Removing, transporting and disposing of pavement, concrete curb, 
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asphaltic curb and other items removed during construction; 
 

19. Cleaning up and restoring the job site which shall include re-grading the 
terrain; 

 
20. Removing and legally disposing of all waste materials. 

 
 

All surface restoration shall be as directed by the Engineer or the regulatory 
agency having jurisdiction over the roadway. All areas requiring pavement 
restoration shall be saw cut prior to construction pavement removal. The costs 
to mechanically saw cut pavement joints are considered incidental to pavement 
restoration and should be included in the cost. 

Asphalt shall be measured for payment based the number of tons of asphalt 
furnished and installed. All pavement, concrete curb, asphaltic concrete curb or 
other items removed during the course of pipeline construction shall be disposed 
of by the Contractor in a manner satisfactory to the Department. The cost of 
removal and disposal associated with all items shall be included in the assigned 
restoration item. 

City street pavement shall be in accordance with of Tampa’s 
PAVEMENT/RIGHT OF WAY RESTORATION REQUIREMENTS – REV-
2012 guidelines. 

 
Mobilization shall only be paid for milling operations and shall only be paid 
once per job site unless otherwise approved in advance by the Engineer. Milling 
shall be made in thickness increments of one inch and shall include proper 
disposal of the milled material. 

The Contractor shall furnish all labor, materials and equipment, necessary to 
replace and maintain complete the traffic signalization loops as specified and 
directed by the Engineer. The work includes all saw-cutting of pavement, 
placement of loop wires and lead-in cables, non-metallic wire hold downs, wire 
identification tags and sealants, splicing and termination strips, testing and all 
other work incidental to the installation of a signalization loop complete in place. 
All signalization loops shall conform to the requirements of the latest edition of 
the Florida Department of Transportation Standard Specifications for Road and 
Bridge Construction. Payment for traffic signalization loops will be made at the 
appropriate contract item unit price per signalization loop installed. 

Asphalt restoration quantities shall be paid per square-yard. 
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C-9.30 ROADSIDE RESTORATION 
 

The Contractor shall provide for all labor, equipment and materials to restore 
the roadside areas disturbed during the course of the pipeline construction. 
Under this section, payment shall be made for: 

1. Restoring typical concrete curb and gutter including stabilization of 
sub-base and installation of curb pads; 

 
2. Restoring stone or pre-cast curb; 

 
3. Furnishing and placing asphaltic concrete curb; 

 
4. Remove and restoring 4-inch thick concrete sidewalk, including applicable 

sidewalk ramps; 
 

5. Restoring concrete hexagon block sidewalk; 
 

6. Restoring the roadside areas with approved sod. Restoring the 
roadside area and ditch bottoms and sides with sod shall include 
furnishing, grading, and placing the sod; 

 
7. Restoring the roadside areas with approved sprig and seed. Restoring 

the roadside area with sprig and seed shall include furnishing, grading, 
placing, fertilizing, mulching, sprigging and seeding. 

 
8. Furnishing and installing detectable warnings walking surfaces as 

directed by Engineer. The detectable warning surface will conform to 
the Florida Department of Transportation Standard Specifications for 
Road and Bridge Construction, current edition. The detectable warnings 
shall be installed in conformance with FDOT Standard Indexes 304 and 
310 or in conformance with the requirements of the right-of-way 
regulatory agency with responsibility of the affected right- of-way. 
(Payment for curb and sidewalk associated with pedestrian access ramps 
will be made under the appropriate sidewalk and curb pay items.) 

 
9. Cleaning up and restoring the job site which shall include re-grading the 

terrain; 
 

10. Removing and legally disposing of all waste materials. 
 

Sidewalk and curb replacement pay quantities shall have maximum limits as 
specified in these documents, as shown the plans or as directed by the 
Engineer. All linear foot units shall be measured along the curb line. In all 
cases, the sod or seed placed is to conform in kind to the existing at the 
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particular location. 

Permanent fence agreed to be removed or disturbed for water or stormwater 
main construction shall be replaced in-kind, to match existing, subsequent to 
construction. Fence restoration shall be coordinated with the property owner and 
the City, and shall be to the satisfaction of the Engineer.  

 

C-9.50 INCIDENTALS 
 

The Contractor shall provide all labor, equipment and material for reinforced 
concrete construction and repairs, replacement of various sizes of vitrified clay 
sanitary sewer pipes, and repair of sanitary laterals hit but that were improperly 
marked (“improperly”, as defined in the SSOCOF “Damage Prevention Guide” 
and Chapter 556, F.S.). 

Reinforced concrete construction can include concrete pads, concrete vault 
walls, ditch pavement, headwalls, manholes, inlets, shocks pads, concrete "dead-
man" restraints, etc. 

The Contractor shall provide all labor, equipment and materials for professional 
quality video photography documentation of the preconstruction site condition 
along the proposed pipeline route. 

Under this section, payment shall be made for: 
 

1. Furnishing, forming and placing 3,000 psi concrete with reinforcement as 
required; 

 
2. Furnishing and replacement of standard sand cement rip-rap in reinforced cloth 

or paper bags; 
 

3. Restoring sanitary sewer service lines (laterals) by furnishing and 
installing the necessary C-900, DR 18 green PVC pipe and flexible 
couplings, in accordance with City Wastewater Department 
requirements; 

 
4. Replace or restore 4”, 6”, 8” or 10” vitrified clay sanitary sewer pipes 

(sewer main lines - not laterals) found parallel with and too close to 
proposed water mains to avoid being compromised by the water 
construction, with C-900, DR 18 green PVC pipe and flexible couplings, 
in accordance with City Wastewater Department; 

 
5. Furnishing professional quality video photography of pre-construction 
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site conditions along proposed pipeline route as specified in these 
contract documents and as required. Video resolution shall be at 
minimum 1920x1080 pixels (also known as 1080P, Full HD, or FHD 
and BT. 709). 

 
6. Backfilling and compacting the excavation; 

 
7. Cleaning up and restoring the job site which shall include re-grading the 

terrain; 
 

8. Removing and legally disposing of all waste materials. 
 

C-9.91 VALVE BOX, VAULT & MANHOLE ADJUSTMENT OR REMOVAL 
 

The Contractor shall provide all labor, equipment, and materials to remove, 
replace, and/or adjust valve boxes, vaults or manholes. Valve box, vaults, and 
manhole adjustment shall include, but may not be limited to: 

1. Excavating existing valve box, vault or manhole. 
 

2. Determining if existing material is reusable, if not, provide new 
Water Department approved material; 

 
3. Furnishing and installing the appropriate cast iron riser for valve boxes and 

manholes; 
 

4. Constructing any traffic bearing structure required to make the adjustment; 
 

5. Setting the valve box, vault or manhole top flush to proposed 
grade or as directed by the Engineer; 

 
6. Backfilling and compacting the excavation; 

 
7. Cleaning up and restoring the job site which shall include re-grading the 

terrain; 
 

8. Removal and disposal of all waste materials. 
 

The valve box, vault or manhole adjustment shall be paid for per each valve box, 
vault or manhole adjusted and backfilled to meet future grades or as directed by 
the Engineer. Conditions of the adjustments to vaults and manholes shall be 
based the location of the vault whether traffic bearing or not. 
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C-9.93 CONCRETE BLOCK THRUST RESTRAINT 
The Contractor shall provide for all labor, equipment and materials to 
completely furnish and install concrete thrust restraint when authorized by the 
engineer. The installation of the concrete thrust restraint shall include but not be 
limited to: 

1. Excavating the trench; 

2. Maintaining the trench that shall include dewatering and bracing and sheeting 
where required or as directed by the Engineer; 

 
3. Furnishing and installing approved pre-cast thrust blocks; 

 
4. Furnishing, forming, and pouring thrust blocks; 

 
5. Backfilling and compacting the excavation; 

 
6. Cleaning up and restoring the job site which shall include re-grading the 

terrain; 
 

7. Removing and legally disposing of all waste materials. 
 

No additional compensation shall be made to the Contractor for field poured 
concrete in excess of the amount detailed in the Technical Specification or 
Standard Details without prior approval by the Engineer. 

Payment will not be credited for restraining devices installed in conjunction with 
fire hydrant installations. Installation of thrusting units for fire hydrants is to be 
included in the price quoted for installation of fire hydrant assemblies. 

C-9.97 AS-BUILT SURVEY 
 

The as-built survey shall be submitted by the Contractor to the Engineer as 
verification of project completion. 

Payment shall include all workmanship performed in connection with specified 
items of piping, fittings, valves and hydrants with all the required accessories 
and/or appurtenances, including in part: all labor, tools, materials and equipment 
for the complete as-built survey in accordance with the specifications and 
applicable drawings. 

Payment will be based on linear footage, as measured along the centerline of the 
installed or abandoned pipeline. 

 



 

 
                                                      

FPID(S):  443582-1-58-01 

-160- 

C-9.98 CONTIGENCY ALLOWANCE 
 

The contingency allowance shall be used by the City of Tampa as directed by 
the Engineer. Payment shall be made as a lump sum to pay for furnishing and 
installing items not listed in the Contract. Contractor shall provide an invoice 
listing the items and quantities along with the lump sum price. The Engineer 
may request a cost estimate for a contingency item from the Contractor prior to 
construction. 

C-10.00 MOBILIZATION/DEMOBILIZATION 
 

The Contractor shall furnish all equipment, labor, and materials necessary to 
mobilize his forces as necessary to perform all the work under this Contract. 
Work under this section includes permits, bonding and insurance; construction 
stakeout and as-built documentation; transportation, and otherwise movement of 
all personnel, equipment, supplies, materials and incidentals to and from the 
project site; establishment of temporary offices, buildings, safety equipment and 
first aid supplies, sanitary and other facilities; and all other preconstruction 
expense necessary for the start of the work, excluding the cost of construction 
materials, to be constructed under this Contract as shown on the Plans and 
directed by the Engineer. 

Payment for mobilization/demobilization will be made at the appropriate 
Contract Lump Sum Price and based on an incremental basis such that: 

a) Payment of 65% of the applicable lump sum price shall be made for the 
preparatory work and operations in mobilizing for the beginning work on 
the project. 

b) Payment of the remaining 35% shall be made for finalization of the project, 

including demobilization, contract closeout documents, removal of field 

office, and final site clean-up. Retainage requirements as stated in the General 

Conditions shall apply to this pay item.  
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CITY OF TAMPA 

UTILITY WORK SCHEDULE
December 14, 2016 

The UAO and City of Tampa agree to the UAO’s need for relocation or adjustment to its utilities and City of Tampa's need for a schedule for the UAO to effect the relocation or adjustment. This utility work 
schedule is based on City of Tampa's plans dated in the project information box below.  Any deviation by City of Tampa or its contractor from these plans, may void this utility work schedule. Upon notification by 
City of Tampa of a change to these plans, the UAO may negotiate a new utility work schedule. The UAO agrees to notify City of Tampa and the contractor in writing prior to starting, stopping, resuming, and 
completing work in accordance with this utility work schedule. The UAO shall obtain a utility permit and comply with requirements of the 2017 Utility Accommodation Manual (UAM) for all work done under 
this utility work schedule. The UAO is not responsible for events beyond the control of the UAO that could not be reasonably anticipated by the UAO and which could not be avoided by the UAO with exercise 
of due diligence at the time of the occurrence. 

 PROJECT INFORMATION 
Financial Project ID:  443582-1 Federal Project ID:  
State Road Number: County:  Hillsborough 
Plans Dated: 8/9/2021 District Document No.: N/A 

UTILITY AGENCY/OWNER (UAO)
Utility Company: SPECTRUM  
UAO Project Rep: Scott Creasy  Phone:  727-224-2030 E-mail:  windell.creasy@charter.com 
UAO Field Rep: Mark Giurbino  Phone:  813-436-2118 E-mail:  mark.giurbino@charter.com 

UTILITY SIGNATURE 
I have reviewed the FDOT plans referenced above and submit this utility work schedule in compliance with UAM Section 5 and agree to be bound by the terms of this utility work schedule. 

  UAO Rep. Date 2 / 18 / 22 

    Name Mark Giurbino  

   Title Construction Coordinator  

ENGINEER OF RECORD SIGNATURE
I attest this utility work schedule is compatible with the FDOT plans referenced above. 

   EOR.  Date    /    /      

    Name  

   Title Engineer of Record 

APPROVAL BY CITY OF TAMPA
This utility work schedule is complete and acceptable to FDOT. 

 City Rep.  Date    /    /  

 Name:   Danni Jorgenson, PE, AICP  

   Title:   Transportation Engineering Manager, Mobility Department  

SECTION A: SUMMARY OF UTILITY WORK
The below days are the total numbers of days shown for all activities in Section C of this utility work schedule. The breakdown of how these days are to be incorporated into the FDOT project and the dependence 
of these days upon the completion of other activities by the UAO or others is shown in Section C.  

Days prior to project construction: 0 Days during project construction: 3 

Gary Ng, PE

3  09  2022

4 12 2022



CITY OF TAMPA

UTILITY WORK SCHEDULE 
December 14, 2016 

443582-1 
SPECTRUM 
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Financial Project ID: 

Utility Company:  
Plans Dated: 2/18/22 

SECTION B: UAO SPECIAL CONDITIONS/CONSTRAINTS

A.) SPECTRUM requires 2 weeks advanced notice to schedule outages. This applies to cutover and removal of old cables. 
B.) SPECTRUM will install facilities to new TECO poles once installation of new TECO circuits are complete and activated. 
C). SPECTRUM will remove facilities from TECO poles once circuits have been removed and pole has been topped. 
D). In the case any design changes occur during construction, SPECTRUM will require a 24hr notice to "Hold & Protect" , or a 48hr 
notice to Adjust buried facilities. 
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CITY OF TAMPA

UTILITY WORK SCHEDULE 
December 14, 2016 

Financial Project ID:  443582-1 

Utility Company: SPECTRUM 
Plans Dated: 2/18/22 

SECTION C: UAO’s WORK ACTIVITIES

Act. 
No. 

Utility Facility 
(type, size, material, 

status) 

From 
Station/
Offset 

To 
Station/
Offset 

Utility Work Activity 
Description 

Dependent 
Activity 

TCP Phase 

Consecutive 
Calendar Days 

Prior to     During 
Const.       Const. 

1 
SPECTRUM PULL 

BOX 24X36    
23+24/17' 
LT. 

23+24/17' 
LT. ADJUST TO GRADE CONCRETE WORK 1 0 0 



Water Department 
Engineering Division 

4900 W. Lemon Street 
Tampa, FL 33609 

Office: (813) 274‐7405 
Fax: (813) 274‐7435 

Monday April 4, 2022  

Project: [WUR‐20‐0020]‐[COT SULPHUR SPRINGS K‐8 VARIOUS LOCATIONS WATER MAINS RELOCATION] 

Greetings, 

After reviewing the latest plans for the subject referenced project and the location of City of Tampa 
water mains within the limits of the project, there are no conflicts besides the ones that were identified 
during the review process.  

The water relocations in this project will be completed by the roadway contractor as shown in the water 
relocation plans that are “goes‐with” with the sidewalk project. 

Let me know if there are any questions or concerns. 

Sincerely, 

__________________________________________ 

Louis‐Rynaldo Deshauteurs 

Design Engineer I, Water Department 

City of Tampa / 4900 W Lemon St, 2nd Fl / Tampa, FL 33609 

Office: (813) 274‐7221/ Cell: (813) 538‐5325/ e: Rynaldo.Deshauteurs@Tampagov.net 



UTILITY RELOCATION SCHEDULE 

NSM        12/22/21 

CIP NO. PROJECT       NAME PROJECT NO. 
1001179 SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS  443582-1-58-01 

THIS FORM TO BE INCLUDED IN ROADWAY PROJECT CONTRACT DOCUMENTS 

Agency/Owner: Crown Castle Fiber, LLC  

Facilities Involved (Detail as to type and location of adjustments and relocations): 
Underground conduits w/ (1) 144 Ct FOC from Sta. 50+84.00 (19' RT) to Sta. 50+82.00 (29' RT) 

Anticipated Construction Relocation Schedule 
(Describe each phase and all work that can be done concurrently during each phase in 
 relation to a construction activity.): *Working

Days
Phase 1 (a) Adjustment of existing underground facilities and handhole Estimated

Total Phase 1  1 
Phase 2 (a) N/A 

Total Phase 2       N/A 
Phase 3 (a) N/A 

Total Phase 3       N/A 
Phase 4 (a) N/A 

Total Phase 4       N/A 

Total Construction Working Days  1 
Preconstruction Items 
(Explain: Preliminary engineering, material procurement, R/W acquisition, contract negotiations, etc.) 

N/A 

Total Preconstruction Days       N/A 

*Individual phases may be spread throughout the contract with begin and end dates as necessary to coordinate construction activities with the 
CITY contractor and other utilities.  The Agency/Owner shall cooperate with the CITY's contractor to include their adjustment/relocation work
progress schedule prior to the preconstruction conference. 

The above date is based on construction plans DATED December 13th, 2022 . 
This AGENCY/OWNER is not responsible for circumstances beyond its normal control.  However, the AGENCY/OWNER agrees to fully 
cooperate with the CITY, and its Contractor, in abiding by the "Utility Coordination Procedures" and completing the project as expeditiously as 
possible.  The AGENCY'S/OWNER'S field representative can be contacted at: 

Christopher Perkins  Telephone Number: 717-856-6486       

SUBMITTED FOR THE AGENCY BY: Christopher Perkins  Date 
APPROVAL BY:    Date   

Gary Ng, PE, Engineer of Record 
 Date 

Danni Jorgenson, PE, AICP, Transportation Engineering Manager, Mobility Department 

03/09/2022
3/9/22

04/12/2022
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    CITY OF TAMPA 

UTILITY RELOCATION SCHEDULE 
CIP NO.         PROJECT NAME PROJECT NO. 
1001179 SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS 443582-1-58-01 

THIS FORM TO BE INCLUDED IN CONSTRUCTION CONTRACT DOCUMENTS 

Agency/Owner Frontier Communications 

Facilities Involved (Detail as to type and location of adjustments and relocations.): 

Anticipated Construction Relocation Schedule 
(Describe each phase and all work that can be done concurrently during each phase in relation to a construction activity.): 

*Working
Days

Estimated 
Phase 1 See Page 2 

Total Phase 1 4 Days 
Phase 2 (a) 

Total Phase 2 0 DAYS 
Phase 3 (a) 

Total Phase 3 0 DAYS 
Phase 4 (a) 

Total Phase 4 
Total Construction Working Days 

(including page 2 If Applicable) 

Preconstruction Items 
(Explain Preliminary engineering, material procurement, R/W acquisition, contract negotiations, etc.) 

Material Procurement (poles) 0 DAYS 

Total Preconstruction Days 0 DAYS 
(including page 2 If Applicable) 

* Individual phases may be spread throughout the contract with begin and end dates as necessary to coordinate construction activities with the City of
Tampa contractor and other utilities. The Agency/Owner shall cooperate with the City of Tampa contractor to include their adjustment/relocation work

progress schedule prior to the preconstruction conference. 

The above data is based on construction plans DATED _12/13/21__. 
This AGENCY/OWNER is not responsible for circumstances beyond its normal control. However, the AGENCY/OWNER agrees to fully cooperate with the 

City of Tampa, and their Contractor, in abiding by the “Utility Coordination Procedures” and completing the project as expeditiously as possible. The 
AGENCY’S/OWNER’S field representatives can be contacted at: 

 Paul Lineberry   (Field Representative)    Telephone Number: 813-838-8867
SUBMITTED FOR 
THE AGENCY BY: 

  (name-Title)
    Randy James,    (Engineer, Public Works)    813-892-9692 

Date 

APPROVAL BY:    Gary Ng, P.E., Date 
Engineer of Record 

Danni Jorgenson, PE, AICP, Transportation Engineering Manager, Mobility Department Date 

3/9/2022

4/12/2022
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      CITY OF TAMPA 

 UTILITY RELOCATION SCHEDULE 
CIP NO.   PROJECT NAME PROJECT NO. 
1001179 SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS 443582-1-58-01 

THIS FORM TO BE INCLUDED IN CONSTRUCTION CONTRACT DOCUMENTS 

Agency/Owner: Frontier Communications 
Facilities Involved (Continuation) 

Anticipated Construction Schedule (Continuation) 
(Additional Phases or Continuation of a Phase) 

Working Days 
Estimated 

17+90 to 18+20, 17.5' LT,    BFO to be adjusted / modified as needed for Proposed S-2  ½ Day 
17+90 to 18+20, 18' RT,      BFO to be adjusted / modified as needed for Proposed S-3 ½ Day 
18+39, 21' RT Pedestal to be adjusted as needed to proposed final grade ½ Day 
18+39 / 3'-14' L          Support and protect buried cable during placement of proposed 18” RCP        1 Day 
18+80 to 19+10, 19' LT     BFO to be adjusted / modified as needed for Proposed S-4  ½ Day 
71+65 to 71+85/ 19' LT   BFO to be adjusted / modified as needed for Proposed S-5 ½ Day                              

              4 Days 
Total Working Days 

Preconstruction Items (Continuation) 

Total Days ___________ 
Special Notations 

Frontier and Frontier Contractors' normal business hours are from 8am to 5pm, Monday through Friday 
(excluding Holidays). 

Frontier Inspector is to be point of contact during construction and to be notified when working within 2 feet of 
Frontier facilities 

Any work outside of normal business hours to be scheduled a minimum of 72 hours in advance 
Extreme caution is to be used when excavating near or around Frontier facilities 

 

Frontier is to have access throughout the duration of the project to monitor and maintain facilities for the  ability t
provide service 



UTILITY RELOCATION SCHEDULE 

NSM        04/07/22 

CIP NO. PROJECT       NAME PROJECT NO. 

SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS  443582-1-58-01 

THIS FORM TO BE INCLUDED IN ROADWAY PROJECT CONTRACT DOCUMENTS 

Agency/Owner:    City of Tampa Wastewater 

Facilities Involved (Detail as to type and location of adjustments and relocations): 
Wastewater/Sanitary Sewer lines in project scope to remain.  
Wastewater Manhole Lids within project resurfacing limits to be adjusted. 

Anticipated Construction Relocation Schedule 
(Describe each phase and all work that can be done concurrently during each phase in 
 relation to a construction activity.): *Working

Days
Phase 1 (a) Estimated

Total Phase 1     0 
Phase 2 (a) 

Total Phase 2          0 
Phase 3 (a) 

Total Phase 3          0 
Phase 4 (a) 

(6) Lid adjustments (Performed by Project Contractor, see details below)
 TBD      

  by Project 
Total Phase 4         Contractor 

Total Construction Working Days       TBD 
Preconstruction Items 
(Explain: Preliminary engineering, material procurement, R/W acquisition, contract negotiations, etc.) 

Total Preconstruction Days          0 

*Individual phases may be spread throughout the contract with begin and end dates as necessary to coordinate construction activities with the 
CITY contractor and other utilities.  The Agency/Owner shall cooperate with the CITY's contractor to include their adjustment/relocation work
progress schedule prior to the preconstruction conference. 

The above date is based on construction plans DATED February 22, 2022. 
This AGENCY/OWNER is not responsible for circumstances beyond its normal control.  However, the AGENCY/OWNER agrees to fully 
cooperate with the CITY, and its Contractor, in abiding by the "Utility Coordination Procedures" and completing the project as expeditiously as 
possible.  The AGENCY'S/OWNER'S field representative can be contacted at: 

Frank James  Telephone Number:    813.898.1374 

SUBMITTED FOR THE AGENCY BY:  Date 
APPROVAL BY:    Date   

Gary Ng, PE, Engineer of Record 
 Date 

Danni Jorgenson, PE, AICP, Transportation Engineering Manager, Mobility Department 

04/07/2022

04/12/2022



UTILITY RELOCATION SCHEDULE 

NSM         04/07/22 
 

12th Street Baseline 
Sewer Manhole Lid 
STA 13+55 / 10’ RT 

To Be Adjusted Roadway Resurfacing 
 

Phase 4 0 1 

12th Street Baseline 
Sewer Manhole Lid 
STA 16+75 / 0’ LT 

To Be Adjusted Roadway Resurfacing 
 

Phase 4 0 1 

12th Street Baseline 
Sewer Manhole Lid 
STA 17+90 / 10’ RT 

 
To Be Adjusted Roadway Resurfacing 

 
Phase 4 

 
0 

 
1 

12th Street Baseline 
Sewer Manhole Lid 
STA 18+57 / 0’ LT 

To Be Adjusted Roadway Resurfacing 
 

Phase 4 0 1 

12th Street Baseline 
Sewer Manhole Lid 
STA 22+95 / 10’ RT 

 
To Be Adjusted Roadway Resurfacing 

 
Phase 4 

 
0 

 
1 

13th Street Baseline 
Sewer Manhole Lid 
STA 71+60 / 0’ LT 

To Be Adjusted Roadway Resurfacing 
 

Phase 4 0 1 

 

 
TYPE / SIZE / 
MATERIAL / OFFSET 
TO BASELINE FROM 
STA TO STA 

 
DESCRIPTION 
OF 
UTILITY WORK 

 
DEPENDENT 
ACTIVITIES 

 
M.O.T. 
PHASE 
NUMBER 

 
CONSECUTIVE 
CALENDAR 
DAYS 
Prior      During 



UTILITY RELOCATION SCHEDULE 

NSM        12/22/21 

CIP NO. PROJECT       NAME PROJECT NO. 

1001179 SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS  443582-1-58-01 

THIS FORM TO BE INCLUDED IN ROADWAY PROJECT CONTRACT DOCUMENTS 

Agency/Owner:  TAMPA ELECTRIC COMPANY  

Facilities Involved (Detail as to type and location of adjustments and relocations): 
 13.3KVOE, 120/208BE, 120/208OE, 120/240OE 

Anticipated Construction Relocation Schedule 
(Describe each phase and all work that can be done concurrently during each phase in 
 relation to a construction activity.): *Working

Days
Phase 1 (a)ONCE TEC HAS BEEN GIVEN A MINIMUM NOTICE OF 21 WORKING DAYS, WE WILL 
COMPLETE THE FOLLOWING ACTIVITIES: STA 18+26-18L HOLD POLE AND RESET ANCHOR ONCE 
CONSTRUCTION COMPLETE IN AREA – STA. 72+50-20L REMOVE DOWN GUY STA. 72+53-19L 
INSTALL DOWNGUY       Estimated 

Total Phase 1 2 
Phase 2 (a) 

Total Phase 2 
Phase 3 (a) 

Total Phase 3 
Phase 4 (a) )ONCE TEC HAS BEEN GIVEN A MINIMUM NOTICE OF 21 WORKING DAYS, WE WILL 
COMPLETE THE FOLLOWING ACTIVITIES: STA. 71+15-20L ADJUST HANDHOLE TO FINAL GRADE 

Total Phase 4 1 

Total Construction Working Days   3 
Preconstruction Items 
(Explain: Preliminary engineering, material procurement, R/W acquisition, contract negotiations, etc.) 

Total Preconstruction Days 0 

*Individual phases may be spread throughout the contract with begin and end dates as necessary to coordinate construction activities with the 
CITY contractor and other utilities.  The Agency/Owner shall cooperate with the CITY's contractor to include their adjustment/relocation work
progress schedule prior to the preconstruction conference. 

The above date is based on construction plans DATED  12.13.2021 . 
This AGENCY/OWNER is not responsible for circumstances beyond its normal control.  However, the AGENCY/OWNER agrees to fully 
cooperate with the CITY, and its Contractor, in abiding by the "Utility Coordination Procedures" and completing the project as expeditiously as 
possible.  The AGENCY'S/OWNER'S field representative can be contacted at: 

ROBBIE NEIMAN  Telephone Number:  813-252-6987 

SUBMITTED FOR THE AGENCY BY:  Date 
     HEATHER C. LOVETT 

APPROVAL BY:  Date 
Gary Ng, PE, Engineer of Record 

 Date 
Danni Jorgenson, PE, AICP, Transportation Engineering Manager, Mobility Department 

01.26.2022

03/09/2022

04/12/2022



UTILITY RELOCATION SCHEDULE 

NSM        12/22/21 

CIP NO. PROJECT       NAME PROJECT NO. 

1001179 SULPHUR SPRINGS K-8 VARIOUS LOCATION SRTS  443582-1-58-01 
SPECIAL NOTATIONS 

1. TEC (TAMPA ELECTRIC COMPANY) REQUIRES A MINIMUM OF 21 CALENDAR DAYS TO SCHEDULE ANY
TEC WORK RELATED TO THIS PROJECT, INCLUDING BUT NOT LIMITED TO "DURING CONSTRUCTION"
WORK IDENTIFIED IN THIS RELOCATION SCHEDULE, REQUESTS FOR THE INSTALLATION OF LINE
COVER, REQUESTS FOR OVERHEAD/UNDERGROUND  ELECTRIC OUTAGE(S), REQUESTS FOR TEC POLE
HOLDING, AND/OR REQUESTS TO PROTECT ANY TEC FACILITIES WITH SAID REQUESTS BEING INITIATED
BY THE CITY OF TAMPA (COT), THE COT CONTRACTOR AND/OR THEIR SUBCONTRACTOR. THIS NOTICE
INCLUDES POLE RMEOVAL ONCE A JOINT USER HAS VACATED THE FACILITY AND PROPERLY
NOTICIFIED TEC FIELD REPRESENTATIVE TO ALLOW SCHEDULING OF ACTIVITY TO OCCUR.

2. FOR SAFETY REASONS, TEC LINE CREWS SHALL NOT WORK IN ADVERSE WEATHER CONDITIONS.

3. THE TEC LINE CREW AVAILABILITY SHALL BE AFFECTED AND/OR LIMITED DUE TO OUR REQUIRED
RESPONSE TO EMERGENCY CONDITIONS.  THIS LIMITATION WILL BE DEPENDENT UPON THE SEVERITY
OF THE EMERGENCY.

4. TEC AND/OR TEC'S SUBCONTRACTORS NORMAL WORK SCHEDULE IS MONDAY THROUGH FRIDAY
FROM 8 A.M. TO 5 P.M., EXCLUDING TEC OBSERVED HOLIDAY'S WHICH INCLUDE NEW YEARS DAY,
MARTIN LUTHER KING, GOOD FRIDAY, MEMORIAL DAY, JULY 4TH, LABOR DAY, THANKSGIVING DAY, THE
FRIDAY AFTER THANKSGIVING, CHRISTMAS EVE DAY AND CHRISTMAS DAY.

5. TEC CAN NOT REMOVE ANY TEC POLES THAT HAVE EXISTING JOINT USERS  STILL ATTACHED.
SUBSEQUENTLY, ALL JOINT USERS SUCH AS FRONTIER,  BRIGHT HOUSE, TRAFFIC, ETC. MUST BE
REMOVED BEFORE TEC CAN REMOVE THE POLE ITSELF.

6. IF A NEW TEC ELECTRIC SERVICE MUST BE ESTABLISHED, PLEASE EMAIL TEC @
CSADMIN@TECOENERGY.COM AND REQUEST THE "PROCEDURE FOR ESTABLISHING A NEW ELECTRIC
SERVICE". ALSO INCLUDED IN THIS SAME TEC DOCUMENT IS THE PROCEDURE FOR THE REMOVAL OF
AN EXISTING TEC ELECTRIC SERVICE.

EMERGENCY NUMBER FOR NIGHTS, WEEKENDS & TECO HOLIDAYS - 877-588-1010 
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