



**City of Tampa**

*Jane Castor, Mayor*

**Contract Administration**  
**Richard Mutterback, Director**

306 East Jackson Street, 4N  
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

**ADDENDUM 1**

**Via E-Mail**

**DATE: November 28, 2023**

Contract: 24-D-00008; HFC AWTP Administration Building HVAC Replacement Design-Build

Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Attached is the sign-in sheet from Monday's Pre-Submission Conference. Attendance was not mandatory.

All other provisions of this RFQ not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

24-C-00008; HFC AWTP Administration Building HVAC Replacement Design-Build

Pre-Submission Conference 11-27-23 2:00 P.M.

Sign-In Sheet + Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail
1	Jim Greiner, PE absent	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	JEFF HORTON	WHARTON-SMITH	jhorton@whartonsmith.com
	John Thompson	wilder Architecture	jt@wilderarchitecture.com
4	Kyle Haudahan	Ostern Engineering	KHaudahan@ostern-eng.com
5	Andy Brown	COT CAD	Andy.Brown@tampagov.net
6	Karloran Guzman	COT WW	karloran.guzman@tampagov.net
7	JAMES HENNESSY	COT WWD	JAMES.HENNESSY@TAMPAGOV.NET
8	Nancy Beniamen	CAD	nancy.beniamen@tampagov.net
9	Enis Ozgul	CAD	Enis.Ozgul@tampagov.net
10	Linda Porter	VELT AIR	Lporter@voltageinc.com
11	Krzysztof Dunner	Biltmore Construction	kdunner@biltmorefl.com
12	MATT RINCON	BILTMORE Construction	MRincon@biltmorefl.com
13	BARRY DUNHAM	McKim & CREES	BDUNHAM@McKIMCREES.com
14	TRAVIS PARKER	Biltmore Construction	tparker@biltmorefl.com
15	Charlie Lynch	COT WW	charlie.Lynch@Tampagov.net
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			