



City of Tampa

Jane Castor, Mayor

Contract Administration

Michael W. Chucran, Director

306 East Jackson Street, 4N

Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM 1

Via E-Mail

DATE: March 16, 2020

Contract 20-D-00025; Hillsborough River Dam Engineering

Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ. Responses submitted shall conform to this notice:

Item 1: The Pre-Submission Meeting previously scheduled for March 17 is hereby CANCELLED. The meeting will NOT be reschedule for a future date.

All other provisions of the RFQ not in conflict with this Addendum shall remain in full force and effect. Questions may be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor