## 20-C-00039; Armenia Ave at Busch Blvd Intersection Improvements Bid Opening: 1:30P.M., December 15, 2020

				American Pipeline Construction, LLC		Kamminga & Roodvoets, Inc		BUN Construction Company, Inc		Gibbs & Register, Inc		David Nelson Construction Co		PCS Civil, Inc	
	PAY ITEMS														
SUMMARY O	FROADWAY														
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
0101 1	MOBILIZATION	LS	1	\$ 270,000.00	\$270,000.00	1	\$276,900.00	\$250,000.00	\$250,000.00	\$263,000.00	\$263,000.00	\$400,000.00	\$400,000.00	\$390,000.00	\$390,000.00
0102 1	MAINTENANCE OF TRAFFIC	LS		\$ 350,000.00	\$350,000.00	\$ 187,000.00	\$187,000.00	\$250,000.00	\$250,000.00	\$365,866.30	\$365,866.30	\$700,000.00	\$700,000.00	\$390,000.00	\$390,000.00
0102107 1	CONTINGENCY TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	LS ED		\$ 125,000.00	\$125,000.00 \$15,750.00		\$125,000.00 \$10,850.00	\$125,000.00 \$25.00	\$125,000.00 \$8,750.00	\$125,000.00 \$40.00	\$125,000.00 \$14,000.00	\$125,000.00 \$40.00	\$125,000.00 \$14,000.00	\$125,000.00 \$25.00	\$125,000.00 \$8,750.00
0102107 1	SEDIMENT BARRIER	LF	350 1325	\$ 45.00 \$ 3.00	\$3,975.00		\$4,637.50	\$25.00	\$3,312.50	\$2.00	\$14,000.00	\$40.00	\$3,975.00	\$25.00	\$6,625.00
0104 18	INLET PROTECTION SYSTEM	EA		\$ 3.00 \$ 100.00	\$1,300.00		\$1,690.00	\$250.00	\$3,250.00	\$150.00	\$1,950.00	\$200.00	\$2,600.00	\$200.00	\$2,600.00
0110 1 1	CLEARING & GRUBBING (AC = 3.08)	LS		\$ 255,000.00	\$255,000.00	\$ 375,000.00	\$375,000.00	\$250,000.00	\$250,000.00	\$235,000.00	\$235,000.00	\$400,000.00	\$400,000.00	\$375,000.00	\$375,000.00
0110 4 10	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY		\$ 11.00	\$32,912.00	\$ 4.60	\$13,763.20	\$30.00	\$89,760.00	\$16.00	\$47,872.00	\$10.00	\$29,920.00	\$35.00	\$104,720.00
0120 1	REGULAR EXCAVATION	CY	2411.9			\$ 16.00	\$38,590.40	\$15.00	\$36,178.50	\$10.00	\$24,119.00	\$40.00	\$96,476.00	\$45.00	\$108,535.50
0120 6	EMBANKMENT	CY	616.5	\$ 10.00	\$6,165.00	\$ 16.00	\$9,864.00	\$15.00	\$9,247.50	\$10.00	\$6,165.00	\$30.00	\$18,495.00	\$42.00	\$25,893.00
0160 4	TYPE B STABILIZATION	SY	5815	\$ 11.00		\$ 13.00	\$75,595.00	\$13.00	\$75,595.00	\$15.00	\$87,225.00	\$25.00	\$145,375.00	\$22.00	\$127,930.00
0285707	OPTIONAL BASE, BASE GROUP 07	SY		\$ 16.00		\$ 27.00	\$109,404.00	\$22.00	\$89,144.00	\$30.00	\$121,560.00	\$30.00	\$121,560.00	\$35.00	\$141,820.00
0285709	OPTIONAL BASE, BASE GROUP 09	SY		\$ 30.00		\$ 45.00	\$26,235.00	\$63.00	\$36,729.00	\$65.00	\$37,895.00	\$100.00	\$58,300.00	\$30.00	\$17,490.00
0286 2	TURNOUT CONSTRUCTION-ASPHALT	TN		\$ 162.00	\$14,320.80	\$ 175.00	\$15,470.00	\$400.00	\$35,360.00	\$135.00	\$11,934.00	\$170.00	\$15,028.00	\$200.00	\$17,680.00
0327 70 4	MILLING EXIST ASPH PAVT, 3" AVG DEPTH	SY	-	\$ 3.50	1	\$ 4.80	\$22,670.40	\$10.00	\$47,230.00	\$3.00	\$14,169.00	\$7.00	\$33,061.00	\$2.50	\$11,807.50
0327 70 6 0334 1 53	MILLING EXIST ASPH PAVT, 1.5" AVG DEPTH SUPERPAVE ASPHALTIC CONC (TRAFFIC C, PG 76-22)	SY TN		\$ 4.50	\$12,969.00 \$102,745.60	\$ 4.80	\$13,833.60 \$101,942.90	\$10.00 \$160.00	\$28,820.00 \$128,432.00	\$4.10 \$140.00	\$11,816.20 \$112,378.00	\$20.00 \$200.00	\$57,640.00 \$160,540.00	\$7.75 \$185.00	\$22,335.50 \$148,499.50
0334 1 55	ASPHALT CONCRETE FRICTION COURSE (TRAFFIC C, PG 76-22)	TN		\$ 128.00 \$ 126.00	\$102,745.60	\$ 127.00 \$ 147.00	\$101,942.90	\$180.00	\$126,432.00	\$140.00	\$112,378.00	\$200.00	\$100,540.00	\$175.00	\$140,499.50
0339 1	MISCELLANEOUS ASPHALT PAVEMENT	TN		\$ 126.00 \$ 320.00	\$1,120.00	\$ 147.00 \$ 500.00	\$1,750.00	\$500.00	\$1,750.00	\$900.00	\$3,150.00	\$1,200.00	\$4,200.00	\$1,000.00	\$3,500.00
0400 1 2	CONCRETE CLASS I, ENDWALLS	CY		\$ 1,600.00	\$1,920.00		\$1,320.00	\$1,500.00	\$1,800.00	\$3,000.00	\$3,600.00	\$3,000.00	\$3,600.00	\$3,500.00	\$4,200.00
0425 1341	INLETS, CURB, TYPE P-4, <10'	EA		\$ 9,000.00	\$9,000.00	\$ 9,000.00	\$9,000.00	\$6,500.00	\$6,500.00	\$16,000.00	\$16,000.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00
0425 1351	INLETS, CURB, TYPE P-5, <10'	EA		\$ 5,000.00		\$ 5,000.00	\$10,000.00	\$5,500.00	\$11,000.00	\$4,500.00	\$9,000.00	\$6,000.00	\$12,000.00	\$5,500.00	\$11,000.00
0425 1471	INLETS, CURB, TYPE 7, <10'	EA		\$ 4,500.00	\$4,500.00		\$14,000.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00	\$6,500.00	\$6,500.00	\$7,500.00	\$7,500.00
0425 2 41	MANHOLES, P-7, <10'	EA		\$ 4,500.00	\$9,000.00	\$ 3,600.00	\$7,200.00	\$5,500.00	\$11,000.00	\$4,000.00	\$8,000.00	\$4,000.00	\$8,000.00	\$5,500.00	\$11,000.00
0425 2 43	MANHOLES, P-7, PARTIAL	EA	2	\$ 3,000.00	\$6,000.00	\$ 4,000.00	\$8,000.00	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$4,000.00	\$8,000.00
0425 2 71	MANHOLES, J-7, <10'	EA	1	\$ 6,000.00	\$6,000.00	\$ 14,000.00	\$14,000.00	\$9,500.00	\$9,500.00	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00
0425 5	MANHOLE, ADJUST	EA	2	\$ 600.00	\$1,200.00	\$ 1,000.00	\$2,000.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00
0425 5 1	MANHOLE, ADJUST, UTILITIES	EA	2	\$ 600.00	\$1,200.00		\$2,000.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00
0425 6	VALVE BOXES, ADJUST	EA	-	\$ 450.00	\$11,700.00		\$4,940.00	\$450.00	\$11,700.00	\$250.00	\$6,500.00	\$350.00	\$9,100.00	\$750.00	\$19,500.00
0430175115	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD	LF		\$ 175.00	\$16,625.00		\$13,680.00	\$130.00	\$12,350.00	\$155.00	\$14,725.00	\$85.00	\$8,075.00	\$200.00	\$19,000.00
0430175118	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD	LF		\$ 65.00	\$85,345.00	+	\$143,117.00	\$105.00	\$137,865.00	\$115.00	\$150,995.00	\$115.00	\$150,995.00	\$164.00	\$215,332.00
0430175215	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	LF		\$ 255.00	\$9,180.00		\$12,240.00	\$140.00	\$5,040.00	\$125.00	\$4,500.00	\$130.00	\$4,680.00	\$180.00	\$6,480.00
0430175218 0430982125	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	LF EA		\$ 600.00	\$2,400.00 \$3,000.00	\$ 280.00	\$1,120.00 \$1,300.00	\$1,500.00 \$1,500.00	\$6,000.00 \$1,500.00	\$900.00 \$1,800.00	\$3,600.00 \$1,800.00	\$250.00 \$2,000.00	\$1,000.00 \$2,000.00	\$350.00 \$2,500.00	\$1,400.00 \$2,500.00
0430982125	MITERED END SECTION, OPTIONAL ROUND, 18" CD MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA		\$ 3,000.00		1 1	\$1,300.00	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00
0430964125	PEDESTRIAN / BICYCLE RAILING, STEEL, 42"	LF		\$ 3,000.00 \$ 64.00		\$ 2,000.00 \$ 64.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,800.00	\$1,500.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,300.00
0520 1 7	CONCRETE CURB & GUTTER, TYPE E	LF		\$ 04.00 \$ 18.00		\$ 84.00 \$ 30.00	\$1,280.00	\$30.00	\$5,970.00	\$40.00	\$7,960.00	\$35.00	\$6,965.00	\$35.00	\$6,965.00
0520 1 10	CONCRETE CURB & GUTTER, TYPE F	LF		\$ 17.00		\$ 30.00 \$ 29.00	\$153,816.00	\$32.00	\$169,728.00	\$32.00	\$169,728.00	\$28.00	\$148,512.00	\$30.00	\$159,120.00
0520 2 4	CONCRETE CURB, TYPE D	LF		\$ 18.00		\$ 25.00	\$3,564.00	\$30.00	\$3,960.00	\$30.00	\$3,960.00	\$22.00	\$2,904.00	\$33.00	\$4,356.00
0520 5 11	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF		\$ 50.00		\$ 62.00	\$13,640.00	\$120.00	\$26,400.00	\$45.00	\$9,900.00	\$50.00	\$11,000.00	\$84.00	\$18,480.00
0520 6	SHOULDER GUTTER - CONCRETE	LF		\$ 45.00		\$ 42.00	\$2,268.00	\$65.00	\$3,510.00	\$40.00	\$2,160.00	\$50.00	\$2,700.00	\$65.00	\$3,510.00
0522 2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY		\$ 52.00	\$162,136.00	\$ 61.00	\$190,198.00	\$65.00	\$202,670.00	\$60.00	\$187,080.00	\$65.00	\$202,670.00	\$85.00	\$265,030.00
0522 4	BUS SHELTER PAD- CONCRETE	SY		\$ 100.00	\$3,600.00	\$ 67.00	\$2,412.00	\$150.00	\$5,400.00	\$65.00	\$2,340.00	\$65.00	\$2,340.00	\$125.00	\$4,500.00
0527 2	DETECTABLE WARNINGS	SF	408	\$ 35.00	\$14,280.00	\$ 40.00	\$16,320.00	\$35.00	\$14,280.00	\$40.00	\$16,320.00	\$25.00	\$10,200.00	\$75.00	\$30,600.00
0530 3 4	RIPRAP, RUBBLE, F&I, DITCH LINING	TN		\$ 1,500.00	\$3,150.00	\$ 450.00	\$945.00	\$250.00	\$525.00	\$400.00	\$840.00	\$600.00	\$1,260.00	\$1,500.00	\$3,150.00
0550 10220	FENCING, TYPE B, 5.1-6.0', STANDARD	LF		\$ 24.00	\$11,016.00		\$9,180.00	\$30.00	\$13,770.00	\$30.00	\$13,770.00	\$25.00	\$11,475.00	\$35.00	\$16,065.00
	FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENING	EA		\$ 8,000.00	\$8,000.00		\$7,500.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	PERFORMANCE TURE	SY		\$ 4.00	\$240.00		\$540.00	\$5.00	\$300.00		\$480.00	\$5.00	\$300.00	\$5.00	\$300.00
		SY		\$ 4.00	\$18,772.00		\$42,237.00	\$5.00	\$23,465.00	\$8.00	\$37,544.00	\$5.00	\$23,465.00	\$10.00	\$46,930.00
COT425 1 COT425 2	COT STANDARD INLET TYPE BV-1 COT STANDARD INLET TYPE BS-1	EA		\$ 10,000.00	\$30,000.00 \$40,000.00		\$15,000.00 \$22,000.00	\$6,500.00 \$6,500.00	\$19,500.00 \$26,000.00	\$8,000.00 \$6,500.00	\$24,000.00 \$26,000.00	\$7,000.00 \$7,000.00	\$21,000.00 \$28,000.00	\$7,000.00 \$6,800.00	\$21,000.00 \$27,200.00
	COT STANDARD INLET TYPE BS-T	EA		\$ 10,000.00 \$ 6,000.00	\$40,000.00	+	\$22,000.00	\$5,500.00	\$26,000.00	\$6,500.00	\$26,000.00	\$7,000.00	\$28,000.00	\$0,000.00	\$27,200.00
	COT STANDARD INLET TIPE T COT STANDARD INLET TYPE T (MODIFIED)	EA		\$ 6,000.00 \$ 7,000.00	\$7,000.00	+ .,	\$12,000.00	\$7,500.00	\$7,500.00	\$5,500.00	\$6,000.00	\$9,000.00	\$9,000.00	\$2,000.00	\$2,000.00
001420 000		EA	I	\$ 7,000.00 A - TOTAL	\$2.122.154.00	φ 12,000.00	\$2,325,583.70	φ1,000.00	\$2,432,749.50	ψ0,000.00	\$2,400,376.00	ψ0,000.00	\$3,334,631.00	ψ2,000.00	\$3,174,171.50
				A-IUIAL	<b>φ</b> 2,122,104.00		₹2,323,363.7U		₹,432,149.50		φ <b>∠,400,</b> 370.00	<u>↓</u>	<b>\$3,334,031.00</b>		əə,174,171.00
	PAY ITEMS F SIGNING AND PAVEMENT MARKINGS														
		1127	0	11-2 8-2	Tatal	11-11 B 1	Tetel	UL YER Y	<b>T</b> .4.1	11-11 5 1	<b>T</b> .( )			11-12 D.1	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total

## 20-C-00039; Armenia Ave at Busch Blvd Intersection Improvements Bid Opening: 1:30P.M., December 15, 2020

I I				American Pipeline Construction, LLC		Kamminga & Roodvoets, Inc		BUN Construction Company, Inc		Gibbs & Register, Inc		David Nelson Construction Co		PCS Civil, Inc	
0700 1 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	43	\$ 206.00	\$8,858.00	\$206.00	\$8,858.00	\$250.00	\$10,750.00	\$240.00	\$10,320.00	\$225.00	\$9,675.00	\$375.00	\$16,125.00
0700 1 12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	3	\$ 310.00	\$930.00	\$310.00	\$930.00	\$400.00	\$1,200.00	\$360.00	\$1,080.00	\$325.00	\$975.00	\$1,300.00	\$3,900.00
0700 1 50	SINGLE POST SIGN, RELOCATE	AS	15	\$ 125.00	\$1,875.00	\$125.00	\$1,875.00	\$250.00	\$3,750.00	\$150.00	\$2,250.00	\$150.00	\$2,250.00	\$300.00	\$4,500.00
0700 1 60	SINGLE POST SIGN, REMOVE	AS	24	\$ 10.00	\$240.00	\$10.00	\$240.00	\$50.00	\$1,200.00	\$15.00	\$360.00	\$20.00	\$480.00	\$35.00	\$840.00
0700 2 60	MULTI-POST SIGN, REMOVE	AS	1	\$ 100.00	\$100.00	\$100.00	\$100.00	\$150.00	\$150.00	\$120.00	\$120.00	\$200.00	\$200.00	\$620.00	\$620.00
0700 3 601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	4	\$ 10.00	\$40.00	\$10.00	\$40.00	\$50.00	\$200.00	\$15.00	\$60.00	\$100.00	\$400.00	\$62.00	\$248.00
0700 13 15	RETROREFLECTIVE SIGN STRIP - FURNISH AND INSTALL, 5'	EA	2	\$ 100.00	\$200.00	\$100.00	\$200.00	\$120.00	\$240.00	\$120.00	\$240.00	\$120.00	\$240.00	\$93.00	\$186.00
0705 11 1	DELINEATOR, FLEXIBLE TUBULAR	EA	8	\$ 70.00	\$560.00	\$70.00	\$560.00	\$85.00	\$680.00	\$85.00	\$680.00	\$100.00	\$800.00	\$58.00	\$464.00
0710 11190	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	SF	7	\$ 2.50	\$17.50	\$2.70	\$18.90	\$10.00	\$70.00	\$5.00	\$35.00	\$3.00	\$21.00	\$3.00	\$21.00
0710 11290	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF	94	\$ 2.50	\$235.00	\$2.70	\$253.80	\$10.00	\$940.00	\$3.50	\$329.00	\$3.00	\$282.00	\$3.00	\$282.00
0710 90	PAINTED PAVEMENT MARKINGS - FINAL SURFACE	LS	1	\$ 8,019.00	\$8,019.00	\$6,700.00	\$6,700.00	\$15,000.00	\$15,000.00	\$8,500.00	\$8,500.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
0711 11102	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR URBAN ISLAND	GM	0.031	\$ 4,935.00	\$152.99	\$5,254.00	\$162.87	\$10,000.00	\$310.00	\$6,000.00	\$186.00	\$6,000.00	\$186.00	\$6,000.00	\$186.00
0711 11103	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DROP LANE	GM	0.087	\$ 7,400.00	\$643.80	\$6,974.00	\$606.74	\$12,000.00	\$1,044.00	\$7,500.00	\$652.50	\$7,000.00	\$609.00	\$9,500.00	\$826.50
0711 11123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK	LF	1185	\$ 2.50	\$2,962.50	\$1.70	\$2,014.50	\$5.00	\$5,925.00	\$2.00	\$2,370.00	\$2.00	\$2,370.00	\$2.50	\$2,962.50
0711 11125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE	LF	409	\$ 5.00	\$2,045.00	\$3.50	\$1,431.50	\$8.00	\$3,272.00	\$4.50	\$1,840.50	\$4.00	\$1,636.00	\$5.00	\$2,045.00
0711 11141	THERMOPLASTIC, STANDARD, WHITE, (2/4) DOTTED GUIDE LINE/(6/10) GAP EXTENSION, 6"	GM	0.228	\$ 2,250.00	\$513.00	\$2,124.00	\$484.27	\$3,600.00	\$820.80	\$2,500.00	\$570.00	\$2,200.00	\$501.60	\$2,500.00	\$570.00
0711 11160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	13	\$ 100.00	\$1,300.00	\$249.00	\$3,237.00	\$300.00	\$3,900.00	\$300.00	\$3,900.00	\$250.00	\$3,250.00	\$275.00	\$3,575.00
0711 11170	THERMOPLASTIC, STANDARD, WHITE, ARROWS	EA	28	\$ 55.00	\$1,540.00	\$64.00	\$1,792.00	\$100.00	\$2,800.00	\$80.00	\$2,240.00	\$65.00	\$1,820.00	\$70.00	\$1,960.00
0711 11224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONALS	LF	141	\$ 3.75	\$528.75	\$2.60	\$366.60	\$5.00	\$705.00	\$3.50	\$493.50	\$3.00	\$423.00	\$3.50	\$493.50
0711 11241	THERMOPLASTIC, STANDARD, YELLOW, (2/4) DOTTED GUIDE LINE, 6"	GM	0.048	\$ 2,250.00	\$108.00	\$2,124.00	\$101.95	\$6,000.00	\$288.00	\$2,500.00	\$120.00	\$2,200.00	\$105.60	\$2,350.00	\$112.80
0711 14125	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	1124	\$ 15.30	\$17,197.20	\$13.60	\$15,286.40	\$18.00	\$20,232.00	\$20.00	\$22,480.00	\$15.00	\$16,860.00	\$16.00	\$17,984.00
0711 16101	THERMOPLASTIC, STD - OTHER SURFACES, WHITE, SOLID, 6"	GM	0.901	\$ 3,700.00	\$3,333.70	\$3,549.00	\$3,197.65	\$6,000.00	\$5,406.00	\$4,500.00	\$4,054.50	\$4,000.00	\$3,604.00	\$4,575.00	\$4,122.08
0711 16131	THERMOPLASTIC, STD - OTHER SURFACES, WHITE, (10/30) SKIP, 6"	GM	0.107	\$ 925.00	\$98.98	\$1,249.00	\$133.64	\$6,000.00	\$642.00	\$1,500.00	\$160.50	\$1,500.00	\$160.50	\$1,550.00	\$165.85
0711 16133	THERMOPLASTIC, STD - OTHER SURFACES, WHITE, (3/9) SKIP, 12" FOR DROP LANE	GM	0.122	\$ 1,850.00	\$225.70	\$2,828.00	\$345.02	\$6,000.00	\$732.00	\$3,500.00	\$427.00	\$3,000.00	\$366.00	\$3,300.00	\$402.60
0711 16201	THERMOPLASTIC, STD - OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.669	\$ 3,700.00	\$2,475.30	\$3,549.00	\$2,374.28	\$6,000.00	\$4,014.00	\$4,500.00	\$3,010.50	\$4,000.00	\$2,676.00	\$4,800.00	\$3,211.20
0711 17 1	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF	85	\$ 3.00	\$255.00	\$3.50	\$297.50	\$10.00	\$850.00	\$10.00	\$850.00	\$4.00	\$340.00	\$7.25	\$616.25
				B - TOTAL	\$54,454.41		\$51,607.63		\$85,120.80		\$67,329.00		\$60,230.70		\$91,419.28
	PAY ITEMS														
SUMMARY C	OF LIGHTING														
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
0715 1 60	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF	1110	\$ 0.55	\$610.50	\$2.15	\$2,386.50	\$1.00	\$1,110.00	\$3.00	\$3,330.00	\$2.50	\$2,775.00	\$2.50	\$2,775.00
0715 4 70	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	EA	1	\$ 875.00	\$875.00	\$1,270.00	\$1,270.00	\$850.00	\$850.00	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00
0715 21 1	LIGHTING REPAIRS- ELECTRICAL WORK	LS	1	\$ 375.00	\$375.00	\$1,740.00	\$1,740.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00	\$2,800.00	\$2,800.00
				C - TOTAL	\$1,860.50		\$5,396.50		\$3,960.00		\$7,130.00		\$6,275.00		\$7,275.00
											. ,				.,
Itom No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	T . ( . )	Unit Price	T . ( . )
Item No.					\$3,294.00	\$16.30	\$5,965.80	\$45.00	\$16,470.00	\$20.00	\$7,320.00	\$18.00	Total \$6,588.00	\$18.00	Total \$6,588.00
0630 2 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	366	\$ 9.00	\$10,050.00	\$45.40	\$15,209.00	\$45.00	\$15,075.00	\$20.00	\$18,425.00	\$10.00	\$16,750.00	\$10.00	\$15,410.00
0630 2 12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF LF		\$ 30.00 \$ 11.50	\$230.00	\$22.70	\$454.00	\$45.00	\$900.00	\$30.00	\$600.00	\$25.00		-	
0630 2 14							94J4.00				\$000.00			\$23.00	
0632 7 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI			56 / 80 / 00	\$13 800 00	\$13,800,00		\$15,000,00	· · · · · · · · · · · · · · · · · · ·	\$18.000.00		\$500.00 \$15.000.00	\$23.00	\$460.00 \$16.810.00
		DI		\$ 6,489.00	\$6,489.00 \$875.00	\$13,800.00	\$13,800.00 \$1,710.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00	\$16,810.00	\$16,810.00
0632 7 6	SIGNAL CABLE, REMOVE- INTERSECTION	PI	1	\$ 875.00	\$875.00	\$1,710.00	\$1,710.00	\$15,000.00 \$2,500.00	\$2,500.00	\$18,000.00 \$2,000.00	\$2,000.00	\$15,000.00 \$2,000.00	\$15,000.00 \$2,000.00	\$16,810.00 \$2,350.00	\$16,810.00 \$2,350.00
0632 7 6 0633 8 1	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	LF	1 199	\$ 875.00 \$ 5.25	\$875.00 \$1,044.75	\$1,710.00 \$8.40	\$1,710.00 \$1,671.60	\$15,000.00 \$2,500.00 \$10.00	\$2,500.00 \$1,990.00	\$18,000.00 \$2,000.00 \$10.00	\$2,000.00 \$1,990.00	\$15,000.00 \$2,000.00 \$10.00	\$15,000.00 \$2,000.00 \$1,990.00	\$16,810.00 \$2,350.00 \$8.50	\$16,810.00 \$2,350.00 \$1,691.50
0632 7 6 0633 8 1 0634 4153	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	LF PI	1 199 1	\$ 875.00 \$ 5.25 \$ 5,750.00	\$875.00 \$1,044.75 \$5,750.00	\$1,710.00 \$8.40 \$8,980.00	\$1,710.00 \$1,671.60 \$8,980.00	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00	\$2,500.00 \$1,990.00 \$7,500.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00	\$2,000.00 \$1,990.00 \$12,000.00	\$15,000.00 \$2,000.00 \$10.00 \$10,000.00	\$15,000.00 \$2,000.00 \$1,990.00 \$10,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00
0632 7 6 0633 8 1 0634 4153 0634 5 1	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL	LF PI LF	1 199 1 48	\$ 875.00 \$ 5.25 \$ 5,750.00 \$ 47.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00	\$1,710.00 \$8.40 \$8,980.00 \$32.60	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00 \$50.00	\$2,500.00 \$1,990.00 \$7,500.00 \$2,400.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00	\$2,000.00 \$1,990.00 \$12,000.00 \$1,920.00	\$15,000.00 \$2,000.00 \$10.00 \$10,000.00 \$35.00	\$15,000.00 \$2,000.00 \$1,990.00 \$10,000.00 \$1,680.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00
0632 7 6 0633 8 1 0634 4153 0634 5 1 0635 2 11	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	LF PI LF EA	1 199 1 48 12	\$ 875.00 \$ 5.25 \$ 5,750.00 \$ 47.00 \$ 575.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$6,900.00	\$1,710.00 \$8.40 \$8,980.00 \$32.60 \$810.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00 \$50.00 \$1,100.00	\$2,500.00 \$1,990.00 \$7,500.00 \$2,400.00 \$13,200.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00	\$2,000.00 \$1,990.00 \$12,000.00 \$1,920.00 \$12,000.00	\$15,000.00 \$2,000.00 \$10.000 \$35.00 \$1,000.00	\$15,000.00 \$2,000.00 \$1,990.00 \$10,000.00 \$1,680.00 \$12,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00
0632 7 6 0633 8 1 0634 4153 0634 5 1 0635 2 11 0635 2 12	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	LF PI LF EA EA	1 199 1 48 12	\$ 875.00 \$ 5.25 \$ 5,750.00 \$ 47.00 \$ 575.00 \$ 1,625.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00	\$1,710.00 \$8.40 \$8,980.00 \$32.60	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00 \$50.00	\$2,500.00 \$1,990.00 \$7,500.00 \$2,400.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00	\$2,000.00 \$1,990.00 \$12,000.00 \$1,920.00	\$15,000.00 \$2,000.00 \$10.00 \$10,000.00 \$35.00	\$15,000.00 \$2,000.00 \$1,990.00 \$10,000.00 \$1,680.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00
0632         7         6           0633         8         1           0634         4153           0634         5           0635         2           0635         2           0639         1122	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	LF PI LF EA EA AS	1 199 1 48 12 2 1	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 575.00  \$ 1.625.00  \$ 2.875.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$6,900.00 \$3,250.00 \$2,875.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00 \$50.00 \$1,100.00 \$1,500.00 \$5,650.00	\$2,500.00 \$1,990.00 \$7,500.00 \$2,400.00 \$13,200.00 \$3,000.00 \$5,650.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000.00	\$2,000.00 \$1,990.00 \$12,000.00 \$1,920.00 \$12,000.00 \$3,000.00 \$5,000.00	\$15,000.00 \$2,000.00 \$10.00 \$35.00 \$1,000.00 \$1,300.00 \$1,300.00 \$4,000.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$2,600.00 \$4,000.00 \$4,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00
0632         7         6           0633         8         1           0634         4153           0635         2           0635         2           0639         1122           0639         2	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF PI LF EA EA AS LF	1 199 1 48 12 2 1 35	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 575.00  \$ 1,625.00  \$ 2,875.00  \$ 6,75	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$6,900.00 \$3,250.00 \$2,875.00 \$236.25	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$94.50	\$15,000.00 \$2,500.00 \$10.00 \$7,500.00 \$50.00 \$1,100.00 \$1,500.00 \$5,650.00 \$10.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$5,650.00 \$350.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000.00 \$5,000	\$2,000.00 \$1,990.00 \$1,920.00 \$1,920.00 \$12,000.00 \$3,000.00 \$5,000.00 \$175.00	\$15,000.00 \$2,000.00 \$10,000 \$35.00 \$1,000.00 \$1,300.00 \$4,000.00 \$3.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$2,600.00 \$4,000.00 \$105.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$5.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$175.00
0632         7         6           0633         8         1           0634         4153         0634         5           0635         2         1         0635         2           0635         2         12         0639         1         122           0639         2         1         0639         3         11	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	LF PI EA EA AS LF EA	1 199 1 48 12 2 1 35 1	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 575.00  \$ 1,625.00  \$ 2,875.00  \$ 6.75  \$ 650.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$650.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70 \$575.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$94.50 \$575.00	\$15,000.00 \$2,500.00 \$7,500.00 \$50.00 \$1,100.00 \$1,500.00 \$5,650.00 \$5,650.00 \$10.00 \$876.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$5,650.00 \$350.00 \$876.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000.00 \$5,000 \$1,000.00	\$2,000.00 \$1,990.00 \$1,920.00 \$1,2000.00 \$1,2000.00 \$3,000.00 \$5,000.00 \$175.00 \$1,000.00	\$15,000.00 \$2,000.00 \$10,000.00 \$35.00 \$1,000.00 \$1,300.00 \$4,000.00 \$3.00 \$3.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$2,600.00 \$4,000.00 \$4,000.00 \$105.00 \$600.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$5.00 \$875.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$3,500.00 \$175.00 \$875.00
0632         7         6           0633         8         1           0634         4153         0634         5           0635         2         1         0635         2           0639         1122         0639         2         1           0639         2         1         0639         3         11           0634         2         1         0639         3         11	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	LF PI EA EA AS LF EA EA	1 199 1 48 12 2 1 35 1 1	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 575.00  \$ 1,625.00  \$ 2,875.00  \$ 6.75  \$ 650.00  \$ 1,325.00  \$ 1,325.00  \$ 1,325.00  \$ 1,325.00  \$ 1,325.00 }	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$650.00 \$1,325.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70 \$575.00 \$1,280.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$34.50 \$575.00 \$1,280.00	\$15,000.00 \$2,500.00 \$7,500.00 \$50.00 \$1,100.00 \$1,500.00 \$5,650.00 \$10.00 \$876.00 \$1,800.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$5,650.00 \$350.00 \$876.00 \$1,800.00	\$18,000.00 \$2,000.00 \$10.00 \$40.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000.00 \$5,000.00 \$1,000.00 \$2,000.00	\$2,000.00 \$1,990.00 \$12,000.00 \$12,000.00 \$3,000.00 \$3,000.00 \$175.00 \$1,000.00 \$2,000.00	\$15,000.00 \$2,000.00 \$10,000.00 \$35.00 \$1,000.00 \$1,300.00 \$4,000.00 \$3.00 \$4,000.00 \$3.00 \$600.00 \$1,500.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$12,000.00 \$2,600.00 \$4,000.00 \$4,000.00 \$10,500.00 \$15,500.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$886.50 \$855.00 \$1,400.00 \$3,500.00 \$3,500.00 \$875.00 \$1,500.00	\$16,810,00 \$2,350,00 \$1,691,50 \$9,000,00 \$4,152,00 \$10,200,00 \$2,800,00 \$3,500,00 \$175,00 \$875,00 \$1,500,00
0632         7         6           0633         8         1           0634         4153         0           0635         2         1           0635         2         12           0639         1122         0           0639         2         1           0639         3         11           0634         2         11           0639         2         1           0639         3         11           0641         2         11           0641         2         17	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 13" x 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	LF PI EA EA AS LF EA EA EA	1 199 1 48 12 2 1 35 1 1 4	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 47.00  \$ 47.00  \$ 2.875.00  \$ 2.875.00  \$ 6.75  \$ 650.00  \$ 1.325.00  \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00 \$ 22,500.00	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$236.25 \$650.00 \$1,325.00 \$90,000.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$3,470.00 \$3,470.00 \$1,280.00 \$1,280.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$34.70.00 \$34.50 \$575.00 \$1,280.00	\$15,000.00 \$2,500.00 \$7,500.00 \$560.00 \$1,100.00 \$1,500.00 \$5,650.00 \$1,500.00 \$1,500.00 \$1,800.00 \$1,800.00 \$1,200.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$13,200.00 \$3,000.00 \$5,650.00 \$350.00 \$876.00 \$1,800.00 \$48,000.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00	\$2,000.00 \$1,990.00 \$1,2000.00 \$1,920.00 \$1,2000.00 \$1,2000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$72,000.00	\$15,000.00 \$2,000.00 \$10,000 \$35,00 \$1,000.00 \$1,000.00 \$1,300.00 \$4,000.00 \$4,000.00 \$1,500.00 \$16,000.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$12,000.00 \$2,500.00 \$4,000.00 \$4,000.00 \$15,000.00 \$15,500.00 \$64,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$865.50 \$1,400.00 \$3,500.00 \$3,500.00 \$875.00 \$1,500.00 \$15,000.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$175.00 \$875.00 \$1,500.00 \$60,000.00
0632         7         6           0633         8         1           0634         4153         0           0635         2         1           0635         2         12           0639         1         122           0639         2         1           0639         2         1           0639         2         1           0641         2         11           0644         2         17           0641         2         70	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE UNE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	LF PI EA EA AS LF EA EA EA EA	1 199 1 48 12 2 1 35 1 1 4 2	\$ 875.00  \$ 525  \$ 5.750.00  \$ 47.00  \$ 47.00  \$ 575.00  \$ 2,875.00  \$ 6.75  \$ 660.00  \$ 1,325.00  \$ 22,500.00  \$ 22,500.00  \$ 6,750.00  \$ 2,500.00  \$ 22,500.00  \$ 22,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 2,500.00  \$ 3,550.00 \$ 3,550.	\$875.00 \$1,044.75 \$2,256.00 \$6,900.00 \$3,250.00 \$236.25 \$650.00 \$1,325.00 \$90,000.00 \$13,250.00 \$13,250.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2,70 \$575.00 \$1,280.00 \$14,250.00 \$2,735.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$3,470.00 \$3,470.00 \$575.00 \$1,280.00 \$5,470.00	\$15,000.00 \$2,500.00 \$10.00 \$50.00 \$1,100.00 \$1,100.00 \$1,5650.00 \$1,500.00 \$10.00 \$10.00 \$1800.00 \$11,800.00 \$11,800.00 \$12,000.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000 \$3,000 \$3,000 \$3,000 \$3,000 \$1,800.00 \$10,400.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000 \$5,000 \$1,000.	\$2,000,00 \$1,990,00 \$1,920,00 \$1,920,00 \$1,2000,00 \$3,000,00 \$1,75,00 \$1,000,00 \$7,2000,00 \$7,000,00 \$7,000,00	\$15,000.00 \$2,000.00 \$10,000 \$35,00 \$1,000.00 \$1,000.00 \$1,000.00 \$4,000.00 \$3,000 \$600.00 \$1,500.00 \$16,000.00 \$3,000.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$2,600.00 \$4,000.00 \$4,000.00 \$1,500.00 \$4,000.00 \$4,000.00 \$64,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$5.00 \$1,500.00 \$11,500.00 \$11,500.00 \$3,000.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$175.00 \$875.00 \$1,500.00 \$1,500.00 \$60,000.00
0632         7         6           0633         8         1           0634         4153         0           0635         2         1           0635         2         12           0639         1         122           0639         2         1           0639         3         11           0641         2         11           0641         2         17           0641         2         70           0644         1         11	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER ALUMINUM SIGNALS POLE, PEDESTAL	LF PI LF EA AS LF EA EA EA EA EA	1 199 1 48 12 2 1 35 1 4 4 2 8	\$ 875.00 8 525 8 5.750.00 8 47.00 8 575.00 8 1.625.00 8 6.75 8 6.75 8 650.00 8 1.325.00 8 2.250.00 8 6.75.00 9 1.325.00 9 1.325.00 9 1.325.00 9 1.325.00 9 1.575 9 1.575.00 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9 1.575 9	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$236.25 \$650.00 \$1,325.00 \$90,000.00 \$13,500.00 \$12,600.00	\$1,710.00 \$8.40 \$8,980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70 \$575.00 \$1,280.00 \$14,250.00 \$2,735.00 \$1,355.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$34.50 \$575.00 \$1,280.00 \$57,000.00 \$54.700.00 \$54.700.00 \$54.700.00	\$15,000.00 \$2,500.00 \$10.00 \$50.00 \$1,100.00 \$1,500.00 \$1,500.00 \$1,500.00 \$10,00 \$1,500.00 \$1,800.00 \$1,800.00 \$12,000.00 \$12,200.00 \$1,700.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$3,000.00 \$356.00 \$356.00 \$356.00 \$48,000.00 \$48,000.00 \$1,800.00 \$13,600.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000 \$1,000.00 \$2,000.00 \$18,000.00 \$3,500.00 \$3,500.00 \$3,500.00	\$2,000,00 \$1,990,00 \$1,920,00 \$1,2000,00 \$12,000,00 \$3,000,00 \$1,000,00 \$1,000,00 \$7,2000,00 \$7,2000,00 \$7,000,00 \$16,000,00	\$15,000.00 \$2,000.00 \$10.00 \$35.00 \$1,000.00 \$1,000.00 \$1,300.00 \$4,000.00 \$30.00 \$1,500.00 \$16,000.00 \$3,000.00 \$16,000.00 \$3,000.00 \$1,500.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$2,600.00 \$4,000.00 \$150.00 \$600.00 \$4,000.00 \$1,500.00 \$6,000.00 \$12,000.00 \$12,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$450.00 \$1,400.00 \$3,500.00 \$3,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,700.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$175.00 \$175.00 \$175.00 \$1500.00 \$60,000.00 \$60,000.00 \$13,600.00
0632         7         6           0633         8         1           0634         4153         0           0635         2         1           0635         2         12           0639         1         122           0639         3         11           0637         2         11           0638         3         11           0641         2         17           0641         2         70           0646         1         11           0646         1         60	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, SHAILOW POLE REMOVAL- POLE 30' AND GREATER ALUMINUM SIGNALS POLE, REMOVE	LF PI LF EA AS LF EA EA EA EA EA EA	1 199 1 48 12 2 1 35 1 1 4 2 8 8	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 575.00  \$ 1.625.00  \$ 2.875.00  \$ 6.75  \$ 650.00  \$ 1.325.00  \$ 2.2,500.00  \$ 1.325.00  \$ 1.575.00 1 1.575.00 1 1.575.00 1 1.575.00 1 1.575.00 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$650.00 \$1,325.00 \$1,325.00 \$13,350.00 \$13,500.00 \$12,600.00 \$14,400.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2,70 \$575.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,255.00 \$1,355.00 \$345.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$3,470.00 \$575.00 \$1,280.00 \$575.00 \$1,280.00 \$57,7000.00 \$5,470.00 \$10,840.00 \$2,760.00	\$15,000.00 \$2,500.00 \$10.00 \$50.00 \$1,100.00 \$1,500.00 \$1,500.00 \$1,500.00 \$10.00 \$10.00 \$1,800.00 \$1,800.00 \$12,000.00 \$1,800.00 \$1,700.00 \$45,200.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$13,200.00 \$3,000.00 \$3,000.00 \$356.00 \$350.00 \$1,800.00 \$10,400.00 \$13,600.00 \$3,600.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000 \$1,000.00 \$2,000.00 \$18,000.00 \$3,500.00 \$2,000.00 \$3,500.00 \$2,000.00 \$2,000.00 \$3,500.00	\$2,000.00 \$1,990.00 \$1,920.00 \$1,920.00 \$12,000.00 \$3,000.00 \$10,000 \$175.00 \$1,000.00 \$72,000.00 \$72,000.00 \$72,000.00 \$72,000.00 \$16,000.00 \$4,000.00	\$15,000.00 \$2,000.00 \$10.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$3,000 \$4,000.00 \$16,000.00 \$3,000.00 \$1,500.00 \$3,000.00 \$3,000.00 \$4400.00	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$12,000.00 \$2,600.00 \$4,000.00 \$11,500.00 \$64,000.00 \$64,000.00 \$64,000.00 \$12,000.00 \$3,200.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$15,000 \$15,000.00 \$3,000.00 \$1,700.00 \$1,700.00 \$650.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$2,800.00 \$3,500.00 \$175.00 \$175.00 \$175.00 \$1,500.00 \$1,500.00 \$60,000.00 \$5,000.00 \$13,600.00 \$5,200.00
0632         7         6           0633         8         1           0634         4153         0634         5           0635         2         1         0635         2           0639         1         2         0639         2         1           0639         2         1         0639         3         11           0641         2         11         0641         2         17           0641         2         17         0641         2         17           0646         1         11         0646         1         10           0646         1         10         0646         1         10	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, SHAILOW POLE REMOVAL- POLE 30' AND GREATER ALUMINUM SIGNALS POLE, PEDESTAL ALUMINUM SIGNALS POLE, REMOVE VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	LF PI LF EA AS LF EA EA EA EA EA EA AS	1 199 1 48 12 2 1 35 1 4 2 8 8 10	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 75.00  \$ 47.00  \$ 75.00  \$ 1,625.00  \$ 6.75  \$ 650.00  \$ 1,325.00  \$ 2,250.00  \$ 1,325.00  \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$850.00 \$1,325.00 \$13,550.00 \$13,500.00 \$13,500.00 \$14,400.00 \$1,400.00 \$8,690.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70 \$575.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,255.00 \$1,255.00 \$1,255.00 \$1,355.00 \$1,355.00 \$345.00 \$345.00 \$1,045.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$34,470.00 \$54,50 \$575.00 \$1,280.00 \$57,000.00 \$57,000.00 \$10,840.00 \$10,840.00 \$10,450.00	\$15,000.00 \$2,500.00 \$10.00 \$50.00 \$1,100.00 \$1,500.00 \$1,500.00 \$1,500.00 \$10.00 \$17,000 \$1,800.00 \$12,000.00 \$1,800.00 \$1,700.00 \$1,700.00 \$450.00 \$1,260.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$13,200.00 \$3,000.00 \$35,650.00 \$350.00 \$1,800.00 \$10,400.00 \$10,400.00 \$13,600.00 \$13,600.00 \$12,600.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000 \$1,500.00 \$1,000.00 \$2,000.00 \$18,000.00 \$3,500.00 \$2,000.00 \$2,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$1,500.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000	\$2,000,00 \$1,990,00 \$1,920,00 \$1,920,00 \$1,2000,00 \$3,000,00 \$1,000,00 \$1,000,00 \$7,2000,00 \$7,000,00 \$1,6000,00 \$4,000,00 \$15,000,00	\$15,000.00 \$2,000.00 \$10,000 \$35.00 \$1,000.00 \$1,000.00 \$4,000.00 \$3.00 \$6600.00 \$1,600.00 \$1,600.00 \$1,500.00 \$3,000.00 \$1,500.00 \$1,000.000 \$1,000.000\$1,000.000\$1,000.000\$1,0	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$12,000.00 \$2,600.00 \$4,000.00 \$1150.00 \$64,000.00 \$1,500.00 \$64,000.00 \$12,000.00 \$12,000.00 \$12,000.00 \$12,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$1,500.00 \$15,000.00 \$15,000.00 \$15,000.00 \$17,00.00 \$1,770.00 \$650.00 \$1,450.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$3,500.00 \$3,500.00 \$175.00 \$875.00 \$1,500.00 \$6,000.00 \$13,600.00 \$13,600.00 \$5,200.00 \$14,500.00
$\begin{array}{c ccccccccccccccccccccccccccccccccccc$	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" x 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER ALUMINUM SIGNALS POLE, REMOVE VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	LF PI LF EA AS LF EA EA EA EA EA EA AS	1 199 1 48 12 2 1 35 1 1 4 2 8 8 8 10 2	\$         875.00           \$         5.25           \$         5.750.00           \$         47.00           \$         575.00           \$         1,625.00           \$         2,875.00           \$         6,75           \$         650.00           \$         1,325.00           \$         1,575.00           \$         6,750.00           \$         1,575.00           \$         1,575.00           \$         1,575.00           \$         1,575.00           \$         1,575.00           \$         1,575.00           \$         1,5800	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$650.00 \$13,225.00 \$90,000.00 \$13,500.00 \$13,600.00 \$14,400.00 \$14,400.00 \$8,690.00 \$2,116.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2,70 \$575.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,285.00 \$3,45.00 \$345.00 \$345.00 \$1,045.00 \$1,200.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$3,470.00 \$34.50 \$575.00 \$1,280.00 \$5,700.00 \$5,470.00 \$10,840.00 \$2,760.00 \$10,450.00 \$2,400.00	\$15,000.00 \$2,500.00 \$7,500.00 \$50.00 \$11,00.00 \$1,100.00 \$1,500.00 \$1,500.00 \$10.00 \$17,000.00 \$1,800.00 \$1,800.00 \$1,700.00 \$450.00 \$1,260.00 \$1,260.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$3,000.00 \$3,000.00 \$35,650.00 \$350.00 \$1,800.00 \$10,400.00 \$10,400.00 \$10,400.00 \$13,600.00 \$3,600.00 \$3,600.00 \$3,000.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$1,500.00 \$1,500.00	\$2,000,00 \$1,990,00 \$1,2000,00 \$1,2000,00 \$1,2000,00 \$1,000,00 \$1,000,00 \$1,000,00 \$72,000,00 \$72,000,00 \$16,000,00 \$4,000,00 \$16,000,00 \$3,000,00 \$3,000,00	\$15,000.00 \$2,000.00 \$10,000.00 \$35,00 \$1,000.00 \$1,000.00 \$1,300.00 \$4,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$1,000\$	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$12,000.00 \$2,600.00 \$4,000.00 \$4,000.00 \$15,000 \$600.00 \$1,500.00 \$6,000.00 \$1,2000.00 \$1,2000.00 \$1,2000.00 \$12,000.00 \$12,000.00 \$2,800.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$3,500.00 \$15,000.00 \$1,500.00 \$1,700.00 \$1,450.00 \$1,450.00 \$1,450.00	\$16,810,00 \$2,350,00 \$1,691,50 \$9,000,00 \$4,152,00 \$10,200,00 \$2,800,00 \$175,00 \$175,00 \$175,00 \$175,00 \$15,000,00 \$60,000,00 \$5,000,00 \$5,200,00 \$14,500,00 \$3,400,00
0632         7         6           0633         8         1           0634         4153         0634         5           0635         2         1         0635         2           0639         1         2         0639         2         1           0639         2         1         0639         3         11           0641         2         11         0641         2         17           0641         2         17         0641         2         17           0646         1         11         0646         1         10           0646         1         10         0646         1         10	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX FIBERGLASS INSULATOR, FURNISH & INSTALL PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR ELECTRICAL SERVICE WIRE, FURNISH & INSTALL ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL PRESTRESSED CONCRETE POLE, SHAILOW POLE REMOVAL- POLE 30' AND GREATER ALUMINUM SIGNALS POLE, PEDESTAL ALUMINUM SIGNALS POLE, REMOVE VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	LF PI LF EA AS LF EA EA EA EA EA EA AS	1 199 1 48 12 2 1 35 1 1 1 4 2 8 8 10 2 8	\$ 875.00  \$ 5.25  \$ 5.750.00  \$ 47.00  \$ 75.00  \$ 47.00  \$ 75.00  \$ 1,625.00  \$ 6.75  \$ 650.00  \$ 1,325.00  \$ 2,250.00  \$ 1,325.00  \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$ 1,575.00 \$	\$875.00 \$1,044.75 \$5,750.00 \$2,256.00 \$3,250.00 \$3,250.00 \$2,875.00 \$236.25 \$850.00 \$1,325.00 \$13,550.00 \$13,500.00 \$13,500.00 \$14,400.00 \$1,400.00 \$8,690.00	\$1,710.00 \$8.40 \$8.980.00 \$32.60 \$810.00 \$1,185.00 \$3,470.00 \$2.70 \$575.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,255.00 \$1,255.00 \$1,255.00 \$1,355.00 \$1,355.00 \$345.00 \$345.00 \$1,045.00	\$1,710.00 \$1,671.60 \$8,980.00 \$1,564.80 \$9,720.00 \$2,370.00 \$3,470.00 \$34,470.00 \$575.00 \$1,280.00 \$57,000.00 \$57,000.00 \$10,840.00 \$10,840.00 \$10,450.00	\$15,000.00 \$2,500.00 \$10.00 \$50.00 \$1,100.00 \$1,500.00 \$1,500.00 \$1,500.00 \$10.00 \$17,000 \$1,800.00 \$12,000.00 \$1,800.00 \$1,700.00 \$1,700.00 \$450.00 \$1,260.00	\$2,500.00 \$1,990.00 \$7,500.00 \$13,200.00 \$13,200.00 \$3,000.00 \$35,650.00 \$350.00 \$1,800.00 \$10,400.00 \$10,400.00 \$13,600.00 \$13,600.00 \$12,600.00	\$18,000.00 \$2,000.00 \$10.00 \$12,000.00 \$40.00 \$1,000.00 \$1,500.00 \$5,000 \$1,500.00 \$1,000.00 \$2,000.00 \$18,000.00 \$3,500.00 \$2,000.00 \$2,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$1,500.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000	\$2,000,00 \$1,990,00 \$1,920,00 \$1,920,00 \$1,2000,00 \$3,000,00 \$1,000,00 \$1,000,00 \$7,2000,00 \$7,000,00 \$1,6000,00 \$4,000,00 \$15,000,00	\$15,000.00 \$2,000.00 \$10,000 \$35.00 \$1,000.00 \$1,000.00 \$4,000.00 \$3.00 \$6600.00 \$1,600.00 \$1,600.00 \$1,500.00 \$3,000.00 \$1,500.00 \$1,000.000 \$1,000.000\$1,000.000\$1,000.000\$1,0	\$15,000.00 \$2,000.00 \$1,990.00 \$1,680.00 \$1,680.00 \$12,000.00 \$2,600.00 \$4,000.00 \$1150.00 \$64,000.00 \$1,500.00 \$64,000.00 \$12,000.00 \$12,000.00 \$12,000.00 \$12,000.00	\$16,810.00 \$2,350.00 \$8.50 \$9,000.00 \$86.50 \$850.00 \$1,400.00 \$3,500.00 \$1,500.00 \$15,000.00 \$15,000.00 \$15,000.00 \$17,00.00 \$1,770.00 \$650.00 \$1,450.00	\$16,810.00 \$2,350.00 \$1,691.50 \$9,000.00 \$4,152.00 \$10,200.00 \$3,500.00 \$3,500.00 \$175.00 \$875.00 \$1,500.00 \$6,000.00 \$13,600.00 \$13,600.00 \$5,200.00 \$14,500.00

## 20-C-00039; Armenia Ave at Busch Blvd Intersection Improvements Bid Opening: 1:30P.M., December 15, 2020

				American Pipeline Construction, LLC		Kamminga & Roodvoets, Inc		BUN Construction Company, Inc		Gibbs & Register, Inc		David Nelson Construction Co		PCS Civ	vil, Inc
0660 3 12	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA	4	\$ 7,463.00	\$29,852.00	\$8,035.00	\$32,140.00	\$8,000.00		\$10,500.00	\$42,000.00			\$8,700.00	\$34,800.00
0665 1 11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	8	\$ 365.00	\$2,920.00	\$230.00	\$1,840.00	\$400.00	\$3,200.00	\$500.00	\$4,000.00			\$7,500.00	\$60,000.00
0670 5112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	1	\$ 31,450.00	\$31,450.00	\$32,900.00	\$32,900.00	\$31,000.00		\$45,000.00	\$45,000.00			\$35,000.00	\$35,000.00
0670 5600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1	\$ 875.00	\$875.00	\$690.00	\$690.00	\$4,500.00	\$4,500.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00
0685 1 13	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	EA	1	\$ 8,780.00	\$8,780.00	\$7,790.00	\$7,790.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	1.1	1.1	\$9,900.00	\$9,900.00
0700 5 50	INTERNALLY ILLUMINATED SIGN, RELOCATE	EA	4	\$ 2,411.00	\$9,644.00	\$3,620.00	\$14,480.00	\$3,000.00	\$12,000.00	\$5,000.00	\$20,000.00	\$4,000.00	\$16,000.00	\$1,500.00	\$6,000.00
0700 11391	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	AS	1	\$ 6,280.00	\$6,280.00	\$5,725.00	\$5,725.00	\$7,000.00	\$7,000.00	\$8,500.00	\$8,500.00	\$6,000.00	\$6,000.00	\$6,200.00	\$6,200.00
1				D - TOTAL	\$285,352.00 *	·	\$262,269.70		\$304,411.00	·	\$348,930.00		\$289,613.00	I	\$349,111.50
SUMMARY	OF UTILITIES			I		· · · · · ·			ι	· · · · · · · · · · · · · · · · · · ·				T T	
Item No.	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
704.06	FURNISH & INSTALL 4"DIA. C900 PVC PIPE, CL-150, GREEN, 0'-6' CUT	LF		\$ 86.00	\$6,880.00	\$150.00	\$12,000.00	\$85.00		\$150.00	\$12,000.00			\$125.00	\$10,000.00
2102.00	FURNISH & INSTALL 4 DIA: C500 PVC PIPE, CL-150, GREEN, 0-8 COT	LF		\$ 145.00	\$6,670.00	\$85.00	\$3,910.00	\$170.00	\$7,820.00	\$130.00	\$5,290.00		\$6,900.00	\$250.00	\$10,000.00
2102.00	FURNISH & INSTALL & DUCTILE IRON PIPE	LF	-	\$ 100.00	\$68,500.00	\$110.00	\$75,350.00	\$133.00		\$135.00	\$92,475.00			\$200.00	\$137,000.00
2104.00	FURNISH & INSTALL 0 DUCTILE IRON PIPE	LF		\$ 175.00	\$9,100.00	\$190.00	\$9,880.00	\$173.00		\$500.00				\$200.00	\$10,400.00
2400.40	FURNISH & INSTALL 12 DOUTILE IKON FIFE FURNISH & INSTALL 4" DIA. C900 PVC OR DIP, BENDS, SLEEVES, REDUCERS, CAPS OR PLUGS	EA		\$ 400.00	\$7,200.00	\$145.00	\$2,610.00	\$350.00		\$400.00	\$7,200.00			\$325.00	\$10,400.00
2500.00	REMOVE 1" - 3" DIA, ABANDONED PIPE	LF	844	\$ 15.00	\$12.660.00	\$145.00	\$2,010.00	\$5.00		\$400.00	\$12,660.00	\$25.00		\$25.00	\$21,100.00
2500.00 2501.00	REMOVE 1" - 3" DIA. ABANDONED PIPE REMOVE 4" - 12" DIA. ABANDONED PIPE	LF		\$ 15.00 \$ 20.00	\$12,000.00	\$17.00	\$36.080.00	\$5.00	1.7	\$15.00	\$12,060.00			\$25.00	\$21,100.00
2501.00	CUT & PLUG 3" AND SMALLER	EA		\$ 20.00	\$300.00	\$20.00	\$30,080.00	\$3.00		\$13.00	\$200.00			\$30.00	\$34,120.00
2600.00	CUT & PLUG 3" AND SMALLER CUT & PLUG 4", 6" AND 8" PIPE	EA		\$ 300.00	\$300.00	\$490.00	\$1,960.00	\$950.00	,	\$200.00	\$2,000.00			\$775.00	\$3,100.00
2601.00 3042.00	CUT & PLUG 4", 6" AND 8" PIPE FURNISH & INSTALL 8" BELL OR MECHANICAL JOINT RESTRAINTS ON EXISTING PIPE	EA	-	\$ 300.00 \$ 200.00	\$1,200.00	\$490.00	\$1,960.00	\$950.00		\$500.00	\$2,000.00			\$400.00	\$3,100.00
3042.00 3043.00	FURNISH & INSTALL 8" BELL OR MECHANICAL JOINT RESTRAINTS ON EXISTING PIPE	EA		\$ 200.00 \$ 300.00	\$800.00	\$1,100.00	\$4,400.00	\$950.00	\$3,800.00	\$2,500.00	\$10,000.00			\$400.00	\$1,600.00
3043.00 3072.00	FURNISH & INSTALL 12" BELL OR MECHANICAL JOINT RESTRAINTS ON EXISTING PIPE	EA		\$ 300.00 \$ 400.00	\$300.00	\$1,600.00	\$1,600.00	\$2,500.00		\$3,000.00	\$3,000.00			\$750.00	\$750.00 \$13,500.00
3072.00	FURNISH 8" PUSH-ON JOINT RESTRAINT GASKETS FURNISH 12" PUSH-ON JOINT RESTRAINT GASKETS	EA		\$ 400.00 \$ 600.00	\$12,000.00	\$185.00	\$1,080.00	\$150.00		\$300.00	\$3.000.00		\$0,000.00	\$450.00	\$13,500.00
3073.00 3304.10	FURNISH 12" PUSH-ON JOINT RESTRAINT GASKETS FURNISH & INSTALL 4" DIA. BELL RESTRAINT	EA		\$ 600.00	\$2,400.00	\$270.00	\$1,080.00	\$350.00		\$900.00	\$3,000.00	\$300.00		\$300.00	\$2,000.00
3304.10	FURNISH & INSTALL 4" DIA. BELL RESTRAINT FURNISH & INSTALL4" DIA. THRUST RESTRAINT	EA		\$ 200.00	\$400.00	\$470.00	\$940.00	\$250.00	\$300.00	\$900.00	\$1,800.00			\$500.00	\$750.00
3304.20 4005.00	FURNISH & INSTALL4" DIA. THRUST RESTRAINT FURNISH & INSTALL 6" DUCTILE IRON MJ BEND. SLEEVE	EA		\$ 250.00	\$1,800.00	\$265.00	\$1,590.00	\$300.00	\$1,800.00	\$550.00	\$3,300.00			\$500.00	\$3,000.00
4005.00 4009.00	FURNISH & INSTALL 8" DUCTILE IRON MJ BEND, SLEEVE	EA	-	\$ 300.00	\$15,500.00	\$330.00	\$10,230.00	\$300.00		\$650.00				\$500.00	\$15,500.00
4009.00	FURNISH & INSTALL 8 DUCTILE IRON MJ BEND, SLEEVE	EA	-	\$ 500.00	\$500.00	\$330.00	\$10,230.00	\$17.400.00		\$850.00				\$600.00	\$600.00
4010.00	FURNISH & INSTALL 2 X0 DUCTILE IRON MJ TEE FURNISH & INSTALL 12" DUCTILE IRON MJ BEND, SLEEVE OR REDUCER	EA	-	\$ 500.00	\$5,600.00	\$650.00	\$4,550.00	\$450.00		\$850.00	\$5,950.00			\$800.00	\$5,600.00
4013.00 5000.00	FURNISH & INSTALL 12" DUCTILE IRON MJ BEND, SLEEVE OR REDUCER FURNISH & INSTALL FULL STD. FIRE HYDRANT ASSEMBLY ON NEW OR EXISTING MAINS	EA		\$ 6.000.00	\$6,000.00	\$6,500.00	\$6,500.00	\$430.00	\$7,500.00	\$4,500.00	\$4,500.00			\$6,200.00	\$6,200.00
5200.00	REMOVE & SALVAGE HYDRANT	EA		\$ 0,000.00	\$1,500.00	\$900.00	\$900.00	\$850.00		\$1,000.00	\$1,000.00			\$1,400.00	\$1,400.00
5200.00 6001.00	FURNISH & INSTALL 6" GATE OR TAPPING VALVE AND BOX ON DIP	EA		\$ 1,500.00	\$1,500.00	\$1.100.00	\$300.00	\$2.000.00	1	\$1,000.00	\$6,000.00			\$1,400.00	\$4,200.00
6002.00	FURNISH & INSTALL 8 GATE OR TAPPING VALVE AND BOX ON DIP	EA		\$ 3,000.00	\$27,000.00	\$1,450.00	\$2,200.00	\$2,500.00	1 1	\$3,800.00	\$22,800.00			\$2,500.00	\$15,000.00
6002.00	FURNISH & INSTALL 8 GATE OR TAPPING VALVE AND BOX ON DIP	EA	-	\$ 6,000.00	\$6,000.00	\$2,190.00	\$2,190.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00			\$3,200.00	\$3,200.00
6107.00	FURNISH & INSTALL 12 GATE OR TAPPING VALVE AND BOX ON DIP FURNISH & INSTALL 8" LINE STOP ON EXISTING WATER MAIN	EA		\$ 4,000.00	\$8,000.00	\$5,200.00	\$10,400.00	\$10,000.00	\$20,000.00	\$12,000.00	\$24,000.00			\$7,500.00	\$15,000.00
6108.00	FURNISH & INSTALL 2 LINE STOP ON EXISTING WATER MAIN	EA		\$ 6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$12,600.00		\$12,000.00	\$18,000.00			\$9,000.00	\$9,000.00
7500.00	FURNISH & INSTALL 12 LINE STOP ON EXISTING WATER MAIN	EA		\$ 5,000.00	\$10,000.00	\$1,400.00	\$2,800.00	\$5,500.00		\$3,000.00	\$6,000.00			\$1,600.00	\$3,200.00
8107.00	FURNISH & INSTALL 4 AIR RELEASE VALVE FURNISH, TAP & INSTALL 1" METER SERVICE (+15' - 80')	EA		\$ 3,000.00	\$6,000.00	\$2,200.00	\$4,400.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00	\$1,000.00	\$2,000.00	\$3,500.00	\$7,000.00
8128.00	FURNISH, TAP & INSTALL 1 METER SERVICE (+13 - 60)	EA		\$ 3,000.00	\$12,000.00	\$2,500.00	\$7,500.00	\$3,500.00		\$5,600.00	\$16,800.00			\$5,000.00	\$15,000.00
				5 4,000.00 E - TOTAL	\$280,390.00		\$239.468.00	+	\$275,711.00	+1,500.00	\$370,235.00	1 1	\$312,440.00	+	\$384,370.00
			A . D .					++						++	
			A+E	B+C+D+E = TOTAL	\$2,744,210.91 *	TOTAL	\$2,884,325.53	TOTAL	\$3,101,952.30	TOTAL	\$3,194,000.00	TOTAL	\$4,003,189.70	TOTAL	\$4,006,347.28
	ward: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder													<u>+</u>	
	der aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Ta Division 3, Section 2:282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.	ampa Code	ı ŧ			I		Bids Received By:	Jim Greiner				'I		
			'+			·			Jim Greiner, P.E.	·		+	·		H
		+	'I			۱ <u> </u>	C.	City of Tampa - Contract Ac		۱ <u>ــــــــــــــــــــــــــــــــــــ</u>		+	·		]
		+	'+			·		31	306 E. Jackson Street - 4N	۱		+	'I		
1		1	·	1		•			Tampa, FL 33602	1		1	·	1	11