22-C-00016; Kirby Street FM and Gomez PS FM Improvements

Bid Opening: 1:30P.M., May 16, 2023

Approx.| Kamminga & Roodvoets, Inc. Midsouth Inc. Westra Construction Corp. Secord Contracting Corporation

Item No. Description Unit | Quantity Unit Price Total Unit Price Total Unit Price Total Unit Price Total
0101 Mobilization Ls 1 $ 372,000.00 $372,000.00| | $ 282,840.00 $282,840.00| | $ 1,026,000.00 |  $1,026,000.00| | $ 375,000.00 $375,000.00
0102 Contingency LS 1 $ 100,000.00 $100,000.00| | $ 100,000.00 $100,000.00| [ $  100,000.00 $100,000.00| | $ 100,000.00 $100,000.00
0103 Maintenance of Traffic Ls 1 $ 175,300.00 $175,300.00| |$ 192,570.00 $192,570.00 | $ 35,000.00 $35,000.00| | $ 250,000.00 $250,000.00
0130 Additional Select Sand Fill Material cy 10 $ 160.00 $1,600.00| | $ 240.00 $2,400.00| | $ 45.45 $454.50| | $ 300.00 $3,000.00
0140 Additional Select Crushed Stone Fill Material cy 10 $ 220.00 $2,200.00| | $ 150.00 $1,500.00( | $ 117.00 $1,170.00| | $ 400.00 $4,000.00
0170 Class D Concrete cy 10 $ 650.00 $6,500.00| | $ 380.00 $3,800.00| | $ 252.00 $2,520.00| |$  2,500.00 $25,000.00
0700.1  |4” PVC FM, C900 DR-25, Green (Direct Bury) LF 8 $ 900.00 $7,200.00| | $ 460.80 $3,686.40| | $ 95.60 $764.80| | $ 200.00 $1,600.00
0700.2  [6” PVC FM, C900 DR-25, Green (Direct Bury) LF 8 $ 950.00 $7,600.00| | $ 480.90 $3,847.20| | $ 178.00 $1,424.00( | $ 225.00 $1,800.00
0700.3 (8" PVC FM, C900 DR-25, Green (Direct Bury) LF 933 |$ 120.00 $111,960.00| |$ 318.00 $296,694.00 | $ 236.50 $220,654.50 | $ 150.00 $139,950.00
0700.4  |10” PVC FM, C900 DR-25, Green (Direct Bury) LF 176 |$ 255.00 $44,880.00| | $ 326.00 $57,376.00| | $ 263.00 $46,288.00( | $ 200.00 $35,200.00
0700.5  |16" PVC FM, C905 DR-25, Green (Direct Bury) LF 273 |$ 290.00 $79,170.00| | $ 357.00 $97,461.00 | $ 302.00 $82,446.00| | $ 275.00 $75,075.00
1005.1  |10” Certa-Lok PVC FM, C900, DR-18, Green (Directional Drill) LF 425 |$ 185.00 $78,625.00 | $ 159.00 $67,575.00( | $ 235.00 $99,875.00 | $ 300.00 $127,500.00
1005.2  |16” Certa-Lok PVC FM, C905, DR-18, Green (Directional Drill) LF 905 |$ 292.00 $264,260.00| |$ 348.00 $314,940.00 | $ 350.00 $316,750.00 | $ 375.00 $339,375.00
2500.1  |6” DIP Bends w/Restraints 90° EA 1 $ 550.00 $550.00| | $ 990.00 $990.00( | $ 990.00 $990.00| | $  1,000.00 $1,000.00
2500.2 (8" DIP Bends w/Restraints 22.5° EA 2 $ 835.00 $1,670.00| |$  1,230.00 $2,460.00| | $ 1,296.00 $2,592.00| |$  1,400.00 $2,800.00
2500.3  |8” DIP Bends w/Restraints 45° EA 10 $ 835.00 $8,350.00| |$  1,230.00 $12,300.00 | $ 1,184.00 $11,840.00| | $  1,300.00 $13,000.00
2500.4  [10” DIP Bends w/Restraints 11.25° EA 2 $  1,170.00 $2,340.00| |$  1,750.00 $3,500.00( | $ 1,895.00 $3,790.00| |$  1,800.00 $3,600.00
2500.5  [10” DIP Bends w/Restraints 45° EA 11 $  1,170.00 $12,870.00| |$  1,760.00 $19,360.00( | $ 1,895.00 $20,845.00| | $  1,800.00 $19,800.00
2500.6  [16” DIP Bends w/Restraints 11.25° EA 4 $  2,600.00 $10,400.00| |$  3,550.00 $14,200.00 | $ 3,660.00 $14,640.00| | $  3,800.00 $15,200.00
2500.7  |16” DIP Bends w/Restraints 45° EA 5 $  2,600.00 $13,000.00| |$  3,530.00 $17,650.00 | $ 3,645.00 $18,225.00| |$  3,800.00 $19,000.00
2500.8  |4"Sleeve w/ Restraints EA 1 $ 460.00 $460.00| |$  6,740.00 $6,740.00| | $ 758.00 $758.00| | $ 800.00 $800.00
2500.9  |6" Sleeve w/ Restraints EA 1 $ 645.00 $645.00| |$  7,000.00 $7,000.00( | $ 968.00 $968.00| |$  1,100.00 $1,100.00
2500.10  [10" Sleeve w/ Restraints EA 1 $  1,170.00 $1,170.00| |$  7,750.00 $7,750.00| | $ 1,901.00 $1,901.00| |$  1,800.00 $1,800.00
2500.11  [6" Tee w/ Restraints EA 2 $ 831.00 $1,662.00| |$  1,330.00 $2,660.00| | $ 1,340.00 $2,680.00| | $  1,500.00 $3,000.00
2500.12  |16" x 8" Tee w/ Restraints EA 1 $  3,120.00 $3,120.00| |$  4,150.00 $4,150.00| | $ 6,640.00 $6,640.00| | $  7,300.00 $7,300.00
2500.13  [6" x 4" DIP Reducer w/ Restraints EA 1 $ 569.00 $569.00| | $ 850.00 $850.00( | $ 882.00 $882.00| | $ 900.00 $900.00
2500.14 (8" x 6" DIP Reducer w/ Restraints EA 1 $ 742.00 $742.00 |$  1,100.00 $1,100.00| | $ 1,080.00 $1,080.00| |$  1,200.00 $1,200.00
2500.15  [16" x 10" DIP Reducer w/ Restraints EA 1 S 2,220.00 $2,220.00| |$  2,770.00 $2,770.00| | $ 3,090.00 $3,090.00| |$  3,200.00 $3,200.00
2500.16  |6" Cap w/ Restraints EA 10 $ 530.00 $5,300.00| | $ 590.00 $5,900.00| | $ 565.00 $5,650.00| | $ 700.00 $7,000.00
2500.17  [10" Cap w/ Restraints EA 3 S 797.00 $2,391.00| |$  1,070.00 $3,210.00( | $ 1,062.00 $3,186.00| |$  1,300.00 $3,900.00
3300.1  |4"Bell Restraints EA 2 $ 127.00 $254.00 | $ 130.00 $260.00| | $ 180.00 $360.00| |$  1,300.00 $2,600.00
3300.2  [6" Bell Restraints EA 4 S 147.00 $588.00| | $ 160.00 $640.00| | $ 203.00 $812.00| |$  1,500.00 $6,000.00
3300.3 (8" Bell Restraints EA 47 $ 193.00 $9,071.00| | $ 210.00 $9,870.00| | $ 282.00 $13,254.00| | $  1,900.00 $89,300.00
3300.4  [10" Bell Restraints EA 9 $ 281.00 $2,529.00| | $ 360.00 $3,240.00( | $ 427.00 $3,843.00| |$  2,300.00 $20,700.00
3300.5  |16" Bell Restraints EA 14 $ 833.00 $11,662.00| | $ 850.00 $11,900.00| | $ 1,000.00 $14,000.00| | $  3,000.00 $42,000.00
4900.1  |Connection to Existing Manhole @ N. Habana Ave. Ls 1 $ 116,000.00 $116,000.00| | $  45,510.00 $45,510.00 | $ 10,800.00 $10,800.00| | $ 150,000.00 $150,000.00
4900.2  |Connection to Existing Manhole @ W. Swann Ave. Ls 1 $ 123,400.00 $123,400.00| |$  41,580.00 $41,580.00| | $ 6,800.00 $6,800.00| | $ 125,000.00 $125,000.00
5002 Removal of Existing Sewer Pipe LF 1,044 |$ 35.00 $36,540.00| | $ 59.00 $61,596.00 | $ 22.00 $22,968.00| | $ 50.00 $52,200.00
5051.1 [Filling of Existing Force Main System, 4" Pipe LF 188 |$ 28.00 $5,264.00| | $ 34.00 $6,392.00| | $ 25.00 $4,700.00| | $ 15.00 $2,820.00
5051.2 [Filling of Existing Force Main System, 6" Pipe LF 1,993 |$ 15.00 $29,895.00| | $ 42.00 $83,706.00 | $ 12.00 $23,916.00| | $ 20.00 $39,860.00
50513 [Filling of Existing Force Main System, 10" Pipe LF 1556 |$ 23.00 $35,788.00| | $ 55.00 $85,580.00 | $ 23.00 $35,788.00( | $ 25.00 $38,900.00
6600 Road Crossing, Direct Bury (20” Steel Casing with 8” PVC Carrier) LF 155 |$ 540.00 $83,700.00| | $ 710.00 $110,050.00 | $ 435.00 $67,425.00| | $  1,750.00 $271,250.00
7000.1  |6" Plug Valve with Valve Box EA 2 $  3,000.00 $6,000.00 |$  2,400.00 $4,800.00( | $ 3,500.00 $7,000.00| |$  2,000.00 $4,000.00
7000.2  |8" Plug Valve with Valve Box EA 1 $  3,900.00 $3,900.00| |$  4,020.00 $4,020.00( | $ 4,700.00 $4,700.00| |$  2,800.00 $2,800.00
7000.3  [10" Plug Valve with Valve Box EA 3 $ 500000 $15,000.00| |$  4,860.00 $14,580.00| | $ 5,540.00 $16,620.00| | $  4,000.00 $12,000.00
7500 Air Release Valve System EA 4 $  4,000.00 $16,000.00| |$  3,220.00 $12,880.00 | $ 3,400.00 $13,600.00| | $  2,000.00 $8,000.00
8000 Permanent Pavement Base Replacement (crushed concrete) sy 2522 |$ 65.00 $163,930.00 |$ 87.00 $219,414.00 | $ 41.10 $103,654.20( | $ 75.00 $189,150.00
8100 Permanent Asphalt Pavement SP 9.5 Superpave (including testing) TON 167 $ 289.00 $48,263.00| | $ 550.00 $91,850.00| | S 495.00 $82,665.00| | $ 600.00 $100,200.00
8300.1  [Permanent 4" thick Concrete Sidewalk sy 22 $ 160.00 $3,520.00 | $ 110.00 $2,420.00( | $ 115.00 $2,530.00( | $ 250.00 $5,500.00
8300.2  |Permanent 6" thick Concrete Driveway 5% 204 |$ 155.00 $31,620.00| | $ 130.00 $26,520.00 | $ 130.00 $26,520.00| | $ 300.00 $61,200.00
8300.3  [Permanent Brick Paver Driveway sy 36 $ 175.00 $6,300.00| | $ 170.00 $6,120.00| | $ 87.00 $3,132.00| | $ 500.00 $18,000.00
8400 Permanent Curb and Gutter LF 144 |$ 88.00 $12,672.00| | $ 80.00 $11,520.00 | $ 122.00 $17,568.00| | $ 75.00 $10,800.00
8903 Lawn Replacement with St Augustine Sod sy 3,650 |$ 15.00 $54,750.00| | $ 10.00 $36,500.00 | $ 8.50 $31,025.00( | $ 15.00 $54,750.00
9100.1  [10"x 10" Linestop Bypass EA 2 $  37,000.00 $74,000.00| |$  26,230.00 $52,460.00 | $ 45,000.00 $90,000.00 | $  20,000.00 $40,000.00
9100.2  |10" Temporary Bypass Piping LF 60 $ 225.00 $13,500.00| | $ 260.00 $15,600.00( | $ 330.00 $19,800.00 | $ 575.00 $34,500.00
9400 Mill Existing Asphalt 1.5" thick 5% 1,480 |$ 9.00 $13,320.00| | $ 17.00 $25,160.00 | $ 16.10 $23,828.00| | $ 100.00 $148,000.00

TOTAL $2,236,220.00 $2,521,447.60 $2,680,412.00 $3,111,630.00
Not\ce of Intent to Award: Unless subsequently indicated olhevrwwse, ina revised ;?osnng, t‘he City ofyTampa Bids Received By: }m %Mm
intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by
this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, Jim Greiner, P.E.
pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest
Procedures. Protests not conforming therewith shall not be reviewed. City of Tampa - Contract Administration Department

306 E. Jackson Street - 4N
[ Tampa, FL 33602 | |




